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NOTICE INVITING TENDER

Sealed tenders on item rate basis are invited by UCO Bank from Empanelled Contractors under
Electrical Category-B & C for Electrical & AC works of KULTI Branch and ATM. No other category of
Electrical Contractor is eligible to bid for this work.

A) Name of the Work:
ELECTRICAL & AC WORKS OF KULTI BRANCH AND ATM

B) Location :
D. B. Bhaban, Ranitala, PO-Kulti, Pin- 713314, Asansol, West Bengal

C) Estimated Cost :
Rs. 7.91 Lacs (excluding GST)

D) Time of Completion:
3 (THREE) WEEKS from the date of written orders or from the date of handing over of the site,
whichever is later.

E) Earnest Money Deposit (EMD) :

The tender shall be accompanied by earnest money deposit of Rs.8,000.00 (Rupees Eight
Thousand only) in the form of Crossed Demand bank draft/Pay order issued in favour of UCO
BANK’ payable at Kolkata without which tender will be liable to rejection. Earnest money deposit in
respect of the successful tenderer will be retained. Tenderer having MSME registration need not to
submit EMD.

F) Initial Security Deposit (ISD):

The successful tenderer to whom the contract is awarded will have to deposit as ‘initial security
deposit” (ISD) a further sum to make up 2% of the value of the accepted tender including the Earnest
Money. ISD may be submitted in the form of Demand Draft/ Pay Order or Banker’s cheque. The initial
Security Deposit will have to be made within 14 days from the date of acceptance of tender, failing
which the Bank at its discretion may revoke the letter of acceptance and forfeit the Earnest Money
deposit furnished along with the tender.

G) Retention Money:
To be deducted from Final bills @ 10 % of the gross value of the BiIll.

H) Release of Retention Money:
100% after expiry of the Defect liability period. Retention money will not bear any interest.

I) Date & Place of Submission of Tender:

21/11/2024 up to 2:00 P.M. at General Administration Department, Durgapur Zonal Office, UCO
BANK, at 1st floor, Durgapur Steel City Branch, Einstein Avenue, ‘B’ Zone , Durgapur — 713 205

J) Tender addressed to:

THE ZONAL MANAGER
UCO BANK
ZONAL OFFICE HOOGHLY
GENERAL ADMINISTRATION DEPARTMENT
1% floor, Durgapur Steel City Branch
Einstein Avenue, ‘B’ Zone
Durgapur — 713 205
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K) Opening of Tender:

21/11/ 2024 at 3.00 P.M. at General Administration Department, Durgapur Zonal Office, UCO
BANK, at 1st floor, Durgapur Steel City Branch, Einstein Avenue, ‘B’ Zone , Durgapur — 713 205

L) Mode of Submission of Tender:

The tender should be submitted at the General Administration Department, Durgapur Zonal Office,
UCO BANK, at 1st floor, Durgapur Steel City Branch, Einstein Avenue, ‘B’ Zone , Durgapur — 713
205, in two separate sealed covers super scribed Part-1 and Part-ll containing the documents as
under :-

1. In First Sealed Cover super scribed with PART- I. It will consist Covering letter , EMD (or
MSME registration ), Letter of Empanelment. Any condition stipulated by the Contractor in Part-I
will not be accepted.

2. In Second Sealed Cover super scribed with PART- II. It will consist of price bid. Conditional
Price Bid will not be accepted

3. In Third Sealed Cover super scribed with Name of work, NIT No, Date, Name & Address of the
Bidder will comprise of both First Sealed cover (PART- 1) and Second Sealed Cover (PART- II).

M) Clarification, if any to be obtained from:

SUDIP SUR AND ASSOCIATES

14/2, Kali Kumar Mukherjee Lane, Shibpur,
Howrah — 711 102

Mobile : 98300 17895

e-mail : sudip.arch@gmail.com

The Bank reserves the right to accept or reject any or all the tenders received and to place order on one
or more firms without assigning any reason whatsoever. The notification of award of contract will be
made in writing to the successful tenderer by the Bank.

UCO BANK

GENERAL ADMINISTRATION DEPARTMENT
ZONAL OFFICE

DURGAPUR
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDERERS

1. Tenders are hereby invited by UCO Bank, KULTI branch for Electrical & AC works at KULTI
branch & ATM. Estimated cost of project is Rs. 7.91 lacs (excluding GST).

2. Contract documents consisting of the plans, complete specifications, the schedule of quantities
of the above work to be done, and set of conditions of contract to be complied with by the
person whose tenders may be accepted, which will also be found in the form of tenders, can be
obtained from bank’s website : www.ucobank.com

3. The site for the work will be made available to the contractor in its present conditions. No space
other than the above site can be made available to the contractor for site office, labour camps,
storage etc.

4. Sealed tenders on the prescribed form are to be addressed & submitted to “The Zonal Manager,
UCO Bank, Durgapur Zonal Office, General Administration Department, 1% floor, Durgapur Steel
City Branch, Einstein Avenue, ‘B’ Zone, Durgapur — 713 205 upto 4.00 P.M on 09/05/2024 in
two separate sealed covers superscripted with Part-1 and Part-1l containing the documents as

under :-
Part—l : Covering letter, Earnest Money (or MSME registration), Letter of Empanelment,
Part-Il : The Tender Document comprising of General Conditions of Contract, Tender Notice,

technical Specifications etc. along with Bill of Quantities, duly priced, ( along with Tender drawings if
applicable). Any condition stipulated in Part-Il will not be accepted.

The Part-1 : will be opened at about 4.30 P.M. on 29/07/2024 in presence of tenderers. The
tenderers shall depute their authorized representative/s to be present at the time of opening of
Part-l. Tender without earnest money in proper form will be rejected.

The Part Il : containing the Bill of Quantities, duly priced will be opened after verification of
submissions made in Part-l, which might necessitate withdrawal of conditions and its financial impact
on the tendered sum, if any.

5. Tenders are to be on the prescribed form which can be obtained from bank’s website :
www.ucobank.com till 21/11/2024.

6. The time allowed for the carrying out of the work will be 3 weeks from the date of written
orders to commence the work.

7. All corrections shall be attested by the initials of the tenderers with the seal of the firm. In case
any discrepancy/ difference is found on checking between rates quoted by the contractor in
words and figures or in the amount worked out by him, the following procedure shall be followed

a) When there is a difference between the rates in figures and in words, the rate which
corresponds to the amounts worked out by the contractor, shall be taken as correct.


http://www.ucobank.com/

b)

d)
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When the amount of any item is not worked out by the contractor or it dose not correspond with
the rate written either in word, then the rate quoted by the contractors in word shall be taken as
correct.

When the rate quoted by the contractor in figures and in word tallies but the amount is not
worked correctly, rate quoted by the contractor shall be taken as correct and not the amount.

Amendments as mentioned above shall be based on the tender marked “original” only.

When a contractor signs a tender in an Indian language the tendered amount and the total
amount tendered should also be written in the same language. In the case of illiterate
contractors the rates or the amount tendered should be attested by a withess.

Earnest money, amounting Rs. 8,000.00 in the crossed Demand Draft/Pay order/ Banker’s
cheque drawn in favour of “UCO Bank”, payable at Kolkata must accompany each tender in
Part-I.

The contractor, whose tender is accepted will be required to furnish by way of security deposit
for the due fulfilment of his contract, such sum as detailed in clause No0.22A of General
conditions of contract. The EMD of the contractor, whose tender is accepted, shall be forfeited in
full in the case he dose not remit the Initial Security Deposit within the stipulated period or start
the work by the stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the UCO Bank, Zonal Office, Hooghly. The Bank
reserves to itself the authority to accept or reject any or all of the tenders received and to place
order on one or more firms without the assignment of a reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be rejected.
The bank reserves the right to accept the tender in full or in part and the tenderer shall have no
claim for revision of rates or other conditions if his tender is accepted in parts.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below/above will be summarily rejected. However,
where a tender voluntarily offers a rebate for payment within a stipulated period in Part-I, this
may be considered.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Owner/ Architects shall be communicated
to the owner.

16. Special care should be taken to write the rates in figures as well as in words and the amounts in

figures only, in such a way that interpolation is not possible. The total amount should be written
both in figures and in words. In case of figures, the word “Rs.” Should be written before the
figure of rupees and word “P” after the decimal figures, e.g. Rs.2.00P.and in case of words, the
word “Rupees” should be precede and the word “Paisa” should be written at the end, unless the
rate is in whole rupees and followed by the words “only” it should invariably be up to two decimal
places. While quoting the rate is in schedule quantities. The word “only” should be written
closely following the amount and it should not be written in the next line.
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The Bank does not bind it-self to accept the lowest or any tender and reserves to itself the right
of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

All taxes including GST, Work Contract Tax, or any other tax on material or on finished works in
respect of this contract shall be payable by the contractor and the Bank will not entertain any
claim whatsoever in this respect at any time. Rates should include all taxes.

The contractor shall give a list of his relatives working with the bank along with their
designations and addresses.

No employee of the Bank is allowed to work as a contractor for a period of two years of his
retirement from bank service, without the previous permission of the bank. This contract is liable
to be cancelled if either the contractor or any of his employees found at any time to be such a
person who had not obtained the permission of the Bank as aforesaid before submission of the
tender or engagement in the contractor’s service.

The tender for works shall remain open for acceptance for a period of 120 days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period, then the Bank
shall be at liberty to forfeit Earnest money paid along with the tender.

. The tender for the work shall not be witnessed by a contractor or contractors who himself /

themselves has /have tendered for the same work. Failure to observe this condition would
render tenders of the contractors tendering as well as witnessing the tender liable to summarily
rejection.

It will be obligatory on the part of the tenderer to tender and sign the tender documents for all
the component parts and that, after the work is awarded, he will have to enter into an agreement
for each component with the component authority in the bank.

The tenderer, apart from being a component contractor must co-operate himself with agencies
of the appropriate class who are eligible to tender for (i ) Waterproofing work ( ii ) Electrical
work (iii ) A/C work etc.
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SPECIAL INSTRUCTIONS TO TENDERERS

GENERAL

The scope of work covers execution and completion of the Proposed Electrical & AC works of
KULTI branch at D. B. Bhaban, Ranitala, PO-Kulti, Pin- 713314, Asansol, West Bengal in
accordance with drawings and specifications prepared by and under the direction and to the satisfaction
of the Consultant/ Employer.

Contract: The form of Contract shall be according to the Conditions of Contract. The following clauses
shall be considered as an extension and not in limitation of obligation of the Contractor.

Drawings: Two copies of all drawings (if applicable), shall be furnished by the Consultant/ Bank. to the
Contractor for his own use until the completion of the Contract, and shall be accessible at all reasonable
times to the Consultant or their representatives. All important drawings are to be mounted on boards
and placed in racks and indexed.

Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled sizes. Large
scale details take precedence over small scale drawings. In case of any discrepancy the Contractor
shall ask for clarification before proceeding with the work. The Contractor shall include in his rates for
all the items listed in this section.

1. Contractor to inspect site : The Contractor shall visit and examine the construction site and
satisfy himself at his own cost as to the nature of the existing roads or other means of communications,
the extent and magnitude of the work and facilities for obtaining materials and shall obtain generally his
own information. Any misunderstanding or incorrect information on any of these points or on the
grounds of insufficient description, will not be allowed.

2. Access to site: The Contractor is to include in his rates for forming access to site, with all
temporary roads gangways required for the works.

3. Setting out: The Contractor shall set out the site in accordance with the plans. All grid/centre-
lines shall be pegged out to the satisfaction of the Consultant. The Contractor shall be responsible for
the correctness of the lining out and any inaccuracies are to be rectified at his own expense. He will be
responsible for taking levels of work at the site before setting out and recording them without any extra
charge.

4, Treasure grove: Should any treasure fossils, minerals or work of art of antiquarian interest be
found during carrying out the works, the Contractor shall give immediate notice to the Consultant /Bank
of any such discovery and shall hand over such finds to the Employer.

5. Access for inspection: The Contractor is to provide at his own cost all times during the
progress of the works and the maintenance period proper means of access, with ladders, gangways
etc. and the necessary attendance to move and adapt as directed for the inspection of measurement of
the works by the Consultant or their representatives.

6. Attendance upon all trades : The general Contractors shall be required to attend on all the
tradesmen or sub-contractors appointed by the Employer for water supply and sanitary, electrical
installation, lifts, air-conditioning, security, equipment, hardware, telephone and other specialist
Contractors. The rates quoted shall be inclusive of all attendance and also allow the other Contractors,
appointed by the Employer, use of his scaffolding and retain until such time the relevant sub-contract
works are completed.
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7. Water supply : Water shall be arranged in accordance with Clause 21(a) of general
instructions to Contractor. The general Contractor shall allow the use of water for other works on the
site done by other Contractors appointed by the Employer and the consumption charges shall be paid
by each agency as appointed by the Consultant

8. Stores and watchmen : The Contractor shall provide at his own cost for necessary stores of
adequate dimension for storage and protection of materials. All such stores shall be cleared away and
the whole area left in good order on completion of the Contract to the satisfaction of the Consultant. All
materials which are stored such as ply, wood, Laminates or any other matter shall be stacked in such a
manner as to facilitate rapid and easy checking of quantities of such materials. The Contractor shall
nominate a person who would take instruction from the Consultant/employer.

9. Cost of transporting: The Contractor shall allow at his cost for all transporting unloading,
stacking and storing of supplies of goods and materials for this work on the site and in the places
approved from time to time by the Consultant.

The Contractor shall allow at his price for transport of all materials controlled or otherwise to the site.

10. Office accessories and accommodation: The Contractor shall also provide at his own
expense office furniture with drawing accessories for the official use of the controller and at all times
maintain in good working order necessary instruments at site to enable the Consultant/employer to
check the lines and levels of the work.

11. Materials workmanship & samples : Materials shall be of approved quality and the best of
their kind available and shall generally conform to relevant |.S. specifications. The Contractor shall
order all the materials required for the execution of work as early as necessary and ensure that such
materials are on site well ahead of requirement for use in the work. The work involved calls for high
standard of workmanship combined with speed and to the entire satisfaction of the Consultant. Before
ordering materials, the Contractor shall get the samples approved from the Consultant well in advance.

12. Rates for non-tender items_ Rates of items not included in schedule of specification shall be
settled as per current PWD schedule of rates if not available then to be settled as per variation clause of
the condition of contract.

Rates to include : The rates quoted shall be for all heights and depths and for finished works, in any
shape.

The Contractor shall ascertain from other Contractors as directed by the Architects all particulars
relating to their work with regard to the order of its execution and the position in which chases, holes
and similar items will be required, before the work is taken in hand as no claims for extra will be allowed
for cutting away work already executed in consequence of any neglect by the Contractors to ascertain
these particulars beforehand.

13. Testing of work and material : The Contractors shall, if required by the Consultant/employer,
arrange to test materials and/or portions of the work at his own cost in order to prove their soundness
and efficiency. If after any such test the work or portion of work is found in the opinion of the Consultant
to be defective or unsound, the Contractor shall pull down and redo the same at his own cost, defective
materials and the debris shall inmediately be removed from the site.

14. Foreman and Tradesmen : All tradesmen shall be experienced men properly equipped with
suitable tools for carrying out all the work of carpentry and joinery and other special trades in a first
class manner and where the Consultant deem necessary, the Contractor shall provide any such tools,
special or ordinary which are considered necessary for carrying out the work in a proper manner. All
such tradesmen shall work under an experienced and properly trained Forman, who shall be capable of
reading and understanding all drawings pertaining to this work .
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15. Work programme weekly progress report : The Contractor shall prepare and submit to
Consultant/employer for approval, a bar chart showing the programme of construction of various items,
fitted within the period stipulated for completion, along with submission of the tender. The Contractor
shall also furnish necessary particulars to the Consultant for compiling weekly progress reports in the
form furnished by the Consultant/employer.

16. Clearing of site : The Contractor shall after completion of the work clear the site of all debris
and left over material at his own expense to the entire satisfaction of the Consultant and municipal or
other public authorities.

17. Photographs : The Contractor shall at his own expense supply to the Consultant with duplicate
copies of large coloured photographs not less than 25 x 20 cm. (10” x 8”) of the works taken from two
approved portions of each building, at beginning of the work, at completion of work and at every
important stage of construction without fail.

18. Preparation of Premises for occupation and use on completion : The whole of the work
shall be thoroughly inspected by the Contractors and all deficiencies and defects put right. On
completion of such inspection, the Contractor shall inform the Consultant in writing, that he has finished
the work and it is ready for the inspection of Consultant/employer.

19. Vouchers : The Contractors shall furnish the Architect with vouchers on request to prove that
the materials are as specified and to indicate the rates at which the materials are purchased in order to
without the rate analysis of tender and non-tender items which he may be called upon to carry out
thereafter.

20. Protection : The Contractor shall properly cover up and protect all work throughout the
duration of work and until completion, particularly masonry, mouldings, steps, or special floor finishes,
staircases and balustrades, doors and window frames, plaster, angles, lighting and sanitary fittings,
glass, paint work and all finishing at his cost till the same is handed over to the owner.

10
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SAFETY CODE

Scaffolds

)

ii)

Vi)

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except in the case of short duration work which can be
done safely from ladders. When a ladder is used, it shall be rigid construction made either of
good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum
rise of 300 mm. suitable hand holds of good quality wood or steel shall be provided and the
ladder shall be given an inclination not steeper than % to 1(1/4 horizontal and 1 vertical).

Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly bolted,
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly
or unequally and if the height of the platform, gangway or stairway is more than 4 m above
ground level or floor level. Suitably fenced as described in (ii) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fail of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 m.

Safe means of access shall be provided to all working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9 m in length while the width between side rails in
rung ladder shall in no case, be less than 290 mm for ladder upto and including 3 m in length.
For longer ladders this width shall be increased at least 20 mm for each additional metre of
length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the
Engineer obtained prior to construction.

OTHER SAFETY MEASURES

vii)

viii)

All Personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safety glasses.

Adequate precaution shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public.

Excavation & Trenching

iX)

All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder for
each 30 m in length or fraction thereof. The ladder shall be executed from bottoms of the trench
to at least 1 m above the surface of the ground. Sides of trenches which are 1.5 m or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m
of the edges of the trench or half of the depth bottom. Under no circumstances undermining or
undercutting shall be done.

11
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X) The contractor shall taken all measures on the site of the work to protect the public from
accidents and shall be bound to bear the expenses of defence of every suit, action or other
proceeding at law that may be brought by any persons for injury sustained owing to neglect of
the above precautions and to pay any such persons or which may with the consent of the
contractor, be paid to compromise any claim by any such person.

Demolition

Xi) Before any demolition work is commenced and also during the process of the work:

a) All roads open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from the risk of fire or

explosion or flooding. No floors roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

Personal Safety Equipments

xii)

1)
2)

3)

xiii)

All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintain in a condition suitable
for immediate use and the contractor should taken adequate steps to ensure proper use of
equipment by those concerned:

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eyesight lids.

Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the contractor shall
ensure that the

manhole covers are ventilated at least for an hour before the workers are allowed to get into
manholes and the manholes so opened shall be cordoned off with suitable railing and provided
with warming signals or boards to prevent accident to the public.

The contractor shall not employed with products containing lead in any lead painting the
following precautions should be taken:

No paint containing lead or lead products shall be used except in the from of paste or ready
made paint.

Suitable face make should be supplied for use by the workers when paint is applied in the from
of spray or a surface having lead paint dry rubbed and scraped.

Overalls shall facilities shall be provided to enable the working painters to wash during the
cessation of work.

When the work is done near any public place where there is risk of drowning all necessary
equipments should be provided and kept ready for use and all necessary steps taken for prompt

12
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rescue of any person in dander and adequate provision should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

Hoisting Machines

Xiv)

1.a)

XV)

XVi)

Xvii)

Xviii)

Xix)

Use of hoisting machines and tackle including their attachments anchorage and supports shall
conform to the following standards or conditions:

These shall be of good mechanical constructions sound material and adequate strength and
free from patent defect and shall be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall be of durable
quality and adequate strength and free from patent defects.

Every crane driver or hosting appliance operator shall be properly qualified and no person under
the age of 21 years shall be in charge of any hoisting machine including any scaffolding which or
give signals.

In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block
used in hoisting or as means of suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Engineer. As
regards contractor's machines, the contractor shall notify the safe working load of the machine
to the Engineer whenever he brings any machinery to site of work and get it verified by the
Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should provided with such
means as will reduce to the minimum of the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary, should be provided. The workers should not wear any rings, watches and carry keys
or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use.

Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precaution the
arrangements made by the contractor shall be open to inspection by the Labour Officer,
Engineers of the Department or their representatives.

Notwithstanding the above clause from (i) to (xviii), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.

13
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MODEL RULES FOR THE PROTECTION OF HEALTH
AND SANITARY AGREEMENTS FOR WORKERS

1. Application
These rules shall apply to the Proposed Electrical & AC work of KULTI branch & ATM at D. B.
Bhaban, Ranitala, PO-Kulti, Pin- 713314, Asansol, West Bengal

2. Definition

a) ‘Work place’ means a place at which at an average 50 workers are employed in connection with
construction work.

b) ‘Large Work Place’ means a place at which an average 500 or more workers are employed in

connection with construction work.

3. First Aid

a) At every work place, there shall be maintained in readily accessible place first aid appliance
including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance
shall be kept in good order and in large work place they shall be placed under the charge of a
responsible person who shall be readily available during working hours.

b) At large work place where hospital facilities are not available within easy distance of the work,
first aid posts shall be established and be run by a trained compounder.

C) Where large work places are remote from regular hospitals, an in-door ward shall be provided
with one bed for every 250 employees.

d) Where large work places are situated in cities, towns in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospitals, suitable transport shall be
provided to facilitate removal of urgent cases to the hospitals. At other work places, some
conveyance facilities, such as a cause shall be kept readily available to take injured person or
persons suddenly taken ill to the nearest hospital.

4, Drinking Water
a) In every work place, there shall be provided and maintained at suitable places easily accessible
to labour sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 15 m from any latrine, drain
or other source of pollution. Where water has to be drawn from an existing well which is within
the proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be dust and water
proof.

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. Washing & Bathing Places
a) Adequate washing and bathing places shall be provided, separately for men and women.

b) Such place shall be kept in clean and drained condition.

14



UCO - KULTI branch

Scale of accommodation in latrines & urinals

The shall be provided within the precincts of every work place latrines and urinals in an

10.

11.

12.

accessible place, and the accommodation, separately for each of them shall not be less than
the following scale:

No. of Seats
Where the number of persons dose not exceed 50 2
Where the number of persons exceeds 50, but dose
not exceed 100 3
For every additional 100 3 per 100

In particular cases, the Engineer shall have the powers to very the scale where necessary.

Latrines & Urinals for Women

If women are employed, separate latrines and urinals screened from those for men and
marked in the vernacular in conspicuous letters ‘For Women only’ shall be provided on the
scale laid in Rule 6. those for men shall be similar marked ‘For Women only’. A poster
showing the figure of a man or a woman shall also be exhibited at the entrance of latrines for
the urinals and latrines.

Latrines & Urinals
All latrines shall be provided with septic tanks or leach pits in case of small units. All the
latrine shall be kept in good sanitary condition.

Construction of Latrine

The inside walls shall be constructed of masonry or some suitable heat resisting non-
absorbent materials and shall be cement washed inside and outside at least once a year.
The dates of cement washing shall be noted in a register maintained for this purpose and
kept available for inspection. Latrines will not be of a standard lower than bore-hole system
and should have thatched roofs.

Disposal of excreta

Unless otherwise arranged for by the local sanitary authority, arrangements for proper
disposal of excreta shall be made by septic tank or leach pit duly approved by the Engineer
and in conformity with the requirements of local public health authorities.

Provision of shelter during rest

At every work place there shall be provided free of cost, two suitable sheds, one for meals
and the other for rest separately for men and women for the use of labour. The height of the
shelter shall not be less than 3.5 m for the floor level, to the rest part of the roof. The sheds
should be roofed with at least thatch and mud flooring will be provided with wall around not
less than 750 mm. sheds should be kept clean and the space should be on the basis of at
least 0.50 square metre per head.

Canteen

A cooked food canteen on a moderate scale shall be provided for the benefit of workers
whenever it is considered expedient.
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GENERAL CONDITION OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in
the specifications and conditions laid down hereinafter and in the Drawings, the work shall be carried
out as per standard specifications and under the direction of Owner /Architects.

1. INTERPRETATION
In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the
following word shall have the meaning herein assigned to them except where the subject to context
otherwise requires:
i) Owner/Employer : The term Owner/Employer shall denote UCO Bank, or any of its employees
representative authorized on their behalf.

i) Architect/Consultant : The term Architect/ Consultant shall mean Sudip Sur & Associates, at
14/2, Kali Kumar Mukherjee Lane, Shibpur, Howrah -711 102, or in the event of his/their
ceasing to be the Architects for the purpose of this contract such other person/s the owner
shall nominate for the purpose.

iii) Contractor : The term contractor shall mean the individual or company whether incorporated or
not, undertaking the Electrical & AC work of KULTI branch & ATM at D. B. Bhaban, Ranitala, PO-
Kulti, Pin- 713314, Asansol, West Bengal and shall include legal representative of such firm or
company as may be and permitted assign of such individual of firm or company and successors.

iv)  Site : The site shall mean the site where the works are to be executed as shown within boundary
in red border on the site plan including any building and erections thereon allotted by the owner for the
contractor’s use.

v)  Site Engineer/PMC : The site Engineer/PMC shall be appointed by the owner. The owner may
also determine the number of site Engineer and the supporting staff at site office to assist them and
also whether the site Engineer shall be temporary or permanent. Wherever PMC is engaged, site
Engineer, if any, will work in close condition with PMC.

vi)  Drawings : The work is to be carried out in accordance with drawings, specifications, the schedule
of quantities and any further Drawings which may be given by the employer during execution of the
work. A set of drawings is provided with the tender to give the general idea about the total construction.
All drawings relating work given to the contractor together with a copy of schedule of quantities are to
be kept at site and the Owner/Architects shall be given access to such drawings or schedule of
guantities whenever necessary.

In case any detailed drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Owner/Architects prior to taking up such
work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specification and schedule of quantities or to additional instructions at least 10 days ahead from the
time it is required for implementation so that the owner may be able to give decision thereon

vii) The “work” shall mean the work or works to be executed or done under this contract.

viii) “Act of Insolvency” shall mean any act as such as defined by the presidency Towns Insolvency Act
or in provincial Insolvency Act or any amending statutes.

ix) “The schedule of Quantities” shall mean the schedule of quantities as specified and forming part of
this contract.
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X) “Priced schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted
guoted rates of the contractor.

xi) “Notice in writing” or “written notice” shall mean a notice written, typed or in printed characters sent
(unless delivered personally or otherwise proved to have been received ) by registered office address
and shall be deemed to have been received when in the ordinary course of post it would have been
delivered.

2. SCOPE

The work consists of Electrical & AC works of KULTI branch & ATM at D. B. Bhaban, Ranitala, PO-
Kulti, Pin- 713314, Asansol, West Bengal in accordance with the “drawings” and “schedule of
quantities”. The civil works are within the scope of this tender. It includes furnishing all material, labour,
tools and equipment and management necessary for the incidental to the construction and completion
of the work. All work, during its progress and upon completion, shall conform to the lines, elevations and
grades as shown on the drawings furnished by the owner/architects . should any detail essential for
efficient completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the contractor to inform the Owner/Architects and to furnish and install such detail with
work the same will be acceptable and ready for use.

Owner/Architects may in their absolute discretion issue further drawings and/or written instructions,

details, directions and explanations, which are, hereafter collectively referred to as “the owner/architects

instructions in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and/or specification.

c) The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

d) The demolition removal and /or re-execution of any work executed by the contractor/s.

e) The dismissal from the work of any person employed thereupon.
f) The opening up for inspection of any work covered up.
g) The rectification and making good of any defects under clauses hereinafter mentioned and

those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Owner’s/Architects instructions, provided always that verbal instructions, directions and explanations
given to the contractor’s or his representative upon the work by the owner /Architects shall involving a
variation be confirmed in writing to the contractor’s within seven days. No works for which rates are not
specifically mentioned in the priced schedule of quantities shall be taken up without written permission
of the Owner / Architects. Rates of items not mentioned in the priced schedule of quantities shall be
fixed by the owner in construction with the Architects as provided in clause “variation”.

Regarding all factory made products for which ISI marked products available, only products bearing ISI
marking shall be used in the work. Other products should be supplied as per the brand name mentioned
in the Technical Specifications.

3. DETAILED DRAWINGS AND INSTRUCTIONS

The Owner through its Architects shall furnish with reasonable promptness additional instructions by
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and
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instructions shall be consistent with the Contract Documents, true developments thereof, and
reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor shall not work without proper
drawings and instructions. Immediately after receipt of the work order of the contract the contractor shall
prepare a progress schedule and submit the same to the Owner through the Architects for approval
which shall indicates the dates for the starting and completion of the various stages of constructions.

4. COPIES FURNISHED

The contractor on the signing hereof shall be furnished by the Owner through its Architect free of
charge with a copy of the priced schedule of quantities/rates, two copies of each of the said drawings
and one copy of specifications and two copies of all further drawings issued during the progress of the
work. Any further copies of such drawings required by the contractor shall be supplied on payment of
the charges thereof by the contractor.

5. OWNERSHIP OF DRAWING

All drawings, specification and copies thereof furnished by the Owner through its Architects are the
property of the owner. They are not to be used on other work, and with the exception of the singed
contract set, are to be returned to the Owner on request at the completion of the work.

6. ROYALTIES & PATENTS
The contract shall pay all royalties and license fees. He shall defend all suits or claims for infringement
of any patent rights and shall save the owner harmless from loss on account thereof.

7. INSPECTION OF WORK

The proposed work covered under this tender during its progress can also be inspected by the chief
Technical Examiner/Technical Examiner or by an officer of the vigilance cell of the authority on behalf of
the Owner/Architects.

8. SUPERINTENDENCE SPERVISION

The contractor shall give all necessary personal superintendence during the execution of the work and
this obligation and liability will continue until expiration of the ‘Maintenance period’ (Retention period).
The contractor shall also during the whole time of work when in progress employ a competent
representative who shall be constantly in attention at the site while his mean are at work. Any
directions, explanations, instructions or notices given by the Owner or the Architects to such
representative shall be deemed to have been given and duly served on the contractor.

9. FAILURE BY CONTRACTORS TO COMPLY WITH OWNER’S/ARCHITECT’S INSTRUCTIONS

If the contractor after receipt of written notice from the owner and/or the Architects requiring compliance
within ten days fails to comply with such further drawings and/ or Owner’s/Architect’s instructions, the
owner through the Architect or other person, may employ other person to execute any such work
whatsoever that may be necessary to give effect thereto and pay all cost incurred in connection
therewith and same shall be recoverable from the contractor by the Owner on the certificate of the
Architect as a debt or shall have right to deduct same from any money due or to become due to the
contractor.

10. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition, effective labour and
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled on to any claim of compensation for difficulties faced or losses
incurred on account of any site condition which existed before the commencement of the work or which
in the opinion of the Owner/Architects might de deemed to have reasonably been inferred to be so
existing before commencement of work.
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11. TENDERS

The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed
on the last page together with initials on every page. Initial/signature will indicate the acceptance of the
tender papers by the tenderer.

The schedule of quantities shall be filled in as follows :
i) The ‘rate’ column to be legibly filled in ink in both English figures and English words.

i) Amount column to be filled in for each item and the amount for each sub head as detailed in the
“Schedule of Quantities”.

i) All corrections are to be initialed.

iv) The “Rate column” for alternative items shall be filled up.

V) The “Amount” column for alternative items of which the quantities are not mentioned shall not be
filled up.

Vi) In case of any errors/omissions in the quote rates, the rates given in the tender marked “original”

shall be taken as correct rates.

vii) When there is difference between the rates in figures and in words the rate which correspond to
the amounts worked out by the contractor shall be taken as correct.

No modifications, writing or corrections can be made in the tender papers by the tenderer, but may at
his option offer his comments or modifications in a separate sheet of paper attached to the original
tender papers.

The Owner reserves the right to reject the lowest or any tender and also to discharge any or all the
tenders for each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct, workable and self-supporting. If called
upon by the Owner /Architects detailed analysis of any or shall the rates shall be submitted.
Owner/Architects shall not be bound to recognize the contractor’s analysis.

The work will be paid for as “measured work” on the basis of actual work done.

All items of work described in the schedule of quantities are to be deemed and paid as complete works
in all respect and details including preparatory and finishing work involved, directly, related to
personably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of
any item of works, the payment of such items of work will be made for the actual work done on the
basis of lump-sum charges as will be assessed to be payable by the Owner/Architects.

The owner has power to add to omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or
variation shall be made by the contractor without authorization from the Owner. No variation shall vitiate
the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 120 days from
the date of opening of the tender.

12. SHCEDULE FOR COMMENCEMENT OF WORK
The contractor shall submit a time and progress chart in a form approved by the owner through its

Architects within fifteen days from the date of issue of work order or the date on which the contractor is
instructed to take procession of the site, whichever is later.

19



UCO - KULTI branch

During the period of Construction, the contractors shall maintain proportionate progress on the basis of
the Programme Chart submitted by the Contractor immediately before the commencement of the work
and agreed by the Employer/Consultants. This Programme chart shall clearly indicate the completion of
project. The contractors shall also include planning for procurement of scarce material well in advance
and reflect the same in the Programme chart so that there is no delay in the completion of the project.
The Programme Chart shall have to be updated at regular intervals and modified programme shall be
submitted to the Architects/Owner for approval.

13. CO-OPERATION
The contractor will be required to consult and co-operation with other contractors whose work may be
affected by the work under this contract.

14. TREASURE TROVE ETC.
Any treasure trove, coin or object antique which may be found on the site shall be the property of the
Owner and shall be handed over to the Owner.

15. PERMITS AND LICENSES

Permits and licenses for release of materials which are under Government control will be
arranged by the contractor. The owner will render necessary assistance, sign any forms or
applications that may be necessary.

16. GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to
the Regulations etc of the Government and Local Authorities and of any company with whose system
the structure is proposed to be connected. The contractor shall give all notices required by said Act,
Rules, Regulations and Bye-laws etc and pay all fees payable to such authority/authorities for execution
of the work involved. The cost, if any, shall be deemed to have been include in his quoted rates, taking
into account all liabilities for licences, fees for footpath encroachment and restorations etc and shall
indemnify the owner against such liabilities and shall defend all actions arising from such claims o
liabilities.

17. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties royalties, cess and sales tax or
any other taxes or local charges if applicable. The rates shall also include prevailing sales tax on work
contract as per State Government norms. No extra claim on this account will in any case be
entertained.

18. POSSESSION PRIOR TO COMPLETION

The owner shall have the right to take possession of or use any completed or partially completed part of
the work. Such possession or use shall not be an acceptance of any work not completed in accordance
with the contract Agreement.

19. EXCEPTED MATTERS
If the dispute or differences pertain to the undernoted matters the decision in writing of the officer
designated in and signing the contract documents shall be final, conclusive and binding on the parties.

i) Instructions.

i) Transactions with Local Authorities.

iii) Proof of quality of materials.

iv) Assigning or under relating of the contract.

V) Certificate as to the causes of delay on the part of the contractor and justifying extension of time.

vi) Rectifying of defects pointed out during the Defects Liability period.

vii) Notice to the contractor to the effect that he is not proceeding with due diligence.
viii) Certificate that the contractor has abandoned the contract.

iX) Notice of determination of the contract by the Employer.

20



UCO - KULTI branch

20. QUANTITY OF WORK TO BE EXCECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the owner reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore. Variation in the value is however not expected
to be more than +_ 25%.

21. OTHER PERSON ENGAGED BY THE OWNER

The owner reserves the right to execute any part of the work included in this contract by other Agency
or person and contractor shall allow all reasonable facilities and use of his scaffolding for the execution
of such work. The main contractor shall extend all co-operation in this regard.

22. A. EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of Rs. 8,000.00 in the form of Demand Draft/Pay Order
/Banker's Cheque drawn in favour of UCO Bank at the time of submission of tender as an Earnest
Money. The owner is not liable to pay any interest on the Earnest Money. The Earnest Money of the
unsuccessful tenderers will be refunded without any interest soon after the decision to award the work
is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as “initial security deposit”
(ISD) a further sum to make up 2% of the value of the accepted tender including the Earnest Money.
ISD may be submitted in the form of Demand Draft/Pay Order. The initial Security Deposit will have to
be made within 14 days from the date of acceptance of tender, failing which the owner at his discretion
may revoke the letter of acceptance and forfeit the Earnest Money deposit furnished along with the
tender.

Apart from the initial security deposit made as above, retention money shall be deducted from final
bill @ 10% of the gross value of bill.

Once the Contractor has completed the total work, the Contractor should remove his materials,
equipments, labour force, temporary sheds, stores etc from the site , then only, Vvirtual
completion certificate shall be issued by the Architect/Owner.

100% of the retention amount shall be refunded 14 (fourteen) days after the end of defects
liability period provided he has satisfactorily carried out all the work and attended to all defects
in accordance with the conditions of the contract. However, the retention money will not be
refunded to the contractor even after completion of defect liability period, in case observation of Chief
Technical Examiner of C.V.C. is not cleared. No interest is payable on retention money. Further if some
dues to the owner from the contractor(s) have still to be recovered the owner reserves the right to
withhold payment of so much of the retention money as in his opinion represents the cost of the same.

22. B. PERFORMANCE SECURITY

Within 3 days of receipt of the letter of award the successful tenderer shall furnish to UCO Bank
performance security for an amount of 3 % (three percent) of the contract price in the shape of Demand
Draft or pay order or Bank Guarantee from a Nationalised or Foreign Bank acceptable to the employer.
Failure of the successful tenderer to furnish the performance security shall constitute sufficient grounds
for the annulment of the award and forfeiture of Initial Security Deposit. In this event the employer may
make the award to other tenderer according to the position prevailing at the appropriate time. Failure to
complete work as per agreement performance security would be forfeited and no claim in this regard
will be entertained by Bank.

23. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY
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The contractor shall provide everything necessary for the proper execution oh the work according to the
intent and meaning of the drawings, schedule of quantities and specifications taken together whether
the same may or may not be particularly shown or described therein provided that the same can
reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing, refer the same to the Owner/Architects whose decision shall be final and
binding. The contractor shall provide himself for ground and fresh water for carrying out of the work at
his own cost. The owner shall on no account be responsible for the expenses incurred by the contractor
for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items of work within the contemplation of the contract, and beyond the unit price no extra payment will
be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes and duties
whatsoever except for specific items, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools
tackles, machineries and equipments and all the necessary centering scaffolding, staging, planking,
timbering, strutting, showing, pumping, fencing, boarding, watching and lighting by night as well as by
day required not only for the proper execution and protection of the said work but also for the protection
of the public and safety of any adjacent roads, streets, walls, house, buildings, strutting, shoring etc as
occasion shall be required or when ordered so to do and shall fully reinstate and make good all matters
and things disturbed during the execution of works to the satisfaction of the Owner/Architects.

The contractor shall also provide such temporary road on the site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon completion, such
roads shall be broken up and leveled where so required by the drawings unless the owner shall
otherwise direct.

The contractor shall at all times give access to workers employed by the owner or any men employed
on the building and to provide such parties with proper sufficient and if required, special scaffolding,
hoists and ladders and provide them with water and lighting and leave or make any holes, grooves etc
in any work, where directed by the owner as may be required to enable such workmen to lay or fix
pipes, electrical wiring, special fittings etc. the quoted rates of the tenderers shall accordingly include all
these above mentioned contingent works.

24. TIME OF COMPLETION EXTENSION OF TIME & PROGRESS CHART

24.1 Time of completion: The entire work is to be completed in all respects within the stipulated period.
The work shall deemed to be commenced within fourteen days from the date of acceptance letter or
date of handing over of site, whichever is earlier. Time is the essence of the contract and shall be
strictly observed by the contractor. The work shall not be considered as complete until the
Owner/Architects have certified in writing that this has been completed and the Defects Liability Period
shall commence from the date of such certificate.

24.2 Extension of Time: If in the opinion of the Owner/Architects the works be delayed (a) by reason of
any exceptionally inclement weather, or (b) by reason of instructions from the owner in consequence of
proceedings taken or threatened by or disputes, with adjoining or neighboring owners or (c) by the
works, or delay of other contractors or tradesmen engaged or nominated by the owner and not referred
to in the specification or (d) by reason of authorized extra and additions or (e) by reason of any
combination of workmen or strikes or lock-out affecting any of the building or trades or (f) from other
causes which the owner may consider are beyond the control of the contractor, the owner at the
completion of the time allowed for the contract shall make fair and reasonable extension of time for
completion in the respect therefore. In the event of the owner failing to give possession of the site upon
the day specified above the time of completion shall be extended suitably.
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In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give the
owner, written notice thereof. Nevertheless, the contractor shall use his best endeavours to prevent
delay and shall do all that may be reasonably required, to the satisfaction of the owner to proceed with
the works and on his doing so that it will be ground of consideration by the owner for an extension of
time as above provided. The decision of the owner and to the period to be allowed for an extension of
time for completion hereunder (which decision shall be final and binding on the contractor) shall be
promulgated at the conclusion of such strike or lock-out and the owner shall then, in the event of an
extension being granted, determine and declare the final completion date. The provision in clause 61
with respect to payment of liquidated damages shall, in such case, be read and construed as if the
extended date fixed by the owner where substituted for and the damage shall be deducted accordingly.

24.3 Progress of work: During the period of construction the contractor shall maintain proportionate
progress on the basis of a programme chart submitted by the contractor immediately before
commencement of work and agreed to by the Owner/Architects. Contractor should also include
planning for procurement of scarce material well in advance and reflect the same in the programme
chart so that there is no delay in completion of the project.

25. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIRMENTS

The contractor shall provide, fix up and maintain in an approved position proper office accommodation
for the contractor’s representative and staff which offices shall be open at all reasonable hours to
receive instruction notices or communications and clear away on completion of the work and make
good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and
other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable other
contractor and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when
no longer required and to provide all necessary attendance, lights etc required.

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep the
same in a clean and sanitary condition to the satisfaction of the public health authorities and shall cause
such latrines and soil to be cleared away whenever necessary and shall make good all the works
disturbed by these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the work
during the construction, and all receptacles, cistern, water tanks etc used for the storage of water must
be suitably protected against breeding of mosquitoes. The contractor shall indemnify the owner against
any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed or upon any boarding gantry, building structure other than those approved
by the owner.

Protective Measures: The contractor from time to time of being placed in possession of the site must
make suitable arrangements for watching, lighting and protecting the work, the site and surrounding
property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the owner against any possible damage to the building, roads, or members
of the public in course of execution of the work.
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The contractor shall provide necessary temporary enclosures, gates, entrances etc for the protection of
the work and materials and for altering and adopting the same as may be required and removing on
completion of the works and making good all works disturbed.

Storage of Materials: The contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of materials etc and other work that may be executed on the site including the tools
and materials of nominated sub-contractors and remove same on completion.

Tools: Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the contractor for the due performance
of this contract as instructed by the site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
safely taking measurement and shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or two metre
steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a square and shall check the
work to see that the work is being done according to the drawing and specifications. The site engineer
will use any or all measuring instruments or tools belonging to the contractors as he chooses for
checking the works executed or being executed on the contract.

The contractor should over in his rates for making provisions for all reasonable facilities for the use of
his scaffolding, tools and plant etc by nominated sub-contractors for their work.

26. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNER

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to
the Regulations and Bye-laws of any authorities, and/or any water, lighting and other companies, and/or
authorities with whose system the structures were proposed to have connection and shall before
making any variation from the drawings or specification that may be associated to so conform, give the
Owner/Architects written notices specifying the variations proposed to be made and the reason for
making them and apply for instruction thereon. The Owner/Architects on receipt of such intimation, shall
give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to given to any authority and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the owner.

The contractor shall indemnify the owner against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend all
actions arising from such claims and shall keep the

Owner saved harmless and indemnified all respects from such actions, costs and expenses.

27. CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of all
kinds. All holes or hollows whether originally existing or produced by removal or loose stone or
materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost.

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the
work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at
any time, any error shall appear during the progress of any part of the work irrespective of the fact that
the layout had been approved by the Owner /Architects, the contractor shall at his own expenses rectify
such error, if called upon to the satisfaction of the owner. The contractor shall further set out the works
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to the alternative positions at the site until one is finally approved and the rates quoted in his tender
should include for this and no extra on this account will be entertained.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or
other place shall not be deposited on the surface but shall be at once carted away by the contractor to
place provided by him. The contractor shall keep the foundations and work free from water and shall
provide and maintain at his own expenses electrically or other power driven pumps and other plants to
the satisfaction of the owner for the purpose, until the building is handed over to the owner. The
contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the owner
and local authority and no claims will be entertained afterwards if he does not include in his rates for the
purpose.

29. ACCESS

Any authorized representative of the owner shall at all reasonable times have free access to the work
and/or to the workshops, factories or other places where materials are being prepared or constructed
for the work and also to any place where the materials are lying or from where they are being obtained,
and the contractor shall give every facility to the owner or their representative necessary for inspection
and examination and the owner no person shall be allowed at any time without the written permission of
the owner.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by the
Owner /Architects during the execution of the work, and to his entire satisfactions.

If required by the owner/Architects the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Owner/Architects at his
own cost to prove that the materials etc , under test conform to the relevant I.S.I. standards or as
specified in the specifications. The necessary charges for preparation of mould (in case of concrete
cube) transporting, testing etc, shall have to be borne by the contractor. No extra payment on this
account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, dales tax, octroi and other charges and must be the best of their kind
available and the contractor/s must be entirely responsible for the proper add efficient carrying out of
the work. The work must be done in the best working manner. Samples of all material to be used must
be submitted written approval from Owner/Architects must be obtained prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for such time as
the Owner/Architects may direct and shall protect from injury all work when in course of execution. Any
damage (during constructions) to any part of the work for any reason due to rain, storm, or neglect of
contractor shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall taken all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary/doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesmen or nominated sub-contractor and any damage caused must be
made good by the contractor at his own expenses.
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31. REMOVAL OF IMPROPER WORK

The owner shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or time as may be specified in the order of any
materials which in the opinion of the owner architects are not in accordance with specification or
instructions, the substitution or proper re-execution of any work executed with materials or
workmanships not in accordance with the drawings and specifications or instructions. In case the
contractor refuses to comply with the order the owner shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by
the Owner/Architects shall be borne by the contractor or may be deducted from any money due to or
that may become due to the contractor. No certificate which may be given by the Architects shall relieve
the contractor from his liability in respect of unsound work or bad materials.

32. SITE ENGINEER/PMC

The term “site engineer/PMC” shall mean the person /agency appointed and paid by the owner to
superintend the work. The contractor shall afford the Site Engineer/PMC every facility and assistance
for examining the works and materials and for checking and measuring work and materials. The Site
Engineer/PMC shall have no power to revoke, alter, enlarge or relax any requirements of the contractor
or to sanction any day work, except in so far as such authority may be specially conferred by a written
order of the owner.

The Site Engineer /PMC shall have power to give notice to the contractor or his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials shall
be discounted until the decision of the owner is obtained. The work will from time to time be examined
by the Architects, Engineer from the premises department of the owner and the site engineer. But such
examination shall not in any way exonerate the contractor from the obligation to remedy any defects
which may be found to exist at any stage of the work or after the same is complete. Subject to the
limitations of this clause the contractor shall take instructions only from the Architects /Owner.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEE R/PMC

The contactor shall provide, erect, and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer/PMC. This accommodation shall be well lighted and ventilated
and provided with windows, door with a lock. The Site Engineer’s /PMC’s office shall be a minimum of
150sq.ft and the contractor shall provide a desk, chairs, drawers for keeping drawings, a cupboard
having proper lock, telephone connection, electric fare and a tackboard for displaying drawings
electricity charges for light fan etc and telephone bills will be borne by the contractor. The
accommodation shall be demolished when directed.

34. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) throughout the working hours to receive and comply with instructions of the Owner
/Architects. The contractor shall engage at least one experienced Engineer as Site In-charge for
execution of the work. The contractor shall employ in connection with the work persons having the
appropriate skill or ability to perform their job efficiently.

The contractor shall employ local laborers on the work as far as possible.

No laborer below the age of sixteen years and who is not an Indian National shall be employed on the
work.

Any laborer supplied by the contractor to be engaged on the work on day-work basis either wholly or
partly under the direct order or control of the owner or his representative shall be deemed to be a
person employed by contractor.

The contractor shall comply with the provision of all labour legislation including the requirements of :

a) The payment of wages act

b) Owner’s liability act
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c) Workmen’s compensation act

d) Contract labour (regulation & abolition) act, 1970 and Central Rules 1971.

e) Apprentices act 1961.

f) Any other Act or enactment relating there to and rules framed thereunder from time to time.

The contractor shall keep the owner saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the owner in connection with any claims
that may be made by any workmen.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the
state or any local authority or of the owner regarding the maintenance of proper environmental
sanitation of the area where the contractor’s labourers are housed or accommodated for the prevention
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide
facilities for pure drinking water at all time for the use of men engaged on the works and shall remove
and clear away the same on completion of the works. Adequate precautions shall be taken by the
contractor to prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the authority where such report is required by law.

35. DISMISSAL OF WORKMEN

The contractor shall on the request of the owner immediately dismiss from works any person employed
thereon by who may in the opinion of the owner be unsuitable or incompetent or who may
misconduct himself. Such discharges shall not be the basis of any claim for compensation or damages
against the owner o any of their officer or employee.

36. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or underlet the contractor or any part, share or interest
therein nor, shall take a new partner, without written consent of the owner and no subletting shall relieve
the contractor from the full and entire responsibility of the contract or from active superintendence of the
work during their progress.

All specialists, Merchants, Tradesmen and others executing any work or supply and fixing any goods for
which prime cost prices or provisional sums are included in the schedule of quantities /rates and/or
specifications who may be nominated or selected by the owner are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works against whom the
owner shall make reasonable objection or save where the owner and contractor shall otherwise agree
who will no enter into a contract provided.

a) That the nominated sub-contractor shall indemnify the contractor against the same obligations in
respect of the sub contract as the contractor is under in respect of this contract.

b) That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of any
scaffolding or other plants the property of the contractor or under any workmen’s compensation act in
force.
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C) Payment shall be made to the nominated sub-contractor by the contractor within fourteen days
of his receipt of the Architect’s certificate provided that before any certificate is issued the contractor
shall upon request furnish to the Architects proof that all nominated sub-contractor's accounts include in
previous certification have been duly discharged, in default where of the owner may pay the same upon
a certificate of the Architect and deduct the amount thereof from any sums due to the contractor. The
exercise of this power shall not create privacy of contract between the owner and the sub-contractor.

37. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things
and for all damages to the structural and/or decorative part of property which may arise from the
operations or neglect of himself of any sub-contractor or of any of his or a sub-contractor's employees,
whether such injury or damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract. The clause shall be held to include inter-alia, any
damages buildings whether immediately adjacent or otherwise, and any damage to roads, streets, foot
paths or ways as well as damages caused to the buildings and the works forming the subject to this
contract by rain, wind or other inclemency of the weather. The contractor shall indemnify the owner and
hold harmless in respect of all and any expenses arising from any such injury or damages to persons or
property as aforesaid and also in respect of any claim made in respect of injury or damage under any
acts of compensation or damages consequent upon such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contract works complete and perfect in every respect and so as make good or otherwise
satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the owner entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the owner and
must be effected jointly in the name of the contractor and the owner (the name of the latter being placed
first in the policy i.e uco Bank
Alc

Contractor's Name and the policy lodged with the latter. The scope of insurance is to include damage or
loss to the contract itself till this is made over in a complete state. Insurance is compulsory and must be
effected for the every initial stage. The contractor shall also be responsible for any thing which may be
or defective carrying out of this contract i.e. the Contractor’s All Risk Insurance shall have extension for
covering cross liability arising, if any, during execution of work relating to Air Conditioning,
Electrification, Erection of Life etc.

The bank/owner shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or
damages from any sums due or to become due to the contractor.

38. INSURANCE

Unless otherwise instructed the contractor shall insure the work and keep them insured until the virtual
completion of the contract against loss or damage by fire and/or earthquake, flood. The insurance must
be

placed with a company approved by the owner, in the joint names of the owner and the contractor for
such amount and for any further sum if called to do so by the owner, the premium of sum being allowed
to the contractor as an authorized extra.

The contractor shall deposit the policy and receipt for premiums paid with the owner within 21 (twenty
one) days from the date of issue of work order unless otherwise instructed. In default of the contractor
insuring as provided above, the owner on his behalf may so insure and may deduct the premiums paid
from any money due, or which may become due to the contractor. The contractor shall as soon as the
claim under the policy is settled or the work reinstated by the Insurance Company should they elect to
do so, proceed with due diligence with the completion of the works in the same manner as through the
fire has not occurred and in all respects under the conditions of the contract. The contractor in case of
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rebinding or reinstatement after fire shall be entitled to extension of time for completion as the owner
may deem fit.

39. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Owner furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the work under this contract. If the
contractor shall use materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he actually used shall be
deducted from his dues. The decision of the Owner shall be final and binding on the contractor as to the
amount of materials the contractor is required to use for any work under this contract.

40. MEASUREMENT OF WORKS

40.1 The measurements shall be generally recorded by the Site Engineer or by an employee or an
agency of the Bank, specially authorized for the purpose, e.g. a project Management Consultant.

40.2 The Site Engineer (or his representative) or PMC wherever PMC is deployed separately for
supervision shall take joint measurements (i.e. accompanied by the contractor's authorized
representative) of the work as it progress and record them directly in the Measurement Books.

40.3 It shall be ensured that the method of measurement is in accordance with the contract. The
precision in measurements shall be as laid down in IS-1200. Any points of disagreement with the
contractor pertaining to measurements shall be promptly referred to the decision of the Competent
Authority.

40.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book
until they are approved by the Competent Authority.

40.5 In case some allegedly extra/deviated item is carried out by the contractor while complying with
approved drawings and specifications and the same is to be covered up, the Site Engineer or Project
Management Consultant shall check the item and its specification and record its measurements but
simultaneously enter up the proviso that their admittance is subject to the approval by the Competent
Authority. Both the measurements and the proviso shall be got signed by the contractor.

40.6 The measurement book shall not be handed over to the contractor at any time. The contractor or
his representative may be permitted by the Site Engineer or Project Management Consultant to see it in
his presence and /or make a (concurrent) copy of his own. The contractor shall, however, be warned
that his copy shall be regarded as an unofficial copy of the Bank’s Measurement Book. This is the only
authorized document in the matter.

40.7 The measurement shall be signed at the end of each session of measurement of the day’s work,
as the case may be, by both the parties (i.e. Measurer/Site Engineer and the contractor).

41. CONCEALED WORK

The contractor shall give due notice to the Employer wherever any work is to be buried in the earth
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the work
may be inspected and correct dimensions taken before such burial, in default whereof the same shall,
at the opinion of the Employer’s either opened up for measurement at the contractor’'s expenses or no
payment may be made for such materials, should any dispute or difference arise after the execution of
any work as to measurements etc or other matters which cannot be conveniently tested or checked, the
notes of the employer shall be accepted as correct and binding on the contractor.

42. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Owner/Architects after the
measurements are endorsed as mentioned in Clause No.40 (Measurement of works). Normally one
interim bill shall be prepared each month subject to minimum value for interim certificate as stated in
these documents. The bills in proper from must be duly accompanied by detailed measurements in
support of the quantities of work done and must show deduction for all previous payments, retention
money, etc.

The Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the owner. The owner will have the discretion to amend the certificate of
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Architects if considered necessary and the contractor shall be entitled to payment thereof, within the
period of honoring certificates named in the these documents.

The amount stated in an interim certificate shall be the total value of work properly executed and approx
75% of assessed value of not perishable material brought to site for permanent incorporation into the
work upto the date of the bill less the amount to be retained by the owner as retention money vide
Clause 22.A of the conditions and less installments previously paid under these conditions provided that
they are of a durable/non-fragile nature and that an Indemnify Bond is drawn up with the contractor
under which the Bank secures a line on the materials and safe guarded against losses due to contractor
postponing the execution of the work or to the shortage or misuse of materials and against the
expenses entailed, if any, for their proper watch with safe custody. Recoveries of advance so made
should not be postponed until whole of the work entrusted to the contractor is completed. This should
be made from his bills for works done as the materials are used. The necessary deductions being made
wherever the item of work in which they are used and billed for.

The owner will deduct retention money as described in Clause 22.A of these conditions. The refund of
retention money will be made as specified in the said clause.

If the owner has supplied any materials or goods to the contractor, the cost of any such materials or
goods will be progressively deducted from the amount due to the contractor in accordance with the
guantities consumed in the work.

All the interim payments shall be regarded payments by the way of advance against the final payment
only and no as payments for work actually done and completed and shall not preclude the requiring of
bad, unsound, and imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part thereof in
any respect or the accruing of any claim, nor shall, it conclude determine or affect in anyway the power
of the owner under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way very or affect the contract. The final bill shall be submitted by
the contractor within one month of the date fixed for completion of the work or of the date of certificate
of completion furnished by the Site Engineer/PMC and payment shall be made within four months from
the date of receipt of the final bill by the Architects.

43. FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the Owner/Architects. Payments
of final bill shall be made after deduction of Retention Money as specified in Clause 22A of these
conditions, which sum shall be refunded after the completion of the Defects Liability period after
receiving the Owner’s/Architect’s certificate that the contractor has rectified all defects to the satisfaction
of the Owner/Architects. The acceptance of payment of the final bill by the contractor would indicate
that he will have no further claim in respect of the work executed.

44. VARIATION/DEVIATION

The contractor may when authorized and shall, when directed in writing by the employer and or omit, or
vary the works shown in the drawings or described in the specifications include in the priced schedule
of quantities. The contractor on his own accord shall make no addition, omission or variation without
such authorization or direction. A verbal authorization or direction by the Employer shall when
confirmed correctly by the contractor in writing within 8 days shall be deemed to have been given in
writing.

The contractor shall send to the Architect/Employer once in every month a statement giving particulars,
as full and detailed as possible, of all claims for any additional payment to which the contractor may
consider himself entitled and of all extra or additional work ordered by the Employer which he has
executed during the preceding month.

No final interim claim for payment for any such work or expenses will be considered which has not been
include in such a statement provided always that the architect shall be entitled after taking employer’s
sanction to authorize payment to be made for any such work or expense, notwithstanding the
contractor’s failure to comply with this condition, if the contractor has, at the earliest practicable
opportunity, notified the architects in writing that he intends to make a claim for such work.
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The rates for additional, altered, substituted work shall be arrived at in accordance with the following
rules:

i)The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the extra
work (items) where such extra work is of similar character and is executed under similar conditions as
the work priced therein.

ii)If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in the
contract schedule, they shall to the extent possible be derived out of rate given in that schedule for
similar or near similar items. For the purpose of such deviation, where necessary and when so directed,
the contractor shall furnish detailed analysis for the said similar or near similar items in the contract
schedule. For such portions of the analysis, for the extra, altered or substituted (deviated) work for
which prices cannot be abstracted from the corresponding analysis of rates for the said similar or near
similar items in the contract schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedules of building materials of different types shall be adopted, using
factors and constants for quantums of material, labour T&P and sundries from standard analysis of
rates adopted by the National Building Organisation, Ministry of Works & Housing, Govt of India in
preparation of All India Standard Schedule of Rates 1977 and adding 15% over towards profits and
overheads. When called upon to do so the contractor shall submit the required purchase bill/vouchers.
ii)In respect of a contract which incorporates more than one schedule the rate applicable in case

(i) above if not provided for in the schedule pertaining to the work in which the addition, alternation or
substitution (deviation) occurs shall be taken as the lowest applicable rate in other schedule. Similarly in
case (ii) above if similar or near similar items cannot be found in the schedule pertaining to the work in
which the addition, alteration or the other schedule shall be adopted.

iv)In the case of additional, altered or substituted (deviated) with for which rates cannot be reasonably
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices, substantiated
by purchase bill/vouchers, T&P and sundries from standard analysis of rates adopted by the National
Building Organisation, Ministry of Works & Housing, Govt. of India in preparation of All India Standard
Schedule Rates, 1977 and addition 15% towards profit and overheads. When called upon to do so the
contractor shall submit his purchase bills/vouchers to the architects and employer.

v) The tender rates will hold good for any increase and decrease in the tender quantities up to a
variation of 25% except in the case of item below plinth level where the variation will be up to 100%. For
variation beyond and above limit the rates for the respective items for quantity beyond the limits
mentioned above may be worked out on market rates.

vi)The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the
additional, altered for substituted (deviation) work and whether the said rates cannot be derived from
similar or near similar items in the contract schedule will be decided by the Employer.

vii)In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the architect, after scrutinizing the analysis and other person furnished will allow such
rates as he considers reasonable after obtaining Employer’s sanction.

viii)Where extra work is of such a nature that it cannot be properly measured or valued the contractor
shall be allowed day work priced at the net rates stated then in accordance with the minimum local day
work rates and wage for the district notified by the concerned authority provided that in either case if
required by the architects, vouchers, muster rolls and other documents, required for proper verification
of the labour employed and the materials deployed on the said work and the costs thereof be delivered
to the architect or his representative on or before the end of the week following that in which the work
has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or valued
will be decided by the architects. The margin to be allowed on actual costs to the contractor towards
profit and overhead shall be 15%.

45. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Owner/Architects in writing for any such substitution well in advance. Materials
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designated in this specifications indefinitely by such term as “Equal” or “other approved” etc. specific
approval of the Owner/Architects has been obtained in writing.

46. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put
right. On completion of such inspection the contractor shall inform the Employer that he has completed
the work and it is ready for inspection. On completion the contractor shall clean all windows and doors
including the cleaning and oiling if necessary, of all hardware, inside and outside, all floors, staircases,
and every part of the building. He will leave the entire building neat and clean and ready for immediate
occupation and to the satisfaction of the owner.

47. CLEARING SITE ON COMPLETION

On completion of the works the con tractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the works clean and in a workmanlike condition to the satisfaction of the Owner/Architects.

48. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the work.
In default the owner may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, loss and expenses shall be recoverable from him by the owner or may
be deducted by the owner, in lieu of such amending and making good by the contractor, deduct from
any money due to the contractor a sum equivalent to the cost of amending such work and in event of
the amount retained being insufficient, recover that balance from the contractor from the amount
retained under Clause No. 22 together with any expenses the owner may have incurred in connection
therewith.

49. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any,
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sale tax,
etc. unless specifically provided in these documents.

50. IDLE LABOUR
Whatever the reason may be, no claim for India labour, additional establishment cost of hire and labour
charges of tools and plants would be entertained under any circumstances.

51. SUSPENSION

If the contractor except on account of any legal restraint upon the Owner preventing the continuance of
the work

or in the opinion of the Owner shall neglect or fail to proceed with due diligence in the performance of
his part of

the contract or if he shall more than once make default, the Owner shall have the power to give notice
in writing to

the contractor requiring the work be proceeded within a reasonable manner and with reasonable
dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of
the

works or from any ground contiguous thereto any plant or materials to subsist from date of such notice
being

given until the notice shall have been complied with. If the contractor fail to start the work within 7
(seven) days after such notice has been given to proceed with the work as therein prescribed, the
owner may proceed as provided in Clause 52(Termination of Contract by owner).

52. TERMINATION OF CONTRACT BY EMPLOYER/BANK
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If the contractor being a company go into liquidation whether voluntary or compulsory or being an
individual shall be adjusted insolvent or shall make an assignment or a composition for the benefit of
the greater part, in number of amount of his creditors or shall enter into a Deed or agreement with his
creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall
repudiate the contract, or if a Receiver of the contractor’s firm appointed by the court shall be unable
within fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction
of the Employer that he is able to carry out and fulfill the contract, and if so required by the employer to
give reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall suffer
any payment under this contract to be attached by or on behalf of and of the creditors of the contractor,
or shall assign, charge or encumber this contract or any payments due or which may become due
to the contractor, there under, or shall neglect or fail to observe and perform all or any of the acts
matters of things by this contract, to be observed and performed by the contractor within three clear
days after the notice shall have been given to the contractor in manner hereinafter mentioned enquiring
the contractor to observe or perform the same or shall use improper materials or workmanship in
carrying on the works, or shall in the opinion of the Owner not exercise such diligence and make such
due progress as would enable the work to be completed within due time agreed upon and shall fail to
proceed to the satisfaction of the Owner after three clear days notice requiring the contractor so to do
shall have been given to the contractor as hereinafter mentioned , shall abandon the contract, then and
in any of the side cases, the owner may notwithstanding previous waiver determine the contract by a
notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the
owner of the obligations and liabilities of the contractor the whole of which shall continue in force as fully
as if the contract, had not been so determined and as if the works subsequently executed had been
executed by or on behalf of the contractor (without thereby creating any trust in favor of the contractor)
further the owner or his agent, or servants, may enter upon and take dissensions of the work and all
plants, tools, scaffoldings, sheds, machinery, steam and other power, utensils and materials lying upon
premises or adjoining lands or roads and sell the same as his own property or may employ the same
by means of his own servants and workmen in carrying on and completing the works, and the
contractor shall not in any way interrupt or do any act, matter or things to prevent or hinder such other
contractors or other persons or person employed from completing and finishing or using the materials
and plants for the works when the works shall be completed, or as soon thereafter as conveniently may
be, the owner shall give notice in writing to the contractor to remove his surplus materials and plants
and should the contractor fail to do so within a period of 14 days after receipt by him the owner may sell
the same by public Auction and shall give credit to the contractor for the amount so realized. Any
expenses or losses incurred by the owner in getting the works carried out by other contractors shall be
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against the security
deposit.

53. WATER SUPPLY
The rates quoted by the contractor shall include all expenditure for providing water for the full

contract period required for the works, including that for the work people and all staff on the site.

He shall make his own arrangement for the supply of good quality water suitable for us in the work and

the work people. He shall obtain municipal connection, and all charges for connection and

consumption shall be borne by him. If municipal water is not available, or making, he shall make

other arrangements like sinking tube wells, or making bore-wells, or transport from outside by tanker,

or any other suitable means entirely at his cost, and no separate payment for the same will be made.

54. POWER

The contractor shall at his own cost arrange for necessary power for construction and lighting for the

entire period of contract. The owner, as well as the Architects shall give all the recommendations

necessary to obtain power and water connections from the concerned authorities, but the
responsibility

for obtaining the same shall rest with the contractor.

If any other contractor, appointed by the owner, is required to use water and power, he shall be
allowed to use the same and make temporary connections from the supply arranged by the main
contractor at rates and terms that may be mutually agreed upon by both, failing which, at rates,

term and conditions that may be decided by the Architect.
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55. LAND FOR CONTRACTOR’S ESTABLISHMENT
For the purpose of contraction of contractor’s store yard, godowns, site office, etc. the contractor
may utilize with the permission of the Architect, portion of the land belonging to the owner if
available at such location as would not interfere with the execution of the works. The contractor
shall for this purpose submit to the Architect for his approval a plan or plans of the proposed
layouts for the site facilities. The Architects reserves the right to alter and modify the
contractor’s proposal as he may deem fit.

56. METHOD OF MEASURMENT
Unless otherwise mentioned elsewhere in the tender measurement will be no the net quantities
or work produced in accordance with up to date rules laid down by the Indian Standard
Institution. In the event of any dispute with regard to the measurement of the work executed, the
decision of the Architects /Owner shall be final and binding on the contractor.

57. ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical
Specification, such work shall be carried of in accordance with the I.S. Specification and in the event of
there being no I.S. Specification, then in such case the work shall be carried out in all respects in
accordance with the Instruction and requirements of the Architects/Owner.

58. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY BE
INCONVENIET TO THE PUBLIC
The contractor(s) shall not deposit materials on any site which will seriously inconvenience the
public. The Architects may require the contractor to remove any materials, which are considered by him
to be a danger or inconvenience to the public or cause them to be removed at the contractor’s cost.

59. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Owner /Architects within the
stipulated period, the contractor shall be bound to pay to the owner a sum calculated as given below by
way of liquidated damages and not as penalty during which the work remains uncommenced or
unfinished after the expiry of the completion date.

a) for contracts having stipulated : 1. 0% of the estimated amount shown in the tender
time for completion 6 months per week of delay subject to ceiling of 10% of the
and less accepted contracted sum, accrual of which entitles

the Employer/Bank to rescind the Contract.

60. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITD
In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay liguidated damages amounting to the whole of his security deposit
(whether paid in one sum or deducted by installments) the Owner / Architects shall have power
to adopt any of the following courses as they may deem best suited to the interest of the Owner

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the
Owner
/Architects shall be conclusive evidence, and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal of the Owner.

b) To employ labour paid by the Owner and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and price of material (of the amount
of which cost and price of a certificate of the Architects /Owner shall be final and conclusive
against the contractor) and crediting him with the value of work done , in all respects in the same
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manner and at the same rates as if it had been carried out by the contractor under the terms of
this contract the certificate of Architects / Owner as to the value of the work done, shall be final
and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original
contractor and may be deducted from any money due to him by the Owner under the contract or
otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient par thereof.
In the event of any of above courses being adopted by the Owner /Architects the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements, or make any advances on account
of, or with a view to the execution of the work or the performance of the contract, shall be
rescind under the provision aforesaid, the contractor shall not be entitled to recover or be paid
any sum or any work thereto for actually performed under this contract, unless, and until the
owner/Architects will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

GUARANTEE FOR THE SPECIALISED WORKS

Wherever provision for submission of a guarantee has bee advised, the same shall be submitted
from the specialized agency along with a counter guarantee by the main contractor engaged for
the work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If
the contractor is required to submi8t guarantee/guarantees for any item/items for a period of
more than 12 months, the guarantee/guarantees in case of those items shall remain valid even
after expiry of the defect liability period for 12 months as stipulated in the contract.

INCOME TAX/SALES TAX ON WORK CONTACT
Statutory deduction of Income Tax/Sales Tax on works contract shall be made from all interim
and final payments as per extend statute.

AGREEMENT

The successful contractor will be required to enter into an agreement in accordance with the
Draft Agreement from enclosed & the schedule of conditions within 15 days from the date of the
contractor is advised by the Owner /Architect that his tender has been accepted and he shall
pay for all stamps & legal expenses incidental thereto. However, the written acceptance by the
Owner of a tender will constitute a binding contract between the Owner band the person so
tendering whether such formal agreement is or is not subsequently executed.

TECHNICAL EXAMINATION

The proposed work covered under this tender during its progress is subject to inspection by the
chief Technical Examiner/Technical Examiner Central Vigilance Commission, Govt. of India or
by the an Officer of the Vigilance Cell of the Authority, on behalf of the Engineer-in-
charge/Bank’s Architects. The contractor will be required to extend all assistance and facilities
for such inspections.

NO COMPENSATION FOR ALTERATION IN, OR RESTRICTION OF WORK TO BE
CARRIED OUT

If at any time after the commencement of the work, the Owner / Architects Shall for any reason
whatsoever not require the whole work thereof as specified in the tender to be carried out the
Architects/Owner shall give notice in writing of the fact to the contractor who shall have no claim
to payment or compensation whatsoever on account of any profit or advantage with which he
might have derived from the execution of the work in full, but which he did not derived in
conseqguence of the full amount of the work not having been carried out; neither shall he have
any claim for compensation by reason of any alterations having been made in the original
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specification, drawing, designs and instructions which shall involve any curtailment of the work
as originally contemplated.

ARBITRATION

All disputes or difference of any kind whatsoever (except for excepted matters vide clause no.
19) which shall at any time arise between the parties hereto touching or concerning the works or
the executions or maintenance thereof of this contract or the rights touching or concerning the
works or the execution of maintenance thereof of this contract or the construction remaining
operation or effect thereof or the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or branch of the contract (other than
those in respect of which the decision of any person is by the contract expressed to be final and
binding ) shall after written notice by either party to the contract to the other of them and to the
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed
as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty day of receipt of the notice to the contractor a panel of three names of persons who
shall be presently unconnected with the organisation for which the work is executed.

The contractor shall on receipt of the names as aforesaid, select any one of the persons name
to be appointed as a sole Arbitrator and communicate is name to the Employer within thirty days
of receipt of the names. The Employer shall thereupon without any delay appoint the said
person as the sole Arbitration. If the contractor fail to communicate such selection as provided
above within the period specified, the Competent Authority shall make the selection and appoint
the selected person as the sole Arbitrator.

If the Employer fail to send to the contractor the panel of three names as aforesaid within the
period specified, the contractor shall send to the Employer a panel of three names of persons
who shall all be unconnected with either party. The Employer shall on receipt to the named as
aforesaid with select any one of the persons names and appoint him as the sole Arbitrator. If the
Employer fails to select the person and appoint him as the sole Arbitrator within 30 days of
receipt of the panel and inform the contractor shall be entitled to appoint one of the person from
the panel as the sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
his office due to any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.
The work under the contract shall however, continue during the arbitration proceeding and no
payment due to payable to the contractor shall be withheld on account of such proceeding .

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to
both the parties fix in the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making
and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or deference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the
Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the
award including the fees, if any , of the Arbitrator who may direct to and by whom and in what
manner, such costs or any part thereof shall be paid and may fix or settle and amount of costs to
be so paid.

The award of the Arbitrator shall be final and binding on the both parties.
Subiject to aforesaid the provisions of the Arbitrator Act. 1992 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force, shall apply to
the arbitration proceeding under this clause.
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The Employer and the contractor hereby also agree that arbitration under clause shall be a
condition precedent to any right to action under the contract with regard to the matters hereby
expressly agreed to be so referred to arbitration.

WORKING HOURS
a) Site Office working hours shall normally be fixed as may be prevailing in the locality.

b) Normally no construction work of important structural nature shall be carried out on Sundays,
Holidays And during nights. In exceptional circumstances, however, the work may be carried
out with prior approval of the Site Engineer who shall depute supervising staff to be present
on the occasion.

SECURITY ARRANGEMENTS
a) Proper arrangements shall be made to keep all records under lock and key.

b) The contractors should provides for adequate fences, watch and ward and security of
basic materials such as cement and steel etc.

Movement of material, stores and plant, especially of those in which the Bank has got a
financial Interest or those which influence progress of work, shall be strictly controlled. Checks
shall be exercised at gate (entrance and exit shall be preferably through one gate only.

d) When the work is completed and handed over to the user. The responsibility of proper
security arrangements shall rest with the users.

DECLARATION

I/'we have inspected the site of work and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/we hereby declare that I/we have gone through the
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Technical
Specifications and understood the same and on the basis of the same | /we quoted our rates in
the schedule of quantities attached with the tender documents.

I /'we shall also uniformly maintain such progress with the work, as may be directed by the
Owner/Architects to ensure completion of same within the target date as mentioned in the
tender document.

Signature of Tenderer

Witness: Address:

Date:
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APPENDIX
Name of work : ELECTRICAL & AC WORKS OF KULTI BRANCH AND ATM
Location . D. B. Bhaban, Ranitala, PO-Kulti, Pin- 713314, Asansol,
West Bengal
Scope of work . As above and as further detailed in the General Conditions of
Contract.

Defect Liability Period (Clause N0.48) :

Date of Commencement (clause no.12):

Date/Time of Completion

Liguidated Damages (clause no. 59)

Value of works for interim certificate
(clause no. 42)

Earnest Money (clause no. 22.A)
Security Deposit (clause no. 22.A)
Initial Security Deposit (clause no.22.A)
Performance Security (clause no. 22.B)

Draft/pay

Release of Security Deposit

12 (Twelve Months)
from the date of issue of work order or the
date on which the contractor is instructed to take
Possession of the site, whichever is later.
3 (Three) weeks
: 1.0% of the estimated amount shown in the tender
per week of delay subject to a ceiling 10% of the
accepted contracted sum.

NIL

: Rs. 8,000.00 by DD / PO / Banker’s Cheque.
10% of the executed value of the work
2% (Two percent) of the value of the tender
3% of the contract Value in the form of Demand
Order/Bank Guarantee.

100% after 14 (fourteen) days on expiry of defects
liability period as per details given in Clause N0.22A

Period of Honoring Certificate : 1) One month for R.A bills.( Clause No.42)
2) The final payment will be made to the contractor

As per clause 43 of General Conditions of Contract.
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TECHNICAL SPECIFICATIONS

A. GENERAL BUILDING WORKS & WORKMANSHIP

ELECTRICAL WORK

1.1 All installations shall comply with the requirements of the Finding Electricity Rules, 1956,
as amended from time to time and as per relevant clauses of National Electrical Code,1983.
1.2 All materials to be arranged by the Contractor for use in the work must be got approved
from the Architect/Consultants well in advance before these are actualized on the work.

1.3 Bad workmanship is liable to be rejected in to.

1.4. The contractor/his supervisor will be bound to sign the site order book and to carry out the
instructions given therein.

1.5 All repairs and patch work shall be neatly carried out to match with the original finish and
to the entire satisfaction of the Owner/Architect. Any damage to the building due to execution of
work shall have to be made good immediately by the contractor at his own cost.

1.6 The Contractor shall make his own arrangements for storing the materials and watch and
ward at his own cost, even for the installation till the date of completion and handing over the
site.

1.7 The Contractor shall make his own arrangement at his own cost for all general and
electrical tools and plants required for the work.

1.8 All debris due to the electrical works shall be removed and site shall be cleared by the
Contractor as soon as the work is completed.

1.9 Wiring conduit routes shall be marked at site first and got approved from the
Architect/Consultant before the commencement of the actual work.

1.10 The work shall ordinarily be carried out according to the drawings supplied with the
schedule of work at the time of award of work, subject to any change made by the
Architect/Consultant.

1.11 All the materials to be used are not covered by any one of the above specifications, it
should be got approved from the Architect as in conditions No.2 above.

1.12 Unless otherwise mentioned in the schedule of work, the contractor shall use the
materials in the work according to the LIST OF RECOMMENDED MANUFACTURERS”
enclosed with the CONTRACT DOCUMENT.

1.13 In case the particular make of materials mentioned under conditions 11 & 12 above are
not available at the time of execution of the work, the alternative make of materials has to be
approved from the Architect/Consultant before its use.

1.14 Thimbles are to be provided wherever required without any extra charges of cables

terminations of size 16 sq.mm. above.
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1.15 The adopter boxes are to be made up not less than 16 SWG thick M.S. sheet.

1.16 Where unless specified, the G.I. boxes should be 600mm deep (Inside)

1.17 The brass batten holder/angle holders should be of as per ISI specifications and ISI
approved.

1.18 The work shall comprise of entire labor including supervision and all materials necessary
to make a complete installation and such test as commissioning may be required to give a
satisfactory working installation to the satisfaction of the company.

1.19 The tenderer shall visit the site before quoting the rates and shall submit the tender
complete in all details whether such details have been mentioned in the schedule of work or in
specifications.

1.20 The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause for such delays
may be.

1.21 The Contractor shall add to the amount of their tender sales taxes, excise duty, octroi or
any other charges or fees livable by the local or central authorities as it shall be assumed that
the contractors rates cover all such taxes and no claim on this account shall be entertained.
1.22 No import license is available for any equipment.

1.23 All necessary safety features required as per various statutory authorities for the entire

UCO - KULTI branch

installation of work shall be taken into consideration by the Contractor and work to be carriedout accordingly.

CONCEALED CONDUIT LAYING

1. Type and size of Conduit:

All conduit pipe shall be screwed type, solid drawn or welded and with black stove enameled
surface or galvanised and of thickness conforming to IS :9537 Part Il of 1981 (or latest revision)
in all respects. The conduits are to be free from burrs and internal roughness. No conduits less
than 20mm in dia shall be used, unless specified.

2. Accessories :

Only screwed type of accessories are to be used.

3. Conduit Joints :

The conduit shall be properly earthed. In long distance straight runs of conduit at reasonable
intervals on running threads with couplers and jamnuts. Threads on conduit pipes in all cases
shall be between 13mm to 27mm long sufficient to accommodate pipes to full threaded portion
of couplers or accessories. Cut end of conduit pipes shall have no sharp edges or any burrs left
to avoid damage to insulation of conductor while pulling them through such pipes.

4. Protection against dampness and rust :

In order to minimize condensation and sweating inside the tube, all outlets of pipes system shall

be properly drained and ventilated, but in such a manner as to prevent entry to insects inside

the conduit.

To protect against rust the outer surface of the conduit and accessories shall be painted and the

bare thread portion is to be pointed with anti-corrosive preservative.
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5. Bends in Conduits :

All necessary bends in the system including diversion shall be done by bending the pipes, or by
inserting suitable inspection type bends, elbows or similar fittings, or by fixing cast iron
inspection boxes whichever is most suitable.

6. Maximum capacity of conduits for drawing in of PVC insulated cables shall be as

follows :

650/1100V PVC in 20mm dia in 25mm dia

copper wire conduit conduit

1.5 Sg.mm 4 Nos. 10 Nos.

2.5 Sg.mm 4 Nos. 10 Nos.

4.0 Sg.mm 3 Nos. 8 Nos.

6.0 Sg.mm 2 Nos. 6 Nos.

10 Sg.mm -- 4 Nos.

16 Sg.mm -- 2 Nos.

7. Fish Wire :

18 S.W.G. G.I. wire shall be used and it shall protrude the conduit ends by 9 inches.

8. Conduit laying in floor/roof slabs before casting :

PVC/Polythene/G.l. conduit shall be laid straight as far as practicable and properly placed
including binding with the steel reinforcement rods with 22 SWG G.I. wire so that proper
positions of conduits are maintained.

While laying the conduits for concealed wiring in the ceiling or in the beams and columns and
before casting, the contractor shall ensure that both ends of the conduit are plugged by means
of deadened socket or otherwise so that any foreign matter can not enter the conduit and choke
them.

All precaution must be taken while laying the conduits on the slabs, R.C. walls, columns etc.
and the contractor shall rectify at his own cost if any defects are found during process of
drawing cables through the concealed prelaid conduits.

Each PVC/Polythene conduit shall be provided with protruding length of not less than 9 inches
on free end of the conduits.

There shall be no intermediate joints in one straight run of conduit.

All ceiling outlets shall be terminated in a round C.1./G.I. circular box/deep box to suit standard
size ceiling rose or/and rectangular C.1./M.S. junction box or fan hook box as the case may be.
It will be mandatory for the contractor to get the layouts approved by the Bank's
Engineer/Architect when the conduits are laid and bound to steel reinforcement rods, before he
can release the work for casting of floor/roof.

9. Connector Boxes, Draw-in-Boxes, Junction Boxes :

These shall be manufactured from 16 SWG M.S. sheet and have M.S. cover. Minimum size for
connector boxes is 6" X 4" and for Draw-in-Boxes 4" X 4".

10. Fan Hook Boxes :

41

UCO - KULTI branch



These shall be 125mm X 125mm X 75mm deep, constructed from 16 SWG M.S. sheet, and
provided with one 12mm dia M.S. rod 300mm long.

ELECTRICAL WIRING

1. GENERAL REQUIREMENTS

The installation shall generally be carried out in conforming with the requirements of the Indian
Electricity Act, 1910 as amended up to date and the Indian Electricity Rules,1956 framed
thereunder, the relevant regulations of the Electric Supply Authority concerned, and also with
the specifications laid down in the Indian Standard 1.S. 732 - 1963 Code of Practice (revised) for
Electrical Wiring Installations (system voltage not exceeding 650 volts) and I.S. 2309 - 1969
Code of Practice for the protection of Buildings and Allied Structure against Lighting and IS 3043
- Indian code of Practice for Earthing. The wiring shall also be according to the specifications of
P.W.D. of the Local Government.

2. MATERIALS

All materials, fittings, appliances, used in electrical installations, shall conform to Indian

Standard Specifications wherever these exist. A list of approved materials is attached afterwords.

Materials not included in the list shall be got approved by the Architects/Owner prior to actual
use.

3. MAIN SWITCH GEAR

Iron clad switch fuse and isolator units should conform to B.S. 861 (I.S. 2510-1954). The quick
made and break mechanism shall be self interlocked with the cover. In "Off" position there must
be two breaks per pole.

Main switch gear shall be properly earthed with two numbers conductors if M.V. and one
number of L.V.

4. BURSAR CHAMBER (B.B.C.)

This shall be totally enclosed, metal clad type fabricated from rust proofed 16 SWG sheet steel
on angle iron frame and provided with sheet steel or cast iron cover and undrilled detachable
end plates, suitable for mounting on wall or angle iron floor stand and painted with high quality
enamel paint. G.I. bolts and nuts shall be used for assembly with suitable packing materials to
ensure dust proof finish. Meters shall be provided on suitable sheet steel boxes. Switch shall be
provided with cable and boxes as required.

The depth of B.B.C. shall be 150mm (minimum). Minimum clearance of phase bars to earth
shall be 25mm and between bus bars shall be minimum 32mm.

H.C. (High conductivity) copper busbars properly tinned are to be rated at 1000 Amps. per Sq.
in and Aluminium bus bars (wrought aluminium alloy strip) conforming to relevant I.S.
specification at 800 Amps per sq. in.

Neutral Busbars are to be rated to carry 60% of phase current. These shall be carried on glazed
porcelain supports of proper diselectric and mechanical strength and shall be appropriately
colour coded for identification of Phase.

ettering shall be done for identification of switches as directed. The contractor shall submit fully
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dimensioned drawing of the board with the physical position of the switches and other
components to the Architects for their approval before the same is fabricated.

There shall be two numbers of Earth Terminals. Suitable Danger Board shall be provided.

5. INTERCONNECTION B.B.C. & SWITCH FUSE, METERS

For ratings above 150 Amps these shall consist of insulated copper strips to adequate section.
For rating below 150 Amps PVC copper cable tails of appropriate size, terminating in tinned
copper sockets may be used. The above are to be enclosed either in sheet metal trunking or
conduits so that no part is exposed.

6. DISTRIBUTION BOARDS

These totally enclosed metal clad type Distribution Boards with hinged lids shall be in
accordance with |.S. 2147-1952 and 2675-1966 and B.S. 214 and shall be welded construction
and fabricated from rust proofed sheet steel and finished with anticorrosive stove enamel paint
and have provision for fixing on wall and have earthing terminals.

Power Distribution Boards (400 volts TPN) shall be constructed from 16 SWG sheet steel and
Branch Distribution Boards (230 volts SPN from 18 SWG sheet steel).

The minimum ratings of phase and neutral busbars shall be 67% of the total rating of fuse ways.

Above 32 Amps Neutral Busbars may be half the size of the Phase Bus bars.

The fuses shall be mounted on glazed porcelain supports of proper dielectric and mechanical
strength. TPN units should have phase separation barriers between fuse banks.

Cables shall be connected to a terminal by crimped lugs.

Where two or more B.D.B's feeding low voltage circuits are fed from different phases of a
medium voltage supply, these B.D.B's shall be installed at least two metres apart.

All three phase power distribution boards shall be properly earthed with two number 10 S.W.G.
galvanised iron wires and provided with suitable Danger Boards. All SPN B.D.B.'s shall be
properly earthed with one number 10 SWG galvanised iron wire each.

7. CABLES AND CONDUCTORS

All cables shall conform to relevant Indian Standard. Conductors of all cables except for flexible
cables, shall be of aluminum, unless specified otherwise.

8. TESTING OF INSTALLATION

Before a completed installation or an addition to an existing installation is put into service, the
following tests shall be carried out by the contractor in presence of the Engineer in charge.

a) Polarity of Switches

It must be ensured by test that all single pole switches have been fitted on the live side of the
circuits they control.

b) Insulation test :

i) By applying a 500 volt megger between earth and the whole system of conductors or any
section there of, with all fuses in place and all switches closed, all lamps in position or both
poles of installation otherwise electrically connected together : The result in meghom shall not
be less than 50 divided by the number of points on the circuit, and should not be less than 1

meghom.
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ii) Between all conductors connected to one phase and all such conductors connected to the
neutral or to the other phase conductors of the supply after removing all metallic connections
between the two poles of the installation and switching on all switches. The insulation resistance
shall be as in (i) above.

c) Earth continuity Test

The earth continuity conductor including metal conduits, and metal sheaths of cables in all
cases shall be tested for electrical continuity. Electrical resistance of the above along with the
earthing leas cut excluding any resistance of earth leakage circuit breaker, measured from the
connection with the earth electrode to any point in the earth continuity conductor in the
completed installation shall not exceed one ohm.

d) Earth Resistance Test

To ensure effectiveness of installation earth, the value of earth resistance shall within 5 ohm for
installation capacity upto 5 KW and one ohm for installation of higher capacity.

9. The completed work will be taken over only if the results obtained in above tests are

within the limits mentioned above and in accordance with |.E. Rules.

On completion of the installation work, a certificate shall be furnished by the contractor,
countersigned by the certified supervisor under whose direct supervision the installation was
carried out. This certificate shall be in a prescribed form as required by the local Electric Supply
Authority.

10. SPECIAL SPECIFICATIONS

a) Before fixing all switches, fittings etc. should be produced before Engineer in Charge

and get approved.

b) All metal switch boards and switch/regulator boxes to be used in work shall be painted

with two coats of anti rust primer (red oxide paint) prior to erection. After erection they shall be
again painted with two coats of enamel paint of approved quality.

c) Before execution of any portion of conduit work for wiring neat proper layout should be
made out by the contractor and got approved from the Engineer in charge. For this purpose
contractor is advised to get acquainted with the layout drawings of the Consultant/Architect.

d) While laying the conduits for concealed wiring in the ceiling or in the beams and columns
and before casting the contractor must ensure that all the inlets and both ends of the conduits
are plugged by means of dead end socket so that no foreign matter can enter the conduits and
choke them.

e) Damage to any fitting during erection and before handing over the installation by

contractor shall be set right or replaced by the contractor at his own cost.

f) Caution Board of proper size wherever required, shall be provided, as per |.E.E.

regulations for which no extra payment will be admissible.

g) Any repairs done to wall etc. should match with the surrounding surface otherwise same

will be got done through Building Contractor at the cost of the Electrical Contractor.

h) Earthing Installation shall be done in the presence of Engineer in charge or his

representative.
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i) The installation should not be energized without adequate earthing.

i) The I.C. switches and Distribution Fuse Boards shall be provided with neat lettering in
block letters with paint for identification of the I.C. switches and for the points connected to each
fuse way of the D.B's for which no extra payment will be admissible.

k) Completion Drawings

The Contractor shall be required to submit along with Final bill, the under noted controlled by
them).drawings on tracing papers, along with three copies of Ammonia print each.

1. Plan (as per structural drawing) of each floor (not less than 1:100 metric scale) showing :
i) Locations of Main Switch Board, Distribution boards (with the circuit numbers

controlled by them).

ii) The runs of mains and submains.

i) Location of lights, fans, wall sockets, other power consuming devices together with type
of fittings and fixtures including circuit numbers.

iv) Position of lightning conductors and route of running conductor.

v) Position of Earthing Stations for light and power and Lightning Conductor installation.

and giving the following information on the plans :-

a) Name of work with job no. Accepted Tender No.

b) Date of completion.

¢) Name of the Place.

d) Name and Signature of the Contractor.

e) Scale of Drawings.

2. Schematic lines layout diagram of each floor showing (i) Layout and connections of Main
and Sub-board, B.D.B. having descriptions of the size, capacity, type and their numbers, the
system and the source of supply, (ii) Location, Size, Type, length of main and sub main cables
(iii) Loading of each B.D.B. indication of phases, Departmental mark in each B.D.B. and
switchgear.

The drawings shall be very neatly drawn and submitted properly without folding them.

3. Cable route should be marked on site plan with measurements from permanent

Structures.

CABLE INSTALLATIONS

1. General

All HV Cables (upto 33 KV earthed system) shall be either paper insulated SL type or XLPE
insulated aluminium conductor cable conforming to I.S. 692 and I.S. 7098 respectively.

All Medium Voltage and Low Voltage PVC insulated and armoured/unarmoured cables shall
conform to IS 1554 Part-1-1964 and of 1,100 volt grade.

Old and used cables must not be used for installation. Only one make of cable shall be used. All
cables brought to site must be tested and got approved by the Engineer-in-charge before these
can be laid. The cables shall be dispatched to site on wooden drums with ends sealed. Exact

lengths shall be determined by the Contractor after measurement at site.
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The underground installation of cables shall be generally conforming to 1.S. 1255-1967, Code of
practice for installation and maintenance of under ground cables (upto including 33 KV).

2. Laying of Cables

a) Direct in Ground

Trenches shall be 750mm deep (minimum) for LT Cables and 1.2 M (4'-0") deep minimum for HT
Cables from ground level and trenching work shall including all pumping and bailing out water.
These trenches shall be wide enough to accommodate all the cables with brick separations as
per the requirements specified in the relevant I.S.

When more than one multicore cable is to be laid in the same trench, a minimum horizontal
interaxial spacing between cables will be as per relevant I.S.

After excavation of the trench of proper size, the bottom of the trench shall be dressed and
leveled and filled with a 75mm layer of fine sand. The cable shall then be laid with bricks on
both sides of the cable continuously. After having the space within the bricks, filled and packed
upto a level of 75mm (3") above top of cable with fine sand, the top layer of bricks shall be
placed side by side in continuous series as protective cover. Total No. of bricks required being
16 per metre run. The remainder of the trench shall be filled with riddled soil, well rammed and
watered to a level of 75mm (3") above surrounding ground level. The ground level surface of the
whole trench route shall be restored properly after completion of cable laying.

b) Inside Building

Cables shall be laid on walls/ceilings/structure, unless specified otherwise, with M.S. brackets
and suitable clamps or over claw type aluminium cleats fixed on M.S. brackets, paced not more
than 450mm apart. G.l. Bolts of suitable sizes are to be grouted on the wall properly for fixing
the brackets.

¢) Minimum bending radius permissible is 12D for MV Cables and 20D for HV cables. At

joints and terminations, the individuals core of multicore cables should never be bent so that the
radius is less than 15 times the diameters over the insulation.

No Cable jointing is allowed between two terminals points.

3. Cable Jointing

All cable joints shall be carried out by experienced and Licensed jointers under strict supervision.
Electro plated brass cable glands, aluminium/ tinned copper cable sockets and approved
jointing materials must be used. The price for cable jointing and finishing the ends of the cable
shall include all materials and shall also provide for tools and plants for the work. The cable
accessories and other associated materials shall conform to Indian Standard Specification
where applicable. Proper earthing of cable glands and armoured shall be included in the job.

4. Testing of Cables

All cables shall be tested for insulation resistance with megger - 5,000V constant pressure
megger insulation tester for HT Cables and 1,000 V constant pressure megger for MV cables,
before installation.

After installation and end termination, the cables shall be again subjected to the above test.

Insulation value for HT Cables shall not be less than 100 me ohms and for MV Cables 1.0
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megohm.

After laying and jointing, the HV Cables shall be subjected to high voltage pressure test before

commissioning the test voltage being as specified in I.S. 1255-1967 or latest.

5. Testing of Installation

Before the completed installation is put into service or handed over to Owner, the installation is

to be subjected to the above tests to the satisfaction of the Engineer-in-charge. The completed

work will be taken over only if the results are acceptable to the Architects/Owner.

6. Product specifications (AC):

a. Air Conditioner, which is offered by the tenderer, shall carry a five star rating or shall be of inverter type & only
of a reputed Brand.

b. The product on offer shall carry a minimum warranty period of one year.

c. The compressor of the air conditioners should carry a minimum warranty of five year.

d. Product on offer shall carry a free replacement guarantee period of a minimum 30 days in case the supplied
product is found to be carrying a manufacturing defect or is a malfunctioning unit.

e. There should be an authorized service center of the offer product in Krishnanagar, Nadia.

EARTHING INSTALLATION

The installation shall generally conform to IS 3043 - Indian Standard Code of Practice for
Earthing, as amended upto date.

1. Earthing Electrode

The earthing electrode shall be galvanized steel pipe of Class B medium quality - 40mm dia
bore and 3.04 M (10" long. A hole shall be provided at 100mm (4") from the top end to receive a
13mm (1/2") dia galvanized bolt and the bottom end shall be chisel cut for easy penetration into
soil.

A suitable trench shall be excavated about 0.45 M (1'-6") deep and the pipe electrode driven to
an average depth of 3.35 M (11'-0") below ground level. The top end of the electrode shall be at
an average depth of 0.30 M (1") below the ground surface.

Alternate layers of Charcoal or Salt and Coke to be provided for Electrode as per |.S. Code of
Practice unless specified otherwise.

One No. 6 SWG G.I. wire (unless otherwise specified) shall be connected securely on the
properly cleaned surface at the top end of pipe electrode by means of a 100 mm (4") long X 13
mm (1/2") dia G.I. bolt nut and double washers. The earth lead conductor shall be protected
mechanically be means of a continuous length of G.I. pipe (Class A) having 13mm (1/2") inside
diameter upto a height of 0.60 M (2') above ground and the same shall be completely filled with
bitumen compound and topped upto overflowing.

2. Masonry Inspection pit

The inspection pit for the earth station shall be approx. 0.56 M X 0.56 M (1'-10" X 1'-10") outside
dimensions and approx. 0.45 M (1'-6") deep when completed, having 5" thick cement brick work
with 1st class bricks in cement mortar (6:1) both inside and outside plastered 19mm (3/4") thick

and neatly cemented 1.60mm (1/16") thick, both inside, outside and top. The opening on top
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shall be provided with a C.I. ring with lockable cover fixed flush with ground surface.

All the excavations shall be duly back filled, dressed and rammed.

3. Locations for Earth Electrodes

Electrodes shall be buried at least 2 M (6'-6") away from the building pole or object to be
earthed. However, earthing electrodes for L.C. installations should be as close to the down
conductors as possible.

Electrodes when installed in parallel, shall not be placed less than 2 M (6'-6") apart and
preferably placed at distances greater than twice their lengths.

4. Earth Busbar

a) Galvanized M.S. Flat

The busbar shall be of suitable size and length, as specified in the Schedule of Items, heavily

galvanised and having adequate number of drilled and tapped holes 30mm apart, complete with

G.l. bolts, nuts, washers for securely connecting the earth leads and earth continuity conductors.

The busbar shall be fixed on wall, having clearance of 6mm from wall with spacing insulators
with at least the numbers 13mm (1/2") G.I. rag bolts spaced about 0.46 M (1'-6") apart.

b) Copper Flats

To be used, as specified, in the Schedule of Items, where earthing requirements are more
stringent. Brass bolts, nuts washers shall be used for connections.

5. Value of Earth Resistance

In case of installations where the load does not exceed 5 K.W. the resistance to earth shall on
no account exceed 5 K.W. the resistance shall not exceed 1 ohm.

For sub-station, the value is 1 ohm.

For L.C. installations, the value is 1 ohm.

L.C. INSTALLATION

Specifications :

The installation shall conform to I.S. : 2309-1969 as amended up to date.

1. Conductor for L.C. System

It shall be well galvanised No. 7/8 SWG G.l. stranded wire galvanising conforming to B.S.
728/1961) unless specified otherwise. The conductor shall be well annealed and flexible. There
shall be no joints in any conductor between terminal ends.

2. Air Terminals

Air Terminal shall be single prong type constructed of 15mm N.B. (Class-B) medium quality G.I.
pipe 30 cm long with a screwed G.I. solid conical cap 100mm long (overall) on top and shall
have a screwed galvanized M.S. flange 75mm dia X 6mm thick at bottom end and shall be
grouted on the parapet, roof, etc with rag bolts in cement mortar unless specified otherwise.

3. Conductors on Parapet

The conductors shall be coursed along ridges, parapets, edges of the flat roof, over flat roof
where necessary in such a way as to joint each air terminals to the rest. The conductors shall be
fixed securely with proper saddles spaced not more than 2 ft. (0.6 M) apart.

4. Vertical Down Conductors
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The conductors, direct from test point shall be connected to parapet conductors or air terminals
and shall be coursed through shortest possible routes without abrupt turns or kinks. While
passing through cornices, these shall pass through G.I. pipe (Class-B) having adequate bore.
These conductor shall be fixed securely with proper saddles spaced not more than 2' ft. (0.6 M)
apart.

5. Protection Against Damage and corrosion

No upturns are permitted and any bend necessary shall have a permissible radius. The end of
G.l. pipe protections on wall shall be properly sealed with bitumen compound to prevent
corrosion.

6. Metallic Objects near conductors

The conductors shall be so laid as to maintain a separation distance exceeding 2 Metres (6'-6")
between (a) any electric conductor running in parallel, (b) metallic objects, viz. iron girders,
water tanks, iron stair case, water/gas pipes inside or by the side of the building.

All the external metallic objects viz. water tanks, gutters, rain water down pipes, water mains,
etc. shall be bonded to the nearest conductor by means of a short tail.

7. Joints & Bonds

All joints between conductors shall be made after cleaning and tinning the ends of conductors to
be joined, binding them together for about 100mm (4") with No. 14 SWG G.I. wire and then
welding.

Joint between Air Terminals and conductors shall be made with proper lugs duly fixed to
conductors and bolts, nuts washers etc.

Bonding shall be as short as possible. All joints & Bends are to be mechanically and electrically
sound.

8. Earth Stations :

Similar to Installation earths as specified elsewhere. Minimum number of earth station is two.

9. Installation Tests :

After completion of works the ohmic resistance of L.C. installation complete with air terminals
(without earth connection) shall be measured from the highest point and this shall be a fraction
of one ohm.

The resistance to earth of individual earth stations shall be tested by earth testing megger and
must not exceed 1.0 ohms.

The above tests shall be made in the presence of the representative of the Engineer-in-charge/

UCO - KULTI branch

Architects and the results recorded. A certificate of the same to be submitted duly certified by an licensed

electrical engineer.

10. Completion Drawings :

This shall be submitted along with the final bill

SCHEDULE OF QUANTITIES

PREAMBLE

1. The quoted rates shall include clearing site from all shrubs, vegetation, bushes, trees

before commencement of work even if not otherwise specified. Trees with a girth of

49



UCO - KULTI branch

above 4500mm measured 300mm above G.L. shall be cut with prior approval from the

Owner/Consultant.

2. The quoted rates shall be deemed inclusive of costs of all labour, materials, tools, plants,

equipment, scaffolding, curing cost, all lead & lifts, all taxes including service tax, duties, octroi even if theseare
not otherwise mentioned in items.

3. Products with I.S.1. stamping, if available shall be used with prior approval of the

Consultant/Employer reserves the right to select any particular brand between different

I.S.I. stamped products of the same category.

4. The quoted rates shall include for keeping pockets, holes, chases, etc., in

concrete/masonry for running of Conduit etc.

NOTES TO SCHEDULE OF ITEMS

1. Tenderers shall include in their rates quoted charges for preliminary and general items
required for the execution of work such as tools and plants, workman's shed, temporary
offices, cleaning site, scaffolding upto required height etc. The description of each item
shall unless otherwise stated be held to include conveyance, labour, and finishing to
required shape and size, setting, fitting and fixing in position ,straight cutting and waste,
return of packings, overheads, profits and other unless otherwise stated, be held to
include the consequent waste.

2. The rates quoted by the Contractor should cover for work at any height for all the items
of work under this contract. List of all materials will not form a criterion for any extra
payment, unless otherwise stated in the particular item.

In the event of arithmetical error/errors being discovered in the Contractor's tender the
rate mentioned in works in the tender copy marked “Original' will only be taken as
bonafide.

3. Contractor should note that the tender is strictly on item rate basis and their attention is
drawn to the fact that their rates for each and every item should be correct, workable and
self supporting. If called upon by the Architect/Employer detailed analysis of any or all
rates shall be bound to recognize Contractor's Analysis.

4. Contractor should note that their rates should be inclusive of all attendance on their subcontractors
& also for making good any holes and chases left by the Sub-Contractor

before the builder's work is completed.

5. The Contractor shall be responsible for procuring all required materials sufficiently in
advance and see that the work is never hindered for want of materials or due to any
other reason or restriction.

6. The Contractor shall have to carry out all connected work within the boundary of
proposed work and inside the building if ordered to do so by the Architect/Employer at
the rates quoted in the Schedule of Items.

7. The Contractor is to study architectural and electrical drawings before commencing any
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work. In case of discrepancy the Contractor must report to the Architect/Employer
immediately and shall get the same rectified before proceeding on.

8. The rate quoted for installation work shall include the necessary requirements of Indian
Electricity Act and Rules in force at the time of carrying out work.

9. All materials which shall be used in the work must be from the list of the approved

materials as mentioned in the specifications. Samples of materials proposed to be used

shall be submitted for approval and nothing shall be used which are not approved.

10. General spirit of the technical specification and method of measurement shall be

as laid down in the latest edition of 1.S.Code of Practice. Rates quoted for all items shall
include for the cost of supplying labour and materials fixing and/or erection complete with all the
appliances necessary for the proper execution and carrying out of the work to the truest sense
of drawing and specification though this may not be mentioned in particular item of in the

Schedule of ltems.
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ARTICLES OF AGREEMENT

(ON NON-JUDICIAL STAMP PAPER OF Rs.100.00)

ARTICALES OF AGREEMENT made this .............. dayof ....oooiiiiinn. 2018 between the UCO Bank , a body
corporate constituted and having its Head office under the Banking companies (Acquisition and Transfer of
Undertaking) Act 1970 and having its Head Office 10 B.T.M Sarani, Kolkata -700 001 (hereinafter called “the
EMPLOYER”)which expression should include its successor/s and assignee/of the one part and
M/s having its office
at (hereinafter called the “CONTRACTOR?”) of the
other part, which expression should include its successor/s and assignee/s.

WHEREAS the Employer is desirous of executing Electrical & AC work of KULTI branch at D. B. Bhaban,
Ranitala, PO-Kulti, Pin- 713314, Asansol, West Bengal and has caused drawings and specifications describing
the work to be prepared by Sudip Sur & Associates, 14/2, Kali Kumar Mukherjee Lane, Shibpur, Howrah - 711102
(hereinafter called the “CONSULTANT”).

AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document hereinafter mentioned and
to be issued from time to time, the specifications and the schedule of Iltems and quantities have been signed by
and on behalf of the parties hereto.

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set forth herein and
schedule of items and quantities, General conditions of contract, special conditions of contract including all other
conditions as mentioned in the tender document, specifications and all correspondence exchanged by or between
the parties from the submission of tender till the award of work, both letters inclusive, (all of which are collectively
hereinafter referred to as “the said conditions”) The work shown upon the said drawing and/or, described in the
said specification and included in the schedule of items and quantities at the respective rates therein set forth
amounting to the sum of Rs..................... (Rupees
only) as therein arrived at or such other sum as shall become payable there under
(hereinafter referred to as “THE SAID CONTRACT AMOUNT”.

NOW IT IS HEREBY AGREED AS FOLLOW:

1. In condition of the said contract amount to be paid at he times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions execute and complete the work shown
upon the said drawings and described in the said specification and the schedule of items and quantities.

2. The Employer shall pay the Contractor the said Contract amount, or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. The consultant in the said conditions shall mean the said Sudip Sur & Associates, 14/2, Kali Kumar
Mukherjee Lane, Shibpur, Howrah - 711102, or in the event of their ceasing to be the consultant for the person or
purpose of this contract for whatever reason, such other person or persons as shall be nominated for that purpose
by the Employer, provided always that no person subsequently appointed to be consultant under this contract
shall be entitled to disregard or overrule any previous decision or approval or direction given or expressed in
writing by the consultant for the time being.

4, The said condition and Appendices thereto shall be read and considered as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said conditions and
perform the agreement on their part respectively in the said conditions contained.

5. The plans, agreement documents mentioned herein shall from the basis of this contract.

6. This contract is neither a fixed lump sum contract, nor a piece work contract but is a contract to carry out

the work in respect for Electrical & AC work of KULTI Branch & ATM at D. B. Bhaban, Ranitala, PO-Kulti, Pin-
713314, Asansol, West Bengal as per the scope described and to be paid for according to actual measured
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guantities at the rates contained in the schedule of rates and probable quantities or as provide in the said
conditions.

7. The Employer reserves to itself the right of altering the drawings and nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this contract.

8. Time shall be considered as the essence of this contract and the contractor hereby agrees to commence
the work on the day of handing over of the site or within fourteen days from the date of issue of formal work order
whichever is later as provided for in the said conditions and to complete the entire work within 8 (EIGHT) weeks
subject nevertheless to the provisions for extension of time.

9. All payments by the Employer under this contract will be made at Kolkata.

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the general conditions of contract.

11. That the several parts of this contract have been read by the contractor and fully understood by the
contractor.

In witness whereof the Employer and the contractor have set their respective hands to these present through their
duly authorized official and the said two duplicate hereof to be executed on its behalf of the day and year first
herein above written.

Signed on behalf of the UCO Bank Signed of official stamp of contractor
By duly authorized representative or its authorized representative

In the presence of: In the presence of:
1.Signature 1. Signature

Name Name

Address Address

2.Signature 2. Signature

Name Name

Address Address
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FORM OF TENDER

The Zonal Manager

UCO Bank

Zonal Office Durgapur

General Administration Department
1st floor, Durgapur Steel City Branch
Einstein Avenue, ‘B’ Zone

Durgapur — 713 205

Dear Sir,

Re : Electrical & AC work of KULTI branch & ATM at D. B. Bhaban, Ranitala, PO-Kulti, Pin- 713314,
Asansol, West Bengal

1. I/We refer to the tender notice issued by UCO Bank, Zonal Office, General Administration Department,
Durgapur in connection with the above work.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings condition of contract, specifications, bill of quantities for the sum of Rs. ..................... at the respective
rates quoted in the bill of quantities.

3. I/'we have satisfied myself / ourselves as to the site conditions, examined the drawings and all aspects of
the tender conditions, subject to above, I/we do hereby agree, should this tender be accepted in whole or in part,
to:

a) Abide by and fulfill all the terms and provisions of the said conditions annexed hereto;

b) Complete the works within 2(Two) Weeks, as per the work programme enclosed with the tender in two or
three shifts if considered necessary by the Owner /Architects at no extra cost to the owner.

4, | / we have deposited the earnest money of Rs. 8,000.00, (Rupees eight thousand only) in the form of
Demand Draft / Pay Order payable at Kolkata in Favour of “UCO Bank’ which, I/we note , will not bear any interest
and is liable for forfeiture solely at Bank’s Discretion if:

i) our offer is withdrawn within the validity period of acceptance.
i) The Contract is not executed within 3 days fromct)r:e date of receipt of the letter of acceptance.
iii) The work is not commenced within 7 days after i(g;ue of work order.
iv) If the initial Security Deposit (ISD) is not deposited within 3 days from the date of receipt of work order.
5. I/'we understand that you are not bound to accept the lowest or any tender you receive.
6. Name of the partners /Directors of our firm :
i)

ii)

iii)

iv)

7)  Our bankers and their addresses are:

(i)
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(ii)

Yours faith fully

Signature ...

Name of partner/ Director of the firm authorized to sign Name: ..
Or

Name of person having power of Attorney to sign the Designation: ............cocooiiiiiiann.

Contract (Certified true copy of power of attorney attached)

Signature and address of a) Signature
Witnesses

Name

Address

b) Signature

Name

Address
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UCO BANK # DURGAPUR ZONAL OFFICE # KULTI BRANCH & ATM

B O Q FOR ELECTRICAL WORKS

SI

No.

Description Of Item

Qnty.

Unit

Rate
(Rs.)

Amount (Rs.)

MAIN INCOMING SFU

S/I/T/Commissioning of 100 Amp. TPN Main Switch (HRC type SFU) at
main incoming from CESC / SEB to be fixed on MS angle framework & 2
nos. cable end box including necessary interconnections

unit

MAIN PANEL BOARD

S/I/T/ICommissioning of Main Distribution Panel as per given below: -
440 Volts AC, 3 Phase, 50 Hz with 50 KA fault level for 1 second, Floor /
Wall mounted, 7 tank cleaning process with duly powder coated with
copper bus bar. Incomer : 100
Amps 4P MCCB of 35 KA breaking capacity - with LED type phase
indicating lamp, Digital voltmeter, Ammeter with selector switch with
required CT unit, Danger Notice Board indicating sign (DANGER) in
English, Hindi, Bengali. Outgoing : 63/40 Amps
TPN MCB - 3 Nos., 40 Amps DP MCB - 4 Nos., 40 Amp TPN
Changeover-1 No., 100 Amp TPN Bus bar Chamber-1 No.

unit

DISTRIBUTION BOARDS (All MCBs to be "C" series)

Providing and fixing 12 way SPN double door UPS DB with incomer 1
no. 40 Amps DP MCB controlling 10 nos. 16/10 Amp SP MCB Complete.

unit

Providing and fixing 12 way SPN double door LIGHT DB for LIGHT
POINTS with incomer 1 no. 25 Amps DP RCBO controlling 10 Nos. 6/10
Amp SPMCB Complete.

unit

Providing and fixing 4 way TPN double door AC DB for A.C. POINTS
with incomer 1 no. 63 Amps 4P MCB controlling 12 no. 10/16 Amp
SPMCB, keeping other space as spare Complete.

unit

Providing and fixing 4 way TPN double door POWER DB for RAW
POWER POINTS with incomer 1 no. 40 Amps 4P MCB controlling 12 no.
16/10 Amp SPMCB Complete.

unit

Providing and fixing 63 Amps TPN Isolator with Cut Out DB (For Master
Switch controlling light, AC, power point etc. excluding UPS distribution)
near Branch entrance location.

unit

UPS INPUT/ OUTPUT

63 Amps/40 Amps DP MCB in MS enclosure box

unit

CABLES

Providing and placing in position, testing and connecting 1.1 KV grade
XLPE Al armoured cable 3.5-C x 35 sg. mm. with 2 Nos 10 swg Gl ECC
by Gl bar and saddles on wall/floorpass. Cable to be for Main switch to
Main Panel Including all necessary terminals etc. complete.

30.00

Providing and placing in position, testing and connecting 1.1 KV grade
Cu cable 4-C x 16 sq. mm. with 2 Nos 10 swg Gl ECC by GI bar and
saddles on wall/floorpass. Cable to be for DG to Main Panel Including all
necessary terminals etc. complete.

30.00

Providing and laying 4 x 6 sq. mm.& 2 x 4 sg. mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessories from
Main DB to AC DB. Including all necessary terminals etc. complete.

25.00

Providing and laying 4 x 6 sg. mm. & 2 x 4 sg. mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessories from
Main DB to UPS Input and UPS Qutput to UPS DB. Including all
necessary terminals etc. complete.

30.00

Providing and laying 4 x 6 sg. mm. & 2 x 2.5 sq. mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessories from
Main DB to POWER DB. Including all necessary terminals etc. complete.

30.00
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Providing and laying 2 x 6 sg. mm. & 1 x 1.5 sq. mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessories from
Main DB to LIGHT DB. Including all necessary terminals etc. complete.

60.00

UCO - KULTI branch

Providing and laying 2 x 2.5 sq. mm. & 1 x 1.5 sq. mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessories from
LIGHT DB to SWITCH BOARDS. Including all necessary terminals etc.
complete.

200.00

Providing and laying 2 x 2.5 S mm. & 1 x 1.5 sq. mm. FR PVC
insulated multi stranded copper wire in suitable size pvc rigid
pipe/capping-casing on surface of wall duly clamping with necessary
fittings and accessories for UPS DB To Computers. Including all
necessary terminals etc. complete.

135.00

Providing and laying 2 x 4 Sq mm. & 1 x 1.5 sg. mm. FR PVC insulated
multi stranded copper wire in suitable size pvc rigid pipe/capping-casing
on surface of wall duly clamping with necessary fittings and accessories
for AC DB To Starters/Outdoor Units & DB To Glow Sign Board. Including
all necessary terminals etc. complete.

130.00

CABLE TERMINATION

Supplying, connecting the end terminations with copper
cable lugs, Single Compression Brass Cable Glands, Tapping, Crimping
etc. complete.

3.5 core 35 Sqg mm Al. Armoured

2.00

unit

4 core 16 Sqg mm Al. Armoured

2.00

unit

EARTHING

D N o o

Earthing installations as per I.E. rules by making earth stations with 600
mm x 600 mm x 3.15 mm. thick copper plate electrode to be installed such
that its top edge shall be at a minimum depth. of 3.0 meter below ground
level after preparation of ground with charcoal and salt and connecting the
MIP with 25 mm x 6 mm G.I. earth lead-in-strip directly in ground by
bolting and then brazing to the copper Plate complete with G.I. bolts of
suitable length double nuts and washers including supply and fixing of 50
mm dia. partly perforated G.I. pipe with funnel for watering arrangement.
3.0 m. long with 300 x 300 mm. casting plate connection to be fitted with
bitumen, the electrode to be driven under G. L. to an av. depth of 3.15 m.
The earthing installation should be provided with 300 mm x 300 mm and
300 mm depth inside dimension masonry inspection pit with C.l. hinged
cover having locking arrangements, test link of size 150 mm length x 25
mm x 6 mm copper flat connected to copper earth lead-in-strip and
restoring the surfaces duly rammed.

1.00

unit

Providing and fixing Pipe Earthing (IS - 3043) 3.0m. deep with 40 mm.
dia. Gl pipe With perforations filled with alternate layers of Charcoal and
salt. The item includes Funnel on top in brick masonary chamber with CI
cover for watering purpose complete.

2.00

unit

Providing and fixing Earth Bus Bar of 25 mm. x 6 mm. x 300 mm.
complete with brass nut, bolt, washer & bus insulator.

1.00

unit

Providing and fixing Copper Earth Wire 8 guage in pvc conduit in Floor /
walls From pipe earthing to Main Panel Board Complete.

40.00

POINT WIRING

Providing & fixing POINT WIRING for Ceiling and wall lights / fan. The
item includes Circuit wiring from DB to the switch board with 2 x 2.5 sq.
mm. PVC insulated copper conductor with 1.0 sg. mm. PVC insulated
copper conductor for earthing in appropriate size of PVC conduits ISI
mark, point wiring to be laid with 2 x 1.5 Sg. mm. PVC insulated copper
conductor with all necessary accessories, such as saddles etc. on surface
or embedded in wall, chasing the walls and making the surface neat
afterwards. The item includes 6 Amp switch with all base plates & cover
plates, M.S. box of same make etc. 3 plate ceiling rose to be provided for
Exhaust fans complete. Each switch board should have at least 1 no. 5
Amp raw power socket. There will be at least 8 light points to be
connected through UPS supply within banking hall area.

Providing and fixing point wiring with same pecifications as MAIN point
wiring above : one point to be controlled by one switch.

27.00

unit
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Providing and fixing point wiring with same pecifications as MAIN point
wiring above : two points to be controlled by one switch.

18.00

unit

UCO - KULTI branch

Providing and fixing power point for WALL / EXHAUST FAN points with
1 x 5pin 6Amp socket outlet to be provided at the location of fan

12.00

unit

Providing & fixing Raw Power Point Includes 2 nos. 5 pin 6 AMP socket
and 1 no 6 Amp switch etc. complete.

10.00

unit

Providing & fixing Raw Power Point Includes 1 nos. 5 pin 15 AMP
socket and 1 no 15 Amp switch etc. complete.

2.00

unit

Providing & fixing Computer Plug Points with 4 Nos 5 pin 6 Amp
sockets,1 Nos 16 amp switch & one indicator lamp, complete with all
necessary accessories. The switch and indicator to be located above the
counter while sockets to be fixed below the counter.

12.00

unit

Providing and fixing BELL POINTS on wall / partition with 2x1.0 Sq.MM
copper conductor with call bell switch (Push Type) including ANCHOR call
bell TRESSA Multi Tune Bell complete.

1.00

unit

Providing and fixing Starter for AC consisting of : 15 Amp. Socket for
plug, 12-18 Amp. Starter

7.00

unit

Providing and fixing Glow Sign Board point including supply of timer,
thro. separate 20 Amp. DP MCB with metal enclosure complete.

2.00

unit

Providing and fixing AC timer, thro. separate 20 Amp. DP MCB with
metal enclosure complete.

1.00

unit

ELECTRICAL FIXTURES

Item includes Providing, assembling, fixing, testing & commissioning
Following Fixtures including all accessories, lamps & extension chords as
maybe necessary complete. All LED / Flurescent fixtures (except down
lighters) to be hung from the RCC ceiling by 20 KG grade adjustable Gl
chain & in NON False ceiling area they are to be hung by appropriate
Down Rods.

Providing and Fixing Recessed mounted diffused optics high
performance 2' X 2' LED luminaire of HAVELLS or similar with
necessary LED lamp. (VENUS NEO Product code : LHEWDRP7PL1W034
with 34w LED 6000K or similar)

16.00

unit

Providing and Fixing Recessed mounted LED spot light of HAVELLS
with necessary LED lamp (15W LED 6000K) or similar. ( Ceiling cutout g
155 mm.)

36.00

unit

Providing and Fixing Surface mounted luminaire suitable for HAVELLS
or similar : PHOTON PLUS LED TUBELIGHT : product code :
LHLDCLXENL8X018 or similar with Lamp type 18W LED

11.00

unit

Providing and Fixing Surface mounted LED Bulb Holder of HAVELLS
with necessary LED lamp (12W LED 6000K) or similar.

2.00

unit

Providing and Fixing wall mounted fans 400 mm. sweep

12.00

unit

Supplying & Fixing of exhaust fan heavy duty industrial type Crompton
225 mm sweep with 1400 RPM.

2.00

unit

TELEPHONE CABLING

S/I/T/Commissioning of 2 pair 0.51 sg. mm. telephone unarmoured
cable in 32mm PVC pipe. (Make - Finolex / Delton / Polycab)

80.00

S/IIT/ICommissioning of Telephone point with 1 No. of of RJ-11 socket, 1
Module Plate & Modular Box as per instructions of the
Architect/Consultant.

3.00

unit

S/IIT/ICommissioning of telephone Junction box 10 pair krone type
housed in MS box with Lock & key.

1.00

unit

11

DATA CABLING

providing and fixing 10U (information outlet unit) of AT & T make
including squre face plate MS housing box with RJ-45 socket etc complete

12.00

unit

Providing and fixing data points with CAT-6 UTP cable from system
room to individual points in 20mm PVC conduit fixed on wall, ceiling,
partition etc. complete

300.00

Providing and fixing Mounting (PATCH) cords one per port.

1.0 m. long
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12

Making temporary connections for lighting, raw power, ups power, lan
etc. for smooth and continuous banking functioning during renovation /
suffling of tables etc. [whole work to be considered as one job]

1.00 unit

SUB TOTAL

APPROVED MAKE OF MATERIALS

1 Switch fuse units (HRC) LEGRAND / SEIMENS / HAVELLS
2 Timer (TSQ 100) L & T/HAVELLS
3 Voltmeter & Ammeter A.E./IMP
4 Voltmeter & Ammeter selector switches KAYCEE/L&T
5 Phase indicating lamp Vaishno / SIEMENS / ROSS controls
6 Capacitor CROMPTON / SIEMENS
7 HRC fuses GE power / SIEMENS /L & T / SCHNEIDER
8 Power Cable : XLPE FINOLEX /POLYCAB/HAVELLS / NICCO
9 HRC fuse base & carriers. GE power / SIEMENS /L & T / SCHNEIDER
10 1.1 KV grade PVC insulated armoured aluminium cable (ISI marked) GLOSTER / NATIONAL / NICCO / HAVELLS
11 1.1KV / 600V grade PVC insulated & sheathed / insulated copper wire & | FINOLEX /HAVELLS

flexible cords (ISI marked).
12 RCCB/ELCB/MCCB LEGRAND / SEIMENS / HAVELLS
13 Moulded case circuit breaker LEGRAND / SEIMENS / HAVELLS
14 RCCB/ELCB LEGRAND / SEIMENS / HAVELLS
15 Switch fuse with rewirable fuses. (6A & 32A TPN) LEGRAND / SEIMENS / HAVELLS
16 Isolator LEGRAND / SEIMENS / HAVELLS
17 Changeover switch (on load type) LEGRAND / SEIMENS / HAVELLS
18 MCB distribution board LEGRAND / SEIMENS / HAVELLS
19 6/16 Amp modular type switch / flushed type plug socket Gold Medal / CRABTREE
20 ) 6/16 Amp modular switch / socket, module plate & mounting M.S. / PVC Gold Medal / CRABTREE

OX.

21 16/25 Amp., 2 module electronic regulator Gold Medal / CRABTREE
22 Ceiling rose KAY / EPP / ANCHOR / JJ
23 Holder KAY / EPP / ANCHOR / JJ
24 Alarm bell KHERAJ / GETCO
25 Black enamelled Steel conduits (conforming to IS in all respects) BEC / SUPREME / AKG
26 Compression type brass gland DOWELLS / JOHNSON / COMET
27 Cable termination socket DOWELL'S
28 Light fitting & lamps PHILLIPS / HAVELLS
29 Ceiling / Wall Mounted Fan CROMPTON / ORIENT / HAVELL'S
30 Exhaust fan CROMPTON / ORIENT / HAVELL'S
31 Industrial type socket & top HAVELL'S / CROMPTON / LEGRAND
32 Telephone wire FINOLEX / RRK / NATIONAL
33 Starters NORTH WEST / CABTREE
34 All other items not covered above

As per sample approved by Employer/Consultant

UCO BANK # DURGAPUR ZONAL OFFICE # KULTI BRANCH & ATM
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B O Q FOR AIR CONDITIONING WORKS

Sl Description Of ltem Qnty. Unit | Rate (Rs.) Amount (Rs.)
No.
Supply, Installation, Testing, Commissioning of Air- conditioning Systems (5
star-inverter) as follows (including 1 yr on site warranty)
1 Hi- wall Split air- conditioning System, of required Tonnage, Complete with
Outdoor Units, Indoor Units, Remote control unit, Mounting Racks, MS Cage
with lockable door, Wiring etc. all complete. Make : Blue star / Carrier / Voltas
a Tonnage : 1.0 TR 3 unit
Ceiling mounted Cassette Split air- conditioning System, of required Tonnage,
Complete with Outdoor Units, Indoor Units, Remote control unit, Mounting
Racks, MS Cage with lockable door, Wiring etc. all complete. Make : Blue star /
Carrier / Voltas
a Tonnage : 1.5TR 4 unit
2 Supply and installation Cu Refrigerant piping with insulation 100 rft.
3 Supply and installation soft drain pipe for Hi Wall units 90 | r.ft.
4 Supply and installtion of bracket for outdoor units 7 unit
5 Civil Work For cutting, Chisling, Plastering of walls to conceal copper pipe, Drain

pipe & Electrical wire with plaster finish. 7 unit

SUB TOTAL

UCO BANK # KULTI BRANCH & ATM # DURGAPUR ZONAL OFFICE

SUMMARY FOR ELECTRICAL & AC WORKS

SUMMARY OF QUOTED AMOUNT

ELECTRICAL WORK " Rs.

AC
WORK Rs.

TOTAL Rs.

Less:
Discount (if
any)

Add : GST
@18% Rs.

GRAND TOTAL Rs.
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TOTAL CARPET AREA = 101.245 SQM. = 1090 SFT. (excluding toilet & column)

PLAN FOR PROPOSED KULTI BRANCH
# UCO BANK, DURGAPUR ZONAL OFFICE

SCHEMVE - 03

DATE
14-10-2024

=

ARCHITECT :

SUDIP SUR & ASSOCIATES
Architects, Engineers, Interior Designer

1412, Kali Kumar Mukherjee Lane. Howrah -711 102
Tel. : 2642 6174, 98300 17893,

E- Mail : sudip.arch@ymail.com




