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Disclaimer

The information provided by the bidders in response fo “fhis RFP Document will
become the property of the Bank and will not be returned. Tri)e Bank reserves the right
to amend, rescind or reissue this RFP Document and all amendments will be advised
to the bidders and such amendments will be binding on them. The Bank also reserves
its right fo accept or reject any or all the responses to this RFP Document without
assigning any reason whatsoever.

This document is prepared by UCO Bank for Air Conditioning work in B/o Aligarh. It
should not be reused or copied or used either partially or fully in any form.
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NOTICE INVITING TENDER

Subject: UCO Bank invites sealed tender offers from Bank's empanelled

contractors under Zonal Office Meerut for Air Conditioning work at B/O Aligarh
Main (0225)

Issue Of Tenders From 01/06/2024

Pre bid Meeting With Confractors: 05/06/2024

Last Date Of Submission 15/06/2024

Bid Opening Date 18/06/2024 at 11:00 AM
Contractor of below categories are eligible to apply

Type of Work Financial Category of | Tender Fee (%) EMD (%)

above work Non:refundable
Air e Category A- 0 Lacs io | 500 3.000/-
Condifioning less than 5 Lacs,

e Category B- 05 Lacs to
less than 10 Lakh,

e Category C- 10 Lacs to
less than 25 Lacs,

e Category D- 25 Lacs 1o
less than 1 Cr.

General Terms and Conditions of the Tender

>

Bank reserves all rights fo accept or not accept tenders without giving any
explanation or reason. |

The tenders shall be submitted in a sealed envelope. The envelope should be
super-scribed as “Tender for Air Conditioning work in Aligarh Main Branch”.
Tender received in open/not properly sealed envelppe will be treated as
ineligible. |

EMD and Tender Fee in the form of Demand Draft in ’Ehe name of UCO Bank,
Zonal Offices Meerut payable at Meerut should be: submitted with tender
itself.

Successful Contractor to whom the tender is to be allotted will be required to

deposit initial security deposit (ISD) in addition to EMD (As mentioned above)
equal o 1% of project cost at the time of acceptance of work order.
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The contractor can apply for the type of work(s) and category as per their
empanelment in UCO Bank Zonal Office Meerut.

The contractors applying for more than one type of work have to submit
tender fees and EMD separately for each work.
Tenders without Non-Refundable Tender Fee and EMD shall be summarily
rejected.

The earnest money deposited shall not carry any interest and will be
refunded to the unsuccessful tenderers. Earnest {money paid by the
successful (L1) contractor will be retained by the Bank fill completion of
defect and liability period of 12 months and safisfaction of the work.

The tenderer must use only the tender forms issued for the purpose 1o fill in the
rates.

Tenderers are advised not to make any alternation / modification in the
tender documents, item of work or in any respect whatsoever. Violation of
this requirement will make the Tender liable for rejecﬁo‘n.
Every page of the tender documents should be sngned by the person or
persons submitting the tender in token of his / their hdvmg acquainfed and
accepted the General and Special Conditions of Contract, Specifications
efc., as laid down. Any tender with any of the documen’rs not so signed will

be subjected to rejection. |

|
!

Tenders will be opened in presence of contractors or their authorized
representatives if present on scheduled date & time. |

Email ID for communication will be zomeeruf.gad@ucpbonk.co.in.

Tenders can be downloaded from the Bank’s website www.ucobank.com Or
can be collected from UCO Bank, Zonal Office Meerut, Krishna Plaza, C-2 /6,
D-Block, Ganga Nagar, Mawana Road, Meerut-250001 and should be
submitted by given date along with Non-Refundable Tender Document Fees
of Rs. 500/- and EMD for each type of work category applying for by way of
Demand Draft in favour Of UCO Bank Zonal Office Meerut, Payable At
Meerut.

Place of Tender Collection and Submission:

UCO Bank, Zonal Office Meerut, Krishna Plaza, C-2 /6, D-Block, Ganga Nagar,
Mawana Road, Meerut-250001.
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In case of postal delivery, the tenderer has to ensure|that tender is reached
before the due date and time. The bank will not be responsible for damage
in the fransit and delay of receipt to tender, if any or sent by a special
messenger. Tender received late shall be rejected.

No consideration will be given to a tender received df’rer the time stipulated
above and no extension will be allowed for submission of the tender. The
UCO BANK shall not be bound to accept the lowest tender and reserves the
right to accept or reject any or all the tenders without assigning anyreason
whatsoever.

Tender shall remain valid for acceptance for a perlod of 120 days from the
notified last date of tender submission.

The tender rate against each item of work / price indicated in the schedule
of quantities and rates /price should be indicated both in words and figures.
In case of any discrepancy, the rates indicatedin words would prevail.

The quoted rate shall be all inclusive and cover the cc{>s1‘ of material including
wastage, freight, all types of taxes, duties, royalties, erection, construction,
testing of materials if required samples brought for approval, tools and
tackles, plant and equipment, supervision, overheads, profit and any other
expenditure incurred for completion of work as per drawings, specifications
and to the full satisfaction of BANK / Architect. Any statutory change in the
tax structure after opening of the tender shall be reimbursed by the Bank as

per actual.

All fenders in whom any of the prescribed conditions are not fulfiled or
incomplete in any respectare liable to be rejected. This tender nofice shall
form part of the confract documents.

The work to be commenced from 5th day of awarding of work order or the
date of acceptance of work order placed by UCO BANK and fo be
completed within 6 weeks.

Earnest money paid by contractor shall be forfeited by the Bank if confractor
fails fo undertake the job within 5 days as stated above.

This notice inviting tenders, the conditions of tender and the duly completed
form of tender etc. will form part of the Agreement to be executed by the
successful tenderer with the bank.

All the information relating to corrigendum if any, result of pre-bid meeting,
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name of L-1 bidders etc. will be informed ’rhrough letters or e-mail, which

may please be noted.

> Vendor's representatives will be allowed to be present during opening of bids

at their cost.

> In case the date of the pre-bid meeting, last date of receipt, or opening of
tender is declared as a holiday, the respective date shall be treated as

|

deferred and will be rescheduled to the next working day correspondingly.

> It may be noted that the requirement given in this RFP fis indicative only.

A\ 74

Tenders/offers through email will not be accepted.

> The following document forming a part of the tender are enclosed herewith

SI. No. | Particulars

RFP/Notice Inviting Tender

General Terms & Conditions

Evaluation Criteria

Rejection of Bid

General Conditions of the Contract

Offer Letter from Contractors

Draft Agreement

Format Of Integrity

Draft Indemnity

0 Technical Specification
] Price Schedule-BOQ

This tender notice shall form part of the .con’rrc&c]L and ndn-submission of tender
in the above manner will render your offer liable for rejection.

Evaluation Criteria

|
> Lowest Bid Value will be evaluated on lowest price’ offered by the bidder

against Price Bid.
REJECTION OF BID:

The bid is liable to be rejected summarily if:

> Tenders are not received in sealed envelopes.
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It is not in conformity with the instruction mentioned in this tender document.

If it is not accompanied by requisite tender cost and EMD.

It is received after expiry of the due date and /or time.
It is evasive and contains incorrect information. !

Y V V V V

If there is canvassing of any kind. |
It is submitted anywhere other than the tender box orifo the addressee.
If the tender/R.F.P is conditional. |

If there is any conflict of Interest between Bank and Tetnderer at any stage.

YV V VY

Y

Any other reason as mentioned in tender documents

> Any other reason not mentioned herein.

Zonal :iangger

UCO Bank

Zonal Office Meerut
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Price and Taxes:

GENERAL CONDITIONS OF CONTRACT

> The price shall be firm and binding without any escalation throughout the

contract period i.e (Tl Completion of Work). The prices (in Indian Rupees)
should indicate all inclusive price of the equipment [i.e. basic price,
transportation, insurance (to cover equipment during the transit, installation
at site and handing it over to the Bank), Duties, installation charges,
comprehensive onsite warranty of one year covering|all parts, consumables,
labour etc] GST should be shown separately. If the Bidders fail to include
them in the tender, no claim thereof will be considered by the Bank
afterwards. ;

Additional Terms & Condition on GST are as follows:

>

>

Supplier/service provider to confirm that the GST amount charged in invoice
is decloured in ifs returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws,
including GST acts, rules, regulations, procedures, circulars & instructions there
under applicable in India from time to time and to ensure that such
compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure that accurate transaction details, as
required by GST laws, are timely uploaded in GSTN. In case there is any
mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with UCO Bank, then payments fo
Supplier/Service Provider to the extent of GST relohng to the invoices/s under
mismatch may be retained from due payments Hill such time the accurate
tax amount is finally reflected in the GSTN fo UCO Bcnk s Account and is
finally available to UCO Bank in ferms of GST laws and that the credit of GST
so taken by UCO Bank is not required to be reversed at a later date along
with applicable inferest.

UCO Bank has the right to recover monetary loss including interest and
penalty suffered by it due to any non-compliance of tax laws by the
supplier/service provider. Any loss of input tax credit to UCO Bank for the fault
of supplier shall be recovered by UCO Bank by way of adjustment in the
consideration payable or otherwise.

Supplementary invoices/debit note/credit note for price revisions fo enable

UCO Bank to claim tax benefit on the same shall be issued by Vendor for a
particular year before September of the succeeding financial year.
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> The purchase order/ work order shall be void, if at any point of tfime Vendor
are found be to a black listed dealer as per GSTN rating system and further
no payment shall be entertained.

Placement of Order/Lelter of Indent (LOI):

» Bank will issue the LOI as per requirement accordingly with details ferms &
conditions.

Payments:

Bank will not pay any advance. Interim payment will be released after delivery
of all materials at site. The request for first interim payment will be considered
only after completion of at least 50% of the work allotted and 2nd interim
payment will be considered only after completion of af least 80% of the work
allotted to the coniractor considering delivery of mo’fenals at sife upon
production of proper documentary evidence.

A certificate jointly signed by the architect and brcmchi Head to asceriain the
value and quality of the completed work has to be produced along with the
request letter of the contractor for interim payment. No interim payment will be
made without producing the above certificate. |

Fach Interim payment will be liable for deduction of 8% retention amount to
make the total retention money equivalent to 10% of Total Project Cost.

(Eg. Total Security Deposit should be, 10% of Total Project Cost = 1% EMD + 1%
ISD + 8% retention money deducted at the time of each i}n’rerim payment)

When the work has been completed and Bank’s Architects and Branch Head
has certified in writing that the work has been completed on the basis of
detailed measurements and has made a final scrutiny and that there is no
dispute in items, rates, and quantities, the contractor shall be entifled to the
payment of the final bill in accordance with the final certificate issued by
Architect and Branch Head.

The contractor shall be paid by the Bank after such ceriificate has been
delivered to us by the Project Architect and Branch Head. Project Architect and
Branch Head has power to withhold any certificate in the work or any part
thereof are not carried out o his satisfaction or the coniractor fails o show the
desired progress or fails to follow the instructions given orin case of breach of this
coniract.

For water proofing works (if required) on fraces, bathroom, WC, Chajja, work
has to be executed through the agency specialized in waterproofing.
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Contractor will have to submit a guarantee of 10 years on stamp papers as per
the format to be prescribed by the Bank.

The retention money built up through EMD, ISD and retention amount from
interim and final bills will be returned to the contractor after the expiry of defect
liability period, subject to deductions for any appropriations thereof required fo
be made by the Bank as per conditions of the coniract. The contractor should
note that no interest will be allowed on his security deposit. It will be minimum of
10% of Final verified Bill.

The contractor is requested to sign each page of the quotation and put rubber
stamp, seal below his signature and seal the quotation in.an envelope.

Insurance: Successful bidder will insure the work with third-party liability, at their
own cost and keep the same valid until completion of the work, by an *ALL RISK'
insurance policy for the full value of the coniract. The insurance policy is fo be
submitted to us in original. |

All the workers of the contractor as well as his sub-contractor must be properly
covered by an Insurance Policy under the Workman's Compensation Act and
Fatal Accidents Act. The contractor at his own expensesiarranges to effect and
maintain until the completion of the contract.

Execution of Agreement The successful bidders will have 1o execute an
Agreement with the Bank in non-judicial stamp poper of requisite value
purchased in favour of the vendor or UCO Bank.

Integrity: Integrity Pact (IP) as per the Bank’s format on Non-Judicial Stamp
Paper of appropriate value has fo be submitted along with Tender documents.

Integrity Pact, in respect of a particular contract, shall ‘be operative from the
date of Integrity Pact is signed by both parties till the final completion of the
confract. Any violation of the same would entail disqualification of the bidders
and exclusion from future business dedlings. Integrity Pact shall cover all phases
of the contract i.e. from the stage of Notice Inviting Tenders (NIT)/Request for
Proposals (RFP) fill the conclusion of the contract i.e. final payment or the
duration of warranty/guarantee. The format of the In’regn’ry Pact is aftached as
Annexure for strict compliance.

Each and Every bidder has fo execute a pre-contract integrity pact as per the
Bank’s format on non-judicial stamp paper of appropriate value.

Taxes and Duties: The bidder will be entirely responsible fo pay all taxes
whatsoever in connection with delivery of the services at the sites including
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incidental services and commissioning. Wherever the| laws and regulations
require the deduction of such taxes at the source of payment, the Bank shall
effect such deductions from the payment due to the vendor. The remittance
details of the amount so deducted and the issue of| a certificate for such
deductions shall be made by the Bank as per the laws and regulations in force.

Nothing in the contract shall relieve the vendor from his r?sponsibilify to pay any
tax that may be levied in India/abroad on income and profits made by the
vendor in respect of this contract.

Authorized Signatory: The selected bidder shall indicate the authorized
signatories who can discuss and correspond with BANK, with regard to the
obligations under the confract. The selected bidder shall submit af the time of
signing the contract a cerlified copy of the resolution of their board,
authenticated by the company secretary, authorizing an official or officials of
the bidder to discuss, sign agreements/contracts with BANK, raise invoice and
accept payments and also to correspond. The bidder shall provide proof of
signature identification for the above purposes as required by BANK.

Clarifications on and amendments to the RFP document: Prospective bidders
may seek clarification on the RFP document by letter/e-mail till the date and
time mentioned in this RFP. Further, at least 7 days prior fo the last date for bid-
submission, the Bank may, for any reason, whether at'its own initiafive or in
response to clarification(s) sought from prospective bidders, modify the RFP
contents by amendment. Clarification /Amendment, if any, will be nofified on
Bank's website and such notification shall be deemed to be sufficient notice to
all. No individual communication will be sent to any bidder in this regard. On the
issue of any such notice regarding modification of contents of RFP, this RFP shall
be read as if such modification were part of the original RFP.

Liquidated Damage: In case of failure to maintain the required progress or to
complete the work and clear the site within the stipulated period of time, the
coniractor shall be without prejudice to any other right, pay as agreed
compensation amount of 1 % of the confract amount per week of delay
subject to a maximum of 10 % of accepted contract value, accrual of which
entitles us fo rescind the contract.

Commencement of work: The work must be starfed within 5 days upon
awarding of work order or accepting the work order and the program for
carrying out the various jobs shall be drawn ouf in consultation with the Project
Architect. An adequate labour force shall be provided to complete the work
within the specified period. Proper security aspects should be taken care of by
adequate vigilance in view of the importance of the building. Default in
compliance with the programmer so finalized shall entail the operation of

Page 10 of 59




liguidated damages as stated. In case of Non-commencement of work within
the stipulated time of 5 days, the work order/contract will be canceled and
EMD of the confractor will be forfeited and the process for depanelment of the
confractor may be initiated and no objection of the contractor will be
entertained in this matter.

Time of Completion: 6 (Six Weeks) from the stipulated chmencemen’r date of
the work. |

Responsibility for Completeness: Any supplies and services that might not have
been specifically mentioned in this R.F.P/tender/contract but are necessary for
the design, manufacture, supply, testing, handing over, operationalizing,
performance, or completeness of the contract, shall be provided/rendered as
per the time schedule for the efficient and smooth operation and maintenance
of the system under Indian conditions. The approval by the Bank at any stage for
any supplies by the vendor shall nof relieve the vendor of his obligation.

Dispute Resolution Mechanism: The Vendor and The Bank shall endeavor their
best to amicably settle all disputes arising out of or in connection with the
Confract in the following manner:

a. The Party raising a dispute shall address to the other Party a notice in writing
requesting an amicable seftlement of the dispute within seven (7) days of
receipt of the nofice.

b. The matter will be referred for negotiation between designated officials of the -
Bank /Purchaser and the Authorised Official of the Bidder. The maitter shall then
be resolved between them and the agreed course of action documented
within a further period of 15 days.

In case any dispute between the Parties, does not settle by negoftiation in the
manner as mentioned above, the same shall be resolved exclusively by
arbitration and such dispute may be submitted by either party for arbitration
within 20 days of the failure of negotiations. The arbitration shall be held in
Meerut and conducted in accordance with the provisions of the Arbifration and
Conciliation Act, 1994, or any statutory modification or re-enactment thereof.
Each Party to the dispute shall appoint one arbitrator each and the two
arbitrators shall jointly appoint the third or the presiding arbiirator.

The “Arbifration Notice" should accurately set out the disputes between the
parties, the intention of the aggrieved party to refer such disputes to arbitration
as provided herein, the name of the person it seeks to appoint as an arbitrator
with a request to the other party to appoint its arbitrator within 45 days from
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receipt of the notice. All notices by one party 1o the other in connection with
the arbitration shall be in writing and be made as provided in this tender
document. The arbitrators shall hold their sittings at Meerut.

The arbifration proceedings shall be conducted in English language. Subject to
the above, the courts of law at Meerut alone shall have the jurisdiction in
respect of all matters connected with the Con’rroc’r/Agreemen’r The arbitration
award shall be final, conclusive, and binding upon the Parties and judgment
may be entered thereon, upon the applicafion of en‘her party to a court of
competent jurisdiction. Each Party shall bear the CPST of preparing and
presenting its case, and the cost of arbitration, including fees and expenses of
the arbitrators, shall be shared equally by the Parties Unless the award otherwise
provides. The Bidder shall not be entifled 1o suspend the Service/s or the
completion of the job, pending resolution of any dispute between the Parties,
and shall continue to render the Service/s in occordance with the provisions of
the Contract/Agreement. ‘

Governing Laws and Jurisdiction: This coniract shall ‘,be governed by and
construed in accordance with the Laws of India for the time being in force and
all the dispute(s) or difference(s) arising out of or in connection with the contract
shall be subject to the exclusive jurisdiction of the courts q”r Meerut.

Notices: Notice or other communications given or requjred to be given under
the contract shall be in writing and shall be e-mailed followed by either hand-
delivery with acknowledgment thereof, or transmitied by pre-paid registered
post or courier. Any notice or other communication shdll be deemed to have
been validly given on the date of delivery if hand delivered & if sent by
registered post than on expiry of seven days from the daﬂe of posting.

PUBLICITY: Any publicity by the bidder in which the name of Bank is to be used
should be done only with the explicit prior written permission of Bank. The Vendor
shall not make or allow to make a public announcement or media release
about any aspect of the Contract unless BANK first glves the Vendor its prior
writfen consent. i

Force Majeure: Force Majeure is herein defined as any q:ouse, which is beyond

the conftrol of the selected bidder or BANK as the case may be which they

could not foresee or with a reasonable amount of diligence could not have

foreseen and which substantially affects the performance of the contract, such

as:

1. Natural phenomenon, including but not limited fo floods, droughts,
earthquakes, and epidemics

2. Acts of any government, including but not limited to war, declared or
undeclared priorities, quarantines and embargos
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3. Terrorist attacks, public unrest in the work area

Provided either party shall within 10 days from occurrence of such a cause,
notify the other in writing of such causes. The bidder or BANK shall not be liable
for delay in performing his/her obligations resulting from any force majeure
cause as referred to and/or defined above.

Any delay beyond 30 days shall lead to termination of contract by parties and
all obligations expressed quantitatively shall be calculated as on date of
termination. Notwithstanding this, provisions relating fo indemnity, and
confidentiality survive fermination of the contract.

Confidentiality: The bidder must undertake that they shall hold in frust any
Information received by them, under the Contract/Agreement, and the strictest
of confidence shall be maintained in respect of such Informchon The bidder
has also to agree:

o To maintain and use the Information only for the purposes of this
Confract/Agreement and only as permitted by BANK;

o To only make copies as specifically authorized by the prior written consent of
the Bank and with the same confidential or proprle’rory nofices as may be
printed or displayed on the original; ‘

s To resfrict access and disclosure of Information fo such of their employees,
and agents, strictly on a "need to know" basis, to maintain confidentiality of
the Information disclosed to them in accordance with this Clause and

o To ireat all Information as Confidential Information.

o Conflict of interest: The Vendor shall disclose to BANK in writing, all actual and
potential conflicts of interest that exist, arise, or may arise (either for the
Vendor or the Bidder's team) in the course of performing the Service(s) as
soon as practical after it becomes aware of that conflict.

Non-Transferable Offer: This Request for Proposal (RFP) is not fransferable. Only
the bidder who has purchased this document in its name or submitted the
necessary RFP price (for downloaded RFP) will be eligible for parficipation in the
evaluation process. There will not be any type of outsourcing.

The bidder should also submit an undertaking to the effect that he has not
made any modification in the original copy of RFP and his bid would be liable
for rejection for any violation of the above.

Period Of Validity of Bid: Bids shall remain valid for one hundred twenty days (120
days) after the date of bid opening prescribed by BANK. BANK holds the rights
to reject a bid valid for a period of One Hundred Twenty days as non-responsive,
without any correspondence. In exceptional circumstances, BANK may solicit
the Bidder's consent to an extension of the validity period.
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The request and the response thereto shall be made in writing. Extension of the
validity period by the Bidder should be unconditional and irrevocable. The Bid
Security provided shall also be suitably extended. A bidder acceding to the
request will neither be required nor be permitted to modi[fy its bid. A bidder may
refuse the request without forfeiting its bid security. In any case, the bid security
of the bidders will be returned after completion of the prolcess.

Address of Communication: Offers/bids should be addressed to the address
given in this RFP.

Preliminary Scrutiny: BANK will scrutinize the offers/bids to determine whether
they are complete, whether any errors have been made in the offer/bid,
whether required technical documentation has been furnished, whether the
documents have been properly signed and whether lféms are quoted as per
the schedule. \

BANK may, at its discretion, waive any minor non-co‘nformi’ry or any minor
irregularity in an offer/bid. This shall be final, conclusiv‘e, and binding on dll
bidders and BANK reserves the right for such waivers. ‘

No Commitment to Accept Lowest or Any Offer/Bid: BANK shall be under no
obligation to accept the lowest or any other offer received in response to this
offer notice and shall be entitled to reject any or all offers without assigning any
reason whatsoever. BANK has the right 1o re-issue tender/bid.

BANK reserves the right fo make any changes in the ferms and conditions of
purchase that will be informed to all bidders. BANK will not be obliged to meet
and have discussions with any bidder, and/or to listen fo any representations
once their offer/bid is rejected. Any decision of BANK in this regard shall be final,
conclusive and binding upon the bidder.

Signing of the Bid: The bid shall be signed by a person or persons duly authorized
by the Bidder with signature duly attested. In the case of a body corporate, the
bid shall be signed by the duly authorized officers cmd supported by internal
corporate authorizations. |
Costs of Preparation & Submission of Bid: The bidder shall bear all costs for the
preparation and submission of the bid. BANK shall not be responsible or liable for
reimbursing/compensating these costs, regardless of the conduct or outcome of
the bidding process.

Subconiracting: The Bidder will not subcontract or delegate or permit anyone
other than the Bidder personnel to perform any of the work, service or other
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performance required of the Bidder under this agreement without the prior
written consent of the Bank and the bank's decision in fthis regard will be final
and acceptable to the bidder.

Ownership and Retention of Documents:

= BANK shall own the documents, prepared by or fér the selected bidder
arising out of or in connection with the Contract.

= Forthwith upon expiry or earlier termination of the Confract and at any other
fime on demand by BANK, the Vendor shall deliver to BANK all documents
provided by or originating from BANK/ Purchaser and all documents
produced by or from or for the Vendor in the course of performing the
Service(s), unless otherwise directed in writing by BANK at no additional cost.

v The selected bidder shall not, without the prior wri’(’ren consent of BANK/
Purchaser store, copy, distribute or retain any such Doci:umen’rs.

= The selected bidder shall preserve all documents prdvided by or originating
from BANK/ Purchaser and all documents produced by or from or for the
Vendor in the course of performing the Service(s) in accordance with the
legal, statutory, regulatory obligations of UCO BANK/Purchaser in this regard.

The signing of Contract/Agreement: The successful bidder / Coniractor is
required to enter into a Contract as per the Bank's prescribed format within 5
days from the date of acceptance of the Bank's offer valid up o the
completion of the job effective from the date of execution of coniract unless
terminated earlier by the Bank by serving 7 days prior notice in writing to the
Contractor/ selected bidder at its own convenience without assigning any
reason and without any cost or compensation therefor.

The failure, delay or evasion on the part of the successful bidder to
execute the Contract within the period mentioned will entitle the Bank to forfeit
the Earnest Money deposited by the successful bidder/Consultant, without
further notice fo the successful bidder/ Consultant. Fur’rh;er, the failure, delay or
evasion on the part of the successful bidder / consuliant fo commence project
within 5 days from the date of execution of the Mc:sﬁer Contract will result in
termination of the Contract and invocation of the Bank Guarantee by the Bank
without prejudice to its other rights and remedies available under the contract
and/or Law(s) for the time being in force.

Bank reserves the right to the following: Bank reserves its rights, without giving

any reason whatsoever and without any cost or compensation therefor, to.

o Reject any or all proposals received in response to the RFP
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o Reject the proposals received in response to the RFP containing any
deviation from the payment terms as stipulated in the RFP.

o  Waive or Change any formalities, iregularities, or inconsistencies in the RFP.

o Extend the time for submission of proposail.

o Modify the RFP document, by an amendment that would be nofified on the
Bank's website.

o Independenily asceriain information from The[ Banks and other
institutions/companies to which the bidder has already extended IFRS /
Converged Indian Accounting Standards (IND- AS) services for similar
assignments.

o Modify the time period stipulated above for complehan of assignment during
the execution of the assignment if it deems fit.

Forfeiting of Bid Security/EMD: The Bid security/EMD may be forfeited: -

a)if a Bidder withdraws its Bid during the period of Bid validity specified in the
RFP, or

b)if it was found that the successful Bidder had madejany statement or had
enclosed any documentary evidence which turns out to be false/incorrect at
any fime fill the bank’s final settlement of the bills submitted by the bidder, for
the audit assignment undertaken by the bidder.

c) The bid security amount will be forfeited if the vendor refuses to accept the
work order or having accepted the work order fails to carry out his obligations
mentioned therein.

Compliance Confirmation: The Bidder must submif uncondifional and
unambiguous compliance confirmation fo all the ﬁerms and conditions
stipulated in the RFP. |

Proposal Ownership: The proposal and all supporting documentation submitted
by the bidders shall become the property of the Bank. The proposal and
documentation may be retained, returned or destroyed as the Bank decides.

Inspection of sites: The confractor shall visit and exomme the site and satisfy as

to the nature and correct dimensions of work and facilities for obtaining material
and shall obfain generally his own information on all matters affecting the
execufion of work. No exira charge made in consequence of any
misunderstanding or incorrect information on any of these points on the grounds
of insufficient description will be allowed. All expenses incurred by the
confraciors in connection with obtaining information for submitiing this fender
including his visit to the site and efforts in compiling the tender shallbe borne
by the fenderer and no claims for reimbursement thereof shall be entertained.
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Safety Regulations: The contractor shall take all the necessary precautions while
working and to safeguard adjacent property, the Bank's property, the Bank's
employees, and fraffic persons.

Compliance with local laws: The contractor shall conform to the provisions of
any Act of the Legislature relating to the work and to the|Regulation of Bye Laws
of any authority. He shall also obtain the permission of the Municipality or any
other Authorities if required under the existing rules. 1
Site cleaning: All the rates quoted are inclusive of the removal of rubbish/debris
collected during the progress of work, rejected material, and clearance of the
site before and after the work is completed. Notmore than one truckload shall
be stored that too for not more than 3 days. The com"(ocfor shall arrange to
remove the same immediately. If the contractor is foullng to remove the same
the expenses incurred shall be recovered from the con’rroc‘ror and he will not
dispute for the reimbursement of the same.

Vouchers/bills: The contractor shall upon the request of the Bank furnish bills,
invoices, accounts, receipts, and other vouchers for all materials brought on-
sife to prove that the materials purchased are as mentioned in the
specification.

Coniractor's responsibility: The work will from time to time be examined by the
Project Architect and Bank Officials, but such examination shall not in any way
exonerate the contractor from the obligation to remedy any defects that may
be observed at any stage of the work or aftfer the same is completed.

|

Dismissal from work: The contractor shall upon the written request of the Project
Architect immediately dismiss from the work any person employed by him
thereon, who may in the opinion of the authority be incompetent or misconduct
himself and such person shall not be again employed on the work, without the
permission of the bank.

Order of work, etc.: The Bank reserves the right to fix the order in which the
various items of work involved dare to be executed. However, the contractor
shall be responsible for the completion of the entire job within the item limit
specified failing which liquidated damages as mentioned shall be recovered
from the contractor. |

Subletting the work: The contractor shall not directly or indirectly sublet the work
to other parties without written permission from the bank.

Quantities of works are provisional: The quantities mentfioned in the schedule are
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provisional and likely to increase/decrease to any extent or may be omitted
thus altering the aggregate value of the contract.|No claim for loss of
profit/business shall be entertained on this account

Distribution of work: The Bank reserves the right to distribute the work for which
guotations have been called, among more than one party, if found necessary.
No claim in this respect shall be considered and the coniractor agrees to
cooperate with other agencies appointed by the bank.

Third-party damage: The contractor shall be responsible for all injury to persons,
animals, buildings, and building structures, and any damage to roads, streets,
and footpaths and shall rectify it at its own cost.

Delay & Extension of time: All the work should be complei’fed within the specified
period in the tender. If the work is delayed due 1o reasons beyond the control of
the contractor, he should apply to the Bank explaining, [therein the reasons for
such delays, immediately, and if in the opinion of the|Bank's authorities, the
delay is justified, the confractor shall be granted extension in time limit.

Certificate of completion: As soon as the work is completed, the contractor shall
inform in writing completion to the Project Architect, who will inspect the work
along with Bank Officials and if satisfied will issue the certificate that the work has
been completed and the defects liability period shall commence from the date
of such certificate.

Defect liability period: The defects or other faults which may appear during the
defect liability period which is 12 months after the completion of the work,
arising in the opinion of the bank due fo inferior quality of material or bad
workmanship not in accordance with the confract, the; contractor shall make
good at his own cost within a reasonable time. In case of default, the Bank may
employ and payother agencies to amend and make go?d such defects and all
expenses/damages/losses shall be recoverable by the Bank or may be

deducted from any money due to the contractor |

Arrangement of work: The coniractor shall organize the Work in such a way that
the office users or the nearby public area put to no hardships and the working of
the office is not affected. The coniractor shall take adequate care during the
progress of work 1o protect the office property like stationery, furniture, etc. In
case of any damage, the same shall be made good by the confractor. The
contractor has agreed to work after office hours for which no exira cost shall be
considered.

Coordination among different contractors: Work may be allotted to different
contractors for furnishing, Electrical, and AC Work. In such cases, coniractors
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should execute their respective work without causing hindrance, or delay in the
execution of work of other contractors in consultation wﬁh the Project Architect
in-Charge. .

Stacking of material: The contractor is not to stack any @f his material recklessly
to endanger the safety of the building and cause [ any nuisance to the
occupants and the public.

Extra charges: It must be clearly understood that all the conditions of contracts
are intended to be strictly enforced and that no exira charges in respect of
exira work will be allowed unless they are clearly outside the spirit and meaning
of the condition and unless such work shall have been ordered inwriting.

Water supply: The contfractor shall make his arrangements for the water required
for the work. In case the water is available and supplied by the Bank, the
charges for the same may be incurred by the contractor. In case water is
supplied by the Bank, the contractor shall make his own arrangement for the
storage, and pipeline from the point of tape to the required location.

Electric supply: The confractor shall make his arrangements for Electricity
required for the work. |

Approval of samples: The coniractor shall furnish well in time before work
commences at his own cost, colour samples, samples of material or
workmanship that may be called by the Project Architect for approval. Rates
quoted shall cover such preliminary work.

Workmanship: The work involved calls for a high standard of workmanship
combined with speed. All the glass panes, door handles / hinges, electric fitting,
fans, furniture records, floors etc. are to be thoroughly cleaned after work is
completed. Any damage fo the flooring, tiles, dado, paneling or any other part
of the building, etc. shall be made good at the cost of the contractor to the
entire satisfaction of the Bank. The conitractor shall make all arrangements for
shifting of furniture/records and keeping the same in its original position after he
finishes the work on a daily basis. The contractor at his,own cost shall provide
brown paper, polythene, tarpaulin, etc. for protecting furniture/fixtures,
paneling, electrical, fittings, records, etc. |

Interpretation of documents/drawing: Except where otherwise provided in the
confract all questions and disputes relating o the meaning of the specifications,
design drawings, and instructions herein before mentioned and as to the quality
of workmanship or materials used for the work or as to any other question, claim,
right, matter or thing whatsoever, in any way arising out of or relating 1o the
contract, designs, drawings specifications, estimates, instructions, orders or these
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conditions or otherwise concerning the works, or the execution or failure to
execute the same whether arising during the progress of the work or after the
completion or abandonment thereof shall be referred to the competent
authority of the Bank whose decision shall be finall and binding on the
confractor.

Use of scaffolding: The coniractor shall allow the use of scaffolding erected by
them to any other agency employed by the Bank during the contract period
without any payment.

Provisional ltem: If ordered by the Bank, the coniractor shall be required to carry
out provisional items at the same conditions and rates as applicable for this
contract.

Measurements of all concealed items: Measurements of|all concealed items of
work and exira items if any, shall be recorded by the Project Architect before
they are concealed.

Measurements: All measurement tapes shall be of steel and all scaffolding and
ladders that may be required for taking measurements shall be supplied by the
confractor.

Cleaning during the work: The rates quoted shall incluﬁde cleaning of ceiling
roses, electric switches, boards, window panes, etc. after the repair leaving the
site neat and tidy from fime fo time.

Complying LS. specification: Unless otherwise mentioned in the contract, the
latest Indian Standard Code for material speciﬁcoﬁonsl method of work, and
mode of measurements shall be followed. The payment shall be made on the
basis of the actual measurement of work done to be submitted along with the
bill and it should be verified by the Project Architect and Branch Head.
|

Rate to include: The rates quoted by the contractor shall cover work at any
height in the premises for all finished items under this confract. The rate quoted
shall be inclusive of all material costs, wastage, labour, loading, profit, taxes if
any, scaffolding, transport, supervision, spotlight arrangement, and any other
means to complete the job. Octroi, sales tax, works contract tax or any other
taxes present or future to be included in the rates so quoted.

Price Fluctuation: The rates quoted by the contractor shall be firm throughout
the currency of the contract (including the extension of time if any is granted)
and will not be subject 1o any fluctuation due to variation in the cost of material
or labour,
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The successful tenderer if called upon fo do so, shall optain a letter from the
approved frade manufacturer whose product is used, if found necessary by the
Bank confirming that the manufacturer shall provide all ’r%e technical assistance
and supervision during the execution of the work at all such places as directed
and the coniractor shall bear the expenses, if any, for such supervision and
technical assistance supplied by the frade mcnufoc’rurer.i

Testing of materials: If at any point of fime during the vaork, if Bank authorities
desire to carry out the tests of certain materials, the contractor shall arrange for
the same and submit the test report without any exira cost to the Bank.

The contractor shall note that they should bring to the notice of the Architect /
Engineer any breakage in teglass window before sTor’nng work. However, if any
glass window is found to be broken during the repair work the same shall be
replaced by the contractor at his own cost.

Conditional tenders: Conditional tenders are liable to be rejected.

Rates of non-tendered items: The successful tenderer is bound to carry out any
item of work necessary for the completion of the job eVen though such items
are not included in the schedule of quantities. |
Abandonment of work: If in any case the work is requiredito be abandoned, the
contractor shall not be titled for any claims and he will be paid as per the actual
work done fill that period.

The Bank reserves the right to accept/reject the lower or any or all tenders in
part or in whole withoutassigning a reason therefor.

The decision of the Bank shall be final and binding on any matter connected
with the work. The matter of any dispute shall be decided after mutual
discussions based on the terms and conditions of this coniract. However, if the
maiter cannot be resolved then the same shall be referred to the respected,
qualified person in the field agreed to both parfies and his opinion shall be
binding on both parties. However, this is pre-course to any legal action in this
regard.

Incomplete quotation: Incomplete quotations shall be surhmorily rejected

Records & measurements: Measurements shall be taken jointly by the Project
Architect, Branch Head, and contractor and shall without exira charges provide
assistance with the appliance; labour, and other things necessary for the work,
and measurements will be signed and dated by all the parties on completion of
measurements.
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Safety measures: The contractor at his own cost shall provide tarpaulins on the
external side of the building at the time of breaking plaster etc. to safeguard
adjacent property, the Bank’s property, employees, traffic, etc. The contractor
shall follow all the safety measures while carrying out the work. The bank shall
not be liable for any compensation due to an GCClden’r any mishap, or
negligence.

If there is a delay in the commencement of work for any reason, the Bank shall
not be liable for any compensation.

If at any point of tfime during the progress, if is observec? that the coniractor is
not progressing the work with due diligence, and care and lagging much

behind the schedule or fails to gear up the work despi‘Te instructions from the
Project Architect and Bank Officials, the Bank reserves ’rhle right fo terminate the
confract with7 days’ nofice. In such case, the confractor shall be liable to pay
the bank any extra cost involved for the completion of the said work and will not
obstruct any way in completing the work through another agency. After
completion of the entire work, the contractor shall be paid for the actual work
executed by himat the quoted rates after deducting any claims, or damages. In

case of such fermination, the security deposit held by the Bank will be forfeited

Although the number of coats of paints/polishing/whitewashing are specified
the contractor will have additional coats if the surface is not to the satisfaction
of the Project Architect and there shall be no extra payment on account of
such coats

First Aid: The contractor shall be responsible for all first aid and he shall keep the
site fully equipped to meet such emergency.

Supervision: The contractor is required to have on-site during all working hours a
competent supervisor (acceptable to the Bank) who will be responsible for the
conduct of the worker and who has the authority to recelve and act on such
instructions issued by the Architect / Bank. i
All work shall be carried out in a workman-like manner ‘ro the entire satisfaction
of the Architect / Bank Officials.

The confractor shall follow all rules/regulations in force and should possess the
license for employing labour and also follow all safety measures, labour bye law
and shall be responsible for any lapse.

Transfer of Tender Documents: Transfer of tender documents purchased by one
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intending tenderer toanother is not permissible.

Safety: The contractor shall carry out the entire work in a workman-like manner
having full regard for the safety of the men working at the site. All safe practices
shall be strictly adhered to by the workmen of the contractor like wearing
helmeis, safety belts when working at heights, gloves! when handling sharp
objects and reinforcement, eye shields during welding, safety shoes, etc. The
confractor shall protect the sides of openings in floor slabs, edges of slabs, stairs,
stairwells, etc. with barricades, warning signs/lights and educate all his workmen
regarding following safe working practices. He shall provide first aid boxes at the
site.

Despite following safe methods, in case of any unfortunate accident, the
contractor shall indemnify the employer against any expenses or claims towards
freatment or compensation.

A Daily Diary Register: A daily diary register will be kiep’r at the site under
furnishing. The confractor or his representative will furnish every day at 92.00 hrs.

Details of work for the day proceeding and the diary vl/ill be written up every
day and jointly signed by the Conftractor or their representatives in token of its

correciness.

Nuisance: The confractor shall not at any time cause or permit anyone to cause
any nuisance on the site or do anything that shall cause unnecessary
disturbance or inconvenience to the bank or the owners, tenanfts, or occupiers
of other properties near the site and the public generdlly.

Rights, remedies, and powers:

Bank reserves iis right to cancel the work/purchase order and/ or terminate this
Agreement by giving 7 days prior notice in writing to the Vendor without
prejudice to ifs rights and contentions available under this Agreement or the
Law (s) for the time being in force in the following circumstances: -

Abandon the contract.

Unnecessary or unwairanted delay in execution of the work allotted.
Delay in providing the requisite manpower at the Bank’s site.

The vendor violates any Laws, Rules, Regulations, Bye-Laws, Guidelines,
and Notifications etc.

e. Breach of trust is noticed during any stage of the consuliancy assignment.
The selected bidder commits a breach of any of the terms and conditions
of the bid.

g. The selected bidder goes into liquidation voluntarily or otherwise.

h. An attachment is levied or continues to be levied for 7 days upon the

00 oo

—h
:
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effects of the bid.
If it is found at any stage that the bidder has concealed any important
information or has submitted any false information or declaration,
particularly regarding any pending legal action or blockhshng status.

. If there is any conflict of interest.

. An altachment is levied or continues to be levied for a period of seven
days upon the effects of the contract.

If fails to complete the assignment as per the timelines prescribed in the
Purchase Order/ Agreement and/or within the extension, if any allowed.

. At any time defaults in proceedings with the works with due diligence and
confinues to do so aftera notice in wiiting of seven days from the Bank or
Project Architect, or

. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it within 3 days after a notice in writing is
given to him on that behalf of the Project Architect or Bank.

. Persistently disregards the instructions of the PrOJecT Architect contravenes
any provision of the contract, or

. Fails to remove materials from the site or to pull down and replace work
after receiving from the Project Architect notice to "rhe effect that the said
materials or works have been rejected.

. Fails to complete the works or items of work on or before the stipulated
date (s) of completion, and does not complete them within the period
specified in a notice given in writing on that behc:lfby the Project Architect
or Bank, or

Offer or gives or agrees to give to any person in the Bank's service or to
any other person on this behalf, any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do so for having done
or forborne fo do any act in relation to the obtaining or execution of this
or any other contract for the Bank, or

. Shall obtain a contract with the Bank as a result of ring tendering or other
non-bonafide methods of competitive tendency, or

Being an individual, or if a firm, any partner thereof, shall at any time be
adjudged insolvent or have a receiving order or order for the
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of
his creditors or support so to do, or any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estates or if a trust deed be executed by him for benefit of his creditors, or
. Being a company shall pass a resolution or the court shall make an order
for the liquidation ofits affairs, or an appointed or circumstances shall arise
which entitle the court or debenture holders to appoint a receiver or
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manager, or

v. Shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21days, or

w. Assigns, transfers, sublets (engagement of labour on a piece work basis or
of labour with materials not to be incorporated in the work, shall not be
deemed fo be sub-letting) or attemptsto assign, transfer or sub-let the
entire works, or any portion thereof without the p{lor written approval of
the Bank.

In addition to the cancellation of the work order/iermination of the master
confract, the Bank reserves the right to appropriate the damages from the
earnest money deposit (EMD) provided by the selected bidder or otherwise. The
Bank also reserves the right o recover any dues payable by the selected bidder
from any amount outstanding to the credit of the selected bidder, including the
pending bills and security deposit, if any, under this contfract or any other
contract/order.

Notwithstanding anything contained hereinbefore, the Bank shall have the right
to terminate the contract at any time at its own convenlence by serving a prior
writften notice of 15 days fo the vendor without ossngnlng any reason and
without cost or compensation therefor. ‘

[) Determination of the Contract:

a. The Bank may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter as the Bank by written
nofice determine the contract either as a whole orin pari.

b. Upon such determination of the contract in whole or in part, the security
deposit with the Bank in respect of the contract shall stand forfeited to
the Employer without in any way affecting the rig\h’fs of the Bank.

c. Rights of the Bank after determination of the conﬁrc:cf due io
confractor’s default.

The Bank shall on such determination have powers 1o:

1) Take possession of the site and any materials equipment, plant,
implements stores, etc.thereon, and/or

) Carry out the incomplete work by any means at the risk and cost of
the contractor. |

d. On determination of the conftract in full or in part, the Bank shall
determine what amount, if any, is recoverable from the contractor for
completion of the works or part of the works or in casethe works or part
of the works is not to be completed, the loss or damage suffered by the
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Bank. In determining the amount, credit shall be given to the contractor
for the value of the work executed by him up to the time of
cancellation or the value of the contractor's materials to be present so
as to record the measurements in his presence. |If the contractor fails to
e present inresponse to the notice, the recording of measurements
shall be proceeded with ex-parte and the measurements as recorded
shall be binding the contractor.

e. The Bank shall have the right to use the contractor's plant, machinery,
and materials on the balance work but shall not in any way be
responsible for any damage or loss of the same ond the contfractorshall
not be entitled to any compensation thereof.

Consequences of Termination: The Bank at ifs sole disc‘:reﬁon shall invoke the
Performance Guarantee, and the Indemnity furnished towards non-
performance/non Compliance of the terms and conditions of the work
order/coniract by the Contractor/Vendor, without prejudlce to ifs rights and
conditions available under the Law for the time being in force

Zonal Manager
UCO Bank
Zonal Office Meerut
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The Zonal Manager | Date:

UCO Bank

Zonal Office, Meerut _
Offer Letter by Contractor:

Sub: Submission of Tender for Air Conditioning works at UCO Bank B/O Aligarh
Main (0225).

With reference to the tender regarding the above work invited by you, we have
to state as under.

We declare that before quoting the rates, we have visited the site and our rates
are as per present site condition. Further we herewith deposit Tender Fee and
Earnest Money (as mentioned below) for due execution of the works at my /our
tendered rates as per the Terms of Contract. In the event of this tender being
accepted, | / We agree to enter in fo and execute the necessary contract
documents as required by you.

Sr. No Particulars DD No and Date Amount
] Tender Fee (Rs. 500) :
2 EMD (Rs. 3,000/-)

As required by you, | / We are returning herewith the do¢umenfs duly signed by
us at each page htoken of our acceptance of the provisions in the documents.

We hereby offer to execute and complete the whole of the works strictly in
accordance with the said conditions of contract, special conditions of contract,
specifications and drawings at the rates set out against: each of the items of
work in the schedule of quantifies. Total cost (after discount and
excluding of taxes) included in the above is Rs. /-
(Rs. Only}.

We have carefully read and clearly understood all terms and conditions of
contracts and specifications. We agree to complete the work at the rate / rates
quoted by me / us in the schedule of quantities and within the specified fime
from the date of work order awarding the work to us.

Our rates are firm, include and cover all cost, expenses, liabilities of every
description and all risk of every kind to be taken in execution and handing over
the work to the Bank. All Type of Taxes applicable and prevailing from time to
time on such item for which the same are livable and the rates quoted by us are
inclusive of the same.

Signature & Seal of the Contractor
Name:
Mobile No.
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Draft Agreement |

Article of agreement made this day of 2024
between the “UCO Bank, a body corporate, cons’n’ru’red under the Banking
Companies (Acquisition & Transfer of Undertakings) Act, 1970 as amended from fime
to fime having its Head Office at No.10, BTM Sarani, Kolkoto -700001, having its Zonal
Office, Meerut at Krishna Plaza, C-2 /4, D-Block, Gang¢ Nagar, Mawana Road,
Meerut-250001 (hereinafter referred to as “Bank” which expression shall unless
excluded by or repugnant to the subject or context be deemed to mean and include
its assigns and SUCCEessors) of the “"ONE PART and M/s
............................................................................. having its registered office at

...................................................................................................................................

(hereinafter called “The Vendor”) of the other part, which expression should include its
successor/s and assignee/s.

Whereas the Bank is desirous of executing Contract for
et eeetesereeereea e eeatesa et e aae e e aee e aeeeshneee et e e tsaeasteesresensteeenteeanseeesteasrsnesebereseres at UCO Bank
Head OffiCe i e (hereinafter called "'Bank™’)

And whereas the said work as mentioned in the work order has been accepied and
signed by and on behdalf of the Vendor.

And whereas the vendor has agreed fo execute upon ond subject o the condition
set forth herein and work order, General conditions of coniract, special condition of
contract, including all other conditions as mentioned, in the work order, specifications,
and all correspondence exchanged by or between the parties from the submission of
tender fill the award of work, both letter inclusive,(all of which are collectively
hereinafter referred fo as " the said conditions”) the work described in the said
specification and included in the tender at the rates therein set for in UCO Bank Work
Order NO...cooovvenrerrennenns dated ... 201 and amounting to the sum of
RS. et (RUDEES  eoveeeeeeeveeeeeeeiesese e e
only) inclusive of all Taxes.

NOW IT IS HEREBY AGREED AS FOLLOWS:

The following documents attached hereto shall be deemed to form an integral
part of this Agreement:

(Q) Work order [6Her NO-......ccvvvveiveciveeeieesssseeseeed. dOted e
(b) R.F.P.(Request FOr Proposal) dted ......cccvviiiieeieriiiireeiceieeecrvee s svvaesseeae s
(b) Corrigendum (if any) dated ...t

Scope of work: UCO Bank invites sealed tender offers from Bank's empanelled
contractors under Zonal Office Meerut for Air Conditioning iwork at B/O Aligarh Main
(0225)
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Price and Taxes: The price shall be firm and binding without

any escalation throughout

the contract period i.e (Till Completion of Work). The prices| (in Indian Rupees) should
indicate all inclusive price of the equipment [i.e. basic price, fransportation, insurance
(to cover equipment during the transit, installation at site and handing it over o the
Bank), Duties, installation charges, comprehensive onsite warranty of one year
covering all parts, consumables, labour etc] GST should be shown separately. If the

Bidders fail to include them in the tender, no claim thereof
Bank afterwards. :

Additional Terms & Condition on GST are as follows:

> Supplier/service provider to confirm that the GST amo
declared in ifs returns and payment of taxes is also made

> The Supplier/ Service Provider agrees to comply with

%will be considered by the

unt charged in invoice is

~all applicable GST laws,

including GST acts, rules, regulations, procedures, cirgulars & instructions there
under applicable in India from time to time and to ensure that such compliance is
done within the time prescribed under such laws. Supplier/Service Provider should
ensure that accurate transaction details, as required by GST laws, are timely
uploaded in GSTN. In case there is any mismatch between the details so uploaded
in GSTN by Supplier/ Service Provider and details available with UCO Bank, then
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismaich may be retained from due payments fill such time the accurate
tax amount is finally reflected in the GSTN to UCO Bank's Account and is finally
available to UCO Bank in terms of GST laws and that the credit of GST so taken by
UCO Bank is not required to be reversed at a later date along with applicable
interest.

UCO Bank has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service
provider. Any loss of input tax credit to UCO Bank for the fault of supplier shall be
recovered by UCO Bank by way of adjustment in the consideration payable or
otherwise.

Supplementary invoices/debit note/credit note for price revisions o enable UCO
Bank to claim tax benefit on the same shall be issued by Vendor for a particular
yvear before September of the succeeding financial year.

The purchase order/ work order shall be void, if at any point of time Vendor are

found be to a black listed dealer as per GSTN rating system and further no payment
shall be entertained.
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Placement of Order/Letter Of Indent (LOI): Bank will issue the LOI as per requirement
accordingly with details terms & conditions.

Payments: Bank will not pay any advance. Interim paym}em‘ will be released after
delivery of all materials at site. The request for first interim payment will be considered
only after completion of at least 50% of the work allotted and 2nd interim payment will
be considered only after completion of at least 80% of the work allotted to the
contfractor considering delivery of materials at site upon production of proper
documentary evidence.

A certificate jointly sighed by the architect and branch Head to ascertain the value
and quality of the completed work has to be produced along with the request letter
of the confractor for interim payment. No interim payment will be made without
producing the above certificate.

Each Interim payment will be liable for deduction of 8% retention amount fo make the
total retention money equivalent to 10% of Total Project Cosq.
(Eg. Total Security Deposit should be, 10% of Total Project Cost = 1% EMD + 1% I1SD + 8%

retention money deducted at the time of each interim payrrﬁenf)

When the work has been completed and Bank's Archi’feé’rs and Branch Head has
certified in writing that the work has been completed on the basis of detailed
measurements and has made a final scrutiny and that there is no dispute in items,
rates, and quantities, the contractor shall be entitled to the payment ofthe final bill in
accordance with the final certificate issued by Architect and Branch Head.

The contractor shall be paid by the Bank after such cer‘rificc}u’re has been delivered to
~us by the Project Architect and Branch Head. Project Architect and Branch Head has
power to withhold any certificate in the work or any part thereof are not carried out to
his satisfaction or the contractor fails to show the desired progress or fails o follow the
instructions given orin case of breach of this contract.

For water proofing works (if required) on fraces, bathroom, WC, Chaijja, work has to be
executed through the agency specialized in waterproofing. Contractor will have to
submit a guarantee of 10 years on stamp papers as per the format to be prescribed
by the Bank.

The retention money built up through EMD, ISD and retention amount from interim and
final bills will be returned to the contractor after the expiry of defect liability period,
subject to deductions for any appropriations thereof required to be made by the Bank
as per conditions of the contract. The contractor should note that no interest will be
allowed on his security deposit. It will be minimum of 10% of Final verified Bill.

The contractor is requested to sign each page of the quotation and put rubber stamp,
seal below his signature and seal the quotation in an envelope.
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Insurance: Successful bidder will insure the work with ’rhird-'ror’ry liability, at their own

cost and keep the same valid until completion of the work, by an ‘ALL RISK’ insurance
policy for the full value of the contract. The insurance policy is to be submitted to us in
original. |

All the workers of the confractor as well as his sub-coniractor must be properly
covered by an Insurance Policy under the Workman's Compensation Act and Fatal
Accidents Act. The confractor af his own expenses arranges to effect and maintain
unfil the completion of the confract. :

Execution of Agreement: The successful bidders will have to execute an Agreement
with the Bank in non-judicial stamp paper of requisite value purchased in favour of the
vendor or UCO Bank.

Integrity: Integrity Pact (IP) as per the Bank's format on Non-Judicial Stamp Paper of
appropriate value has to be submitted along with Tender dogumenfs.

Integrity Pact, in respect of a particular contract, shall be operative from the date of
Integrity Pact is signed by both parties till the final completion of the contract. Any
violation of the same would entail disqualification of the bidders and exclusion from
future business dealings. Integrity Pact shall cover all phases of the contract i.e. from
the stage of Notice Inviting Tenders (NIT)/Request for Proposals (RFP) till the conclusion
of the contract i.e. final payment or the duration of warranty/guarantee. The format of
the Integrity Pact is attached as Annexure for strict compliance.

Each and Every bidder has to execute a pre-contract integrity pact as per the Bank's
format on non-judicial stamp paper of appropriate value.

Taxes and Duties: The bidder will be entirely responsible to pay all faxes whatsoever in
connection with delivery of the services at the sites including incidental services and
commissioning. Wherever the laws and regulations require the deduction of such taxes
at the source of payment, the Bank shall effect such deductions from the payment
due to the vendor. The remittance details of the amount so deducted and the issue of
a cerfificate for such deductions shall be made by the Bank as per the laws and
regulations in force.

Nothing in the contract shall relieve the vendor from his résponsibiliTy to pay any tax
that may be levied in India/abroad on income and profits made by the vendor in
respect of this contfract.

Authorized Signatory: The selected bidder shall indicate the authorized signatories who
can discuss and correspond with BANK, with regard to the obligations under the
coniract. The selected bidder shall submit at the fime of signing the contract a
certified copy of the resolution of their board, authenficated by the company
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secretary, authorizing an official or officials of the |bidder to discuss, sign
agreements/coniracts with BANK, raise invoice and accept payments and also to
correspond. The bidder shall provide proof of signature identification for the above
purposes as required by BANK. f

Clarifications on and amendments to the RFP document: Prospective bidders may seek
clarification on the RFP document by letter/e-mail till the ddfe and time mentioned in
this RFP. Further, at least 7 days prior o the last date for bid-submission, the Bank may,
for any reason, whether aft its own initiative or in response to clarification(s) sought from
prospective bidders, modify the RFP contents by amendment. Clarification
/Amendment, if any, will be nofified on Bank's website and such notification shall be
deemed 1o be sufficient notice to all. No individual communication will be sent to any
bidder in this regard. On the issue of any such notice regarding modification of
contents of RFP, this RFP shall be read as if such modification were part of the original
RFP.

liquidated Damage: In case of failure to maintain the! required progress or 1o
complete the work and clear the site within the stipulated period of time, the
contractor shall be without prejudice to any other right, pay as agreed compensation
amount of 1 % of the confract amount per week of delay subject fo a maximum of 10
% of accepted contract value, accrual of which entitles us o rescind the contract.

Commencement of work: The work must be started within 15 days upon awarding of
work order or accepting the work order and the program for carrying out the various
jobs shall be drawn out in consuliation with the Project Architect. An adequate labour
force shall be provided to complete the work within the specified period. Proper
security aspects should be taken care of by adequate vigilance in view of the
importance of the building. Default in compliance with the programmer so finalized
shall entail the operation of liquidated damages as stated. In case of Non-
commencement of work within the stipulated time of 5 days, the work order/contract
will be canceled and EMD of the contractor will be forfeited and the process for
depanelment of the contractor may be initiated and no objection of the contractor
will be entertained in this matter.

Time of Completion: 6 (Six Weeks) from the stipulated commencement date of the
work.

Responsibility for Completeness: Any supplies and services that might not have been
specifically mentioned in this R.F.P/tender/contract but are necessary for the design,
manufacture, supply, testing, handing over, operationalizing, performance, or
completeness of the contract, shall be provided/rendered as per the time schedule
for the efficient and smooth operation and maintenance of the system under Indian
conditions. The approval by the Bank at any stage for any supplies by the vendor shall
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noft relieve the vendor of his obligation.

Dispute Resolution Mechanism: The Vendor and The Bank shall endeavor their best to

amicably settle all disputes arising out of or in connection with the Coniract in the
following manner:

a. The Party raising a dispute shall address to the other Party a notice in writing
requesting an amicable setflement of the dispute within seven (7) days of receipt of
the notice. |

b. The matter will be referred for negofiation between designated officials of the Bank
/Purchaser and the Authorised Official of the Bidder. The maiter shall then be resolved
between them and the agreed course of action documented within a further period
of 15 days.

In case any dispute between the Parties, does noft settle by negofiation in the manner
as mentioned above, the same shall be resolved exclusively by arbitration and such
dispute may be submitted by either party for arbifration within 20 days of the failure of
negotiations. The arbitration shall be held in Meerut and conducted in accordance
with the provisions of the Arbifration and Conciliation Act, 1996, or any statutory
modification or re-enactment thereof. Each Party to the dispute shall appoint one
arbitrator each and the two arbitrators shall jointly appoint the third or the presiding
arbitratfor.

The "Arbitration Notice” should accurately set out the disputes between the pariies,
the intention of the aggrieved party to refer such disputes to arbifration as provided
herein, the name of the person it seeks to appoint as an arbitrator with a request to
the other party to appoint its arbifrator within 45 days from receipt of the nofice. All
notices by one party to the other in connection with the arbitration shall be in writing
and be made as provided in this tender document. The arbitrators shall hold their
sittings at Meerut.

The arbitration proceedings shall be conducted in English language. Subject to the
above, the courts of law at Meerut alone shall have the jurisdiction in respect of all
matters connected with the Contract/Agreement. The arbitrafion award shall be final,
conclusive, and binding upon the Parties and judgment may be entered thereon,
upon the application of either party to a court of competent jurisdiction. Each Party
shall bear the cost of preparing and presenting its case, and the cost of arbitration,
including fees and expenses of the arbitrators, shall be shared equally by the Parties
unless the award otherwise provides. The Bidder shall not be entifled to suspend the
Service/s or the completion of the job, pending resolution of any dispute between the
Parties, and shall confinue to render the Service/s in accordance with the provisions of
the Contract/Agreement. |

Governing Laws and Jurisdiction: This contract shall be governed by and construed in
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accordance with the Laws of India for the time being in force and all the dispute(s) or
difference(s) arising out of or in connection with the confract shall be subject to the
exclusive jurisdiction of the courts at Meerut.

Notices: Nofice or other communications given or required to be given under the
contract shall be in writing and shall be e-mailed followed by either hand-delivery with
acknowledgment thereof, or fransmitted by pre-paid regisj‘ered post or courier. Any
notice or other communication shall be deemed to have been validly given on the
date of delivery if hand delivered & if sent by registered post than on expiry of seven
days from the date of posfing.

PUBLICITY: Any publicity by the bidder in which the name of Bank is o be used should

be done only with the explicit prior written permission of Bank. The Vendor shall not

make or allow to make a public announcement or media release about any aspect

of the Contract unless BANK first gives the Vendor ifs prior wriﬁen consent.

Force Majeure: Force Majeure is herein defined as any cduse, which is beyond the

control of the selected bidder or BANK as the case may be which they could not

foresee or with a reasonable amount of diligence could not'have foreseen and which

substantially affects the performance of the contract, such ds

1. Natural phenomenon, including but not limited to floods, droughts, earthquakes,
and epidemics

2. Acts of any government, including but not limited to war, declared or undeclared
priorifies, quarantines and embargos

3. Terrorist attacks, public unrest in the work area

Provided either party shall within 10 days from occurrence of such a cause, nofify the
other in writing of such causes. The bidder or BANK shall not be liable for delay in
performing his/her obligations resulting from any force majeure cause as referred 1o
and/or defined above.

Any delay beyond 30 days shall lead fo termination of contract by parties and all
obligations expressed quantitatively shall be calculated as on date of termination.
Notwithstanding this, provisions relating to indemnity, and confidentiality survive
termination of the contract.

Confidentiality: The bidder must undertake that they shall hold in trust any Information
received by them, under the Contract/Agreement, and the strictest of confidence
shall be maintained in respect of such Information. The bidder has also 1o agree:

o To maintain and use the Information only for this Confract/Agreement and only as
permitted by BANK;

o To only make copies as specifically authorized by the prior written consent of the
Bank and with the same confidential or proprietary notices as may be printed or
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displayed on the original;

o To restrict access and disclosure of Information to such of their employees, and
agents, siricilly on a “need to know" basis, to maintain confidentiality of the
Information disclosed to them in accordance with this Clause and

¢ To freat all Information as Confidential Information.

o Conlflict of interest: The Vendor shall disclose to BANK in writing, all actual and
potential conflicts of interest that exist, arise, or may arise (either for the Vendor or
the Bidder's team) in the course of performing the Service(s) as soon as practical
after it becomes aware of that conflict.

Non-Transferable Offer: This Request for Proposal (RFP) is not fransferable. Only the
bidder who has purchased this document in its name or submitted the necessary RFP
price (for downloaded RFP) will be eligible for participation in the evaluation process.
There will not be any fype of outsourcing.

The bidder should also submit an undertaking fo the effect that he has not made any
modification in the original copy of the RFP and his bid would be liable for rejection for
any violation of the above.

Period Of Validity of Bid: Bids shall remain valid for one hundred twenty days (120 days)
after the date of bid opening prescribed by BANK. BANK ho[ds the right to reject a bid
valid for a period of Ninety days as non-responsive, without any correspondence. In
exceptional circumstances, BANK may solicit the Bidder's consent fo an extension of
the validity period.

The request and the response thereto shall be made in writing. Extension of the validity
period by the Bidder should be unconditional and irrevocable. The Bid Security
provided shall also be suitably extended. A bidder acceding o the request will neither
be required nor be permitted to modify its bid. A bidder may refuse the request
without forfeifing its bid security. In any case, the bid security of the bidders will be
returned after completion of the process.

Address of Communication: Offers/bids should be addressed to the address given in
this RFP.

Preliminary Scrutiny: BANK will scrufinize the offers/bids to determine whether they are
complete, whether any errors have been made in the offer/bid, whether required
technical documentation has been furnished, whether the documents have been
properly signed and whether items are quoted as per the schedule.

BANK may, at its discretion, waive any minor non-conformity or any minor irregularity in
an offer/bid. This shall be final, conclusive, and blndlng on all bidders and BANK
reserves the right for such waivers.

No Commitment to Accept Lowest or Any Offer/Bid: BANK shall be under no obligation
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to accept the lowest or any other offer received in respon%e to this offer notice and
shall be entitled to reject any or all offers without assigning any reason whatsoever.
BANK has the right 1o re-issue tender/bid. |

BANK reserves the right to make any changes in the terms and conditions of purchase
that will be informed to all bidders. BANK will not be ob‘[liged to meet and have
discussions with any bidder, and/or to listen to any represenfations once their offer/bid
is rejected. Any decision of BANK in this regard shall be final, conclusive and binding

upon the bidder.

Signing of the Bid: The bid shall be signed by a person or persons duly authorized by
the Bidder with signature duly attested. In the case of a body corporate, the bid shall
be signed by the duly authorized officers and supported by internal corporate
authorizations.

Costs of Preparation & Submission of Bid: The bidder shall bear all costs for the
preparation and submission of the bid. BANK shall not be responsible or liable for
reimbursing/compensating these costs, regardless of the canduc’r or outcome of the
bidding process.

Subcontracting: The Bidder will not subconiract or delegate or permit anyone other
than the Bidder personnel to perform any of the work, service or other performance
required of the Bidder under this agreement without the prior written consent of the
Bank and the bank's decision in this regard will be final and acceptable to the bidder.

Ownership and Retention of Documents:

= BANK shall own the documents, prepared by or for the selected bidder arising out
of orin connection with the Coniract.

= Forthwith upon expiry or earlier termination of the Contract and at any other time
on demand by BANK, the Vendor shall deliver to BANK all documents provided by
or originating from BANK/ Purchaser and all documents produced by or from or for
the Vendor in the course of performing the Service(s), unless otherwise directed in
wrifing by BANK at no additional cost. i

= The selected bidder shall not, without the prior written consent of BANK/ Purchaser
store, copy, distribute or retain any such Documents.

= The selected bidder shall preserve all documents provided by or originating from
BANK/ Purchaser and all documents produced by or from or for the Vendor in the
course of performing the Service(s) in accordance with the legal, statutory,
regulatory obligations of UCO BANK/Purchaser in this regard.
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The signing of Contract/Agreement: The successful bidder / Contractor is required to
enter into a Contract as per the Bank’s prescribed format wijthin 5 days from the date
of acceptance of the Bank's offer valid up to the completion of the job effective from
the date of execution of contfract unless terminated earlier by the Bank by serving 7
days prior notice in writing fo the Confractor/ selected bidd\er at its own convenience
without assigning any reason and without any cost or compgnson‘ion therefor.

The failure, delay, or evasion on the part of the successful bidder fo execute the
Contract within the period mentioned will entitle the Bank to forfeit the Earnest Money
deposited by the successful bidder/Consultant, without further notice to the successful
bidder/ Consultant. Further, the failure, delay, or evasion on the part of the successful
bidder/consultant to commence the project within 5 = days from the date of
execution of the Master Coniract will result in the termination of the Coniract and
invocation of the Bank Guarantee by the Bank without prejudice to its other rights and
remedies available under the contract and/or Law(s) for the fime being in force.

Bank reserves the right to the following: Bank reserves its rights, without giving any
reason whatsoever and without any cost or compensation therefor, to.

¢ Reject any or all proposals received in response to the RFP

s Reject the proposals received in response to the RFP containing any deviation from
the payment terms as stipulated in the RFP.

o Waive or Change any formalities, irregularities, or inconsistencies in the RFP.

o Extend the fime for submission of proposail.

o Modify the RFP document, by an amendment that wouldj be notified on the Bank's
website.

o Independently ascertain  information  from  the Banks and  other
institutions/companies to which the bidder has already extended IFRS / Converged
Indian Accounting Standards (IND-AS) services for similar assignments.

» Modify the time period stipulated above for completfion of assignment during the

execution of the assignment if it deem:s fit.
Forfeiting of Bid Security/EMD: The Bid security/EMD may be forfeited: -

a)if a Bidder withdraws its Bid during the period of Bid validity specified in the RFP, or

b)if it was found that the successful Bidder had made any statement or had enclosed
any documentary evidence which turns out to be false/incorrect at any time fill the
bank’s final settlement of the bills submitted by the bidder, for the audit assignment
undertaken by the bidder.

c) The bid security amount will be forfeited if the vendor refuses to accept the work
order or having accepted the work order fails to carry out his obligations mentioned
therein.

Compliance Confirmation: The Bidder must submit unconditional and unambiguous
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compliance confirmation to all the terms and conditions stipulated in the RFP.

Proposal Ownership: The proposal and all supporting documentation submitted by the
bidders shall become the property of the Bank. The proposal and documentation may
be retained, returned, or destroyed as the Bank decides.

Inspection of sites: The contractor shall visit and examine the site and satisfy as to the
nature and correct dimensions of work and facilities for obtaining material and shall
obtain generally his own information on all matters affecting the execution of work. No
exira charge made in consequence of any misunderstanding or incorrect information
on any of these points on the grounds of insufficient description will be allowed. All
expenses incurred by the contractors in connection with obtaining information for
submitting this tender including his visit to the site and efforts in compiling the tender
shall be borne by the tenderer and no claims for reimbursement thereof shall be
entertained. ;

Safety Regulations: The contractor shall fake all the necessary precautions while
working and to safeguard adjacent property, the Bank's property, the Bank's
employees, and iraffic persons. |

Compliance with local laws: The contractor shall conform to the provisions of any Act
of the Legislature relating to the work and fo the Regulation of Bye Laws of any
authority. He shall also obtainthe permission of the Municipality or any other Authorities
if required under the existing rules.

Site cleaning: All the rates quoted are inclusive of the removal of rubbish/debris
collected during the progress of work, rejected material, and clearance of the site
before and after the work is completed. Notmore than one truckload shall be stored
that too for not more than 3 days. The contractor shall arrange to remove the same
immediately. If the contractor is failing to remove the same the expenses incurred shall
be recovered from the confractor and he will not dispute for the reimbursement of the
same.

Vouchers/bills: The contractor shall upon the request of the Bank furnish bills, invoices,
accounts, receipts, and other vouchers for all materials brought on-site to prove
that the materialspurchased are as mentioned in the specification.

Contractor's responsibility: The work will from time fo fime be examined by the Project
Architect and Bank Officials, but such examination shall not in any way exonerate the
contractor from the obligation to remedy any defects that may be observed at any
stage of the work or after the same is completed. :

Dismissal from work: The coniractor shall upon the written request of the Project
Architect immediately dismiss from the work any person employed by him thereon,

Paae 38 of 59




who may in the opinion of the authority be incompetent ar misconduct himself and

such person shall not be again employed on the work, without the permission of the
bank.

Order of work, etc.: The Bank reserves the right to fix the order in which the various
items of work involved dare to be executed. However, the contractor shall be
responsible for the completion of the entire job within the litem limit specified failing
which liquidated damages as mentioned shall be recovered from the contractor.

Subletting the work: The contractor shall not directly or indirectly sublet the work to
other parties without written permission from the bank.

Quantities of works are provisional: The quantities mentioned in the schedule are
provisional and likely to increase/decrease to any extent or may be omitted thus
altering the aggregate value of the contract. No claim for loss of profit/business shall
be entertained on this account

Distribution of work: The Bank reserves the right to distribute the work for which
quotations have been called, among more than one party, if found necessary. No
claim in this respect shall be considered and the contractor agrees to cooperate with
other agencies appointed by the bank. |

Third-party damage: The contractor shall be responsible‘ for all injury to persons,
animals, buildings, and building structures, and any damage to roads, streets, and
footpaths and shall rectify it at its own cost.

Delay & Extension of time: All the work should be completed within the specified
period in the tender. If the work is delayed due to reasons beyond the control of the
coniractor, he should apply to the Bank explaining, therein the reasons for such
delays, immediately, and if in the opinionof the Bank's authorities, the delay is justified,
the contractor shall be granted extension in time limit.

Certificate of completion: As soon as the work is completed, the contractor shall inform
in writing. completion to the Project Architect, who will inspect the work along with
Bank Officials and if satisfied will issue the certificate that the work has been
completed and the defects liability period shall commence from the date of such
certificate.

Defect liability period: The defects or other faults which may appear during the defect
liability period which is 12 months after the completion of the work, arising in the
opinion of the bank due to inferior quality of material or bad workmanship not in
accordance with the contract, the contractor shall make good at his own cost within
a reasonable time. In case of default, the Bank may employ and pay other agencies
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to amend and make good such defects and all expenses/damages/losses shall be
recoverable by the Bank or may be deducted from any money due to the coniractor

Arrangement of work: The contractor shall organize the work in such a way that the
office users or the nearby public area put to no hardships and the working of the
office is not affected. The contractor shall take adequate gare during the progress of
work fo protect the office property like stationery, furnifure, etc. In case of any
damage, the same shall be made good by the contractor. The confractor has agreed
to work after office hours for which no extra cost shall be considered.

Coordination among different contractors: Work may be dllotted to different
contractors for fumnishing, Electrical, and AC Work. In such cases, contractors should
execute their respective work without causing hindrance, or delay in the execution of
work of other contractors in consultation with the Project Architect in-Charge.

Stacking of material: The contractor is not to stack any of his material recklessly o
endanger the safety of the building and cause any nuisance to the occupants and
the public. :

Extra charges: [t must be clearly understood that all the conditions of contracts are
intfended to be sirictly enforced and that no exira charges in respect of exira work will
be allowed unless they are clearly outside the spirit and meaning of the condition and
unless such work shall have been ordered inwriting.

Water supply: The contractor shall make his arrangements for the water required for
the work. In case the water is available and supplied by the Bank, the charges for the
same may be incurred by the contractor. In case water is supplied by the Bank, the
confractor shall make his own arrangement for the storage, and pipeline from the
point of tape to the required location. |

Electric supply: The contractor shall make his arrangements for Electricity required for
the work.

Approval of samples: The coniractor shall furnish well in time before work commences
at his own cost, colour samples, samples of material or workmanship that may be
called by the Project Architect for approval. Rates quoted shall cover such preliminary
work. ?

Workmanship: The work involved calls for a high standard of workmanship combined
with speed. All the glass panes, door handles / hinges, electric fitting, fans, furniture
records, floors etc. are to be thoroughly cleaned after work is completed. Any
damage io the flooring, files, dado, paneling or any other part of the building, etc.
shall be made good at the cost of the contractor to the entire satisfaction of the Bank.
The confractor shall make all arrangements for shifting of furniture/records and
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keeping the same in ifs original position after he finishes the work on a daily basis. The
confractor at his own cost shall provide brown paper, polythene, tarpaulin, etc. for
protecting furniture/fixtures, paneling, electrical, fittings, records, etc.

Interpretation of documents/drawing: Except where otherwise provided in the
contract all questions and disputes relating to the meouq‘ing of the specifications,
design drawings, and instructions herein before mentioned and as to the quality of
workmanship or materials used for the work or as to any other question, claim, right,
matter or thing whatsoever, in any way arising out of or relating to the contract,
designs, drawings specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure fo execute the same
whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the competent authority of the Bank whose

decision shall be final and binding on the confractor.

Use of scaffolding: The contractor shall allow the use of scaffolding erected by them to
any other agency employed by the Bank during the contract period without any
payment.

Provisional ltem: If ordered by the Bank, the contractor shall be required to carry out
provisional items af the same conditions and rates as applicable for this contract.

Measurements of all concealed items: Measurements of all concealed items of work
and extra items if any, shall be recorded by the Project Architect before they are
concedled.

Measurements: All measurement tapes shall be of steel and all scaffolding and ladders
that may be required for taking measurements shall be supplied by the contractor.

Cleaning during the work: The rates quoted shall include cleaning of ceiling roses,
electric switches,boards, window panes, etc. after the repair leaving the site neat and
tidy from fime to time.

Complying LS. specification: Unless otherwise mentioned in the contract, the latest
Indian Standard Code for material specifications, method of work, and mode of
measurements shall be followed. The payment shall be made on the basis of the
actual measurement of work done to be submitted along with the bill and it should be
verified by the Project Architect and Branch Head.

Rate to include: The rates quoted by the confractor shall cover work at any height in
the premises for all finished items under this contract. The rate quoted shall be inclusive
of all material costs, wastage, labour, loading, profit, taxes if any, scaffolding,
transport, supervision, spotlight arrangement, and any other means to complete the
job. Octroi, sales tax, works coniract tax or any other taxes present or future fo be
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included in the rates so quoted.

Price Fluctuation: The rafes quoted by the contractor shall be firm throughout the
currency of the contract (including the extension of time if any is granted) and will not

be subject to any fluctuation due fo variation in the cost of rlno’reriol or labour.

The successful fenderer if called upon to do so, shall obtain (5:1 letter from the approved
irade manufacturer whose product is used, if found necessary by the Bank confirming
that the manufacturer shall provide all the technical Gssmonce and supervision during
the execution of the work at all such places as directed and the contractor shall bear
the expenses, if any, for such supervision and fechnical assistance supplied by the
trade manufacturer.

Testing of materials: If at any point of time during the work, if Bank authorities desire to
carry out the tests of certain materials, the coniractor shall arrange for the same and
submit the fest report without any extra cost to the Bank.

The contractor shall note that they should bring to the Loﬂce of the Architect /
Engineer any breakage in teglass window before starting work. However, if any glass
window is found to be broken during the repair work, the same shall be replaced by
the contractor at his own cost.

Conditional tenders: Conditional tenders are liable to be rejejc’red.

Rates of non-tendered items: The successful tenderer is bound to carry out any item of
work necessary for the completion of the job even though such items are not included
in the schedule of quantifies.

Abandonment of work: If in any case the work is required .’ro be abandoned, the
contractor shall not be titled for any claims and he will be poud as per the actual work
done fill that period.

The Bank reserves the right fo accept/reject the lower or any or all tenders in part or in
whole withoutassigning a reason therefor.

The decision of the Bank shall be final and binding on any matter connected with the
work. The matter of any dispute shall be decided after mutual discussions based on
the terms and conditions of this contfract. However, if the matter cannot be resolved
then the same shall be referred to the respected, quadlified person in the field agreed
to both parties and his opinion shall be binding on both parties. However, this is pre-
course to any legal acfion in this regard. |

Incomplete quotation: Incomplete quotations shall be summarily rejected

Records & measurements: Measurements shall be taken jointly by the Project
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Architect, Branch Head, and contractor and shall without extra charges provide
assistance with the appliance; labour, and other things necessary for the work, and
measurements will be signed and dated by all the parties on completion of
measurements.

Safety measures: The contractor at his own cost shall provide tarpaulins on the
external side of the building at the time of breaking plaster etc. to safeguard adjacent
property, the Bank’s property, employees, traffic, etc. The contractor shall follow all the
safety measures while carrying out the work. The bank shall not be liable for any
compensation due fo an accident, any mishap, or negligence.

If there is a delay in the commencement of work for any reason, the Bank shall not be
liable for any compensation.

If at any point of time during the progress, it is observed that the contractor is not
progressing the work with due diligence, and care and lagging much behind the
schedule or fails to gear up the work despite instructions from the Project Architect
and Bank Officials, the Bank reserves the right to terminate the contract with 7 days'
nofice. In such case, the confractor shall be liable to pay the bank any exira cost
involved for the completion of the said work and will not obstruct any way in
completfing the work through another agency. After completion of the entire work, the
contractor shall be paid for the actual work executed by himat the quoted rates after
deducting any claims, or damages. In case of such termination, the security deposit
held by the Bank will be forfeited

Although the number of coats of paints/polishing/whitewashing are specified the
contractor will have additional coats if the surface is hot to the safisfaction of the
Project Architect and there shall be no exira payment on account of such coats

First Aid: The contractor shall be responsible for all first aid and he shall keep the site
fully equipped to meet such emergency.

Supervision: The contractor is required to have on-site during all working hours @
competent supervisor (acceptable to the Bank) who will be responsible for the
conduct of the worker and who has the authority to recelve and act on such
instructions issued by the Architect / Bank.

All work shall be carried out in @ workman-like manner to the entire satisfaction of the
Architect / Bank Officials.

The confractor shall follow all rules/regulations in force and should possess the license
for employing labour and also follow all safety measures, labour bye law and shall be
responsible for any lapse.
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Transfer of Tender Documents: Transfer of tender documents purchased by one
infending tenderer toanother is not permissible.

Safety: The confractor shall carry out the entire work in a workman-like manner having
full regard for the safety of the men working at the site. All safe practices shall be
strictly adhered to by the workmen ofthe contractor like wearing helmets, safety belis
when working at heights, gloves when handling sharp objects and reinforcement, eye
shields during welding, safety shoes, etc. The contractor shall protect the sides of
openings in floor slabs, edges of slabs, stairs, stairwells, etc. with barricades, warning
signs/lights and educate all his workmen regarding following safe working practices.
He shall provide first aid boxes at the site.

Despite following safe methods, in case of any unfortunate accident, the contractor

shall indemnify the employer against any expenses or claims towards freatment or
compensation. |

A Daily Diary Register: A daily diary register will be kept at the site under furnishing. The
contiractor or his representative will furnish every day at 9.00 hrs. Details of work for the
day proceeding and the diary will be written up every day and jointly signed by the
Contractor or their representatives in token of its correctness.,

Nuisance: The contractor shall not at any time cause or permit anyone to cause any
nuisance on the site or do anything that shall cause unnecessary disturbance or
inconvenience to the bank or the owners, tenants, or occupiers of other properties
near the site and the public generdlly.

Rights, remedies, and powers:

Bank reserves its right to cancel the work/purchase order and/ or terminate this
Agreement by giving 7 days prior notice in writing to the Vendor without prejudice to
its rights and contentions available under this Agreement or the Law (s) for the time
being in force in the following circumstances: -

Abandon the contract.

Unnecessary or unwarranted delay in execution of the work allotted.

Delay in providing the requisite manpower at the Bank's site.

The vendor violates any Laws, Rules, Regulations, Bye-Laws, Guidelines, and
Notifications etc.

e. Breach of frust is noticed during any stage of the consultancy assignment.

The selected bidder commits a breach of any of the terms and conditions of the
bid.

g. The selected bidder goes into liquidation voluntarily or otherwise.

h. An aftachment is levied or continues to be levied for 7 days upon the effects of

00 oo

—
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the bid.

i. If it is found at any stage that the bidder has concealed any important
information or has submitted any false information or declaration, particularly
regarding any pending legal action or blacklisting status.

j. i there is any conflict of interest.

k. An aftachment is levied or continues o be levied for a . period of seven days
upon the effects of the contract.

l. If fails fo complete the assignment as per the ’nmelmes prescribed in the
Purchase Order/ Agreement and/or within the extension, if any allowed.

m. At any time defaulfs in proceedings with the works with due diligence and
continues to do so aftera notice in writing of seven days from the Bank or Project
Architect, or

n. Commits default in complying with any of the terms and conditions of the
confract and does not remedyy it within 3 days after a notice in writing is given to
him on that behalf of the Project Architect or Bank.

0. Persistently disregards the instructions of the Project Archn‘ec’r confravenes any
provision of the contract, or

p. Fails to remove materials from the site or to pull down and replace work after
receiving from the Project Architect notice to the effect that the said materials
or works have been rejected.

g. Fails to complete the works or items of work on or before the stipulated date (s)
of completion, and does not complete them within the period specified in a
notice given in writing on that behalfby the Project Architect or Bank, or

r. Offer or gives or agrees to give to any person in the Bank's service or to any
other person on this behalf, any giff or consideration of any kind as an
inducement or reward for doing or forbearing to do so for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for the Bank, or

s. Shall obtain a contract with the Bank as a result of ring tendering or other non-
bonafide methods of competitive tendency, or

t. Being an individual, or if a firm, any partner thereof, shall ai any fime be
adjudged insolvent or have a receiving order or order for the administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in
force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or support so to do, or any
application be made under any Insolvency Act for the time being in force for
the sequestration of his estates or if a frust deed be executed by him for benefit
of his creditors, or

u. Being a company shall pass a resolution or the court shall make an order for
the liquidation ofits affairs, or an appointed or circumstances shall arise which
enfitle the court or debenture holders to appoint a receiver or manager, or

v. Shall suffer an execution being levied on his goods and allow it to be continued
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for a period of 21days, or
w. Assigns, fransfers, sublets (engagement of labour onl a piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed

to be sub-letting) or attemptsto assign, tfransfer or sub-let the entire works, or any
portion thereof without the prior written approval of the Bank.

In addition fo the cancellation of the work order/termination of the master contract,
the Bank reserves the right to appropriate the damages from the earnest money
deposit (EMD) provided by the selected bidder or otherwise. The Bank also reserves
the right to recover any dues payable by the selected bidder from any amount
outstanding to the credit of the selected bidder, including the pending bills and
security deposit, if any, under this contract or any other contract/order.

Notwithstanding anything contained hereinbefore, the Bank shall have the right to
terminate the coniract at any time at its own convenience by serving a prior written

notice of 15 days to the vendor without assigning any recson and without cost or
compensation therefor.

) Determination of the Contract:

a. The Bank may, without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter as the Bank by written notice determine
the contract either as a whole orin part.

b. Upon such determinafion of the contract in whole or in pari, the security
deposit with the Bank in respect of the contract shall stand forfeited to the
Employer without in any way affecting the rights of the Bank.

c. Rights of the Bank after determination of the contract due to contractor’s
default.

The Bank shall on such determination have powers to:

)  Take possession of the site and any materials eq‘uipmen’r, plant,
implements stores, efc.thereon, and/or

IV)  Carry out the incomplete work by any means at the risk and cost of the
contractor.

d. On determination of the contract in full or in part, the Bank shall determine
what amount, if any, is recoverable from the contractor for completion of the
works or part of the works or in casethe works or part of the works is not to be
completed, the loss or damage suffered by the Bank. In determining the
amount, credit shall be given to the contractor for the value of the work
executed by him up to the time of cancellation or the value of the
confractor's materials to be present so as to record the measurements in his
presence. If the contractor fails fo be present inresponse 1o the notice, the
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recording of measurements shall be proceeded with ex-parte and the
measurements as recorded shall be binding the contractor.

e. The Bank shall have the right to use the confractor's plant, machinery, and
materials on the balance work but shall not in any Woy be responsible for any
damage or loss of the same and the confrocforsholl not be entitled to any
compensation thereof.

Consequences of Termination: The Bank at its sole discretion shall invoke the
Performance Guarantee, and the indemnity furnished towards non-performance/non
Compliance of the terms and conditions of the work order/contract by the
Contractor/Vendor, without prejudice to its rights and conditions available under the
Law for the time being in force.

Others Terms-

A. Nothing contained in this Agreement shall be construed as establishing or creating
between the Pariies, a relationship of master and servant or Bonk and agent.

B. The Vendor shall notify 1o Bank of any material change in their status, in particular,
where such change would impact on performance of obligations under this
Agreement.

C. The Vendor shall be jointly and severally liable 1o and resgponsible for all obligations
for performance of works including that of its Associates under the Agreement.

D. The Vendor shall at all times indemnify and keep indemnified Bank any claims in
respect of any damages or compensation payable in consequences of any accident
or injury sustained or suffered by its (Agency) employees or dgen’rs or by any other 3rd
Party resulting from or by any action, omission or operation conducted by or on behalf
of the Agency.

E. Governing Laws & Jurisdiction of the court: This Agreement shall be governed by
the Law(s) of India for the time being in force and the Rules made thereunder from
time to fime and all the dispute(s) or difference(s) arising out of or in connection with
the contract shall be subject to the exclusive jurisdiction of the courts of Meerut.

F. All other Terms & Conditions will remain the same as stipulated in our R.F.P and
subsequent Corrigendum dafed .....ceeeennnne Please note that work order
NO.eereeeieeenns dated......... along with your offer, the minutes of the prebid meeting
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held on .cevveeviiis, the arficle of agreement etc would form part of the
contract document.

G. Non-Disclosure: The Vendor must undertake that they shall hold in trust any
information received by them, under the Confract/Agreement, and shall maintain
the confidentiality of such information.

H. Non-Assignment:  Vendor shall agree that neither the subject matter of the
agreement nor any right herein shall be transferred, sub-coniracted, assigned or
delegated to any third party by the successful bidder without prior written consent
of the Bank.

In withess where of the Bank and the vendor have set their respective hands on the
day and year first herein above written.

Signed on behdalf of the UCO Bank Signature on behalf
of the vendor
By its duly authorized Officer in the presence of:

In the presence of:

1) Signature......cooveeiviiiiinininnn, T)Signature.....coooiviviiiininnnn
Name with address: Name with address:
2) SIgNAtUre...oocoveieieeccei, 2) Signature....oooveiiiiiiinnn,
Name with address Name with address:
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FORMAT OF INTEGRITY
(To be executed on non-judicial stamp paper of requisite value)

UCO Bank, a body corporate, constituted under the Banking Companies (Acquisition
& Transfer of Undertakings) Act, 1970 as amended from time to time having its Head
Office at 10, BTM Sarani, Kolkata-700001, having its Zonal Office, Meerut at Krishna
Plaza, C-2 /6, D-Block, Ganga Nagar, Mawana Road, Meerut-250001 hereinafter
referred to as “Bank” (which expression shall unless excludéd by or repugnant fo the
subject or coniext be deemed to mean and include ifs assigns, administrators and
successors) of the “ONE PART

And
............................ Hereinafter referred to as 'The Bidder/Contfractor”.

Preamble 3
|

The Bank intends to award, under laid down organizational procedures, confract/s
O i, The Bank values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/fransparency in
its relation with its Bidder (s} and / or contractor (s).

In order to achieve these goals, the Bank will appoint an independent External Monitor
(IEM), who will monitor the tender process and the execution of the coniract for
compliance with the principles mentioned above.

Section 1 = Commitments of the Bank.

1. The Bank commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Bank, personally or through family members, will in
connection with the tender for, or the execution of a confract, demand, take @
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally enfitled to.

b. The Bank will during the tender process freat all Bidder(s) with equity and
reason. The Bank will in particular, before and during the tender process,
provide to all Bidders (s} the same information and will not provide to any
Bidders (s) confidential/additional information through which the Bidder(s) could
obtain an advantage in relation to the process or the contract execution.

c. The Bank will exclude from the process all known prejudiced persons.
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2. If the Bank obtains information on the conduct of any|of its employees which is
criminal offence under the IPC/PC Act, or it/if there be a substantive suspicion in this
regard, the Bank will inform the Chief Vigilance Office and in addition can initiate
disciplinary actions.
|

Sections 2 - Commitments of the Bidder (s)/Contractor(s)

1. The bidder(s) /contractor(s) commit himself to take JII measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s} contractor(s) will not directly or through any other persons of
firm, offer promise or give to any of the Bank's employees involved in the tender
process of the execution of the coniract or to any third person any material or
other benefit which he/she is not legally entitled to in order to obtain in
exchange any advantage or during the execution of the contract.

b. The Bidder(s) /Contractor(s) will not enter with other Bidders into any
undisclosed agreement of understanding, whether formal or informal. This
applies in parficular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions fo restrict
competitiveness or to infroduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act, further the Bidder(s) / coniractors will not use improperly for
purposes of competition or personal gain, or pass on Ho others, any informatfion
or document provided by the Bank as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s) / Contractor (s) of foreign origin shall disclose the name and
address of the Ageni/representatfives in India, if any. Similarly the
bidder(s)/coniractor(s) of Indian Nationality shall furnish the name and address
of the foreign Banks, if any. Further details as mentioned in the "Guidelines on
Indian  Agents of Foreign Suppliers” shall be disclosed by the

Bidder(s)/Contractor(s).  Further, as mentioned in the Guidelines all the
payments made 1o the Indian agent/representative have to be in Indian
Rupees only.

e. The Bidder(s)/Coniractor(s) will when presenting his bid, disclose any and aill
payments he has made is committed to or intends fo make to agents, brokers or
any other intermediaries in connection with the award of the contract.

2. The Bidder (s) /Contractor(s) will not instigate third persons to commit offences
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outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed
transgression through a violation of Section 2, above or in any other form such as to
put his reliability or credibility in question, the Bank is entitled to disqualify the Bidder
(sj/Coniractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B".

Section 4: Compensation for Damages

1.

If the Bank has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Bank is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security.

. If the Bank has terminated the contract according fo Section 3, or if the Bank is

entitled to terminate the contract according to Section 3, the Bank shall be entitled
to demand and recover from the Confractor liquidated damages of the Contract
value of the amount equivalent to Performance Bank Guarantee.

Section 5: Previous Transgression

1.

The Bidder declares that no previous fransgressions occurred in the last three years
with any other company in any couniry conforming to the anfi-corruption
approach or with any other public sector enterprise in India that could justify his
exclusion from the fender process.

. If the bidder makes incorrect statement on this subject he can be disqualified from

the tender process and action can be taken as per the procedure mentioned in
“Guidelines on Banning of business dealings”.

Section é: Equal freatment of all Bidders/Contractors/subcontractors.

1.

The Bidder (s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and fo submit it to the Bank
before signing the confract.

2. The Bank will enter into agreements with identical conditions as this one with all

bidders, contractors and subcontractors.
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3. The Bank will disqudlify from the tender process all bidders who do not sign this Pact

or violate its provisions.

Section 7: Criminal charges against violated Bidder(s)/ConTrdcTor(s)/Sub contractor(s).

If the Bank obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or
of an employee or a representative or an associate of a Bidder, Contfractor or
Subcontractor which constitutes corruption, or if the Bank has substantive suspicion in
this regard, the Bank will inform the same to the Chief Vigilance Officer.

Section 8: Independent External Monitor/Monitors

1.

The Bank appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Managing
Director & CEO, UCO Bank.

The Bidder(s)/Contractor (S) accepts that the Monitor has the right to access
without restriction to all project documentation of the Bank including that provided
by the Contractor.

The Coniractor will also grant the Monitor, upon his request and demonstration of a
valid interest, unrestricted and unconditional access to his project documentation.
The same is applicable to subcontractors. The Monitor is under confractual
obligation to treat the information and documents of the Bidder
(s)/Contractor(s)/Subcontractor(s) with confidentiality.

The Bank will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Bank and the Confractor. The
parties offer o the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement
he will so inform the Management of the Bank and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor
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has no right to demand from the parties that they act, in a specific manner refrain
from action or folerate action.

. The Monitor will submit a written report to the Managing Director & CEO, UCO Bank
within 8 fo 10 weeks from the date of reference or intimation to him by the Bank
and should be occasion arise, submit proposals for correction of problematic
situations.

. Monitor shall be entitled to compensation on the same terms as being extended 1o
/ provided 1o Independent Directors on the UCO Bank.

. If the Monitor has reported to the Managing Director & CEO, UCO Bank a
substantiafed suspicion of an offence under relevani IPC/PC Act, and the
Managing Director & CEO, UCO Bank has not, within the reasonable time iaken
visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also fransmit this information -directly to the Central
Vigilance Commissioner.

. The word “Monifor” would include both singular and plural.

Section 9: Pact Duration.

This pact begins when both parties have legally signed it, and expires for the
contractoris 10 months after the last payment under the contract.

If any claim is made lodged during this fime, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged / determined by Chairman and Managing Director, UCO Bank.

Section 10 - Other provisions

o This agreement is subject to Indian Law, Place of performance and jurisdiction is
the Registered Office of the Bank i.e. Meerut.

o Changes and supplements as well as termination nofices need to be made in
writing.

o If the Contractor is partnership or a consortium, this agreement must be signed
by all partners or consortium members.
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° In case one or several provisions of this agreement furn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive o
come fo an agreement to their original intentions.

(For & on behalf of the Bank) (For & On behalf of Bidder/Contractor)
(Office Seal) (Office Sedal)

Place Place

Date Date

Witness : (Name & Address) Witness : (Name & Address)
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DRAFT
Letter of Undertaking & Indemnity

(To be executed on non-judicial stamp paper of requisite Value)

To,

UCO Bank

General Administration Department
Zonal Office Meerut

In considerafion of UCO Bank, a body corporate, constituted under the Banking

Companies (Acquisition & Transfer of Undertakings Act, 1970/as amended from time to
time having its Head Office at 10, Biplabi Trailokya Moho;roj Sarani,Kolkata-700 001
having its Zonal Office Meerut at Krishna Plaza, C-2 /6,1 D-Block, Ganga Nagar,
Mawana Road, Meerut-250001 (hereinafter Referred to as “the Bank” which expression
shall include its successors and assigns) at our request and on the strength of our
statements and representation contained in our letter dated ............. agreeing fo
appoint us as vendor/ Confractor  fOr ..o . We,
..................... , a Company incorporated under the Companies Act, 1956 having ifs
registered office at - .. (full address) do hereby

irevocably and unconditionally agree and undertake that:

We shall, at all times hereinafter, save and keep harmless and indemnified the BANK,
including its respective directors, officers, and employees and keep them indemnified
from and against any claim, demand, losses, liabilities or expi)e,nses of any nature and
kind whatsoever and by whomsoever made in respect of the said contract and any
damage caused from and against all suits and other actions that may be instituted
taken or preferred against the BANK by whomsoever and all losses, damages, costs,
charges and expenses that the BANK may incur by reason of any claim made by any
claimant for any reason whatsoever or by anybody claiming under them or otherwise
for any losses, damages or claims arising out of all kinds of accidents, desfruction,

deliberate or otherwise, direct or indirect, from those arising out of violation of
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3)

4)

applicable laws, regulations, notifications guidelines and also from the environmental

damages, if any, which may occur during the contract period.

We shall, during the contract period, ensure that all the permissions, authorizations,
consents are obtained from the local and/or municipal and/or governmental
authorities, as may be required under the applicable laws, regulations, guidelines,

notifications, orders framed or issued by any appropriate authorities.

Our obligations herein are independent, irevocable, absolute and unconditional in
each case irrespective of the value, genuineness, validity, regularity or enforceability
of the aforesaid Agreement or the insolvency, bankruptcy, reorganization, dissolution,
liquidation or change in ownership of the BANK or Indemnifier or any other
circumstance whatsoever which might otherwise constitute a discharge or defense of

an indemnifier.

In case we fail to pay the losses, damages and expenses as claimed and demanded
by the Bank, Bank shall be entitled to recover the amount by invoking Security Deposit

without any prior notice.

This Letter of Undertaking & Indemnity shall survive the Agreement entered into

between the Bank and us.

Dated, this.......cccoeviviininnnnn. dayof e, 20

............................

(Signature of the Authorized Signatory of vendor along with the seal of the Company)
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SUMMARY OF BOQ FOR AC WORK AT UCO BANK ALIGARH

SCHEDULE - 'A" (AC WORK)

ACWORK

TOTAL FOR AC WORK

* GST TAX EXCLUDING AS APPLICABLE




BOQ FOR AIR CONDITIONING WORKS AT UCO BANK ALIGARH

S. No.

Description

UOM

AIR CONDITIONERS

Qty. | Rate (Rs.) | Amount (Rs.)

Supplying, erection, testing and commissioning following wall
mounted Split / Root mounted split/cassette units of with
cordless remote complete with all necessary fittings duly
insulated with 9 mm thick nitrile rubber pipe insulation with (All
coils — copper only), fan and fan motor, machine control panel
improved Refrigerant Joints. Air conditioners shall be fitted with
hermetically sealed type suction cooled reciprocating or
discharge cooled rotary compressor or scroll compressor.
Compressor unit operating on R32/ R-410. All complete as per
drawing, approval and instructions of the Architect/ Employer
(Rates to be inclusive of Copper refrigerant pipe with
insulation and Drain pipe up to 3 Mtr length). /tem to
include powder coated outdoor stands as per the
manufacturer specifications.

2.0 TR wall mounted split unit (Minimum 5-Star rating
inverter type) including all necessary fittings and mountings as
specified by the manufacturer

Nos.

1.5 TR wall mounted split unit (Minimum 5-Star rating
inverter type) including all necessary fittings and mountings as
specified by the manufacturer

Nos.

4.00

1.0 TR wall mounted split unit (Minimum 5-Star rating
inverter type) including all necessary fittings and mountings as
specified by the manufacturer

Nos.

0.00

EXTRA REFRIGERANT PIPING

Supplying and laying of Extra copper refrigerant piping with
nitrile rubber pipe insulation, both of size as specified by the
manufacturer suitable for 1.5 TR TR Split type AC and 2.0 TR TR
Cassette AC (From Indoor to outdoor Units).

For 1.0 TR/15 TR/20 TR Split AC as specified by the
manufacturer

Mtr.

90.00

For 1.5 TR/ 2.0 TR Cassette AC as specified by the manufacturer

Mtr.

0.00

DRAIN PIPING

Providing and fixing drain piping up to drain as directed by the
engineer incharge with all accessories e.g. elbows, unions,
sockets, reducers, reducing tees, nipples etc. Complete job
including cutting chiseling in walls, floor and making good of
all chases/ cuts etc. and

discharging the drain into a floor trap/ gully as per site
conditions with insulation, both as specified by the
manufacturer.

25 mm dia PVC drain pipe for Split AC

Mtr.

90.00

32 mm dia PVC drain pipe for Cassetfte AC

Mtr.

0.00

Providing and fixng Stabilizer with 3 step relay and input
voltage range of 170-270 V and output to be 230 V (Blue bird/
Logic state/ Inline/ V-gourd) (copper winding).

P
4 KVA (For 1.0 TR/ 1.5 TR AC) s Long/ N\

Nos.

6.00

5 KVA (For 2.0 TR AC) /&7 N2\

Nos.

0.00

ey o©
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Supplying and laying of Extra Electrical interconnecting control
cables from indoor to outdoor of size as specified by the
manufacturer suitable for 15/2.0/3.0 TR Cassette type AC.

Mtr. | 0.00

Supplying and laying of Extra Electrical interconnecting control
6 cable from indoor to outdoor of size as specified by the
manufacturer suitable for 1.0TR/1.5TR/2.0 TR Split type AC.

Mtr. | 90.00

Providing and fixing of lockable caging (including stand) for
outdoor unit grouted on wall or on roof with open able shutter
made of 10 X 10 mm MS square bars placed vertically @ 5" ¢/c
7 welded with 40 X 3 mm MS flat all- round. ltem includes all
necessary hardware, priming coat, synthetic enamel paint,
hanger, clamps other accessories etc. All complete as per
approval and instructions of the Architect/ employer.

a For 2.0 TR / 1.5 TR ceiling mounted cassette unit Nos. | 0.00

b For 1.0/1.5/2.0 TR Hi Wall split units Nos. | 6.00

Supply, installation, testing and commissioning of Drain pumps
minimum 2 litre hi flow tank with all fixing materials etc. all Nos 0.00
complete as per the directions of Architect/ Engineer-in-charge. \

Providing and fixing timer switch for switching power |
alternatively between two A/C, timer will be analogue dial type
adjustable TIMER switch which is adjustable over 24hrs. With 15 |
9 minutes intervals and is to have TNO+1NC (20A) contact. Timer ‘
will have its own backup battery and will be enclosed in
16gauge MS Box with acrylic lid together with suitable
connector block. (ABB/MDS/L&T)

Nos. | 0.00

Removing, Repairing & Refixing Old Split IDU & ODU & :
STABLIZER & MS FRAME from existing location at UCO Bank i
Aligarh Branch to proposed location. It include nessesary repair :
10 |& filling coolent gas as required as per direction given by| Nos. | 2.00
Architect. It also include concealing copper pipe & drain pipe
to drain point as per instruction.

. GRAND TOTAL

Note:- The rates quoted includes all discounts, other taxes, duties, loading, unloading , transportation, other
expenses etc to site. only GST will be paid Extra.
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{ i Raw Power Point
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