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Disclaimer

The information provided by the bidders in response to this RFP Document will
become the property of the Bank and will not be returned. The Bank reserves the right
fo amend, rescind or reissue this RFP Document and all amendments will be advised
fo the bidders and such amendments will be binding on them. The Bank also reserves
its right to accept or reject any or all the responses fo this RFP Document without
assigning any reason whatsoever.

This document is prepared by UCO Bank for ELECTRICAL AND DATA NETWORKING
work of B/O Shamli. It should not be reused or copied or used either partially or fully in

any form.
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NOTICE INVITING TENDER

Subject: UCO Bank invites sealed tender offers from Bank's empanelled
contractors under Zonal Office Meerut for Electrical and Data Networking work
at B/O Shamli, Meerut

Issue Of Tenders From 31/12/2025
Pre bid Meeting With Confractors: 05/01/2026
Last Date Of Submission 12/01/2026
Bid Opening Date 13/01/2026 at 12:00 PM

Contractor of below categories are eligible to apply

Type of Work Financial Category of | Tender Fee (%) EMD (%)
above work Non-refundable

Electrical and Data | e Category A-0 to 5lacs, | 250 3.700/-

Networking Work

General Terms and Conditions of the Tender

>

Bankreservesallrightstoacceptornotaccepttenderswithoutgivinganyexplanati
onorreason.

The tenders shall be submitted in a sealed envelope. The envelope should be
super-scribed as “Tender for Electrical and Data Networking of Shamli
Branch”. Tender received in open/not properly sealed envelope will be
treated as ineligible.

EMD and Tender Fee in the form of Demand Draft in the name of UCO Bank,
Zonal Offices Meerut payable at Meerut should be submitted with tender
itself.

Successful Contractor to whom the tender is to be allotted will be required to
deposit initial security deposit (ISD) in addition to EMD (As mentioned above)
equal to 1% of project cost at the time of acceptance of work order.

The contractor can apply for the type of work(s) and category as per their
empanelment in UCO Bank Zonal Office Meerut.

The contractors applying for more than one type of work have to submit
tender fees and EMD separately for each work.

Tenders without Non-Refundable Tender Fee and EMD shall be summarily

Page 2 of 67



rejected.

» The earnest money deposited shall not carry any interest and will be
refunded fo the unsuccessful tenderers. Earnest money paid by the
successful (L1) contractor will be retained by the Bank fill completion of
defect and liability period of 12 months and satisfaction of the work.

» The tenderer must use only the tender forms issued for the purpose to fill in the
rates.

» Tenderers are advised not to make any alternation / modification in the
tender documents, item of work or in any respect what so ever. Violation of
this requirement will make the Tender liable for ejection.

» Every page of the tender documents should be signed by the person or
persons submitting the tender in token of his / their having acquainted and
accepted the General and Special Conditions of Contract, Specifications
etc., as laid down. Any tender with any of the documents not so signed will
be subjected to rejection.

» Tenders can be downloaded from the Bank’s website www.ucobank.com Or
can be collected from UCO Bank, Zonal Office Meerut, Krishna Plaza, C-2 /6,
D-Block, Ganga Nagar, Mawana Road, Meerut-250001 and should be
submitted by given date along with Non-Refundable Tender Document Fees
of Rs. 250/- and EMD for each type of work category applying for by way of
Demand Draft in favour of UCO Bank Zonal Office Meerut, Payable At
Meerut.

» Email ID for communication will be zomeerut.gad@uco.bank.in.
> Place of Tender Collection and Submission:

UCO Bank, Zonal Office Meerut, Krishna Plaza, C-2 /6, D-Block, Ganga Nagar,
Mawana Road, Meerut-250001.

> In case of postal delivery, the tenderer has to ensure that tender is reached
before the due date and time. The bank will not be responsible for damage
in the transit and delay of receipt to tender, if any or sent by a special
messenger. Tender received late shall be rejected.

» No consideration will be given to a tender received after the time stipulated
above and no extension will be allowed for submission of the tender. The UCO
BANK shall not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reason
whatsoever.
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Tender shall remain valid for acceptance for a period of
120daysfromthenotifiedlastdateof nder submission.

The tender rate against each item of work / price indicated in the schedule
of quantities and rates /price should be indicated both in words and figures.
In case of any discrepancy, the rates indicated in words would prevail.

The quoted rate shall be all inclusive and cover the cost of material including
wastage, freight, all types of taxes, duties, royalties, erection, construction,
testing of materials if required samples brought for approval, tools and
tackles, plant and equipment, supervision, overheads, profit and any other
expenditure incurred for completion of work as per drawings, specifications
and to the full satisfaction of BANK/Architect. Any statutory change in the tax
structure after opening of the tender shall be reimbursed by the Bank as per
actual.

All tenders in who many of the prescribed condifions are not fulfiled or in
complete in any respect are liable to be rejected. This tender notice shall
form part of the contract documents.

The work to be commenced from 5 day of awarding of work order or the
date of acceptance of work order placed by UCOBANK and to be
completed within 4 weeks.

Earnest money paid by contractor shall be forfeited by the Bank if confractor
fails to undertake the job within 5 days as stated above.

This notice inviting tenders the conditions of tender and the duly completed
form of tender etc. will form part of the Agreement to be executed by the
successful tenderer with the bank.

All the information relating to corrigendum if any, result of pre-bid meeting,
name of L-1 bidders etc. will be informed through letters or e-mail, which may
please be noted.

Vendor's representatives will be allowed to be present during opening of bids
at their cost.

In case the date of the pre-bid meeting, last date of receipt, or opening of

tender is declared as a holiday, the respective date shall be treated as
deferred and will be rescheduled to the next working day correspondingly.
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» It may be noted that the requirement given in this RFP is indicative only.
» Tenders/offers through email will not be accepted.

> The following document forming a part of the tender are enclosed here with

l. No. | Particulars
RFP/Notice Inviting Tender

General Terms & Conditions

Evaluation Criteria

Rejection of Bid

General Conditions of the Contract

Offer Letter from Conftractors
Draft Agreement

Format Of Integrity

Draft Indemnity

0 Technical Specification

] Price Schedule-BOQ

S
]
2
3
4
5
6
/
8
9
1
]

This tender notice shall form part of the contract and non-submission of tender
in the above manner will render your offer liable for ejection.

Evaluation Criteria

» Lowest Bid Value will be evaluated on lowest price offered by the bidder
against Price Bid.

REJECTION OF BID:

The bid is liable to be rejected summairily if:
Tenders are not received in sealed envelopes.

It is not in conformity with the instruction mentioned in this fender document.

It is received after expiry of the due date and /or time.

>
>
> Ifitis not accompanied by requisite tender cost and EMD.
>
» Itis evasive and contains incorrect information.

>

If there is canvassing of any kind.

Page 5 of 67



It is submitted anywhere other than the tender box or to the addressee.
If the tender/R.F.P is conditional.
If there is any conlflict of Interest between Bank and Tenderer at any stage.

Any other reason as mentioned in tender documents

YV V VYV V VY

Any other reason not mentioned herein.

Zonal Manager
UCO Bank

Zonal Office Meerut

GENERAL CONDITIONS OF CONTRACT
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Price and Taxes:

» The price shall be firm and binding without any escalation throughout the
contfract period i.e (Tl Completion of Work). The prices (in Indian Rupees)
should indicate all inclusive price of the equipment [i.e. basic price,
transportation, insurance (to cover equipment during the transit, installation
at site and handing it over to the Bank), Duties, installation charges,
comprehensive onsite warranty of one year covering all parts, consumables,
labour etc] GST should be shown separately. If the Bidders fail to include
them in the tender, no claim thereof wil be considered by the Bank
afterwards.

Additional Terms & Condition on GST are as follows:

> Supplier/service provider to confirm that the GST amount charged in invoice
is declared in its returns and payment of taxes is also made.

» The Supplier/ Service Provider agrees to comply with all applicable GST laws,
including GST acts, rules, regulations, procedures, circulars & instructions there
under applicable in India from time to fime and to ensure that such
compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure that accurate transaction details, as
required by GST laws, are timely uploaded in GSTN. In case there is any
mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with UCO Bank, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under
mismatch may be retained from due payments till such time the accurate
tax amount is finally reflected in the GSTN to UCO Bank's Account and is
finally available to UCO Bank in terms of GST laws and that the credit of GST
so taken by UCO Bank is not required to be reversed at a later date along
with applicable interest.

» UCO Bank has the right to recover monetary loss including interest and
penalty suffered by it due to any non-compliance of tax laws by the
supplier/service provider. Any loss of input tax credit to UCO Bank for the fault
of supplier shall be recovered by UCO Bank by way of adjustment in the
consideration payable or otherwise.

» Supplementary invoices/debit note/credit note for price revisions to enable
UCO Bank to claim tax benefit on the same shall be issued by Vendor for a
particular year before September of the succeeding financial year.

» The purchase order/ work order shall be void, if at any point of fime Vendor
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are found be to a black listed dealer as per GSTN rating system and further
no payment shall be entertained.

Placement of Order/Letter of Indent (LOI):

> Bank will issue the LOI as per requirement accordingly with details ferms &
conditfions.

Payments:

Bank will not pay any advance. Interim payment will be released after delivery
of all materials at site. The request for first inferim payment will be considered
only after completion of at least 50% of the work allotted and 2nd interim
payment will be considered only after completion of at least 80% of the work
allotted to the contractor considering delivery of materials at site upon
production of proper documentary evidence.

A certificate jointly signed by the architect and branch Head to ascertain the
value and quality of the completed work has to be produced along with the
request letter of the confractor for interim payment. No interim payment will be
made without producing the above certificate.

Each Interim payment will be liable for deduction of 8% retenfion amount to
make the total retention money equivalent to 10% of Total Project Cost.

(Eg. Total Security Deposit should be, 10% of Total Project Cost = 1% EMD + 1%
ISD + 8% retention money deducted at the time of each interim payment)

When the work has been completed and Bank’s Architects and Branch Head
has certified in writing that the work has been completed on the basis of
detailed measurements and has made a final scrutiny and that there is no
dispute in items, rates, and quantities, the contractor shall be entitled to the
payment of the final bill in accordance with the final cerfificate issued by
Architect and Branch Head.

The confractor shall be paid by the Bank after such cerfificate has been
delivered to us by the Project Architect and Branch Head. Project Architect and
Branch Head has power to withhold any certificate in the work or any part
thereof are not carried out to his satisfaction or the contractor fails to show the
desired progress or fails to follow the instructions given or in case of breach of
this contract.

For water proofing works (if required) on traces, bathroom, WC, Chajja, work has
to be executed through the agency specialized in waterproofing. Contractor
will have to submit a guarantee of 10 years on stamp papers as per the format
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to be prescribed by the Bank.

The retention money built up through EMD, ISD and retention amount from
interim and final bills will be returned to the contractor after the expiry of defect
liability period, subject to deductions for any appropriations there of required to
be made by the Bank as per conditions of the contract. The contractor should
note that no interest will be allowed on his security deposit. It wil Ibe
minimumof10%of Final verified Bill.

The confractor is requested to sign each page of the quotation and put rubber
stamp, seal below his signature and seal the quotation in an envelope.

Insurance: Successful bidder will insure the work with third-party liability, at their
own cost and keep the same valid until completion of the work, by an ‘ALL RISK’
insurance policy for the full value of the contract. The insurance policy is to be
submitted to us in original.

All the workers of the contractor as well as his sub-contract or must be properly
covered by an Insurance Policy under the Workman's Compensation Act and
Fatal Accidents Act. The contractor at his own expenses arranges to effect and
maintain unftil the completion of the contract.

Execution of Agreement: The successful bidders will have to execute an
Agreement with the Bank in non-judicial stamp paper of requisite value
purchased in favor of the vendor or UCO Bank.

Integrity: Integrity Pact ct of a particular contract shall be operative from the
date oflntegrity Pact is signed by both parties till the final completion of the
contract. Any violation of the same would entail disqualification of the bidders
and exclusion from future business dealings. Integrity Pact shall cover all phases
of the contract i.e. from the stage of Notice Inviting Tenders (NIT)/Request for
Proposals (RFP) till the conclusion of the contract i.e. final payment or the
duration of warranty/guarantee. The format of the Integrity Pact is attached as
Annexure for strict compliance.

Each and Every bidder has to execute a pre-contract integrity pact as per the
Bank’s format on non-judicial stamp paper of appropriate value.

Taxes and Duties: The bidder will be entirely responsible to pay all taxes
whatsoever in connection with delivery of the services at the sites including
incidental services and commissioning. Wherever the laws and regulations
require the deduction of such taxes at the source of payment, the Bank shall
effect such deductions from the payment due to the vendor. The remittance
details of the amount so deducted and the issue of a cerfificate for such
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deductions shall be made by the Bank as per the laws and regulations in force.

Nothing in the contract shall relieve the vendor from his responsibility to pay any
tax that may be levied in India/abroad on income and profits made by the
vendor in respect of this contract.

Authorized Signatory: The selected bidder shall indicate the authorized
signatories who can discuss and correspond with BANK, with regard to the
obligations under the contract. The selected bidder shall submit at the time of
signing the contract a cerfified copy of the resolution of their board,
authenticated by the company secretary, authorizing an official or officials of
the bidder to discuss, sign agreements/contracts with BANK, raise invoice and
accept payments and also to correspond. The bidder shall provide proof of
signature identification for the above purposes as required by BANK.

Clarifications on and amendments to the RFP document: Prospective bidders
may seek clarification on the RFP document by letter/e-mail fill the date and
time mentioned in this RFP. Further, at least 7 days prior to the last date for bid-
submission, the Bank may, for any reason, whether at its own initiative or in
response to clarification(s) sought from prospective bidders, modify the RFP
contents by amendment. Clarification /Amendment, if any, will be notified on
Bank's website and such nofification shall be deemed to be sufficient notice to
all. No individual communication will be sent to any bidder in this regard. On the
issue of any such notice regarding modification of contents of RFP, this RFP shall
be read as if such modification were part of the original RFP.

Liquidated Damage: In case of failure to maintain the required progress or to
complete the work and clear the site within the stipulated period of time, the
confractor shall be without prejudice to any other right, pay as agreed
compensation amount of1 % of the contract amount per week of delay subject
to a maximum of 10% of accepted contract value, accrual of which entitles us
to rescind the contract.

Commencement of work: The work must be started within § days upon
awarding of work order or accepting the work order and the program for
carrying out the various jobs shall be drawn out in consultation with the Project
Architect. An adequate labour force shall be provided to complete the work
within the specified period. Proper security aspects should be taken care of by
adequate vigilance in view of the importance of the building. Default in
compliance with the programmer so finalized shall entail the operation of
liguidated damages as stated. In case of Non-commencement of work within
the stipulated time of 5 days, the work order/contract will be canceled and
EMD of the contractor will be forfeited and the process for depanelment of the
confractor may be initiated and no objection of the confractor will be
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entertained in this matter.

Time of Completion: 4 (Four Weeks) from the stipulated commencement date of
the work.

Responsibility for Completeness: Any supplies and services that might not have
been specifically mentioned in this R.F.P/tender/contract but are necessary for
the design, manufacture, supply, testing, handing over, operationalizing,
performance, or completeness of the contract, shall be provided/rendered as
per the time schedule for the efficient and smooth operation and maintenance
of the system under Indian conditions. The approval by the Bank at any stage for
any supplies by the vendor shall not relieve the vendor of his obligation.

Dispute Resolution Mechanism: The Vendor and The Bank shall endeavor their
best to amicably settle all disputes arising out of or in connection with the
Contract in the following manner:

a. The Party raising a dispute shall address to the other Party a notice in writing
requesting an amicable settlement of the dispute within seven (7) days of
receipt of the noftice.

b. The matter will be referred for negotiation between designated officials of the
Bank /Purchaser and the Authorised Official of the Bidder. The matter shall then
be resolved between them and the agreed course of action documented
within a further period of 15 days.

In case any dispute between the Parties, does not settle by negofiation in the
manner as menfioned above, the same shall be resolved exclusively by
arbitration and such dispute may be submitted by either party for arbitration
within 20 days of the failure of negotiations. The arbitration shall be held in
Meerut and conducted in accordance with the provisions of the Arbifration and
Conciliation Act, 1996, or any statutory modification or re-enactment thereof.
Each Party to the dispute shall appoint one arbitrator each and the two
arbitrators shall jointly appoint the third or the presiding arbitrator.

The “Arbitration Nofice” should accurately set out the disputes between the
parties, the infention of the aggrieved party to refer such disputes to arbitration
as provided herein, the name of the person it seeks to appoint as an arbitrator
with a request to the other party to appoint its arbitrator within 45 days from
receipt of the nofice. All notices by one party to the other in connection with
the arbitration shall be in writing and be made as provided in this tender
document. The arbitrators shall hold their sittfings at Meerut.

The arbitration proceedings shall be conducted in English language. Subject to
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the above, the courts of law at Meerut alone shall have the jurisdiction in
respect of all matters connected with the Contract/Agreement. The arbitration
award shall be final, conclusive, and binding upon the Parties and judgment
may be entered thereon, upon the application of either party to a court of
competent jurisdiction. Each Party shall bear the cost of preparing and
presenting its case, and the cost of arbitration, including fees and expenses of
the arbitrators, shall be shared equally by the Parties unless the award otherwise
provides. The Bidder shall not be entitled to suspend the Service/s or the
completion of the job, pending resolution of any dispute between the Parties,
and shall continue to render the Service/s in accordance with the provisions of
the Contract/Agreement.

Governing Laws and Jurisdiction: This confract shall be governed by and
construed in accordance with the Laws of India for the time being in force and
all the dispute(s) or difference(s) arising out of or in connection with the contract
shall be subject to the exclusive jurisdiction of the courts at Meerut.

Notices: Notice or other communications given or required to be given under
the contract shall be in writing and shall be e-mailed followed by either hand-
delivery with acknowledgment thereof or transmitted by pre-paid registered
post or courier. Any notice or other communication shall be deemed to have
been validly given on the date of delivery if hand delivered & if sent by
registered post than on expiry of seven days from the date of posting.

PUBLICITY: Any publicity by the bidder in which the name of Bank is o be used
should be done only with the explicit prior written permission of Bank. The Vendor
shall not make or allow to make a public announcement or media release
about any aspect of the Contract unless BANK first gives the Vendor its prior
written consent.

Force Majeure: Force Majeure is herein defined as any cause, which is beyond

the control of the selected bidder or BANK as the case may be which they

could not foresee or with a reasonable amount of diligence could not have

foreseen and which substantially affects the performance of the contract, such

as:

1. Natural phenomenon, including but not limited to floods, droughts,
earthquakes, and epidemics

2. Acts of any government, including but not limited to war, declared or
undeclared priorities, quarantines and embargos

3. Terrorist attacks, public unrest in the work area

Provided either party shall within 10 days from occurrence of such a cause,

notify the other in writing of such causes. The bidder or BANK shall not be liable
for delay in performing his/her obligations resulting from any force majeure
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cause as referred to and/or defined above.

Any delay beyond 30 days shall lead to termination of contract by parties and
all obligations expressed quantitatively shall be calculated as on date of
termination. Notwithstanding this, provisions relating to indemnity and
confidentiality survive termination of the contract.

Confidentiality: The bidder must undertake that they shall hold in trust any
Information received by them, under the Contract/Agreement and the strictest
of confidence shall be maintained in respect of such Information. The bidder
has also to agree:

e TOo maintain and use the Information only for the purposes of this
Contract/Agreement and only as permitted by BANK;

e To only make copies as specifically authorized by the prior written consent of
the Bank and with the same confidential or proprietary notices as may be
printed or displayed on the original;

e To restrict access and disclosure of Information to such of their employees,
and agents, strictly on a “need to know” basis, to maintain confidentiality of
the Information disclosed to them in accordance with this Clause and

e To treat all InNformation as Confidential Information.

e Conflict of interest: The Vendor shall disclose to BANK in writing, all actual and
potential conflicts of interest that exist, arise, or may arise (either for the
Vendor or the Bidder's team) in the course of performing the Service(s) as
soon as practical after it becomes aware of that conflict.

Non-Transferable Offer: This Request for Proposal (RFP) is not tfransferable. Only
the bidder who has purchased this document in its name or submitted the
necessary RFP price (for downloaded RFP) will be eligible for participation in the
evaluation process. There will not be any type of outsourcing.

The bidder should also submit an undertaking to the effect that he has not
made any modification in the original copy of RFP and his bid would be liable
for rejection for any violation of the above.

Period Of Validity of Bid: Bids shall remain valid for one hundred twenty days (120
days) after the date of bid opening prescribed by BANK. BANK holds the rights
to reject a bid valid for a period of One Hundred Twenty days as non-responsive,
without any correspondence. In exceptional circumstances, BANK may solicit
the Bidder's consent to an extension of the validity period.

The request and the response thereto shall be made in writing. Extension of the
validity period by the Bidder should be unconditional and irrevocable. The Bid
Security provided shall also be suitably extended. A bidder acceding to the
request will neither be required nor be permitted to modify its bid. A bidder may
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refuse the request without forfeiting its bid security. In any case, the bid security
of the bidders will be returned after completion of the process.

Address of Communication: Offers/bids should be addressed to the address
given in this RFP.

Preliminary Scrutiny: BANK will scrutinize the offers/bids to determine whether
they are complete, whether any errors have been made in the offer/bid,
whether required technical documentation has been furnished, whether the
documents have been properly signed and whether items are quoted as per
the schedule.

BANK may, at its discretion, waive any minor non-conformity or any minor
iregularity in an offer/bid. This shall be final, conclusive, and binding on all
bidders and BANK reserves the right for such waivers.

No Commitment to Accept Lowest or Any Offer/Bid: BANK shall be under no
obligation to accept the lowest or any other offer received in response to this
offer notice and shall be entitled to reject any or all offers without assigning any
reason whatsoever. BANK has the right to re-issue tender/bid.

BANK reserves the right to make any changes in the terms and conditions of
purchase that will be informed to all bidders. BANK will not be obliged to meet
and have discussions with any bidder, and/or to listen to any representations
once their offer/bid is rejected. Any decision of BANK in this regard shall be final,
conclusive and binding upon the bidder.

Signing of the Bid: The bid shall be signed by a person or persons duly authorized
by the Bidder with signature duly attested. In the case of a body corporate, the
bid shall be signed by the duly authorized officers and supported by internal
corporate authorizations.

Costs of Preparation & Submission of Bid: The bidder shall bear all costs for the
preparation and submission of the bid. BANK shall not be responsible or liable for
reimbursing/compensating these costs, regardless of the conduct or outcome of
the bidding process.

Subcontracting: The Bidder will not subcontract or delegate or permit anyone
other than the Bidder personnel to perform any of the work, service or other
performance required of the Bidder under this agreement without the prior
written consent of the Bank and the bank’s decision in this regard will be final
and acceptable to the bidder.

Ownership and Retention of Documents:
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= BANK shall own the documents, prepared by or for the selected bidder
arising out of or in connection with the Contract.

»  Forthwith upon expiry or earlier termination of the Confract and at any other
time on demand by BANK, the Vendor shall deliver to BANK all documents
provided by or originating from BANK/ Purchaser and all documents
produced by or from or for the Vendor in the course of performing the
Service(s), unless otherwise directed in writing by BANK at no additional cost.

» The selected bidder shall not, without the prior written consent of BANK/
Purchaser store, copy, distribute or retain any such Documents.

» The selected bidder shall preserve all documents provided by or originating
from BANK/ Purchaser and all documents produced by or from or for the
Vendor in the course of performing the Service(s) in accordance with the
legal, statutory, regulatory obligations of UCO BANK/Purchaser in this regard.

The signing of Contract/Agreement: The successful bidder / Contractor is
required to enter info a Contract as per the Bank’s prescribed format within 5
days from the date of acceptance of the Bank's offer valid up to the
completion of the job effective from the date of execution of contract unless
terminated earlier by the Bank by serving 7 days prior notice in writing to the
Contractor/ selected bidder at its own convenience without assigning any
reason and without any cost or compensation there for.

The failure, delay or evasion on the part of the successful bidder to execute the
Contract within the period mentioned will entitle the Bank to forfeit the Earnest
Money deposited by the successful bidder/Consultant, without further nofice to
the successful bidder/ Consultant. Further, the failure, delay or evasion on the
part of the successful bidder / consultant to commence project within 5 days
from the date of execution of the Master Contract will result in termination of the
Contract and invocation of the Bank Guarantee by the Bank without prejudice
to its other rights and remedies available under the contract and/or Law(s) for
the time being in force.

Bank reserves the right to the following: Bank reserves its rights, without giving
any reason whatsoever and without any cost or compensation therefore, too.

e Reject any or all proposals received in response to the RFP

e Reject the proposals received in response to the RFP containing any
deviation from the payment terms as stipulated in the RFP.

e Waive or Change any formalities, irregularities, or inconsistencies in the RFP.
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e Extend the time for submission of proposal.

e Modify the RFP document, by an amendment that would be notfified on the
Bank's website.

e Independently ascertain information from the Banks and other
institutions/companies to which the bidder has already extended IFRS /
Converged Indian Accounting Standards (IND-AS) services for similar
assignments.

e Modify the time period stipulated above for completion of assignment during
the execution of the assignment if it deems fit.

Forfeiting of Bid Security/EMD: The Bid security/EMD may be forfeited: -

a)if a Bidder withdraws ifs Bid during the period of Bid validity specified in the
RFP, or

b)if it was found that the successful Bidder had made any statement or had
enclosed any documentary evidence which furns out to be false/incorrect at
any time till the bank’s final settlement of the bills submitted by the bidder, for
the audit assignment undertaken by the bidder.

c) The bid security amount will be forfeited if the vendor refuses to accept the
work order or having accepted the work order fails to carry out his obligations
mentioned therein.

Compliance Confirmation: The Bidder must submit unconditional and
unambiguous compliance confirmation to all the terms and conditions
stipulated in the RFP.

Proposal Ownership: The proposal and all supporting documentation submitted
by the bidders shall become the property of the Bank. The proposal and
documentation may be retained, refurned or destroyed as the Bank decides.

Inspection of sites: The contractor shall visit and examine the site and satisfy as
to the nature and correct dimensions of work and facilities for obtaining material
and shall obtain generally his own information on all matters affecting the
execution of work. No extra charge made in consequence of
anymisunderstandingorincorrectinformationonanyofthesepointsonthegroundsofi
nsufficientdescription will be allowed. All expenses incurred by the contractors in
connection with
obtaininginformationforsubmittingthistenderincludinghisvisittothe site and efforts
in compiling the tender shall be borne by the tenderer and no claims for
reimbursement thereof shall be entertained.

Safety Regulations: The contractor shall take all the necessary precautions while
working and to safeguard adjacent property, the Bank's property, the Bank’s
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employees, and traffic persons.

Compliance with local laws: The contractor shall conform to the provisions of
any Act of the Legislature relating to the work and to the Regulation of Bye Laws
of any authority. He shall also obtain the permission of the Municipality or any
other Authorities if required under the existing rules.

Site cleaning: All the rates quoted are inclusive of the removal of rubbish/debris
collected during the progress of work, rejected material, and clearance of the
site before and after the work is completed. Not more than one truckload shall
be stored that too for not more than 3 days. The contractor shall arrange to
remove the same immediately. If the contractor is failing to remove the same
the expenses incurred shall be recovered from the confractor and he will not
dispute for the reimbursement of the same.

Vouchers/bills: The  contractor shall upon the request of the Bank furnish bills,
invoices, accounts, receipts, and other vouchers for all materials brought on-site
to prove that the materials purchased are as mentioned in the specification.

Contractor’s responsibility: The work will from fime to time be examined by the
Project Architect and Bank Officials, but such examination shall noting any way
exonerate the contractor from the obligation to remedy any defects that may
be observed at any stage of the work or after the same is completed.

Dismissal from work: The contractor shall upon the written request of the Project
Architect immediately dismiss from the work any person employed by him
thereon, who may in the opinion of the authority be incompetent or misconduct
himself and such person shall not be again employed on the work, without the
permission of the bank.

Order of work, etc.: The Bank reserves the right to fix the order in which the
various items of work involved dare to be executed. However, the contractor
shall be responsible for the completion of the entire job within the item limit
specified failing which liquidated damages as mentioned shall be recovered
from the contractor.

Subletting the work: The contractor shall not directly or indirectly sublet the work
to other parties without written permission from the bank.

Quantities of works are provisional: The quantities mentioned in the schedule are
provisional and likely to increase/decrease to any extent or may be omitted
thus altering the aggregate value of the contract. No claim for loss of
profit/business shall be entertained on this account
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Distribution of work: The Bank reserves the right to distribute the work for which
quotations have been called, among more than one party, if found necessary.
No claim in this respect shall be considered and the contractor agrees to
cooperate with other agencies appointed by the bank.

Third-party damage: The contractor shall be responsible for all injury to persons,
animals, buildings, and building structures, and any damage to roads, streefs,
and foot paths and shall rectify it at its own cost.

Delay &Extension of time: All the work should be completed within the specified
period in the tender. If the work is delayed due to reasons beyond the control of
the contractor, he should apply to the Bank explaining, there in there as on for
such delays, immediately, and if in the opinion of the Bank's authorities, the
delay is justified, the confractor shall be granted extension in time limit.

Certificate of completion: As soon as the work is completed, the contractor shall
inform in writing completion to the Project Architect, who will inspect the work
along with Bank Officials and if satisfied will issue the certificate that the work has
been completed and the defects liability period shall commence from the date
of such certificate.

Defect liability period: The defects or other faults which may appear during the
defect liability period which is 12 months after the completfion of the work,
arising in the opinion of the bank due to inferior quality of material or bad
workmanship not in accordance with the contract, the contractor shall make
good at his own cost within a reasonable time. In case of default, the Bank may
employ and pay other agencies to amend and make good such defects and
all expenses/damages/losses shall be recoverable by the Bank or may be
deducted from any money due to the contractor

Arrangement of work: The confractor shall organize the work in such a way that
the office users or the nearby public area put to no hardships and the working of
the office is not affected. The contractor shall take adequate care during the
progress of work to protect the office property like stationery, furniture, etfc. In
case of any damage, the same shall be made good by the contractor. The
contractor has agreed to work after office hours for which no extra cost shall be
considered.

Coordination among different contractors: Work may be allotted to different
contractors for furnishing, Electrical, and AC Work. In such cases, contractors
should execute their respective work without causing hindrance, or delay in the
execution of work of other contractors in consultation with the Project Architect
in-Charge.

Stacking of material: The contractor is not to stack any of his material recklessly
to endanger the safety of the building and cause any nuisance to the
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occupants and the public.

Extra charges: It must be clearly understood that all the conditions of contracts
are intended to be strictly enforced and that no extra charges in respect of
extra work will be allowed unless they are clearly outside the spirit and meaning
of the condition and unless such work shall have been ordered in writing.

Water supply: The contractor shall make his arrangements for the water required
for the work. In case the water is available and supplied by the Bank, the
charges for the same may be incurred by the confractor. In case water is
supplied by the Bank, the confractor shall make his own arrangement for the
storage, and pipeline from the point of tape to the required location.

Electric supply: The contractor shall make his arrangements for Electricity
required for the work.

Approval of samples: The contractor shall furnish well in time before work
commences at his own cost, colour samples, samples of material or
workmanship that may be called by the Project Architect for approval. Rates
quoted shall cover such preliminary work.

Workmanship: The work involved calls for a high standard of workmanship
combined with speed. All the glass panes, door handles / hinges, electric fitting,
fans, furniture records, floors etc. are to be thoroughly cleaned after work is
completed. Any damage to the flooring, tiles, dado, paneling or any other part
of the building, efc. shall be made good at the cost of the contractor to the
entire satisfaction of the Bank. The contractor shall make all arrangements for
shifting of furniture/records and keeping the same in its original position after he
finishes the work on a daily basis. The contractor at his own cost shall provide
brown paper, polythene, tarpaulin, etc. for protecting furniture/fixtures,
paneling, electrical, fittings, records, efc.

Interpretation of documents/drawing: Except where otherwise provided in the
contract all questions and disputes relating to the meaning of the specifications,
design drawings, and instructions herein before mentioned and as to the quality
of workmanship or materials used for the work or as to any other question, claim,
right, matter or thing whatsoever, in any way arising out of or relating to the
contract, designs, drawings specifications, estimates ,instructions, orders or these
conditions or otherwise concerning the works, or the execution or failure to
execute the same whether arising during the progress of the work or after the
completfion or abandonment thereof shall be referred to the competent
authority of the Bank whose decision shall be final and binding on the
contractor.
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Use of scaffolding: The contractor shall allow the use of scaffolding erected by
them to any other agency employed by the Bank during the contract period
without any payment.

Provisional ltem: If ordered by the Bank, the contractor shall be required to carry
out provisional items at the same condifions and rates as applicable for this
confract.

Measurements of all concealed tems: Measurements of all concealed items of
work and exira items if any shall be recorded by the Project Architect before
they are concealed.

Measurements: All measurement tapes shall be of steel and all scaffolding and
ladders that may be required for taking measurements shall be supplied by the
contractor.

Cleaning during the work: The rates quoted shall include cleaning of ceiling
roses, electric switches, boards, windowpanes, etc. after the repair leaving the
site neat and tidy from time to fime.

Complying L.S. specification: Unless otherwise mentioned in the contract, the
latest Indian Standard Code for material specifications, method of work, and
mode of measurements shall be followed. The payment shall be made on the
basis of the actual measurement of work done to be submitted along with the
bill and it should be verified by the Project Architect and Branch Head.

Rate to include: The rates quoted by the contractor shall cover work at any
height in the premises for all finished items under this contract. The rate quoted
shall be inclusive of all material costs, wastage, labour, loading, profit, taxes if
any, scaffolding, transport, supervision, spotlight arrangement ,and any other
means to complete the job. Octroi, sales tax, works contract tax or any other
taxes present or future to be included in the rates so quoted.

Price Fluctuation: The rates quoted by the contractor shall be firm throughout
the currency of the contract (including the extension of time if any is granted)
and will not be subject to any fluctuation due to variation in the cost of material
or labour.

The successful tenderer if called upon to do so, shall obtain a letter from the
approved trade manufacturer whose product is used, if found necessary by the
Bank confirming that the manufacturer shall provide all the technical assistance
and  supervision  during the execution of the work at all
suchplacesasdirectedandthecontractorshallbeartheexpenses,ifany,forsuchsupe
rvisionandtechnicalassistancesuppliedbythetrademanufacturer.
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Testing of materials: If at any point of time during the work, if Bank authorities
desire to carry out the tests of certain materials, the contfractor shall arrange for
the same and submit the test report without any extra cost to the Bank.

The contractor shall note that they should bring to the nofice of the
Architect/Engineer any breakage in te glass window before starting work.
However, if any glass window is found to be broken during the repair work, the
same shall be replaced by the contractor at his own cost.

Conditional tenders: Conditional tenders are liable to be rejected.

Rates of non-tendered items: The successful tenderer is bound to carry out any
item of work necessary for the completion of the job even though such items
are not included in the schedule of quantifies.

Abandonment of work: If in any case the work is required to be abandoned, the
contractor shall not be fitled for any claims and he will be paid as per the actual
work done till that period.

The Bank reserves the right to accept/reject the lower or any or all tenders in
part or in whole without assigning are as on there for.

The decision of the Bank shall be final and binding on any matter connected
with the work. The matter of any dispute shall be decided after mutual
discussions based on the terms and conditions of this contract. However, if the
maftter cannot be resolved then the same shall be referred to the respected,
qualified person in the field agreed to both parties and his opinion shall be
binding on both parties. However, this is pre-course to any legal action in this
regard.

Incomplete quotation: In complete quotations shall be summarily rejected

Records & measurements: Measurements shall be taken jointly by the Project
Architect, Branch Head, and contractor and shall without extra charges provide
assistance with the appliance; labour, and other things necessary for the work,
and measurements will be signed and dated by all the parties on completion of
measurements.

Safety measures: The contractor at his own cost shall provide tarpaulins on the
external side of the building at the time of breaking plaster etc. to safeguard
adjacent property, the Bank's property, employees, traffic, etc. The contractor
shall follow all the safety measures while carrying out the work. The bank shall
not be liable for any compensation due to an accident, any mishap, or
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negligence.

If there is a delay in the commencement of work for any reason, the Bank shall
not be liable for any compensation.

If at any point of fime during the progress, it is observed that the contractor is
not progressing the work with due diligence, and care and lagging much
behind the schedule or fails to gear up the work despite instructions from the
Project Architect and Bank Officials, the Bank reserves the right to terminate the
contract with7 days’ nofice. In such case, the contractor shall be liable to pay
the bank any exira cost involved for the completion of the said work and will not
obstruct any way in completing the work through another agency. After
completion of the entire work, the contractor shall be paid for the actual work
executed by him at the quoted rates after deducting any claims, or damages.
In case of such termination, the security deposit held by the Bank will be
forfeited

Although the number of coats of paints/polishing/whitewashing is specified the
contractor will have additional coats if the surface is not to the satisfaction of
the Project Architect and there shall be no extra payment on account of such
coats

First Aid: The contractor shall be responsible for all first aid and he shall keep the
site fully equipped to meet such emergency.

Supervision: The contractor is required to have on-site during all working hours @
competent supervisor (acceptable to the Bank) who will be responsible for the
conduct of the worker and who has the authority to receive and act on such
instructions issued by the Architect /Bank.

All work shall be carried out in a workman-like manner to the entire satisfaction
of the Architect /Bank Officials.

The contractor shall follow all rules/regulations in force and should possess the
license for employing labour and also follow all safety measures, labour bye law
and shall be responsible for any lapse.

Transfer of Tender Documents: Transfer of tfender documents purchased by one
intending tenderer to another is not permissible.

Safety: The contractor shall carry out the entire working a workman-like manner

having full regard for the safety of the men working at the site. All safe practices
shall be strictly adhered to by the workmen of the contractor like wearing
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helmets, safety belts when working at heights, gloves when handling sharp
objects and reinforcement, eye shields during welding, safety shoes, etc. The
contractor shall protect the sides of openings in floor slabs, edges of slabs, stairs,
stairwells, etc. with barricades, warning signs/lights and educates all his
workmen regarding following safe working practices. He shall provide first aid
boxes at the site.

Despite following safe methods, in case of any unfortunate accident, the
contractor shall
indemnifytheemployeragainstanyexpensesorclaimstowardstreatmentor
compensation.

A Daily Diary Register: A daily diary register will be kept at the site under Electric
work. The confractor or his representative will furnish every day at 9.00hrs. Details
of work for the day proceeding and the diary will be written up every day and
jointly signed by the Contractor or their representatives in token of its
correctness.

Nuisance: The contractor shall not at any time cause or permit anyone to cause
any nuisance on the site or do anything that shall cause unnecessary
disturbance or inconvenience to the bank or the owners, tenants, or occupiers
of other properties near the site and the public generally.

Rights , remedies ,and powers:

Bank reserves its right to cancel the work/purchase order and/ or terminate this
Agreement by giving 7days prior notice in writing to the Vendor without
prejudice to its rights and contentions available under this Agreement or the
Law (s) for the time being in force in the following circumstances: -

Abandon the contract.

Unnecessary or unwarranted delay in execution of the work allotted.

Delay in providing the requisite manpower at the Bank’s site.

The vendor violates any Laws, Rules, Regulations, Bye-Laws, Guidelines,

and Notifications etc.

Breach of trust is noticed during any stage of the consultancy assignment.

The selected bidder commits a breach of any of the terms and conditions

of the bid.

g. The selected bidder goes into liquidation voluntarily or otherwise.

h. An aftachment is levied or continues to be levied for 7 days upon the
effects of the bid.

i. Ifitis found at any stage that the bidder has concealed any important

information or has submitted any false information or declaration,

particularly regarding any pending legal action or blacklisting status.

aonooo

-0
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V.

If there is any conflict of interest.

An attachment is levied or continues to be levied for a period of seven
days upon the effects of the contract.

If fails to complete the assignment as per the fimelines prescribed in the
Purchase Order/ Agreement and/or within the extension, if any allowed.

. At any time defaults in proceedings with the works with due diligence and

continues to do so after a noftice in writing of seven days from the Bank or
Project Architect, or

Commits default in complying with any of the terms and conditions of the
confract and does not remedy it within 3 days after a notice in writing is
given to him on that behalf of the Project Architect or Bank.

Persistently disregards the instructions of the Project Architect confravenes
any provision of the contract, or

. Fails fo remove materials from the site or to pull down and replace work

after receiving from the Project Architect notice to the effect that the said
materials or works have been rejected.

. Fails to complete the works or items of work on or before the stipulated

date (s) of
completion,anddoesnotcompletethemwithintheperiodspecifiedinanotice
giveninwritingonthatbehalfbytheProjectArchitector Bank, or

Offer or gives or agrees to give to any person in the Bank’s service or to
any other person on this behalf, any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do so for having done or
forborne to do any act in relation to the obtaining or execution of this or
any other contract for the Bank, or

Shall obtain a contract with the Bank as are sult offering tender in gor
other non-bonafide methods of competitive tendency, or

Being an individual, or if a firm, any partner thereof, shall at any time be
adjudged insolvent or have a receiving order or order for the
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liguidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of
his creditors or support so to do, or any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estates orif a trust deed be executed by him for benefit of his creditors, or
Beingacompanyshallpassaresolutionorthecourtshallmakeanorderfortheliq

uidationofits affairs, or an appointed or circumstances shall arise which
entitle the court or debenture holders to appoint a receiver or manager,
or

Shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21days, or

w. Assigns, transfers, sublets (engagement of labour on a piece work basis or
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of labour with materials not to be incorporated in the work, shall not be
deemed to be sub-letting)or attempts to assign, transfer or sub-let the
entire works, or any porfion thereof without the prior written approval of
the Bank.

In addition to the cancellation of the work order/termination of the master
contract, the Bank reserves the right to appropriate the damages from the
earnest money deposit and security deposit provided by the selected bidder or
otherwise. The Bank also reserves the right to recover any dues payable by the
selected bidder from any amount outstanding to the credit of the selected
bidder, including the pending bills and security deposit, if any, under this
confract or any other contract/order.

Notwithstanding anything contained hereinbefore, the Bank shall have the right
to terminate the contract at any time at its own convenience by serving a prior
written notice of 15 days to the vendor without assigning any reason and
without cost or compensation there for.

|) Determination of the Contract:

a. The Bank may, without prejudice to any other right or remedy which
shall have accrued or
shallaccruethereafterastheBankbywrittennoticedeterminethecontractei
therasawholeorinpart.

b. Upon such determination of the contract in whole or in part, the security
deposit with the Bank in respect of the contract shall stand forfeited to
the Employer without in any way affecting the rights of the Bank.

c. Rights of the Bank after determination of the confract due to
contractor’s default.

The Bank shall on such determination have powers to:

1) Take possession of the site and any materials equipment, plant,
Implements stores, etc. thereon ,and/or

)  Carry out the incomplete work by any means at the risk and cost
of the contractor.

d. On determination of the confract in full or in part, the Bank shall
determine what amount, if any, is recoverable from the contractor for
completion of the works or part of the works or in case the works or part
of the works is not to be completed, the loss or damage suffered by the
Bank. In determining the amount, credit shall be given to the contractor
for the value of the work executed by him up to the time of
cancellation or the value of the contractor’'s materials to be presents or
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store cord the measurements in his presence. If the contractor fails to
be present in response to the notice, the recording of measurements
shall be proceeded with ex-parte and the measurements as recorded
shall be binding the contractor.

e. The Bank shall have the right to use the contractor’s plant, machinery,
and materials on the balance work but shall not in any way be
responsible for any damage or loss of the same and the contractor shall
not been title do any compensation thereof.

Consequences of Termination: The Bank at its sole discretion shall invoke the
Performance Guarantee, and the Indemnity furnished towards non-
performance/non Compliance of the terms and conditions of the work
order/contract by the Contractor/Vendor, without prejudice to its rights and
conditions available under the Law for the time being in force.

Zonal Manager
UCO Bank
Zonal Office, Meerut

The Zonal Manager Date:
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UCO Bank
Zonal Office, Meerut
Offer Letter by Contractor

Sub: Submission of Tender for Interior Electrical & Data Networking work at UCO
Bank B/O Shamli Meerut.

With reference to the tender regarding the above work invited by you, we have
to state as under.

We declare that before quoting the rates, we have visited the site and our rates
are as per present site condition. Further we herewith deposit Tender Fee and
Earnest Money (as mentioned below) for due execution of the works at my /our
tendered rates as per the Terms of Contract. In the event of this tender being
accepted, | / We agree to enter in to and execute the necessary contract
documents as required by you.

Sr. No Particulars DD No and Date Amount
1 Tender Fee (Rs. 250)
2 EMD (Rs. 3700/-)

As required by you, | / We are returning herewith the documents duly signed by
us at each page in token of our acceptance of the provisions in the documents.

We hereby offer to execute and complete the whole of the works strictly in
accordance with the said conditions of contract, special conditions of contract,
specifications and drawings at the rates set out against each of the items of
work in the schedule of quantities. Total cost (after discount and
excluding of taxes) included in the aboveis Rs./-(Rs. Only).

We have carefully read and clearly understood all tferms and conditions of
contracts and specifications. We agree to complete the work at the rate / rates
quoted by me / us in the schedule of quantities and within the specified time
from the date of work order awarding the working to us.

Our rates are firm, include and cover all cost, expenses, liabilities of every
description and all risk of every kind to be taken in execution and handing over
the work to the Bank. All Type of Taxes applicable and prevailing from time to
time on such item for which the same are livable and the rates quoted by us are
inclusive of the same.

Signature & Seal of the Contractor

Name:
Mobile No.
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Draft Agreement

Article of agreement made this day of 2024
between the "“UCO Bank, a body corporate, constituted under the Banking
Companies (Acquisition & Transfer of Undertakings) Act, 1970 as amended from time
to time having its Head Office at No.10, BTM Sarani, Kolkata-700001, having its Zonal
Office, Meerut at Krishna Plaza, C-2 /6, D-Block, Ganga Nagar, Mawana Road,
Meerut-250001 (hereinafter referred to as “Bank” which expression shall unless
excluded by or repugnant to the subject or context be deemed to mean and include
ifs assigns and successors) of the “ONE PART and M/s
............................................................................. having itfs registered office at

(hereinafter called “The Vendor”) of the other part, which expression should include its
successor/s and assignee/s.

Whereas the Bank is desirous of executing Contract for
.................................................................................................................... at UCO Bank Head
OffICE it (hereinafter called *'Bank’’)

And whereas the said work as mentfioned in the work order has been accepted and
signed by and on behalfof the Vendor.

And whereas the vendor has agreed to execute upon and subject to the condition
set forth herein and work order, General conditions of confract, special condition of
contract, including all other conditions as mentioned, in the work order, specifications,
and all correspondence exchanged by or between the parties from the submission of
tender ftill the award of work, both letter inclusive,(all of which are collectively
hereinafter referred to as * the said conditions”) the work described in the said
specification and included in the tender at the rates therein set for in UCO Bank Work
Order NO.....ccccecvvrvveennn. dated ............. 201 and amounting fto the sum of Rs.

only) inclusive of all Taxes.
NOW IT IS HEREBY AGREED AS FOLLOWS:

The following documents attached hereto shall be deemed to form an integral
part of this Agreement:

(a) Work order letter No-.......cccccoiiiiiieieeeeeeeeeeeeee, dated ..
(b) R.F.P.(Request FOr Proposal) dOted .....cccoeeeeieeiiiiiiiiieeeeeeeeee e
(b) Corrigendum (if ANY) AQTEA .....uiiiiiiiiee e e

Scope of work: UCO Bank invites sealed tender offers from Bank's empanelled
contractors under Zonal Office Meerut for Electric work at B/O Shamli



Price and Taxes: The price shall be firm and binding without any escalation throughout
the confract period i.e(Till Completion of Work).The prices (in Indian Rupees) should
indicate all inclusive price of the equipment [i.e. basic price, transportation, insurance
(to cover equipment during the transit, installation at site and handing it over to the
Bank), Duties, installation charges, comprehensive onsite warranty of one year
covering all parts, consumables, labour etc] GST should be shown separately. If the
Bidders fail to include them in the tender, no claim thereof will be considered by the
Bank afterwards.

Additional Terms & Condition on GST are as follows:

> Supplier/service provider to confirm that the GST amount charged in invoice is
declared in its returns and payment of taxes is also made.

» The Supplier/ Service Provider agrees to comply with all applicable GST laws,
including GST acts, rules, regulations, procedures, circulars & instructions there
under applicable in India from time to time and to ensure that such compliance is
done within the time prescribed under such laws. Supplier/Service Provider should
ensure that accurate transaction details, as required by GST laws, are timely
uploaded in GSTN. In case there is any mismatch between the details so uploaded
in GSTN by Supplier/ Service Provider and details available with UCO Bank, then
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time the accurate
tax amount is finally reflected in the GSTN to UCO Bank's Account and is finally
available to UCO Bank in terms of GST laws and that the credit of GST so taken by
UCO Bank is not required to be reversed at a later date along with applicable
interest.

» UCO Bank has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service
provider. Any loss of input tax credit fo UCO Bank for the fault of supplier shall be
recovered by UCO Bank by way of adjustment in the consideration payable or
otherwise.

> Supplementary invoices/debit note/credit note for price revisions to enable UCO
Bank to claim tax benefit on the same shall be issued by Vendor for a particular
year before September of the succeeding financial year.

» The purchase order/ work order shall be void, if at any point of time Vendor are
found be to a black listed dealer as per GSTN rating system and further no payment
shall be entertained.

Placement of Order/Letter Of Indent (LOI): Bank will issue the LOI as per requirement

accordingly with details terms & conditions.
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Payments: Bank will not pay any advance. Interim payment will be released after
delivery of all materials at site. The request for first interim payment will be considered
only after completion of at least 50% of the work allotted and 2nd interim payment will
be considered only after completion of at least 80% of the work allotted to the
confractor considering delivery of materials at site upon production of proper
documentary evidence.

A certificate jointly signed by the architect and branch Head to ascertain the value
and quality of the completed work has to be produced along with the request letter
of the contractor for inferim payment. No inferim payment will be made without
producing the above certificate.

Each Interim payment will be liable for deduction of 8% retention amount to make the
total retention money equivalent to 10% of Total Project Cost.

(Eg. Total Security Deposit should be, 10% of Total Project Cost = 1% EMD + 1% ISD + 8%
retention money deducted at the time of each interim payment)

When the work has been completed and Bank's Architects and Branch Head has
certified in writing that the work has been completed on the basis of detailed
measurements and has made a final scrufiny and that there is no dispute in items,
rates, and quantities, the contractor shall be entitled to the payment of the final bill in
accordance with the final certificate issued by Architect and Branch Head.

The contractor shall be paid by the Bank after such certificate has been delivered to
us by the Project Architect and Branch Head. Project Architect and Branch Head has
power to withhold any certificate in the work or any part thereof are not carried out to
his satisfaction or the contractor fails to show the desired progress or fails to follow the
instructions given or in case of breach of this confract.

For water proofing works (if required) on fraces, bathroom, WC, Chaijja, work has to be
executed through the agency specialized in waterproofing. Contractor will have to
submit a guarantee of 10 years on stamp papers as per the format to be prescribed
by the Bank.

The retention money built up through EMD, ISD and retention amount from interim and
final bills will be returned to the contractor after the expiry of defect liability period,
subject to deductions for any appropriations there of required to be made by the
Bank as per conditions of the contract. The contractor should note that no interest wil
lbe allowed on his security deposit. It will be minimumof10%of Final verified Bill.

The contractor is requested to sign each page of the quotation and put rubber stamp,
seal below his signature and seal the quotation in an envelope.

Insurance: Successful bidder will insure the work with third-party liability, at their own
cost and keep the same valid until completion of the work, by an *ALL RISK’ insurance
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policy for the full value of the contract. The insurance policy is to be submitted to us in
original.

All the workers of the contractor as well as his sub-contractor must be properly
covered by an Insurance Policy under the Workman's Compensation Act and Fatal
Accidents Act. The contractor at his own expenses arranges to effect and maintain
until the completion of the confract.

Execution of Agreement: The successful bidders will have to execute an Agreement
with the Bank in non-judicial stamp paper of requisite value purchased in favour of the
vendor or UCO Bank.

Integrity: Integrity Pact (IP) as per the Bank's format on Non-Judicial Stamp Paper of
appropriate value has to be submitted along with Tender documents.

Integrity Pact, in respect of a particular contract, shall be operative from the date
ofintegrity Pact is signed by both parties ftill the final completion of the contract. Any
violation of the same would entail disqualification of the bidders and exclusion from
future business dealings. Integrity Pact shall cover all phases of the contract i.e. from
the stage of Notice Inviting Tenders (NIT)/Request for Proposals (RFP) till the conclusion
of the contract i.e. final payment or the duration of warranty/guarantee. The format of
the Integrity Pact is attached as Annexure for strict compliance.

Each and Every bidder has to execute a pre-contract integrity pact as per the Bank’s
format on non-judicial stamp paper of appropriate value.

Taxes and Duties: The bidder will be entirely responsible to pay all tfaxes whatsoever in
connection with delivery of the services at the sites including incidental services and
commissioning. Wherever the laws and regulations require the deduction of such taxes
at the source of payment, the Bank shall effect such deductions from the payment
due to the vendor. The remittance details of the amount so deducted and the issue of
a certificate for such deductions shall be made by the Bank as per the laws and
regulations in force.

Nothing in the contract shall relieve the vendor from his responsibility to pay any tax
that may be levied in India/abroad on income and profits made by the vendor in
respect of this contract.

Authorized Signatory: The selected bidder shall indicate the authorized signatories who
can discuss and correspond with BANK, with regard to the obligations under the
contract. The selected bidder shall submit at the time of signing the contract a
cerfified copy of the resolution of their board, authenticated by the company
secretary, authorizing an official or officials of the bidder to discuss, sign
agreements/contracts with BANK, raise invoice and accept payments and also to
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correspond. The bidder shall provide proof of signature identification for the above
purposes as required by BANK.

Clarifications on and amendments to the RFP document: Prospective bidders may seek
clarification on the RFP document by letter/e-mail till the date and time mentioned in
this RFP. Further, at least 7 days prior to the last date for bid-submission, the Bank may,
for any reason, whether at its own initiative or in response to clarification(s) sought from
prospective bidders, modify the RFP contents by amendment. Clarification
/Amendment, if any, will be notified on Bank’s website and such notification shall be
deemed to be sufficient notice to all. No individual communication will be sent to any
bidder in this regard. On the issue of any such notice regarding modification of
contents of RFP, this RFP shall be read as if such modification were part of the original
RFP.

Liguidated Damage: In case of failure to maintain the required progress or to
complete the work and clear the site within the stipulated period of time, the
confractor shall be without prejudice to any other right, pay as agreed compensation
amount of 1T % of the contract amount per week of delay subject to a maximum of
10%ofaccepted contract value, accrual of which entitles us to rescind the contract.

Commencement of work: The work must be started withins days upon awarding of
work order or accepting the work order and the program for carrying out the various
jobs shall be drawn out in consultation with the Project Architect. An adequate labour
force shall be provided to complete the work within the specified period. Proper
security aspects should be taken care of by adequate vigilance in view of the
importance of the building. Default in compliance with the programmer so finalized
shall entail the operation of liquidated damages as stated. In case of Non-
commencement of work within the stipulated time of 5 days, the work order/contract
will be canceled and EMD of the contractor will be forfeited and the process for
depanelment of the contractor may be initiated and no objection of the contractor
will be entertained in this matter.

Time of Completion: 6 (Six Weeks) from the stipulated commencement date of the
work.

Responsibility for Completeness: Any supplies and services that might not have been
specifically mentioned in this R.F.P/tender/contract but are necessary for the design,
manufacture, supply, testing, handing over, operationalizing, performance, or
completeness of the contract, shall be provided/rendered as per the time schedule
for the efficient and smooth operation and maintenance of the system under Indian
conditions. The approval by the Bank at any stage for any supplies by the vendor shall
not relieve the vendor of his obligation.

Dispute Resolution Mechanism: The Vendor and The Bank shall endeavor their best to
amicably settle all disputes arising out of or in connection with the Conftract in the
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following manner:

a. The Party raising a dispute shall address to the other Party a nofice in writing
requesting an amicable seftlement of the dispute within seven (7) days of receipt of
the noftice.

b. The matter will be referred for negoftiation between designated officials of the Bank
/Purchaser and the Authorised Official of the Bidder. The matter shall then be resolved
between them and the agreed course of action documented within a further period
of 15 days.

In case any dispute between the Parties, does not settle by negoftiation in the manner
as mentioned above, the same shall be resolved exclusively by arbitration and such
dispute may be submitted by either party for arbitration within 20 days of the failure of
negotiations. The arbitration shall be held in Meerut and conducted in accordance
with the provisions of the Arbifration and Conciliation Act, 1996, or any statutory
modification or re-enactment thereof. Each Party to the dispute shall appoint one
arbitrator each and the two arbitrators shall jointly appoint the third or the presiding
arbitrator.

The “Arbitration Notice” should accurately set out the disputes between the parties,
the intention of the aggrieved party to refer such disputes to arbitration as provided
herein, the name of the person it seeks to appoint as an arbitrator with a request to
the other party to appoint its arbitrator within 45 days from receipt of the notice. All
notices by one party to the other in connection with the arbitration shall be in writing
and be made as provided in this tender document. The arbitrators shall hold their
sittings at Meerut.

The arbitration proceedings shall be conducted in English language. Subject to the
above, the courts of law at Meerut alone shall have the jurisdiction in respect of all
matters connected with the Contract/Agreement. The arbitration award shall be final,
conclusive, and binding upon the Parties and judgment may be entered thereon,
upon the application of either party to a court of competent jurisdiction. Each Party
shall bear the cost of preparing and presenting its case, and the cost of arbitration,
including fees and expenses of the arbitrators, shall be shared equally by the Parties
unless the award otherwise provides. The Bidder shall not be entitled to suspend the
Service/s or the completion of the job, pending resolution of any dispute between the
Parties, and shall continue to render the Service/s in accordance with the provisions of
the Contract/Agreement.

Governing Laws and Jurisdiction: This contract shall be governed by and construed in
accordance with the Laws of India for the time being in force and all the dispute(s) or
difference(s) arising out of or in connection with the contract shall be subject to the
exclusive jurisdiction of the courts at Meerut.
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Notices: Notice or other communications given or required to be given under the
confract shall be in writing and shall be e-mailed followed by either hand-delivery with
acknowledgment thereof, or tfransmitted by pre-paid registered post or courier. Any
notice or other communication shall be deemed to have been validly given on the
date of delivery if hand delivered & if sent by registered post than on expiry of seven
days from the date of posting.

PUBLICITY: Any publicity by the bidder in which the name of Bank is to be used should
be done only with the explicit prior written permission of Bank. The Vendor shall not
make or allow to make a public announcement or media release about any aspect
of the Conftract unless BANK first gives the Vendor its prior written consent.

Force Majeure: Force Majeure is herein defined as any cause, which is beyond the

control of the selected bidder or BANK as the case may be which they could not

foresee or with a reasonable amount of diligence could not have foreseen and which

substantially affects the performance of the contract, such as:

1. Natural phenomenon, including but not limited to floods, droughts, earthquakes,
and epidemics

2. Acts of any government, including but not limited to war, declared or undeclared
priorities, quarantines and embargos

3. Terrorist attacks, public unrest in the work area

Provided either party shall within 10 days from occurrence of such a cause, notfify the
other in writing of such causes. The bidder or BANK shall not be liable for delay in
performing his/her obligations resulting from any force majeure cause as referred to
and/or defined above.

Any delay beyond 30 days shall lead to termination of confract by parties and all
obligations expressed quantitatively shall be calculated as on date of termination.
Notwithstanding this, provisions relating to indemnity and confidentiality survive
termination of the contract.

Confidentiality: The bidder must undertake that they shall hold in trust any Information
received by them, under the Contract/Agreement and the strictest of confidence
shall be maintained in respect of such Information. The bidder has also to agree:

e To maintain and use the Information only for this Confract/Agreement and only as
permitted by BANK;

e To only make copies as specifically authorized by the prior written consent of the
Bank and with the same confidential or proprietary notices as may be printed or
displayed on the original;

e To restrict access and disclosure of Information to such of their employees, and
agents, strictly on a "need to know" basis, to maintain confidentiality of the
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Information disclosed to them in accordance with this Clause and

e To freat all Information as Confidential Information.

e Conflict of interest: The Vendor shall disclose to BANK in writing, all actual and
potential conflicts of interest that exist, arise, or may arise (either for the Vendor or
the Bidder's team) in the course of performing the Service(s) as soon as practical
after it becomes aware of that conflict.

Non-Transferable Offer: This Request for Proposal (RFP) is not transferable. Only the
bidder who has purchased this document in its name or submitted the necessary RFP
price (for downloaded RFP) will be eligible for participation in the evaluation process.
There will not be any type of outsourcing.

The bidder should also submit an undertaking to the effect that he has not made any
modification in the original copy of the RFP and his bid would be liable for rejection for
any violation of the above.

Period Of Validity of Bid: Bids shall remain valid for one hundred twenty days (120 days)
after the date of bid opening prescribed by BANK. BANK holds the right to reject a bid
valid for a period of Ninety days as non-responsive, without any correspondence. In
exceptional circumstances, BANK may solicit the Bidder's consent to an extension of
the validity period.

The request and the response thereto shall be made in writing. Extension of the validity
period by the Bidder should be unconditional and irrevocable. The Bid Security
provided shall also be suitably extended. A bidder acceding to the request will neither
be required nor be permitted to modify its bid. A bidder may refuse the request
without forfeiting its bid security. In any case, the bid security of the bidders will be
returned after completion of the process.

Address of Communication: Offers/bids should be addressed to the address given in
this RFP.

Preliminary Scrutiny: BANK will scrutinize the offers/bids to determine whether they are
complete, whether any errors have been made in the offer/bid, whether required
technical documentation has been furnished, whether the documents have been
properly signed and whether items are quoted as per the schedule.

BANK may, at its discretion, waive any minor non-conformity or any minor irregularity in
an offer/bid. This shall be final, conclusive, and binding on all bidders and BANK
reserves the right for such waivers.

No Commitment to Accept Lowest or Any Offer/Bid: BANK shall be under no obligation
to accept the lowest or any other offer received in response to this offer nofice and
shall be entitled to reject any or all offers without assigning any reason whatsoever.
BANK has the right to re-issue tender/bid.
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BANK reserves the right to make any changes in the terms and conditions of purchase
that will be informed to all bidders. BANK will not be obliged to meet and have
discussions with any bidder, and/or to listen to any representations once their offer/bid
is rejected. Any decision of BANK in this regard shall be final, conclusive and binding
upon the bidder.

Signing of the Bid: The bid shall be signed by a person or persons duly authorized by
the Bidder with signature duly attested. In the case of a body corporate, the bid shall
be signed by the duly authorized officers and supported by internal corporate
authorizations.

Costs of Preparation & Submission of Bid: The bidder shall bear all costs for the
preparation and submission of the bid. BANK shall not be responsible or liable for
reimbursing/compensating these costs, regardless of the conduct or outcome of the
bidding process.

Subcontracting: The Bidder will not subcontract or delegate or permit anyone other
than the Bidder personnel to perform any of the work, service or other performance
required of the Bidder under this agreement without the prior written consent of the
Bank and the bank’s decision in this regard will be final and acceptable to the bidder.

Ownership and Retention of Documents:

= BANK shall own the documents, prepared by or for the selected bidder arising out
of or in connection with the Contract.

» Forthwith upon expiry or earlier termination of the Contract and at any other time
on demand by BANK, the Vendor shall deliver to BANK all documents provided by
or originating from BANK/ Purchaser and all documents produced by or from or for
the Vendor in the course of performing the Service(s), unless otherwise directed in
writing by BANK at no additional cost.

» The selected bidder shall not, without the prior written consent of BANK/ Purchaser
store, copy, distribute or retain any such Documents.

» The selected bidder shall preserve all documents provided by or originating from
BANK/ Purchaser and all documents produced by or from or for the Vendor in the
course of performing the Service(s) in accordance with the legal, statutory,
regulatory obligations of UCO BANK/Purchaser in this regard.

The signing of Contract/Agreement: The successful bidder / Contractor is required to
enter info a Contract as per the Bank’s prescribed format within 5 days from the date
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of acceptance of the Bank’s offer valid up to the completion of the job effective from
the date of execution of confract unless terminated earlier by the Bank by serving 7
days prior notice in writing to the Contractor/ selected bidder at its own convenience
without assigning any reason and without any cost or compensation there for.

The failure, delay, or evasion on the part of the successful bidder to execute the
Conftract within the period mentioned will entitle the Bank to forfeit the Earnest Money
deposited by the successful bidder/Consultant, without further notice to the successful
bidder/ Consultant. Further, the failure, delay, or evasion on the part of the successful
bidder/consultant o commence the project within 5 days from the date of execution
of the Master Contract will result in the termination of the Contract and invocation of
the Bank Guarantee by the Bank without prejudice to its other rights and remedies
available under the contract and/or Law (s) for the time being in force.

Bank reserves the right to the following: Bank reserves its rights, without giving any
reason whatsoever and without any cost or compensation therefore, to.

e Reject any or all proposals received in response to the RFP

e Reject the proposals received in response to the RFP containing any deviation from
the payment terms as stipulated in the RFP.

e Waive or Change any formalities, irregularities, or inconsistencies in the RFP.

e Extend the time for submission of proposal.

e Modify the RFP document, by an amendment that would be notified on the Bank’s
website.

e Independently  ascertain  information  from  the Banks and other
institutions/companies to which the bidder has already extended IFRS / Converged
Indian Accounting Standards (IND-AS) services for similar assignments.

e Modify the time period stfipulated above for completion of assignment during the
execution of the assignment if it deem:s fit.

Forfeiting of Bid Security/EMD: The Bid security/EMD may be forfeited: -

a)if a Bidder withdraws its Bid during the period of Bid validity specified in the RFP, or

b)if it was found that the successful Bidder had made any statement or had enclosed
any documentary evidence which turns out to be false/incorrect at any time fill
thebank’s final settlement of the bills submitted by the bidder, for the audit
assignment undertaken by the bidder.

c) The bid security amount will be forfeited if the vendor refuses to accept the work
order or having accepted the work order fails to carry out his obligations mentioned
therein.

Compliance Confirmation: The Bidder must submit uncondifional and unambiguous
compliance confirmation to all the terms and conditions stipulated in the RFP.

Proposal Ownership: The proposal and all supporting documentation submitted by the
bidders shall become the property of the Bank. The proposal and documentation may
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be retained, returned, or destroyed as the Bank decides.

Inspection of sites: The contractor shall visit and examine the site and satisfy as to the
nature and correct dimensions of work and facilities for obtaining material and shall
obtain generally his own information on all matters affecting the execution of work. No
extra charge made in consequence of
anymisunderstandingorincorrectinformationonanyofthesepointsonthegroundsofinsuffic
ientdescription will be allowed. All expenses incurred by the confractors in connection
with obtaininginformationforsubmittingthistenderincludinghisvisittothe site and efforts in
compiling the tender shall be borne by the tenderer and no claims for reimbursement
thereof shall been entertained.

Safety Regulations: The contractor shall take all the necessary precautions while
working and to safeguard adjacent property, the Bank's property, the Bank’s
employees, and traffic persons.

Compliance with local laws: The contractor shall conform to the provisions of any Act
of
thelLegislaturerelatingtotheworkandtotheRegulationofByeLawsofanyauthority.Heshallal
so obtain the permission of the Municipality or any other Authorities if required under
the existing rules.

Site cleaning: All the rates quoted are inclusive of the removal of rubbish/debris
collected during the progress of work, rejected material, and clearance of the site
before and after the work is completed. Not more than one truckload shall be stored
that too for not more than 3 days. The contractor shall arrange to remove the same
immediately. If the contractor is failing to remove the same the expenses incurred shall
be recovered from the contractor and he will not dispute for the reimbursement of the
same.

Vouchers/bills: The contractor shall upon the request to the Bank furnish bills, invoices,
accounts, receipts, and other vouchers for all materials brought on-site to prove that
the materials purchased are as mentioned in the specification.

Contractor’s responsibility: The work will from time to time be examined by the Project
Architect and Bank Officials, but such examination shall not in any way exonerate the
contractor from the obligation to remedy any defects that maybe observed at any
stage of the work or after the same is completed.

Dismissal from work: The contractor shall upon the written request of the Project
Architect immediately dismiss from the work any person employed by him thereon,
who may in the opinion of the authority be incompetent or misconduct himself and
such person shall not be again employed on the work, without the permission of the
bank.

Order of work, etc.: The Bank reserves the right to fix the order in which the various
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items of work involved dare to be executed. However, the contractor shall be
responsible for the completion of the entire job within the item limit specified failing
which liquidated damages as mentioned shall be recovered from the contractor.

Sub letting the work: The contractor shall not directly or indirectly suitable the work to
other parties without written permission from the bank.

Quantities of works are provisional: The quantities mentioned in the schedule are
provisional and likely to increase/decrease to any extent or may be omitted thus
altering the aggregate value of the contract. No claim for loss of profit/business shall
be entertained on this account

Distribution of work: The Bank reserves the right to distribute the work for which
quotations have been called, among more than one party, if found necessary. No
claim in this respect shall be considered and the contractor agrees to cooperate with
other agencies appointed by the bank.

Third-party damage: The contractor shall be responsible for all injury to persons,
animals buildings, and building structures, and any damage to roads, streets, and
footpaths and shall rectify it at its own cost.

Delay &Extension of time: All the work should be completed within the specified period
in the fender. If the work is delayed due to reasons beyond the control of the
contractor, he should apply to the Bank explaining, there in the reasons for such
delays, immediately, and if in the opinion of the Bank’s authorities, the delay is justified,
the contractor shall be granted extension in time limit.

Certificate of completion: As soon as the work is completed, the contractor shall in
form in writing completion to the Project Architect, who will inspect the work along
with Bank Officials and if safisfied will issue the certificate that the work has been
completed and the defects liability period shall commence from the date of such
certificate.

Defect liability period: The defects or other faults which may appear during the defect
liability period which is 12 months after the completion of the work, arising in the
opinion of the bank due to inferior quality of material or bad workmanship not in
accordance with the contract, the contractor shall make good at his own cost within
a reasonable fime. In case of default, the Bank may employ and pay other agencies
to amend and make good such defects and all expenses/damages/losses shall be
recoverable by the Bank or may be deducted from any money due to the contractor

Arrangement of work: The contractor shall organize the work in such a way that the
office users or the nearby public area put to no hardships and the working of the
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office is not affected. The contractor shall take adequate care during the progress of
work to protect the office property like stationery, furniture, etc. In case of any
damage, the same shall be made good by the contractor. The contractor has agreed
to work after office hours for which no extra costs hall be considered.

Coordination among different contractors: Work may be dallotted to different
confractors for furnishing, Electrical, and AC Work. In such cases, contractors should
execute their respective work without causing hindrance, or delay in the execution of
work of other contractors in consultation with the Project Architect in-Charge.

Stacking of material: The contractor is not to stack any of his material recklessly to end
anger the safety to the building and cause any nuisance to the occupants and the
public.

Extra charges: It must be clearly understood that all the conditions of contracts are
intended to be strictly enforced and that no extra charges in respect of extra work will
be allowed unless they are clearly outside the spirit and meaning of the condition and
unless such work shall have been ordered in writing.

Water supply: The contractor shall make his arrangements for the water required for
the work. In case the water is available and supplied by the Bank, the charges for the
same may be incurred by the confractor. In case water is supplied by the Bank, the
confractor shall make his own arrangement for the storage, and pipeline from the
point of fape to the required location.

Electric supply: The contfractor shall make his arrangements for Electricity required for
the work.

Approval of samples: The contractor shall furnish well in fime before work commences
at his own cost, colour samples, samples of material or workmanship that may be
called by the Project Architect for approval. Rates quoted shall cover such preliminary
work.

Workmanship: The work involved calls for a high standard of workmanship combined
with speed. All the glass panes, door handles / hinges, electric fitting, fans, furniture
records, floors etc. are to be thoroughly cleaned after work is completed. Any
damage to the flooring, files, dado, paneling or any other part of the building, etc.
shall be made good at the cost of the confractor to the entire satisfaction of the Bank.
The contractor shall make all arrangements for shiftfing of furniture/records and
keeping the same in its original position after he finishes the work on a daily basis. The
contractor at his own cost shall provide brown paper, polythene, tarpaulin, etc. for
protecting furniture/fixtures, paneling, electrical, fittings, records, etc.

Interpretation of documents/drawing: Except where otherwise provided in the
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contract all questions and disputes relating to the meaning of the specifications,
design drawings, and instructions herein before mentioned and as to the quality of
workmanship or materials used for the work or as to any other question, claim, right,
matter or thing whatsoever, in any way arising out of or relating to
thecontract,designs,drawingsspecifications,estimates,instructions,ordersortheseconditi
onsorotherwise concerning the works, or the execution or failure to execute the same
whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the competent authority of the Bank whose
decision shall be final and binding on the contractor.

Use of scaffolding: The contractor shall allow the use of scaffolding erected by them to
any other agency employed by the Bank during the contract period without any
payment.

Provisional ltem: If ordered by the Bank, the confractor shall be required to carry out
provisional items at the same conditions and rates as applicable for this contract.

Measurements of all concealed items: Measurements of all concealed items of work
and extra items if any, shall be recorded by the Project Architect before they are
concealed.

Measurements: All measurement tapes shall be of steel and all scaffolding and ladders
that may be required for taking measurements shall be supplied by the contractor.

Cleaning during the work: The rates quoted shall include cleaning of ceiling roses,
electric switches, boards, windowpanes, etc. after there pair leaving the site neat and
tidy from fime to fime.

Complying L.S. specification: Unless otherwise mentioned in the contract, the latest
Indian Standard Code for material specifications, method of work, and mode of
measurements shall be followed. The payment shall be made on the basis of the
actual measurement of work done to be submitted along with the bill and it should be
verified by the Project Architect and Branch Head.

Rate to include: The rates quoted by the confractor shall cover work at any height in
the premises for all finished items under this contract. The rate quoted shall be inclusive
of all material costs, wastage, labour, loading, profit, taxes if any, scaffolding,
transport, supervision, spotlight arrangement, and any other means to complete the
job. Octroi, sales tax, works contract tax or any other taxes present or future to be
included in the rates so quoted.

Price Fluctuation: The rates quoted by the contractor shall be firm throughout the

currency of the contract (including the extension of time if any is granted) and will not
be subject to any fluctuation due to variation in the cost of material or labour.
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The successful tenderer if called upon to do so, shall obtain a letter from the approved
tfrade manufacturer whose product is used, if found necessary by the Bank confirming
that the manufacturer shall provide all the technical assistance and supervision during
the execution of the work at all
suchplacesasdirectedandthecontractorshallbeartheexpenses,ifany,forsuchsupervision
andtechnicalassistancesuppliedbythetrademanufacturer.

Testing of materials: If at any point of time during the work, if Bank authorities desire to
carry out the tests of certain materials, the contractor shall arrange for the same and
submit the test report without any extra cost to the Bank.

The contractor shall note that they should bring to the notice of the Architect/Engineer
any breakage in tegs window before starting work. However, if any glass window is
found to be broken during the repair work, the same shall be replaced by the
confractor at his own cost.

Conditional tenders: Conditional tenders are liable to be rejected.

Rates of non-tendered items: The successful tenderer is bound to carry out any item of
work necessary for the completion of the job even though such items are not included
in the schedule of quantities.

Abandonment of work: If in any case the work is required to be abandoned, the
confractor shall not be entitled for any claims and he will be paid as per the actual
work done till that period.

The Bank reserves the right to accept/reject the lower or any or all tenders in part or in
whole without assigning areas on therefor.

The decision of the Bank shall be final and binding on any matter connected with the
work. The matter of any dispute shall be decided after mutual discussions based on
the terms and conditions of this contract. However, if the matter cannot be resolved
then the same shall be referred to the respected, qualified person in the field agreed
to both parties and his opinion shall be binding on both parties. However this is pre-
course to any legal action in this regard.

Incomplete quotation: Incomplete quotations shall be summairily rejected

Records & measurements: Measurements shall be taken jointly by the Project
Architect, Branch Head, and confractor and shall without extra charges provide
assistance with the appliance; labour, and other things necessary for the work, and
measurements will be signed and dated by all the parties on completion of
measurements.

Safety measures: The contractor at his own cost shall provide tarpaulins on the

Page 42 of 67



external side of the building at the time of breaking plaster etc. to safeguard adjacent
property, the Bank's property, employees, traffic, etc. The contractor shall follow all the
safety measures while carrying out the work. The bank shall not be liable for any
compensation due to an accident, any mishap, or negligence.

If there is a delay in the commencement of work for any reason, the Bank shall not be
liable for any compensation.

If at any point of time during the progress, it is observed that the contractor is not
progressing the work with due diligence, and care and lagging much behind the
schedule or fails to gear up the work despite instructions from the Project Architect
and Bank Officials, the Bank reserves the right to terminate the confract with7 days’
nofice. In such case, the contractor shall be liable to pay the bank any extra cost
involved for the completfion of the said work and will not obstruct any way in
completing the work through another agency. After completion of the entire work, the
contractor shall be paid for the actual work executed by him at the quoted rates after
deducting any claims, or damages. In case of such termination, the security deposit
held by the Bank will be forfeited

Although the number of coats of paints/polishing/whitewashing is specified the
confractor will have additional coats if the surface is not to the satisfaction of the
Project Architect and there shall be no extra payment on account of such coats

First Aid: The contractor shall be responsible for all first aid and he shall keep the site
fully equipped to meet such emergency.

Supervision: The contractor is required to have on-site during all working hours a
competent supervisor (acceptable to the Bank) who will be responsible for the
conduct of the worker and who has the authority to receive and act on such
instructions issued by the Architect /Bank.

All work shall be carried out in a workman-like manner to the entire satisfaction of the
Architect /Bank Officials.

The conftractor shall follow all rules/regulations in force and should possess the license
for employing labour and also follow all safety measures, labour bye law and shall be
responsible for any lapse.

Transfer of Tender Documents: Transfer of tender documents purchased by one
intending tenderer to another is not permissible.

Safety: The contractor shall carry out the entire working a workman-like manner having
full regard for the safety of the men working at the site. All safe practices shall be
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strictly adhered to by the workmen of the contractor like wearing helmets, safety belts
when working at heights, gloves when handling sharp objects and reinforcement, eye
shields during welding, safety shoes, etc. The contractor shall protect the sides of
openings in floor slabs, edges of slabs, stairs, stairwells, etc. with barricades, warning
signs/lights and educates all his workmen regarding following safe working practices.
He shall provide first aid boxes at the site.

Despite following safe methods, in case of any unfortunate accident, the contractor
shall indemnifytheemployeragainstanyexpensesorclaimstowardstreatmentor
compensation.

A Daily Diary Register: A daily diary register will be kept at the site under Electric work.
The contractor or his representative will furnish every day at 2.00hrs. Details of work for
the day proceeding and the diary will be written up every day and jointly signed by
the Contractor or their representatives in token of its correctness.

Nuisance: The contractor shall not at any time cause or permit anyone to cause any
nuisance on the site or do anything that shall cause unnecessary disturbance or
inconvenience to the bank or the owners, tenants, or occupiers of other properties
near the site and the public generally.

Rights ,remedies, and powers:

Bank reserves its right to cancel the work/purchase order and/ or terminate this
Agreement by giving 7days prior notice in writing to the Vendor without prejudice to its
rights and contentions available under this Agreement or the Law (s) for the time
being in force in the following circumstances: -

a. Abandon the confract.

b. Unnecessary or unwarranted delay in execution of the work allotted.

c. Delay in providing the requisite manpower at the Bank’s site.

d. The vendor violates any Laws, Rules, Regulations, Bye-Laws, Guidelines, and
Notifications etc.

e. Breach of frust is noticed during any stage of the consultancy assignment.

f. The selected bidder commits a breach of any of the terms and condifions of the

bid.

g. The selected bidder goes into liquidation voluntarily or otherwise.

h. An attfachment is levied or continues to be levied for 7 days upon the effects of
the bid.

i. If it is found at any stage that the bidder has concealed any important
information or has submitted any false information or declaration, particularly
regarding any pending legal action or blacklisting status.

j. If there is any conflict of inferest.

k. An attachment is levied or continues to be levied for a period of seven days

Page 44 of 67



upon the effects of the contract.

If fails to complete the assignment as per the fimelines prescribed in the
Purchase Order/ Agreement and/or within the extension, if any allowed.

. At any time defaults in proceedings with the works with due diligence and
contfinues to do so after a notice in writing of seven days from the Bank or
Project Architect, or

. Commits default in complying with any of the terms and conditions of the
contfract and does not remedy it within 3 days after a notice in writing is given to
him on that behalf of the Project Architect or Bank.

. Persistently disregards the instructions of the Project Architect contravenes any
provision of the contract, or

. Fails fo remove materials from the site or to pull down and replace work after
receiving from the Project Architect notice to the effect that the said materials
or works have been rejected.

. Fails to complete the works or items of work on or before the stipulated date (s)
of
completion,anddoesnotcompletethemwithintheperiodspecifiedinanoticegiveni
nwritingonthatbehalfbytheProjectArchitector Bank, or

Offer or gives or agrees to give to any person in the Bank’s service or to any
other person on this behalf, any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do so for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for the Bank, or

. Shall obtain a contract with the Bank as a result of ring tendering or other non-

bonafide methods of competitive tfendency, or

Being an individual, or if a firm, any partner thereof, shall at any time be
adjudged insolvent or have a receiving order or order for the administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in
force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or support so to do, or any
application be made under any Insolvency Act for the time being in force for
the sequestration of his estates or if a trust deed be executed by him for benefit
of his creditors, or

. Beingacompanyshallpassaresolutionorthecourtshallmakeanorderfortheliquidatio
nofits affairs, or an appointed or circumstances shall arise which entitle the court
or debenture holders to appoint are receiver or manager ,or

. Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21days, or

. Assigns, transfers, sublets (engagement of labour on a piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to
be sub-letting)or attempts to assign, transfer or sub-let the entire works, or any
portion thereof without the prior written approval of the Bank.
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In addition to the cancellation of the work order/termination of the master contract,
the Bank reserves the right to appropriate the damages from the earnest money
deposit (EMD) provided by the selected bidder or otherwise. The Bank also reserves
the right to recover any dues payable by the selected bidder from any amount
outstanding to the credit of the selected bidder, including the pending bills and
security deposit, if any, under this contract or any other contract/order.

Notwithstanding anything contained hereinbefore, the Bank shall have the right to
terminate the contract at any time at its own convenience by serving a prior written
notice of 15 days to the vendor without assigning any reason and without cost or
compensation there for.

Il) Determination of the Contract:

a.

The Bank may, without prejudice to any other right or remedy which shall have
accrued or
shallaccruethereafterastheBankbywrittennoticedeterminethecontracteitheras

awholeorinpart.

Upon such determinatfion of the confract in whole or in part, the security
deposit with the Bank in respect of the contract shall stand forfeited to the
Employer without in any way affecting the rights of the Bank.

RightsoftheBankafterdeterminationofthecontractduetocontractor’'sdefault.

The Bank shall on such determination have powers to:

) Takepossessionofthesiteandanymaterialsequipment,plant,implementsstor
es,efc.thereon,and/or

V) Carry out the incomplete work by any means at the risk and cost of the
contractor.

On determination of the contract in full or in part, the Bank shall determine
what amount, if any, is recoverable from the contractor for completion of the
works or part of the works or in case the works or part of the works is not to be
completed, the loss or damage suffered by the Bank. In determining the
amount, credit shall be given to the confractor for the value of the work
executed by him up to the time of cancellation or the value of the
contractor’'s materials to be presents or as to record the measurements in his
presence. If the contractor fails to be present in response to the notice, the
recording of measurements shall be proceeded with ex-parte and the
measurements as recorded shall be binding the contractor.

The Bank shall have the right to use the contractor’'s plant, machinery, and
materials on the balance work but shall not in any way be responsible for any
damage or loss of the same and the contractor shall not been titled to any
compensation thereof.
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Consequences of Termination: The Bank at its sole discretion shall invoke the
Performance Guarantee, and the Indemnity furnished towards non-performance/non
Compliance of the terms and conditions of the work order/confract by the
Contractor/Vendor, without prejudice to its rights and conditions available under the
Law for the time being in force.

Others Terms-

A. Nothing contained in this Agreement shall be construed as establishing or creating
between the Parties, a relationship of master and servant or Bank and agent.

B. The Vendor shall notify to Bank of any material change in their status, in particular,
where such change would impact on performance of obligations under this
Agreement.

C. The Vendor shall be jointly and severally liable to and responsible for all obligations
for performance of works including that of its Associates under the Agreement.

D. The Vendor shall at all times indemnify and keep indemnified Bank any claims in
respect of any damages or compensation payable in consequences of any accident
or injury sustained or suffered by its (Agency) employees or agents or by any other 3rd
Party resulting from or by any action, omission or operation conducted by or on behalf
of the Agency.

E. Governing Laws & Jurisdiction of the court: This Agreement shall be governed by the
Law(s) of India for the time being in force and the Rules made there under from time
to time and all the dispute(s) or difference(s) arising out of or in connection with the
contract shall be subject to the exclusive jurisdiction of the courts of Meerut.

F. All other Terms & Conditions will remain the same as stipulated in our R.F.P and

subsequent Corrigendum dated.................... Please note that work order
NO...ceeeeennens dated......... along with your offer, the minutes of the pre bid meeting
held ON .oeeeeieieee, the article of agreement etc would form part of the contract
document.

G. Non-Disclosure: The Vendor must undertake that they shall hold in trust any
information received by them, under the Contract/Agreement, and shall maintain
the confidentiality of such information.
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H. Non-Assignment. Vendor shall agree that neither the subject matter of the
agreement nor any right here in shall be transferred, sub-contracted, assigned or
delegated to any third party by the successful bidder without prior written consent
of the Bank.

In witness where of the Bank and the vendor have set their respective hands on the
day and year first herein above written.

Signed on behalf of the UCO Bank Signature on behalf of the vendor
By its duly authorized Officer in the presence of:
In the presence of:

1) Signature......c.ooooviiiiiiiin. 1) Signature.....ccoooiviiiiiiiinin.

Name with address: Name with address:

2) Signature........ocoiiiiiiii 2) Signature.....ccooviiiiiiiiii

Name with address Naome with address:
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FORMAT OF INTEGRITY
(To be executed on non-judicial stamp paper of requisite value)

UCO Bank, a body corporate, constituted under the Banking Companies (Acquisition
& Transfer of Undertakings) Act, 1970 as amended from time to time having its Head
Office at 10, BTM Sarani, Kolkata-700001, having its Zonal Office, Meerut atKrishna
Plaza, C-2 /6, D-Block, Ganga Nagar, Mawana Road, Meerut-250001hereinafter
referred to as “Bank” (which expression shall unless excluded by or repugnant to the
subject or context be deemed to mean and include its assigns, administrators and
successors) of the “ONE PART

And
............................ Here in after referred to as “The Bidder/Contractor”.
Preamble

The Bank intends to award, under laid down organizational procedures, contract/s
fOr e The Bank values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency in
its relation with its Bidder (s) and / or contractor (s).

In order to achieve these goals, the Bank will appoint an independent External Monitor
(IEM), who will monitor the tender process and the executfion of the contract for
compliance with the principles mentioned above.

Section 1 = Commitments of the Bank.

1. The Bank commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Bank, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Bank will during the tender process treat all Bidder(s) with equity and
reason. The Bank will in particular, before and during the tender process, provide
to all Bidders (s) the same information and will not provide to any Bidders (s)
confidential/additional information through which the Bidder(s) could obtain an
advantage in relation to the process or the contract execution.
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c. The Bank will exclude from the process all known prejudiced persons.

2. If the Bank obtains information on the conduct of any of its employees which is
criminal offence under the IPC/PC Act, or it/if there be a substantive suspicion in this
regard, the Bank will inform the Chief Vigilance Office and in addition can initiate
disciplinary actions.

Sections 2 - Commitments of the Bidder (s)/Contractor(s)

1. The bidder(s) /contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

f.

a. The Bidder(s) contractor(s) will not directly or through any other persons of
firm, offer promise or give to any of the Bank’s employees involved in the tender
process of the execution of the confract or to any third person any material or
other benefit which he/she is not legally entitled to in order to obtain in
exchange any advantage or during the execution of the contract.

b. The Bidder(s) /Contractor(s) will not enter with other Bidders info any
undisclosed agreement of understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict
competitiveness or to infroduce cartelization in the bidding process.

c. The Bidder(s)/Conftractor(s) will not commit any offence under the relevant
IPC/PC Act, further the Bidder(s) / contractors will not use improperly for
purposes of competition or personal gain, or pass on to others, any information
or document provided by the Bank as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or fransmitted electronically.

d. The Bidder(s) / Contractor (s) of foreign origin shall disclose the name and
address of the Agent/representatives in India, if any. Similarly the
bidder(s)/contractor(s) of Indian Nationality shall furnish the name and address
of the foreign Banks, if any. Further details as mentioned in the “Guidelines on
Indian  Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments
made to the Indian agent/representative have to be in Indian Rupees only.

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all

payments he has made is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the contract.
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2. The Bidder (s) /Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed
transgression through a violation of Section 2, above or in any other form such as to
put his reliability or credibility in question, the Bank is entitled to disqualify the Bidder
(s)/Contractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”. Copy of the
“Guidelines on Banning of business dealings” is annexed and marked as Annex-B”.

Section 4: Compensation for Damages

1. If the Bank has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Bank is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security.

2. If the Bank has terminated the contract according to Section 3, or if the Bank is
entitled to terminate the contract according to Section 3, the Bank shall be entitled
to demand and recover from the Contractor liquidated damages of the Contract
value of the amount equivalent to Performance Bank Guarantee.

Section 5: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last three years
with any other company in any country conforming to the anti-corruption
approach or with any other public sector enterprise in India that could justify his
exclusion from the tender process.

2. If the bidder makes incorrect statement on this subject he can be disqualified from
the tender process and action can be taken as per the procedure mentioned in
“Guidelines on Banning of business dealings”.

Section é: Equal tfreatment of all Bidders/Contractors/subcontractors.

1. The Bidder (s)/Conftractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the Bank
before signing thecontract.
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The Bank will enter info agreements with identical conditions as this one with all
bidders, contractors and subcontractors.

The Bank will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.

Section 7: Criminal charges against violated Bidder(s)/Contractor(s)/Subb contractor(s).

If the Bank obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or
of an employee or a representative or an associate of a Bidder, Contractor or
Subcontractor which constitutes corruption, or if the Bank has substantive suspicion in
this regard, the Bank will inform the same to the Chief Vigilance Officer.

Section 8: Independent External Monitor/Monitors

1.

The Bank appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Managing
Director & CEO, UCO Bank.

The Bidder(s)/Contractor (S) accepts that the Monitor has the right to access
without restriction to all project documentation of the Bank including that provided
by the Contractor.

The Contractor will also grant the Monitor, upon his request and demonstration of a
valid interest, unrestricted and unconditional access to his project documentation.
The same is applicable to subconfractors. The Monitor is under conftractual
obligation to freat the information and documents of the Bidder
(s)/Contractor(s)/Subcontractor(s) with confidentiality.

The Bank will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Bank and the Contractor. The
parties offer to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement
he will so inform the Management of the Bank and request the Management to
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discontinue or take corrective action, or to take other relevant action. The monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor
has no right to demand from the parties that they act, in a specific manner refrain
from action or tolerate action.

. The Monitor will submit a written report to the Managing Director & CEO, UCO Bank
within 8 to 10 weeks from the date of reference or infimation to him by the Bank
and should be occasion arise, submit proposals for correction of problematic
situations.

. Monitor shall be entitled to compensation on the same terms as being extended to
/ provided to Independent Directors on the UCO Bank.

. If the Monitor has reported to the Managing Director & CEO, UCO Bank a
substantiated suspicion of an offence under relevant IPC/PC Act, and the
Managing Director & CEO, UCO Bank has not, within the reasonable time taken
visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also fransmit this information directly to the Central
Vigilance Commissioner.

. The word “Monitor” would include both singular and plural.

Section 9: Pact Duration.

This pact begins when both parties have legally signed it, and expires for the
contractoris 10 months after the last payment under the contract.

If any claim is made lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged / determined by Chairman and Managing Director, UCO Bank.

Section 10 — Other provisions

e This agreement is subject to Indian Law, Place of performance and jurisdiction is
the Registered Office of the Bank i.e. Meerut.

e Changes and supplements as well as termination notices need to be made in
writing.
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If the Contractor is partnership or a consortium, this agreement must be signed
by all partners or consortium members.

In case one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intfentions.

(For & on behalf of the Bank) (For & On behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Place Place

Date Date

Witness: (Name & Address) Witness: (Name & Address)
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1)

DRAFT
Letter of Undertaking & Indemnity

(To be executed on non-judicial stamp paper of requisite value)

To,

UCO Bank

General Administration Department

Zonal Office Meerut

In consideration of UCO Bank, a body corporate, constituted under the Banking
Companies (Acquisition & Transfer of Undertakings Act, 1970 as amended from time to
time having its Head Office at 10, BiplabiTrailokyaMaharajSarani,Kolkata-700 001
having its Zonal Office Meerut at Krishna Plaza, C-2 /6, D-Block, Ganga Nagar,
Mawana Road, Meerut-250001 (hereinafter Referred to as “the Bank” which expression
shall include its successors and assigns) at our request and on the strength of our
statements and representation contained in our letter dated ............. agreeing to
appoint us as vendor/ Contractor for ......o.oiiiiiiii we,
...................... a Company incorporated under the Companies Act, 1956 having its
registered office at - ... (full address) do hereby

irevocably and unconditionally agree and undertake that:

We shall, at all times hereinafter, save and keep harmless and indemnified the BANK,
including its respective directors, officers, and employees and keep them indemnified
from and against any claim, demand, losses, liabilities or expenses of any nature and
kind whatsoever and by whomsoever made in respect of the said contract and any
damage caused from and against all suits and other actions that may be instituted
taken or preferred against the BANK by whomsoever and all losses, damages, costs,
charges and expenses that the BANK may incur by reason of any claim made by any

claimant for any reason whatsoever or by anybody claiming under them or otherwise
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2)

3)

4)

for any losses, damages or claims arising out of all kinds of accidents, destruction,
deliberate or otherwise, direct or indirect, from those arising out of violation of
applicable laws, regulations, notifications guidelines and also from the environmental

damages, if any, which may occur during the contract period.

We shall, during the contract period, ensure that all the permissions, authorizations,
consents are obtained from the local and/or municipal and/or governmental
authorities, as may be required under the applicable laws, regulations, guidelines,

noftifications, orders framed or issued by any appropriate authorities.

Our obligations herein are independent, irrevocable, absolute and unconditional in
each case irrespective of the value, genuineness, validity, regularity or enforceability
of the aforesaid Agreement or the insolvency, bankruptcy, reorganization, dissolution,
liguidation or change in ownership of the BANK or Indemnifier or any other
circumstance whatsoever which might otherwise constitute a discharge or defense of

an indemnifier.

In case we fail to pay the losses, damages and expenses as claimed and demanded
by the Bank, Bank shall be entitled to recover the amount by invoking Security Deposit

without any prior nofice.

This Letter of Undertaking & Indemnity shall survive the Agreement entered into

between the Bank and us.

Dated, this.........ccoiviiiini. dayof ..o, 20

(Signature of the Authorized Signatory of vendor along with the seal of the Company)
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TECHNICAL SPECIFICATIONS
Approved Make for Electrical and Data Networking Work

S.NO. MATERIALS APPROVEDBRANDS
| PVC fittings Polycab/AKG/Precision
2 | Wires—PVC insulated copper | Finolex/RR Cable/Havells
3 | Cables(armored) Gloster/Havells/Polycab
4 | A.C Starter, Plug Socket Crabtree/Northwest/Legrand
5 | Light& Power switch socket Havells / Legrend
6 | Telephone Socket RJ-11Crabtree/Philips/MK
7 | DBMCB Legrand/Hager/Schneider
8 | MCB Legrand/Hager/Schneider
9 | Telephone cable D-Link/Delton/AMP/Dowel
10 | Light fitting PHILIPS/Wipro/Havells
11 | Fuse Switch L&T/Havells
12 | Telephone Connecter Corn
13 | Ceiling/Wall fan Crompton/Orient/Havells
14 | Exhaust fan Crompton/Orient/Havells
15 | P.V.C tape SteelGreep
16 | Call bell Max
17 | Cable Lug Dowell’s
18 | Cable gland Comet/Gripwel/Dowel
19 | Distribution board L&T/ABB/Legrand
20 | MS conduit BEC/Precision/AKG
21 | Starter & single phasing SEIMENS
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preventer
22 | SPN,TPN, Sheet metal Havell's/Legrand/L&T
23 | Pipe Metal M.S Conduit 16 SW.G
24 | Metal Pipe Fittings Castir on with thread & inspection cover
25 | Pipe PVC(Rigid Conduit) AKG/Polypack/Precision
Note:

All dimensions are in M .K.S. unless otherwise stated.

The quoted rate shall be all inclusive and cover the cost of material including
wastage, freight, all types of taxes, duties, royalties, erection, construction, testing
of materials if required samples brought for approval, tools and tackles, plant
and equipments, supervision, overheads, profit and any other expenditure
incurred for completion of work as per drawings, specifications and to the full
satisfaction of BANK/Architect. Any statutory change in the tax structure after
opening of the tender shall be reimbursed by the Bank as per actual.

The rates quoted shall be valid for working at all heights, depths and on all floor
levels. No extra payment shall be made for scaffolding, staging, ladders etc for
transportation of men and materials at higher or lower levels.

The item rate specifications are indicative. The contractor will have to carry out
the work in accordance with the drawings, technical specifications and/ or other
conditions laid down intender document and to the full safisfaction of
BANK/Architect.

Quantities mentioned against respective items are approximate and can vary to
any extent. Payment shall be made on actually executed quantities.

No claims shall been entertained in case of increase/decrease quantities of any
item and also to add / delete any item in totality. BANK / Architect reserve the
right of operating any item for any work.

Scope of Electrical Work shall include design, manufacture, erection, supply,
loading, unloading, storage, testing & commissioning Electrical Work including
labor, tools, tackles, hardware consumables & steel fabrication etc. as required.
Scope of Work broadly shall cover the following:

a. Wiring and conducting.
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10)

b. Supply and Installation of Light Fixture

c. Supply and Installation of Distribution Boards.
Installation shall conform to Indian Standards Code of Practice for Electrical
Installation is: 732 — 1963 and 2274 — 1963. It shall also be in conformity with Indian
Electrical Rules and the Regulation, National Electrical Code, CPWD
specification and requirement of Local Electric Supply Authority. In general, all
material, equipments workmanship shall conform to the Indian Standards,
Specification and code. Some of the applicable Codes Standards are as under-

A.  MCB 1S: 8828 - 1996
B. MCCB 1S:2516
C. ELCB IS: 12640

D. LKV cable IS: 1554 — 1988
E. Celling Fan 1S: 374 -1979

The contractor shall obtain Sanction (i.e. electrical load, approval of drawing)
and permits required for the electrical installation. All actual fees payable in this
regards will be reimbursed against Receipt/documentary evidence. On
completion of the work the Contractor will obtain N.O.C. from State Electrical
Board & Chief Electrical Inspector. A copy of this shall be delivered to the
Employer through Consultant. The Architect & Engineer in charge shall have full
powers regarding the materials of work got tested by Independent agency at
the electrical contractor's expenses in order to prove their soundness and
adequacy. The Contractor will rectify the defects suggestion pointed out by
independent Agency through employer/consultants at his own expenses.
Installation shall comply with the requirements of Indian Electrical Act 1910 as
amended up fo date. Indian. Electrical rules 1955 attended up to date there
under and special requirements, if any of the State Electrical. Boards etc.
Conftractor should have a valid Electrical Contfractor in case issued by M.P.E.B.

Drawings showing general electrical Layout & Distribution are enclosed with this
Tender & same are meant to give a general idea to Bidder regarding the nature
of work covered by these specifications.

Distribution boards shall be of standards make with MCCB'S of approved make
given. Distribution boards shall be made with steel sheet, weld enclosure with
double door IP 42 protection and shall be powder coated. Sufficient clearance
between conductor of opposite pole & body will be maintained in order to
avert any chance of short circuit. Removable conduit entry plates shall be
provided at top & Bottom to facilitate drilling holes at site to suit individual
requirement. MCB'S/MCCB'S shall be mounted on high-grade rigid insulating
support and connected by Aluminum bus Bars. Each incoming MCCB'S/MCB’S
isolator shall be provided with solder less cable sockets for crimping. Phase
separation barriers made out of resistant materials shall be provided between
the phases. Bars shall be color coded for phase identification. Ultimate
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11)

12)

13)

14)

Distribution Boards shall be recessed in wall or if required mounted on wall
surface with necessary clamp bolts etc. the mounting height shall not exceed
1200 m. from finished floor level. Distribution boards shall be provided with
proper circuit identification nameplate and danger sticker/places as per
requirements.

All 5 Amp. & 15 Amp Switches & Sockets shall be of 240 VAC grade. Switches
shall be fixed on Zinc Passive Boxes. All 5 Amp socket shall be 5pin type & 15
Amp shall be é6pin type. Switches & Sockets will be of Off-White finish. Switch
conftrolling lights or fans will be connected to Circuit Phase wire. Switches for
light shall be at 1250 mm. and DBS shall be fixed at 1500 mm. above Floor.

All PVC insulated flexible copper conductor wire shall be ISI marked. Internal
wiring shall be carried by PVC insulated wire of 650/1100 V. & Circuit for Points
shall be in Looping system & no joint will be allowed in total length of Conductor.
Circuit Wiring shall be laid in separate conduit originating from Distribution Board
to Switch Board for Light & Fan Switch Board may have more than one Circuit
but shall be of same phase. Looping circuit shall be drawn in same conduit for
Point Wiring. Each Circuit shall have a separate Neutral Wire which shall be
carried out from point to point or in Light / Fan Switch Board. Separate Earth
Wire shall be provided with Circuit Wiring for each Circuit. For Point Wiring Red
Color wire shall be used or Phase & Black Color Wire for Neutral. Circuit Wiring
shall be carried out with Red, Yellow or Blue Color PVC Insulated Wire for RYB
Phase Wire respectively & Black Color PVC Insulated Wire Neutfral Wire. Bare
Copper Wire shall be used as Earth Continuity Conductor & shall be drawn
along with other Wires. No wire shall be drawn into any Conduit unfil all the
Works of any nature that may cause injury to wire is completed. Care shall be
taken in pulling Wire so that no damage occurs to insulation of Wire.

Separate Conduit Shall be provided for Internal Telephone Wiring System
commencing from the Tag Block. All Telephone Wire shall be 2 Pair Telephone
Cable from Tag Block. Telephone Wire shall be 0.61mm. Dia. Annealed Tinned
high Conductivity Copper Conductor PVC Insulated Gay conforming to cable in
conduit shall be provided for connecting various tag blocks.

Luminaries shall be suitable for SON 150 W high-pressure sodium vapor lamps
and shall have a cast Aluminum painted gear tray with MS eyebolt of 30 mm.
inside Diameter with a gourmet for cable entry. Incorporating ballast and other
accessories, painted cast aluminum housing and a high purity wide bean
Aluminum reflector with suitable hanging arranging.

The SON lamps will have minimum average luminous flux. Of 15.500 lumens,
these fixtures shall be used in all the covered sheds of warehouse. Fluorescent
Fixture: Luminaries shall be suitable for 1X 36 Watt and 2 X 36-Watt cool day light
Fluorescent Tubes having nominal luminous flux. Of 3250 lumens the luminaries
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15)

16)

17)

18)

19)

20)

21)

22)

23)

shall be suitable for surface mounting and shall have CRCA sheet mounting
channel incorporating all electrical accessories such as copper wound ballast,
starter and PF improving condenser, copper wiring and a sheet cover for the
channel. Metallic surface shall have powder-coated painting in white.

Rates for painting shall include cleaning glass panels, floors etc.

After completion of work the site shall be handed over ensuring that all floors,
walls etc are spotlessly clean.

Rates of all items shall remain constant irrespective of floor level and no extra
amount shall be paid for handling and stacking of materials, removing dekbris
etc from the site.

Unless otherwise noted, the method of measurementwilloeasperl.S.1200.
BANK/ Architect reserve the right of operating all 'Quote Rate only ‘items.

Wherever contractor proposes to use ‘equivalent' makes (i.e. other than
specified) he shall obtain BANK's prior approval. BANK may ask Architect before
giving approval to the same. Any additional cost and time lost due to this will be
on Conftractor’s account and no claims will be entertained.

The rate of Light Points, LAN Points, Etc. shall include necessary additional wiring
cables or conduits that may be required to suit site conditions or stability of the
item. Decision of Architect in regards to the need for such additional
requirement shall be final.

Rates for wiring include core cutting and repairing for concealing the conduits
in walls wherever required as specified in relative terms.

After completion of work the sites hall be handed over absolutely clean,
after ensuring that all conduits are concealed, Lights are clean and spotless
and all equipment such as fans, exhaust fan, UPS points, Lights are working

properly.

Zonal Manager
UCO Bank
Zonal Office Meerut
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