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SECTION - I 

 
NOTICE INVITING TENDER 

 
Sealed tender are invited in duplicate on behalf of The Zonal Manager ,UCO Bank ,  
Baleswar for the following work :-  
 
1) Name of work :Boundry Wall  & Earth Filling Work at RESTI 

Bhadrak , Baleswar 
 
 

  

2) Location of work : RSETI Bhadrak. 
 
 

  

3) Estimated cost :Rs. 41,01,847.22 (Rupees Forty one lac 
one thousand eight hundred forty seven & 
twenty two paisa only)+gst 

 
 

  

4) Time of completion of the work :6 months from the date of acceptance of 
tender. 

 
 

  

5) Earnest Money :Rs. 41,000.00  (Rupees Forty one thousand 
Only) in the shape of Bank Draft / Pay 
Order / Bank Guarantee / Banker’s 
Cheque drawn in favour of UCO Bank and 
payable at Baleswar. Tender without 
Earnest Money in proper form will be 
rejected.   

 
 

  

6)  Cost of tender document :Rs. 5000.00 ( Rupees Five Thousand only) 
in the form of Bank Draft in the name of 
UCO Bank, Zonal Office, Baleswar (Non-
refundable) per set of tender document 
(original & duplicate) payable at 
Baleswar. Both original & duplicate 
documents are to be submitted.  

   
7) Availability of tender documents :Tender documents will be available from 

UCO Bank’s website www.ucobank.co.in 
 

9) Time & Date of Avilability of tender : From12.00Hrs on 08/06/2026 Upto11.00Hrs 
on 22/06/2026 
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8)  Pre-bid meeting : Venue, Date  

& Time 
Pre-bid meeting to be held at UCO RSETI, 
The  Zonal Manager ,UCO Bank ,  Baleswar 
on  17.06.2026 at 11.00 Hrs. 

 
In case any contractor does not attend 
the pre-bid meeting, the decision of the 
pre-bid meeting will be binding to the firm. 
 

   
10) Place of submission :At The Zonal Manager ,UCO Bank ,  

Baleswar 
 

11) Last Date of Submission of Tender 
 
 

Upto16.00Hrs on 22/06/2026 

12) Procedure for submission of tender Tenders in duplicate will have to be 
submitted in two parts viz. Part-I & Part-II 
separately sealed and super scribed with 
the name of the work as described in 
detail under para 6 of Section – II (General 
Rules & Instructions for the Guidance of 
Tenderers).  
 

13) Tender to be addressed to  
 

: The ZonalManager ,  
  UCO Bank, Zonal office,  

  
 
 
 
 

  Baleswar 

 

 

14) Time & Date of Opening of Tender 1. Part-I on 24/06/2026 at 12.00 Hrs. 
 
 

2. Part-II – Time and date will be 
notified after opening of Part-I.  

   
 
 

15) Place for Opening of Tender At The Zonal Manager ,UCO Bank ,  
Baleswar. 
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16) Inspection of drawings other  
than enclosed ones  
and clarifications, if any 
 
 

:At the Office of The Zonal Manager ,UCO 
Bank , Baleswar. During working hours on 
all working days up to 17.00 Hrs. 17.06.2026 

   
   
   
17)  Validity of tenders For (4) Calendar Months from the 

stipulated last date of submission of 
tender. 

  
 
 

 

18) Delay in submission Delay in submission arising out of postal or 
any other irregularities will not be 
considered.  The Bank in any case will not 
be responsible for any damage in transit in 
case of postal delivery. 

  
 

 

19)Sales Tax or any other Tax on materials or finished work like Work Contract Tax, 
Turnover Tax, etc. in respect of this contract whether in vogue or may be imposed in 
future shall be payable by the contractor and the Bank will not entertain any claim 
whatsoever in this respect. However, any benefit due to reduction of taxes etc. shall be 
passed to the Employer. Service Tax shall be payable by Bank as per applicable rate.  
 
20)The Bank does not bind itself to accept the lowest tender and reserves to itself the 
right to reject any or all others tenders received without assigning any reason/s thereof. 
The notification of award of contract will be made to the successful tenderer in writing 
by the Bank.   
 
 Yours faithfully, 
 
 
 For UCO Bank, Zonal Office, 
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SECTION – II 

 
General Instruction for Guidance of Tenderers in respect to Part-I of Tender document 
 
1. Applications should be submitted in Bank’s prescribed format only (as per Annexure-I). 

Application in any other form will not be considered.  
 
2. Applicants should have at least five year’s experiences in execution of similar works i. 

e., construction of Office / Residential Buildings, Training College with Hostel, Hotels, 
Shopping Malls etc in Banks / Govt./Public Sector / reputed private sector 
organizations.  

 

3. A) Project cost  
 

1. Three similar completed works costing not less than the amount equal to 40% of 
the estimated cost within seven years ending last day of the month previous to the 
one in which applications are invited in execution of similar works, 

 
or, 

 
2. Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost  within seven years ending last day of the month previous to the 
one in which applications are invited in execution of similar works, 

 
or, 

 
3. One similar completed work costing not less than the amount equal to 80% of the 

estimated cost within seven years ending last day of the month previous to the 
one in which applications are invited in execution of similar works. 

 
 
4. Average financial turnover during the last three years, ending 31st March of the 

previous financial year, should be at least 30% of the estimated cost.  
 
 
5. The Tenderers should have their Office / Establishment in Odisha. 
 
6. The Bank reserves the right to visit the establishment / workshop of Tenderers before 

finalization of tender. 
 

7. The Bank reserves the right to accept or reject any application without assigning any 
reason and WITHOUT COST OR COMPENSATION THERE FOR.   

 
8. Additional sheet of papers may be used for submitting the applications, wherever 
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space in the format is found inadequate.  
 
9. Bank reserves the right to call for report from the existing clients of the applicant if 

required. 

10. Following documents / papers are to be submitted : 

1. The list of similar work executed in last three years in Bank’s / Govt. Departments / 
Public Sector Organizations / Reputed private Sector Organizations along with 
Completion Certificates & Work Order mentioning therein the details of work value & 
date of completion. ( as per Annexure – II & III ). 

2. Copies of PAN card, GST Registration Certificate, Trade Licence and any other 
registration certificates/licences, as may be necessary, as per Rules of local Statutory 
Authorities. 

3. Contractor Should have produce valid “A or B ”class Contractor Licence from 
PWD/CPWD. 

4. Audited Account and Balance Sheet for last three years.  

5. Name and Address of Bankers with solvency certificate.  

6. Key personnel permanently employed ( as per Annexure – IV ).  

7. Work force & workshop facilities ( as per Annexure – V & VI ). 

8. Rejection Criterion 

Tender will be summarily rejected on account of followings:- 

1. Tenderers not submitting the cost of tender document along with Part – 1 tender as 
stipulated in NIT, 

2. Tenderers not submitting the Earnest Money along with Part-1 tender as stipulated in 
NIT, 

3. Tenderers not submitting the Part – 1 & Part – 2 tender in separate sealed cover duly 
super scribed as mentioned in NIT, 

4. Non-fulfilment of any criterion as specified under this Section – II.  
 
 
 
 
 
 
Signature of Bank Official with seal 
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SECTION – III 

GENERAL RULES AND INSTRUCTION FOR THE GIUDANCE OF TENDERER 

1. Tenders are hereby invited on behalf of UCO Bank, Zonal Office, for Boundry Wall  & 
Earth Filling Work at RESTI Bhadrak . Estimated cost of the work is Rs. 41,01,847.22. 

 

2. Tender documents consisting of the following may be downloaded from UCO Bank’s 
website www.ucobank.co.in 

1. Notice Inviting Tender, 

2. General Instructions for Guidance of Tenderers in respect to Part – I of Tender 
Document, 

3. General Rules and Instructions for the guidance of Tenderer, 

4. Form of Tender, 

5. Articles of Agreement, 

6. General Conditions of Contract with Appendices, 

7. Special Conditions, 

8. Safety Code, 

9. Model Rules for the protection of health and sanitary arrangements of Workers, 

10. Technical Specifications and mode of Measurements, 

11. Schedule of Quantities, 

12. Drawings, Construction Schedule. 

13. It is proposed to hold a pre-bid meeting with the intending tenderers on 17.06.2026  at 
11.00 hrs.at  the Office of the UCO ZONAL OFFICE , BALASORE to clarify any point that 
the intending tenderers may have regarding the drawings, technical specifications, 
schedule of quantities and clauses of conditions of contract. Based on the pre-bid 
meeting, the Bank may modify some terms & conditions, a set of which will be 
published in UCO Bank’s website www.ucobank.co.in This will  also form a part of the 
contract document. The object of pre-bid meeting is to obtain a substantially 
responsive bid from the tenderers conforming to all the terms, conditions and 
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specifications of the tender document inclusive of modified conditions/s furnished 
without any material deviation or reservation affecting the competitiveness of other 
tenders submitting substantially responsive bid. Conditional tenders are liable for 
rejection.  

 

14. The site of work is available. 

 

15. Tenders only in downloaded printed form should be placed in a sealed cover and 
address to the Zonal Manager ,UCO Bank ,Baleswar. The name of the project shall be 
super scribed on the envelop and the same shall be received at the Office of the 
Zonal Manager ,UCO Bank ,Baleswar up to 16.00 hrs on 22/06/2026. 

 

16. The sealed cover, as mentioned in para 5 above, shall contain two separate sealed 
covers marked Part – I and Part – II containing the documents as under :-  

Part – I : Covering Letter, Earnest Money of Rs.41,000.00/-(Rupees Two lac Fifty three 
thousand Only), Cost of Tender Booklet of Rs.5000.00/-(Rupees  Five Thousand Only) 
and others as per Annexure I to Annexure – VI. 

Part – II : Bill of Quantities, duly priced and Drawings. No conditions shall be stipulated 
in the Part – II. Conditional Rebate, if any, given in Part – II shall be treated as 
unconditional.  

17. Part – I will be opened on 24/06/2026 at 16.00 hrs. The tenderers may depute their 
authorized representative to be present at the time of opening. The date and time of 
opening of Part – II(Price Bid) will be intimated to the tenderers after opening of Part – 
I(Technical Bid). In order to expedite the process, the representatives deputed by the 
tenderers at the time of tender opening should be authorized to take the decision on 
behalf of the tenderers. Part – II of tenders will not be opened and will be treated as 
cancelled in case submissions in Part – I are found to be not in order.  

 

18. The time allowed for carrying out the work will be either from the fourteenth day after 
the date of written orders to commence work or day on which the contractor   is 
instructed to take possession of site, whichever is later.  
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19. The tenderers should quote in figures as well as in words the rates and amount 
tendered by them. The language for filling tender documents shall be in English. The 
amount of each item should be worked out and requisite total given.  

All corrections shall be attested by the initials of the tenderes with the seal of the firm. 
In case any discrepancy / difference is found on checking between rates quoted by 
the Contractor in words and figures or in the amount worked out by him, the following 
procedure shall be followed :- 

1. When there is difference between the rates in figure and in words, the rate which 
corresponds to the amount worked out by the Contractor, shall be taken as correct. 

2. When the amount of any item is not worked out by the Contractor or it does not 
correspond with the rate written either in figures of in words, then the rate quoted by 
the Contractor in words shall be taken as correct. 

3. When the rate quoted by the Contractor in figures and in words tally but the amount is 
not worked out correctly, rate quoted by the Contractor shall be taken as correct and 
not the amount. 

4. Amendments as mentioned above shall be based on tender marked “original” only. 

5.  Tenderer has to ensure that the rates of terms of similar nature or analogous in 
specifications are consistent throughout the tender. 

In case inconsistent rates are observed for terms of same description in the different 
sections of the schedule of quantities, the lowest of such rates shall be considered as 
the rate applicable for all such items. 

6. All rates shall be quoted on the proper form of the tender alone. 

Special care should be taken to write the rates in figures as well as in words and the 
amount in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures, the words Rs. 
Should be written before the figures of rupees and words “P” after the decimal figures 
e. G. Rs. 2.15P and in case of words, the words “Rupees” should precede and the 
word Paise should be written at the end. Unless the rate is in whole rupees and 
followed by the words “only” it should be invariably up to two decimal places. While 
quoting the rate in schedule of quantities, the word “only” should be written clearly 
following the amount and it should not be written in the next line.  
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7. The contractor, whose tender is accepted, will be required to furnish by way of 
security deposit for the due fulfilment of his contract, such sum as detailed in clause 
No. 17 of the General Conditions of Contract. The Earnest Money Deposit of the 
Contractor whose tender is accepted is liable to be forfeited in full at the discretion of 
the Employer in case he does not remit the Initial Security Deposit (ISD) within the 
stipulated period and / or does not start the work by the stipulated date mentioned in 
the tender of award / work order. 

 
8.  The acceptance of a tender will rest with the UCO Bank, ZonalOffice,Baleswarwho 

does not bind itself to accept the lowest or any tender and reserves to itself the 
authority to reject any or all the tenders received without assigning any reason 
whatsoever. All tenders in which any of the prescribed conditions are not fulfilled are 
incomplete in any respect are liable to be rejected. The Employer reserves the right to 
accept the tender in full or in part and the tenderer shall have no claim for revision of 
rates or other conditions if his tender is accepted in parts. 

9.  Canvassing in connection with tenders is strictly prohibited and tenders submitted by 
the Contractors who resort to canvassing will be liable to rejection. 

10.  An item rate tender containing percentage below / above will be summarily 
rejected. 

11. On acceptance of the tender, the name of the accredited representatives of the 
Contractor who would be responsible taking instructions from the Employer / 
Consultant shall be communicated to the Employer / Consultant. 

12.  Sales Tax, Work Contract Tax, Turn Over Tax, or any other tax on materials  or on 
finished work in respect of this contract  whether in vogue or likely to be imposed  in 
future, shall be payable by the Contractor  and the Employer will not entertain any 
claim whatsoever in this respect  at any time. Rates should include all these taxes, 
Service Tax will be payable by Bank as per applicable rate.  

13.  The Contractor shall give a list of his relatives working with the Employer along with 
their designations and address. 

14. No Employee of the Employer is allowed to work as a contractor for a period of two 
years of his retirement from Employer’s service, without the previous permission of the 
Employer.  The contract is liable to be cancelled if either the Contractor or any of his 
employees is found at any time to be such a person who had not obtained the 
permission of the Employer as aforesaid before submission of the tender or 
engagement in the Contractor’s service. 

15.  The tender for the work shall remain open for acceptance for a period of 4 (Four) 
calendar months from the stipulated last date for submission of tenders. If any 
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tenderer withdraws his tender before the said period, or make any modification in the 
terms and conditions of the tender which are not acceptable to the Employer, then 
the Employer without prejudice to any other right or remedy shall be at liberty to forfeit 
the Earnest Money paid along with the tender. 

16.  The tender for the work shall not be witnessed by a Contractor or Contractors who 
himself / themselves has / have tendered or who may and had / have tendered for 
the same work. Failure to observe this condition would render tenders of the 
Contractors tendering as well as witnessing the tender liable to summarily rejection.  

17.  It will be obligatory on the part of the tenderer to tender and sign the tender 
documents for all the component parts and THE WORK ORDER WILL BE ISSUED / 
AWARDED TO THE SELECTED BIDDER ONLY AFTER RECEIPT OF SIGNED TENDER 
DOCUMENTS AND ACCEPTANCE OF OUR LETTER OF INTENT BY THE SELECTED BIDDER FOR 
EXECUTING THE ARTICLES OF AGREEMENT AVAILABLE WITH  THE BANK THEREAFTER. 

18.  The tenderer, apart from being a competent Contractor, must associate himself with 
agencies of the appropriate class who are eligible to tender for (i) Ante Termite 
Treatment, (ii) Waterproofing work and (iii) Sanitary & Water Supply Installation work 
etc.        

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Bank Official with Seal 
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SECTION – IV 
 

FORM OF TENDER 
 

 
The Zonal Manager, Date .................. 
UCO Bank,  
Zonal Office, 
Baleswar 
 
Dear Sir(s), 
 
Re :Construction of RSETI Building at BHADRAK,Odisha. 
 
1. I / we refer to the tender notice issued by UCO Bank, Zonal Office, Baleswar in 

connection with the captioned work that the work for which tender is submitted falls 
within the scope and ambit of our business. 

 
2. I / we do hereby offer to perform, provide, execute, complete and maintain the work 

in conformity with drawings, conditions of contract, specifications, schedule of 
quantities etc.  at the respective rates quoted in the schedule of quantities.  

 

3. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions. Subject to above, I / We do hereby 
agree, should this tender be accepted in whole or in part, to : 

 

a: Abide by and fulfil all the terms and provisions of the said conditions annexed hereto : 
 
b: Complete the work within ------ (------------) calendar months, as stipulated by working in 
two or three shifts, if considered necessary by the Consultants, at no extra cost the Employer.  
 
4. I/ We have deposited Earnest Money of Rs. -------- (Rupees ----------- Only) in the form of 

Demand Draft / Pay Order / Banker’s Cheque which, I / We note, will not bear any 
interest and is subject to forfeiture solely at Bank’s discretion if : 

 
1.  Not abide by and fulfil all the terms and provisions of the said conditions annexed 

hereto. 
2. Not completed the work within ------- (------------) calendar months, as stipulated by 

working in two or three shifts, if considered necessary by the Consultants, at no extra 
cost to the Employer.  

 
5. I / We have deposited Earnest Money of Rs. ------------- (Rupees ------------------------ Only) 

in the form of Demand Draft / Pay Order / Banker’s Cheque which,  I / We note, will 
not bear any interest and is subject to forfeiture solely at Bank’s discretion if :  
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1. The work is not   commenced by me / us either within 14 (Fourteen) days from the 

date of issue of formal work order or the day on which I / We will be instructed to 
take possession of the site, whichever is later Or, 

2. The offer is withdrawn within the validity period  of acceptance Or, 
3. The Initial Security Deposit (ISD) is not deposited within 14 (fourteen) days from the 

date of acceptance of tender Or, 
4. The agreement of the contract is not executed within 15 days from award of 

contract.  
 
6. I / We understand that you are not bound to accept the lowest or any tender you 

receive and for that the accepting authority is not bound to assign any reason for the 
same. 

 
7. The acceptance of this tender shall constitute a binding contract and any failure as 

mentioned in item 4. above shall constitute a breach of contract by us and the tender 
accepting authority shall be entitled to have the work executed at our risk and cost 
and to claim extra cost / expenditure incurred by them from us.  

8. Our Bankers are : 
1.  
2.  
3.  
 
 
4. Name of partners / directors of our firm : 

1.  

2.  
 
3.  
 
4.  
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Yours faithfully, 
 
 
 
For --------------------------------- 
 
Signature ------------------------ 
 
Name 
 
……………………………………. 

 
      
           Designation  
 
     ……………………………………………. 
 
 
Name of Partner / Director of the Firm authorized to sign or name of person having power of 
attorney to sign the contract. (Certified true copy of power of attorney should be attached) 
 
Signature and address of witnesses: 
 
1. Signature ………………………………… 

Name:  
………………………………………………. 
Address …………………………………… 

 
2. Signature ………………………………… 

Name:  
………………………………………………. 
Address …………………………………… 
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SECTION - V 
 
GENERAL CONDITIONS OF CONTRACT 
 

 
Except where provided for in the description of  the individual items in the schedule of 
quantities and in the specifications  and conditions laid down hereinafter  and in the 
Drawings, the work shall be carried out  as per standard specifications and under the 
direction of the Employer/Consultant.  
 
1:  INTERPRETATION 

 
In construing these conditions the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject context otherwise requires : 
 

i:  Employer : The term Employer shall denote “UCO Bank, a body corporate, constituted 
under the Banking Companies (Acquisition & Transfer of Undertakings) Act, 1970 as 
amended from time to time having its Head Office at  No.10, BTM  Sarani, Kolkata-
700001 and a Zonal Office amongst other places at …..………………..   or any of its 
employees / representative authorized on their behalf  

 
ii:  Consultant : The term Consultant shall mean M/s. Techno Arch ,Plot No.71/7, 

Jadupur,Bhubaneswaror in the event of their ceasing to be the Consultant for the 
purpose of this contract such other persons as the Employer shall nominate for the 
purpose.  

 
iii:  Contractor: The term contractor shall mean the individual or firm or company whether 

incorporated or not, undertaking the work and shall include legal representative(s) of 
such individual or persons composing such firm or company or successors of such firm 
or company as the case may be and permitted assigns of such individual or firm or 
company.  

 
iv:  Site: The site shall mean the site where the work are to be executed as shown within 

the boundary in red borders on the site plan including any building and erections 
thereon allotted by the Employer for the Contractor's use. 

 
v:  Site Engineer/Project Management Consultant (PMC) : The Site Engineer shall be 

appointed by the Employer. The Employer may also appoint Project Management 
Consultant (PMC).  

 
vi:  Drawing : The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings which may be supplied or any 
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other instruction, which may be given by the Employer/Consultant during the 
execution of the work.  

 
All drawings relating to work given to the Contractor together with a copy of schedule 
of quantities are to be kept at site and the Employer/Consultant shall be given access 
to such drawings or schedule of quantities whenever necessary.  
 
In case any detailed drawings are necessary the contractor shall prepare      such 
detailed drawings and/or dimensional sketches therefore and have it confirmed by 
the Employer/ Consultant prior to taking up such work.  

 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 20 
days ahead from the time when it is required for implementation so that the Employer / 
Consultant may be able to give decision thereon.  
 
vii:   "The Work" shall mean the work to be executed or done under this contract.  
 
viii:  “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
ix:  "The Schedule of Quantities" shall mean the schedule of quantities as specified and 

forming part of this contract.  
 
x:  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced 

with the accepted quoted rates of the Contractor.  
 
2:  SCOPE  
 

The work consists of General Building, Sanitary & Plumbing and Area development in 
connection with construction of RSETI Building at BHADRAKofin accordance with the 
drawings and "Schedule of items and quantities". It includes furnishing all materials, 
labour, tools and equipment and management necessary for and incidental to the 
construction and completion of the work.  All work, during its progress and soon 
completion, shall conform to the lines, elevations and grades as shown on the drawings 
furnished by the Employer/ Consultant. Should any detail, essential for efficient 
completion of the work be omitted from the drawings and specifications it shall be the 
responsibility of the Contractor to inform the Employer/Consultant and to furnish and 
install such detail with Employers / Consultant's concurrence, so that upon completion 
of the proposed work the same will be acceptable and ready for use.  
 
Employer/Consultant may in their absolute discretion issue further drawings and/or 
written instructions, details, directions and explanations, which are, here after 
collectively  referred to as 'The Employer's / Consultant's instructions in regard to :  
 

1. The variation or modification of the design, quality or quantity of work or the addition 
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or omission or substitution of any work.  
 

b:  Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification.  

 
c:  The removal from the site of any defective material brought thereon by the Contractor 

and the substitution of any other material thereof.  
 
d) The demolition removal and or execution for any work executed by the    contractors. 
 
e)  The dismissal from the work of any persons employed thereupon.  
 
f)   The opening up for inspection of any work covered up.  
 
g)  The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the Defect Liability Period.  
 
The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employers I Consultant's instructions, provided always that verbal instructions, directions and 
explanations given to the Contractor or his representative upon the work by the Employer / 
Consultant shall if involving a variation be confirmed in writing to the Contractor within seven 
days. No work, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer / Consultant. Rates 
of items not mentioned in the priced schedule of quantities shall be fixed by the Employer in 
consultation with the Consultant as provided in Clause "variation".  
 
The contractor shall set up at his own cost a field laboratory with necessary equipments for 
day to day testing of materials like grading of coarse and fine aggregates, silt content and 
bulkage of sand etc.  
 
Regarding all factory made products for which lSI marked products are available, products 
bearing lSI marking shall be used in the work.  
 
3  DETAILED DRAWINGS AND INSTRUCTIONS  
 
The Employer through its Consultant shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the Contract Documents, 
true developments thereof, and reasonably inferable therefore.  
 
The work shall be executed in conformity therewith and the Contractor shall not work 
without proper drawings and instructions.  
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4. COPIES FURNISHED  
 
The Contractor on signing of the agreement shall be furnished by the Employer through its 
Consultant free of charge with a copy of the priced schedule of quantities rates, two copies 
of each of the said drawings and one copy of specifications and two copies of all further 
drawings issued during the progress of the work.  Any further copies of such drawings 
required by the Contractor shall be supplied on payment of the charges thereof by the 
contractor.  
 
5. OWNERSHIP OF DRAWING  
 
All drawings, specifications and copies thereof furnished by the Consultant are the property 
of the Employer. They are not to be used on other work and with the exception or the signed 
contract set, are to be returned to the Employer on request at the completion of the work  
 
6. FAILURE BY CONTRACTORS TO COMPLY WITH  
  EMPLOYER'S / CONSULTANTS INSTRUCTION  
 
If the contractor after receipt of written notice from the Employer or the Consultant requiring 
compliance of any instruction within ten days fails to comply with such further drawings, 
Employer's/Consultant's instructions, the Employer through the Consultant or other person, 
may employ other person to execute any such work whatsoever that may be necessary to 
give effect here and pay all cost incurred in connection therewith and same shall be 
recoverable from the contractor by the Employer on the certificate of the Consultant as a 
debt or shall have right to deduct same from all moneys due or to become due to the 
contractor.  

 
 

7. TENDERER SHALL VISIT THE SITE  
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the work, facilities of transport condition, effective 
labour and materials, access and storage for materials and removal of rubbish. The tenderer 
shall provide in their tender for cost of carriage, freight and other charges including all taxes 
etc. as also for any special difficulties and including police restriction for transport etc for 
proper execution of work as indicated in the drawings. The successful tenderer will not be 
entitled to any claim of compensation for difficulties faced or losses incurred on account of 
any site condition which existed before the commencement of the work or which in the 
opinion of the Employer / Consultant might be deemed to have reasonably been inferred to 
be so existing before commencement of work.  

 
8. TENDERS  
 
The entire set of tender paper Issued to the tenderer should be submitted fully priced and 
also signed on the last page together with initials on every page. Initial/signature will 
indicate the acceptance of the tender papers bythe tenderer : 
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The schedule of quantities shall be filled in as follows : 
 
i:  The "Rate" column to be legibly filled in ink in both English figures and English words. 
 
ii:  Amount column to be filled in for each item and the amount for each subhead as 

detailed in the "Schedule of Quantities". 
 
iii:  All corrections / overwriting are to be initialed with the seal of the Firm. 
 
iv:  The "Rate Column" for alternative items if any shall be filled up.  
 
v:  The “Amount" for alternative items if any of which the quantities are not mentioned shall 

not be filled up.  
 
vi:  In case of way errors / omissions in the quoted rates, the rates given in the tender 

marked original shall be taken as correct rates.  
 
No modifications, writings or corrections can be made in the tender papers by the tenderer. 
 
The Employer reserves the right to reject the lowest or any tender and also to discharge any 
or all of the tenders for each section or to split up and distribute any item of work to any 
specialist firm or firms, without assigning any reason. 
 
The tenderers should note that the tender is strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and 
self-supporting. If called upon bythe Employer / Consultant detailed analysis of any or all the 
rates shall be submitted. The Employer / Consultant shall not be bound to recognize the 
Contractor's analysis.  
 
The work will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract.  
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete work in all respects and details including preparatory and finishing work involved, 
directly, related to and reasonably detectable from the drawings, specifications and 
schedule of quantities and no further extra charges will be allowed in this connection. In the 
case of lump sum charges In the tender in respect of any item of work, the payment of such 
item of work will be made for the actual work done on the basis of lump sum charges as will 
be assessed to be payable by the Employer / Consultant.   
 
The Employer has power to add to, omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the Contractor without authorization from 
the Employer. Such variation done by the Employer shall not vitiate the contract.  
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9. AGREEMENT  
 
The successful Contractor shall sign the agreement as per draft agreement annexed within 
15 days from the date of issue of Letter of Intent and he shall pay for all stamps and legal 
expenses, incidental thereto. However, the written acceptance of the tender by the 
Employer / Consultant on behalf of Employer will constitute a binding contract between the 
Employer and the person so tendering whether such formal agreement is or is not 
subsequently executed.   
 
THE SELECTED BIDDER IS REQUIRED TO EXECUTE THE ARTICLES OF AGREEMENT BEFORE 
AWARDING/ISSUANCE OF THE WORK ORDER TO HIM AND THE SAID DRAFT AFRTICLES OF 
AGREEMENT WILL BE AVAILABLE FROM THE OFFICE OF THE EMPLOYER. 
 
 
10. ROYALTIES & PATENTS  
 
The contractor shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save the Employer harmless from loss on account 
thereof.  
 
11. PERMITS AND LICENCES  
 
Permits and licenses for release of materials which are under government control will be 
arranged by the contractor. The Employer will render necessary assistance, sign any 
forms or applications that may be necessary.  
 
The Employer/Consultant shall be indemnified against all Government or legal actions 
arising out of theft or misuse of Government controlled materials in the custody of the 
contractor.  
 
12. GOVERNMENT AND LOCAL RULES  
 
The Contractor shall conform to the provisions of all local Bylaws and Acts relating to the 
work and to the Regulations etc. of the Government and Local Authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor 
shall give all notices required by the said Act, Rules, Regulations and Bylaws etc and 
pay all fees payable to such authority/authorities for execution of the work involved. The 
cost, if any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and restorations etc. 
and shall indemnify the Employer against such liabilities and shall defend all actions 
arising from such claims or liabilities.  
 
13. TAXES AND DUTIES  
 
The tenderness must include in their tender prices quoted for all duties, royalties, cess, 
excise, sales tax, work contract sales tax, VAT or any other taxes or local charges 
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Ifapplicable. No extra claim on this account will in any case be entertained.  However, 
Service Tax as applicable will be payable by the Bank.  
 
14. PROVISIONAL SUMS (P.S.)  
 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials & not for any handling & fixing to be done by the 
contractor. Such costs of handling & fixing with profit (or transportation charges, if 
required) shall be separately included in the contract price as described in the 
schedule of quantities. The disposal of the amounts covered under this head will be 
absolutely at the discretion of the Employer. Contractor is to make payments for these 
materials to the suppliers on certificate or order issued by the Employer / Consultant & 
realizes them through his bills from the Employer.  
 
15. QUANTITY OF WORK TO BE EXECUTED  
 
The Quantities shown in the Schedule of Quantities are intended to cover the entire new 
structure indicated in the drawings but the Employer reserves the right to execute only a 
part or the whole or any excess thereof without assigning any reason therefore. If at any 
time after the commencement of the work, the Employer / Consultant shall for any 
reason whatsoever not require the whole work thereof as specified in the tender to be 
carried out, the Consultant / Employer shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of 
the work in full, but which he did not derive in consequence of the full amount of the 
work not having been carried out;  neither shall he have any claim for compensation by 
reason of any alterations having been made in the original specification, drawing, 
designs and instructions  which shall involve any curtailment of the work as originally 
contemplated.  
 
16. OTHER AGENCY OR PERSONS ENGAGED BY THE EMPLOYER  
 
The Employer reserves the right to execute any part of the work included in this contract or 
any work which is not included in this contract by other Agency or persons and the 
Contractor shall allow all reasonable facilities and use of his scaffolding for the execution of 
such work. The General building Contractor shall extend all co-operation in this regard. 
 
17. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY  
 

The tenderer will have to deposit an amount of Rs. 41,000.00 (Rupees Forty one thousand 
Only) in the form of Demand Bank Draft/Pay Order/Banker's Cheque drawn in favour of 
UCO Bank and payable at Baleswar  at the time of submission of tender as Earnest Money. 
The Employer is not liable to pay any interest on the Earnest Money. The Earnest Money of 
the unsuccessful tenderers will be refunded without any interest soon after the decision to 
award the work is taken or after the expiry of the validity period of the tender.  
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The successful tenderer to whom the contract is awarded will have to deposit as “Initial 
Security Deposit" (ISD) a further sum to make up 2% (Two Percent) of the value of the 
accepted tender including the Earnest Money. ISD may be submitted in the form of Bank 
Draft/Pay Order/Banker's Cheque or Bank Guarantee (as per Annexure-XII herein below). 
The Bank Guarantee shall be from any nationalized Bank other than UCO Bank. The initial 
Security Deposit will have to be made within 14 days from the date of acceptance of 
tender, failing which the Employer at his discretion may revoke the Letter of Acceptance 
and forfeit the Earnest Money deposit furnished along with the tender.  
 
Apart from the initial security deposit made as above, Retention Money shall be deducted 
from progressive running bills @ 8% of the gross value of each running bill until security 
deposit, i.e. the Initial Security Deposit plus the Retention Money equal to: 
 
(a) 10% on the first Rupees one Lac of the cost of work;  

 
(b) 7.5% on the next Rupees one Lac of the cost of work;  
 
(c) 5% on the next amount up to Rs. 2 Crores of the cost of work.  
 
(d) 2% for the amount in excess of 2 Crores of the cost of work subject to ceiling on the  total 

security of Rs. 25,00,000/-. 
 
However, the retention money will not be deducted from progressive running bills till the 
amount of Initial Security Deposit including the earnest money is covered. 
 
Also, the Retention Money will not be deducted from the contractor's running bills if Bank 
Guarantee from a Nationalized Bank other than UCO Bank covering the retention money 
calculated as above, is submitted by the contractor.  
 
After realization of the total Retention Money by deduction from the bills of the contractor 
as specified above, 50% of the total Retention Amount will be refunded to the contractor 
on completion of work subject to the following :-  
 
1) Issue of the Virtual Competition Certificate by the Consultants / Bank.  
2) Contractors removal of his material, equipment, labour force, temporary, sheds/stores 

etc. from the site excepting for small presence required if any, for the defect liability 
period and approved by the Bank. 

 
The balance 50% will be released to the Contractor within a reasonable period after the 
end of "Defect Liability Period" provided he has satisfactorily carried out all the work, 
submitted all documents including all as built drawings etc. contractually called tor and 
attended to all defects in accordance with the conditions of the contract. No interest is 
allowed on Retention Money and Earnest Money Deposit.  
 
Further, if some dues to the Employer from the Contractor(s) have still to be recovered, the 
Employer reserves the right to withhold payment of so much of the Retention Money as in 
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his opinion, represents the cost of the same.  
 
 
18. PERFORMANCE SECURITY: 
 
Within 30 days of receipt of the letter of award the successful tenderer shall furnish to the 
UCO Bank Performance Security (as per Annexure-XIII herein below) for an amount of 5% 
(fivepercent) of the contract price in the shape of Demand Draft or Pay Order or Bank 
Guarantee from a Nationalized (other than UCO Bank) or Foreign Bank acceptable to the 
employer.  
 
After due performance or completion of the work in all respects the Performance Security 
will be returned to the Contractor without any interest. Failure of the successful tenderer to 
furnish the Performance Security shall constitute sufficient grounds for the annulment of 
the award and forfeiture of Initial Security Deposit. In this event the employer may make 
the award to other tenderer according to the position prevailing at the appropriate time.  
 
10% of the job value pertaining to waterproofing & anti-termite works will be kept in FD a/c 
for 4 (Four) years after the end of Defect Liability Period for which the contractor is to 
execute guarantee bond for waterproofing treatment work(as per Annexure-X herein 
below) and guarantee bond for anti-termite treatment(as per Annexure-IX herein below) 
which shall be refunded after 4 years from the end of Defect Liability Period & will carry 
interest AT PREVAILING RATE provided he has satisfactorily carried out all the work and 
attended to all defects in accordance with the conditions of the contract.  
 
No interest is allowed on retention money for defect liability period of one year. 
 
 
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
 
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule / of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if 
the Contractor finds any discrepancies therein he shall immediately and in writing refer 
the same to the Employer / Consultant whose decision shall be final and binding. The 
contractor shall provide himself for fresh and tested water for carrying out the work at his 
own cost. The Employer Shall on no account be responsible for theexpenses incurred by 
the Contractor for hired ground or fresh water obtained from elsewhere. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of  the contract, and beyond the 
unit price no  extra payment will be allowed for incidental or contingent work, labour and or 
materials inclusive of all taxes and duties whatsoever except for specific items, if any 
stipulated in the tender documents.  
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The Contractor shall supply, fix and maintain at his awn cost, for the execution of any work, 
all tools, tackles, machineries and equipments and all the necessary centering, scaffolding, 
staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and 
lighting by night as well as by day required not only for the proper execution and protection 
of the said work but also for the protection of the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the Contractor 
shall take down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shoring, etc, as occasion requires or when ordered so to do, and shall fully reinstate 
and make good all matters and things disturbed during the execution of  work to the 
satisfaction of the Employer / Consultant.  
 
The Contractor shall also provide such temporary road on site as may be necessary for the 
proper performance of the contract and for his own convenience but not otherwise. Upon 
completion, such road shall be broken up and leveled where so required by the drawings 
unless the Employer shall otherwise direct.  
 
The Contractor shall at all times give access to workers employed by the Employer or any 
men employed on the buildings and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting 
and leave or make any holes, grooves etc. in any work, where directed by the Employer as 
may be required to enable such workmen to lay or fix pipes, electrical and telephone 
conduit, special fittings, etc. The quoted rates of the tenderers shall accordingly include all 
these above mentioned contingent work.  
 
20. TIME OF COMPLETION, EXTENSION OF TIME AND PROGRESS CHART  
 
a) Time of Completion: 

 
The entire work is to be completed in all respects within the stipulated period of 3 months. 
The work shall be deemed to be commenced within 14 (fourteen) days from the date of 
issue of formal work order or the date on which the Contractor is instructed to take 
possession of the site, whichever is later. Time is the essence of the contract and shall be 
strictly adhered to by the Contractor.  
 
The work shall not be considered as complete until the Employer/Consultant have certified 
in writing that this has been completed and the Defects Liability Period shall commence 
from the date of such certificate.  
 
b) Extension of Time: 
 
If in the opinion of the Employer / Consultant the work be delayed (a) by reason of any 
exceptionally inclement weather or (b) by reason of instructions from the Employer / 
Consultant in consequence of proceedings taken or threatened by or disputes, with 
adjoining or neighbors or owners or (c) by the work, or delay of other contractors or 
tradesmen engaged or nominated by the Employer / Consultant and not referred to in the 
specification or (d) by reason of authorized extra and additions or (e) by reason of any 
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combination of workmen or strike or lockout affecting any of the building trades or (f) from 
other causes which the Employer / Consultant may consider are beyond the control of the 
Contractor, the Employer / Consultant before the completion of the time allowed for the 
contract shall make fair and reasonable extension of time for completion in respect 
therefore. In the event at the Employer failing to give possession of the site upon the day 
specified above the time of completion shall be extended suitably.  
 
In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer / Consultant written notice thereof. Nevertheless, the 
Contractor shall use his best endeavors to prevent delay, and shall do that may be 
reasonably required, to the satisfaction of the Employer / Consultant to proceed with the 
work and on his doing so that it will be ground of consideration by the Employer / Consultant 
for an extension of time as above provided. The decision of the Employer as to the period to 
be allowed for an extension at time 
for completion hereunder (which decision shall be final and binding on the Contractor) shall 
be promulgated at the conclusion of such strike or lock-out and the Employer shall then in 
the event of extension being granted, determine and declare the final completion date. 
The provision in Clause 20 with respect to payment of liquidated damages shall in such case, 
be read and construed as if the extended date fixed by the Employer were substituted for 
and the damage shall be deducted accordingly.  
 
Hindrance Register in the approved format as per Annexure – XIII, Table – XII, shall be 
maintained and proper record of hindrances arisen and solved with the dates to be 
recorded in the register by the Employer's Site Engineer / Consultant's Site Engineer and 
Contractor's authorized representative so that extension of time to be granted can be 
derived from the register and recommended by the Consultant and approved by the 
Employer's Competent Authority.  
 
 
 
c) Progress of Work/ Work Program: 

 
During the period of construction the Contractor shall maintain proportionate progress on 
the basis of the Programmed Chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer / Consultant. Contractor should 
also include planning for procurement for scarce material well in advance and reflect the 
same in the Programme Chart so that there is no delay in completion of the project.  
 
21. LIQUIDATED DAMAGES (LD) 
 
Should the work be not completed to the satisfaction of the Employer / Consultant within the 
stipulated period, the contractor shall be bound to pay to the employer a sum calculated 
as under by way of liquidated damage and not as penalty during which the work remains 
un-commenced or unfinished after the expiry of the completion date :- 

a) For contracts having time 
for completion 6 months 

1.00% of the estimated amount 
shown in the tender per week 
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and less subject to a ceiling of 10% of the 
accepted contracted sum.  

b) For contracts having time 
for completion exceeding 6 
months but not exceeding 2 
years (24 months) 

0.50% of the estimated amount 
shown in the tender per week 
subject to a ceiling of 7.5% of the 
accepted contracted sum but not 
exceeding the total S. D. of the 
contract.   

c) For contracts having time 
for completion in excess of 2 
years  

0.25% of the estimated amount 
shown in the tender per week 
subject to a ceiling of 5% of the 
accepted contracted sum but not 
exceeding the total S. D. of the 
contract.   

 
 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED  
 
In any case in which under any clause or clauses of this contract, the contractor shall have 
rendered himself liable to pay liquidated damages amounting to the whole of his Security 
Deposit (whether paid in one sum or deducted by Installments ) the Employer / Consultant 
shall have power to adopt any of the following courses as they may deem) best suited to 
the interest of the Employer: 
 

1. To rescind the contract (of which rescission notice in writing to the contractor under 
hand of the Employer shall be conclusive evidence),  and in which case the Security 
Deposit of the contractor shall stand forfeited and be absolutely at the disposal of the 
Employer.  
 

1. To employ labour by the Employer and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and price of 
material (of the amount of which cost and price of a certificate of the Consultant shall 
be final and conclusive against the contractor) and crediting him with the value of 
the work done, in all respects in the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract and the certificate 
of the Employer as to the value of the work done, shall be final and conclusive against 
the contractor.  
 

1. To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the Consultant shall 
be final and conclusive) shall be borne and paid by the original contractor and may 
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be deducted from any money due to him by the Employer under the contract or 
otherwise, or from his security Deposit or the proceeds of sale thereof, or a sufficient 
part thereof.  
 
In the event of any of the above courses being adopted by the Employer / Consultant 
the contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or make any advances on account of, or with a view to the execution 
of the work or the performance of the contract. And in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereto for actually performed under this 
contract unless and until the Employer / Consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only 
be entitled to be paid the value so certified.  

 
23. TOOLS, STORAGE OF MATIERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS  
 
The Contractor shall provide, fix up and maintain in an approved position proper 
officeaccommodation of the contractor representative and staff which shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on 
completion of the work and make good all work disturbed.  
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size. They are to be protected from ravages of termites, ants, and other insects.  
 
The Contractor shall provide at his own cost all artificial light required for the work and to 
enable other contractors and sub-contractors to complete the work within the specified 
time. 
 
The Contractor shall provide a suitable temporary hut for the watchman and clear away the 
same when no longer required and to provide all necessary attendance, lights etc, 
required.  
 
The Contractor shall arrange for temporary latrines tor the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary 
and shall make good all the work disturbed by these conveniences. 
 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the work during the construction and all receptacles, cisterns, water tanks etc used for 
storage of water must be suitably protected against bleeding of mosquitoes. The Contractor 
shall indemnify the Employer against any breach of rules in respect of anti -malarial 
measures. The Contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding gantry, 
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building structure other than those approved by the Employer. 
 
Protective Measures  
 
The Contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and protecting the work, the site and surrounding 
property by day, by night, on Sundays and other holidays.  
 
The Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or member of the public in course of execution of the work.  
 
The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 
protection of the work and materials and for altering and adopting the same as may be 
required and removing on completion of the work and making good all work disturbed.  
 
Storage of materials  
 
The Contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of the materials etc and other work that may be executed on the 
site including the tools and materials of sub-contractors and remove same on completion. 
Sheds for storage' of cement are to have pucca floor raised above the ground. Cement 
godown shall be constructed for storing about six weeks requirements of cement stored as 
per norms with a stack or 10 bags each, two feet opening all around with two feet 
passage between each stack.  Structure shall be waterproof from all the sides and top. 
Cement should be stored one ft. above the ground level and the floor of the godown shall 
consist of wooden planks resting on base prepared of dry bricks.  
 
So also reinforcement bars are to be stored above the ground level to prevent the same 
from getting rusted.  
 
 
Tools  
 
All tools, equipments and instruments as instructed by the Employer / Consultant and 
considered necessary for the work shall be provided by the Contractor for the due 
performance of this contract.  
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for taking measurement shall be supplied by the Contractor.  
 
The mistries and the supervisors on the work shall carry with them always a one meter or 
two meter steel tape and a measuring tape of 30 meters, a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the 
drawing and specifications.  
 
The Site Engineer will use any or all measuring instruments or tools belonging to the 
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contractors as he chooses for checking the work executed or being executed on the 
contract.  
 
The Contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his erected scaffolding, and/or tools and plant etc by sub-contractors for their 
work or for work to be carried out by other agencies employed by the Employer / 
Consultant.  
 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS  
 
The Contractor shall conform to the provisions of any Act of the Legislature relating to the 
work and to the Regulations and Bylaws of any authorities, and/or any water, lighting and 
other companies, and/or authorities with whose systems the structures were proposed to 
have connection and shall before making any variations from the drawings or 
specification that may be associated to so conform, give the Employer / Consultant 
written notices specifying the variations proposed to be made and the reasons for making 
them and apply for instruction thereon. The Employer / Consultant on receipt of such 
intimation, shall give a decision within a reasonable time. 
 
 
The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bylaws to be given to any authority and to pay such authority or to any public office all fees 
that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer.  

The Contractor shall Indemnify the Employer against all claims In respect of patent rights, 
royalties damages to buildings, roads or member of public in course of execution of work 
and shall defend all actions arising from such claims and shall keep the Employer saved 
harmless and indemnified in all respects from such actions, costs and expenses.  

 
25. CLEARING SITE AND SETTING OUT WORKS  
 
The site shown on the plan shall be cleared of all obstructions, trees, bushes, shrubs, loose 
stone, and rubbish materials of all kinds.  All holes or hollows whether originally existing or 
produced by removal of loose stone or materials shall be carefully filled with earth well 
rammed and leveled off as directed at his own cost.  
 
The Contractor shall set out the work and shall be responsible of the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of 
all parts thereof. If at any time, any error shall appear during the progress of any part of the 
work, the Contractor shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Employer / Consultant. The Contractor shall further set out the work to the 
alternative positions at the site until one is finally approved and the rates quoted in his tender 
should include for this and no extra on this account will be entertained.  
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26. DATUM  
 
The 'datum' will be furnished by the Consultant / Employer in conformity with regulations of 
appropriate Authority. The contractor shall make arrangements for preserving the above 
datum till completion of the work. All levels shown in the drawings are to be strictly adhered 
to.  
 
27. BENCHES  
 
The Contractor is to construct and maintain proper benches of all the main walls, in order 
that the lines and levels may be accurately checked at all times.  
 
These benches will consist of timber posts of adequate length and minimum diameter 75mm 
to be driven in the ground at suitable distance as directed encased with brick work. The wire 
nails will be driven on the top of wooden post on the center line at columns, walls, inside and 
outside faces of foundation trenches. Center line of walls, columns etc may be clearly 
indicated so that checking may be done at any time, if it is so required.  
 
 
 
28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS  
 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 
cesspool or other place shall not be deposited on the surface but shall be at once carted 
away by the Contractor to a safe place as per rules of the appropriate authorities / 
instruction of the Employer / Consultant.  
 
The Contractor shall keep the foundations and work free from water and  shall provide and 
maintain at his own expenses, electrically or other power driven pumps and other plant to 
the satisfaction of the Employer for the purpose, until the building is handed over to the 
Employer. The Contractor shall arrange for the disposal of the water so accumulated to the 
satisfaction of the employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 
 
29. ACCESS  
 
Any authorized representative of the Employer / Consultant shall at all reasonable times 
have free access to the wonk and/or to the workshops, factories other places where 
materials are being prepared or constructed for the work and atany place where the 
materials are lying or from where they are being obtained, and the Contractor shall give 
every facility to the Employer or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of the 
Employer and Consultant no person shall be allowed at any time without the written 
permission of the Employer.  
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30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS  
 
All the work specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and 
most workman like manner with materials of the approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and 
instructions as may from time to time be given by the Employer / Consultant during the 
execution of the work and to his entire satisfaction.  
 
A list of Mandatory Tests is annexed as per Annexure – XIV, which is only indicative and not 
exhaustive. The contractor will have to carry out the tests at his own cost in any approved 
testing laboratory to prove that the materials under test conform to the specifications 
stipulated in relevant I. S. Code / Tender. The necessary charges for preparation of mould (in 
case of concrete cube), transporting, testing etc shall have to be borne by the contractor.  
Any other tests, special or routine, on any material or workmanship, if advised to be done by 
the Employer/ Consultant for any reason whatsoever, shall be carried out by the Contractor 
for which no additional payment will be made.  
 
A list of materials of approved make and brand is annexed in the ''Technical Specifications". 
Materials are to be used from the annexed approved materials list. Out of the approved 
brands one with ISI mark shall be given preference over the others In case of non-availability 
of materials of specified makes, alternative products of equivalent quality may be used with 
prior permission from the Employer / Consultant. 
 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charges for all duties, sales tax, octroi and other charges 
legally payable and must be the best of their kind available and the contractors must be 
entirely responsible for the proper and efficient carrying out the work. The work must be 
done in the best workman like manner. Samples of all materials are to be used must be 
submitted to the Employer / Consultant when so directed by the Employer / Consultant 
and written approval from Employer / Consultant must be obtained prior to placement of 
order.  
 
During the inclement weather the Contractor shall suspend concreting and plastering for 
such time as the Employer / Consultant may direct and shall protect from injury all work 
during its course of execution. Any damage (during construction) to any part of the work for 
any reasons due to rain, storm or neglect of Contractor shall be rectified by the Contractor 
in an approved manner at no extra cost.  
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
 
The Contractor shall cover up and protect from damage from any cause, all new work and 
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supply all temporary doors, protection to windows, and all other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-Contractor and any 
damage caused must be made good by the Contractor at his own expenses.  
 
 
31. REMOVAL OF IMPROPER WORK  
 
The Employer / Consultant shall during the progress of the work have power to order in 
writing from time to time the removal from the work within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of the Employer / 
Consultant are not in accordance with specifications or instructions, the substitutions or 
proper re-execution of any work executed with materials or workmanships not in 
accordance with the drawings and specifications or instructions. In case the Contractor 
refuses to complete with the order, the Employer / Consultant shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon 
or incidental thereto as certified by the Employer/Consultant shall be borne by the 
Contractor or may be deducted from any money due to or that may become due to the 
Contractor. No certificate which may be given by the Consultant shall relieve the 
Contractor from his liability in respect of unsound work or bad materials.  
 
32. S1TE ENGINEER/PROJECT MANAGEMENT CONSULTANTS (PMC)  
 
The term “Site Engineer / Project Management Consultants (PMC)" shall mean the 
person/firm appointed and paid by the Employer to superintendent the work. The 
Contractor shall afford the Site Engineer / PMC every facility and assistance for examining 
the work and for checking and measuring work and Materials.  The Site Engineer/PMC 
shall have no power to revoke, alter, enlarge or relax any requirements of the contract or to 
sanction any day work, additions, alterations, deviations or omission or any extra work 
whatever, except in so far as such authority may be specially conferred by a written order 
of the Employer.  
 
The Site Engineer/PMC shall have power to give notice to the contractor or to his foreman, 
of non-approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Employer / Consultant Is 
obtained. The work will from time to time be examined by the Consultant, Engineer of the 
Employer and the Site Engineer/PMC. But such examination shall not in way exonerate the 
contractor from the obligations to remedy any defects which may be found to exist at any 
stage or the work or after the same is complete. Subject to the limitation of this clause the 
Contractor shall take instruction only from the Employer / Consultant. 
 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / PMC 
 
The Contractor shall provide, erect and maintain at his cost a separate simple watertight 
office accommodation for the Site Engineer/PMC in case it is not already available at site. 
This accommodation shall be well lighted and ventilated and provided with windows, door 
with a lock. The Site Engineer’s /PMC's office shall be a minimum of 14 Sqm. (150 Sqft.) and 
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the Contractor shall provide a desk, chairs, drawers for keeping drawings, a cupboard 
having proper lock, telephone connection and a tack board for displaying drawings, lights 
and fans. Charges for the telephone bill, electricity bill, etc. shall be borne by the 
contractor. The accommodation shall be demolished when directed.  
 
34. CONTRACTOR'S EMPLOYEES  
 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours Io receive and comply with 
instruction of the Employer/Consultant. The Contractor shall engage at least one 
experienced Engineer as Site- in – Charge for execution of the work. The Contractor shall 
employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently. 
 
The Contractor shall employ local laborers on the work as far as possible.  
 
No labourerbelowthe age of sixteen years and who is not an Indian National shall be 
employed on the work.  
 
Any labourer supplied by the Contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the Employer or his representative 
shall be deemed to be a person employed by the Contractor.  
 
The Contractor shall comply with the provisions of all labour legislation including the 
requirements of :-  
 
a) The Payment of Wages Act 
b) Employer's Liability Act  
c) Workmen's compensation Act  
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules         1971  
e) Apprentices Act 1961  
f) Any other Act or enactment relating thereto and rules framed there under from time to 

time.  
 
The Contractor shall keep the Employer saved harmless against claims of any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen.  
 
The contractor shall comply at his cost with the order or requirement of any Health Officer of 
the State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s labourers are housed or 
accommodated for the prevention of small pox, cholera, plague, typhoid, malaria and 
other contagious diseases. The Contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water 
at all times for the use of men & women engaged on the work and shall remove and clear 
away the same on completion of the work. Adequate precautions shall be taken by the 
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contractor to prevent nuisance of any kind of work or the lands adjoining the same. 
 
The Contractor shall arrange to provide, first aid treatment to the labourers engaged on the 
work. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the work, report such accident to the Consultant / Employer 
and also to the competent authority where such report is required by law. 
 
35. DISMISSAL OF WORKMEN  
 
The Contractor shall on the request of the Employer / Consultant immediately dismiss from 
work any person employed thereon by him, who may in the opinion of the Employer / 
Consultant be unsuitable or incompetent or who 
may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the Employer / Consultant or any of their officer or 
employee. 
 
36. ASSIGNMENT  
The whole of the work Included In the contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire responsibility 
of the contract or from active superintendence of the work during their progress.  
 
37. NOMINATED SUB-CONTRACTOR  
 
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing 
any goods for which prime cost prices or provisional sums are included in the Schedule of 
Quantities/Rates and/or specifications and who may be nominated or selected by the 
Employer are hereby declared to be sub-contractors employed by the contractor and are 
herein referred to as nominated sub-contractors.  
 
No nominated sub-contractor shall be employed on or in connection with the work against 
whom the contractor shall make reasonable objection or save where the Employer and 
contractor shall otherwise agree who will not enter into a contract provided: 
 

a) That the nominated sub-contractor shall indemnify the contractor against the same 
obligations in respect of the sub contract as the contractor is under in respect of this 
contract.  
 

b) That the nominated Sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractor, his servants or agents or any misuse 
by him or them of any scaffolding or other plants the property of the contractor or 
under any Workman's compensation Act in force.  

 
c) Payment shall be made to the nominated sub-contractor by the contractor within 

fourteen days of his receipt of the Consultant's certificate provided that before any 
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certificate is issued the contractor shall upon request furnish to the Consultant proof 
that all nominated sub-contractor's accounts included in previous certification have 
been duly discharged, in default whereof the Employer may pay the same upon a 
certificate of the Consultant and deduct the amount thereof from any sums due to 
the contractor. The exercise of this power shall not create privity of contract between 
the Employer and the sub-contractor.  

 
38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, ETC  
 
The Contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and/or decorative part of property which may 
arise from the operations or neglect of himself or of any sub-Contractor or of any of his or a 
sub-Contractors employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include inter-alia, any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot-paths or 
pathways as well as damage caused to the buildings and the work forming the subject of 
this contract by rain, wind or other inclemency of the weather. The Contractor shall 
indemnify and hold harmless the Employer in respect of all and any expenses arising from 
any such injury or damages to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim.  
 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract work complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property or third parties.  
 
The contractor shall effect the insurance necessary and indemnify the employer entirely 
from all responsibility in this respect. The insurance must be placed with a company 
approved by the Employer and must be effected jointly in the name of the contractor and 
the Employer and the policy lodged with the latter. The scope of insurance is to include 
damage or loss to the contract itself till this is made over in a complete state. The Contractor 
shall also be responsible for anything which may be excluded from damage to any property 
arising out of incidents, negligence or defective carrying out of the contract. The Employer 
shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any 
such claim or damages from any sums due or to become due to the contractor.  
 
 
39. INSURANCES  
 
Unless otherwise instructed the Contractor shall insure the work and keep them 
Insured until handing over of the work against loss or damage  
by fire and / or earthquake, flood or damages from whatever cause by an "All Risk 
Insurance Policy”for the full value of the contract. The contractor shall also take 
insurance for third party liability. The limit of coverage for third party liability shall be 1% of 
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the accepted contract sum at any time of the contract period. The insurance is to be at 
his own cost and must be placed with a company approved by the Employer, in the 
joint names of the Employer and the Contractor of such amount and for any further sum 
if called upon to do so by the Employer, the premium of such further sum being allowed 
to the Contractor as an authorized extra.   
 
Moreover, the contractor will be required to obtain “Workmans Compensation Insurance" 
from an approved insurance company at his own cost.  
 
Insurance is compulsory and the Contractor shall effectInsurance before undertaking 
construction work and deposit the policy and receipt for premiums paid with the Employer 
within 21 (twenty one) days from the date of issue of work order unless otherwise instructed. 
In default of the Contractor insuring as provided above, the Employer on his behalf may so 
insure and may deduct the premiums paid from any money due, or which may become 
due to the contractor. The Contractor shall as soon as the claim under the policy is settled or 
the work reinstated by the Insurance Company should they elect to do so, proceed with 
due diligence with the completion of work in the same manner as though the fire / 
earthquake / flood has not occurred and in all respects under the conditions of the 
contract. The Contractor in case of rebuilding or reinstatement after fire/earthquake/flood 
shall be entitled to extension of time for completion as the Employer may deem fit.  
 
40. ACCOUNTS RECEIPTS AND VOUCHERS  
 
The Contractor shall, upon the request of the Employer / Consultant furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require In connection with 
the work under this contract.  
 
If the Contractor shall use materials less than what he is required under the contract, the 
value of the difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the Employer shall be final 
and binding on the Contractor as to the amount of materials the Contractor is required to 
use for any work under this contract.  
 
41. MEASUREMENT OF WORK  
 
The contractor will record the measurements in the approved printed measurement books 
available in the Consultant's office on payment, and submit measurements verification and 
endorsement of Project Management Consultant/Site Engineer and site representative of 
the Consultant, if any. The contractor should submit the bill to the Consultant with such 
endorsement.  
 
The Consultant shall upon receipt of the bill intimate to the contractor that he requires the 
work to be measured, and the contractor shall forthwith attend or send a Qualified Agent to 
assist the Consultant or the Consultant's representation / Employer's Representatives In taking 
such measurements and calculations and to furnish all particulars or to give all assistance 
required by either of them.  
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Should the contractor not attend or neglect or omit to send such Agent then the 
measurement taken by the Consultant or a representative approved by him shall be taken 
to be the correct measurement of the work.  
 
The contractor or his Agents may at the time of measurement take such notes and 
measurements as he may require. All authorized extra work, omissions and all variations 
made without the Consultant's knowledge, if subsequently sanctioned by him in writing, with 
the approval of the Employer shall be included in such measurements. The final 
measurement should be done within three months from the date of completion of work 
jointly by the Consultant and/or his representative. If the contractor fails to comply, the 
measurements taken by the Consultant will be final. 
 
42. METHOD OF MEASURENENT  
 
Unless otherwise mentioned elsewhere in the tender document, measurements will be on 
the net quantities of work produced in accordance with upto date rules laid down by the 
Indian Standard Institution. In the event of any dispute with regard to the measurement of 
the work executed, the decision of the Consultant / Employer shall be final and binding on 
the contractor.  
 
43. ACTION WHERE NO SPECIFICATION  
 
In the case of any class of work for which there is no such specification in Technical 
Specification, such work shall be carried out in accordance with the I.S specification, and in 
the event of there being no I.S. specification, then in such case the work shall be carried out 
in all respects in accordance with the instructions and requirements of the Consultant / 
Employer.  
 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 
INCONVENIENCE TO THE PUBLIC  

 
The contractors shall not deposit materials on any site which will cause inconvenience to the 
public. The Employer / Consultant may require the contractor to remove any materials, 
which are considered by him to be a danger or inconvenience to the public or cause them 
to be removed at the contractor's cost.  
45. PAYMENTS  
 

1. All bills shall be prepared by the Contractor in the form prescribed by the Employer 
I Consultant as per format marked Annexure – VIII. Normally one interim bill shall be 
prepared each month subject to minimum value for interim certificate as stated in 
APPENDIX. The bills in proper forms must be duly accompanied by detailed 
measurements recorded in the approved measurement book available from the 
consultants office, on payment, duly endorsed by the Site 
Engineer/PMC/Consultant representative as defined in Clause 42 above in support 
of quantities of work done and must show deductions for all previous payments, 
retention money, etc.  Advance / adhoc payment for work actually executed will 
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not be normally made. How ever adhoc payment may be made at the discretion 
of Consultant/Employer in case of exigency.  

 
The Consultant / Employer shall issue a certificate after due scrutiny of the Contractor's bill 
stating the amount due to the Contractor from the Employer and the Contractor shall be 
entitled to payment thereof, by the Employer within the period of honoring  certificates 
mentioned in the APPENDIX. 
 
The amount stated in an interim certificate shall be the total value of work properly 
executed and secured advances not exceeding 75% of invoiced assessed value of material 
brought to site for permanent incorporation into the work upto the date of the bill provided 
that secured advance is payable against them as per tender condition less the amount to 
be retained by the Employer as retention money vide Clause 17 of these conditions and less 
installments previously paid under these conditions. The materials against which secured 
advance will be considered are cement, steel & stone chips/gravels; manufactured items of 
steel / cement, bricks, door frames & shutters, window frames & shutters, flooring materials, 
paints, G.I. & C.I. pipes & fittings, sanitary fixtures & fittings etc.  
 
The materials to be considered for secured advance shall only Include the value of the said 
material and goods as and from such time as they are reasonably, properly and not 
prematurely brought to or placed adjacent to the work and then only if adequately 
protected against weather or other casualties, provided also materials are considered 
acceptable by the Site Engineer/PMC/Consultant.  An indemnity bond on stamp paper is to 
be submitted by the contractor in the annexed format (as per Annexure-XIV herein below) 
whenever Secured Advance against materials are prayed for. 
 
If the Employer has supplied any materials or goods to the Contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the Contractor in 
accordance with the quantities consumed in the work.  
 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any 
claim, nor shall, it conclude determine or affect in anyway the powers of the Employer 
under these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the Contractor to the Consultant within three months of the date fixed for 
completion of the work or of the date of certificate of completion furnished by the 
Consultant and payment shall be made by the Employer within three months from the date 
of receipt of the final bill duly verified & certified by the Consultant. 
 
The Employer / Consultant reserves the right to withhold in part or full payment of bills in case 
of non-compliance/violation of any terms and conditions stipulated in the agreement. The 
contractor shall neither suspend the work nor claim for extension of time for non-payment / 
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withholding of payment on this account and no interest is also payable on the payment 
withheld/due.  
 
b)  FINAL PAYMENT  
 
The final bill shall be accompanied by a certificate of completion from the Consultants. 
Payments of final bill shall be made after deduction of Retention Money as specified in 
Clause 17 of these conditions, which sum shall be refunded in the manner stated in 
Clause 17. The acceptance of payment of the final bill by the Contractor would indicate 
that he will have no further claim in respect of the work executed.  
 
46. VARIATION / DEVIATION  
 
The Contractor may when authorized and shall, when directed in writing by the 
Consultant / Employer add and / or omit, or vary the work shown in the drawings or 
described in the  specifications or included in the priced schedule of quantities. The 
Contractor on his own accord shall make no addition, omission or variation without such 
authorization or direction. A verbal authorization or direction by the Consultant / 
Employer shall when confirmed by the Contractor in writing within 3 days shall be 
deemed to have been given in writing. 
 
The price of all such additional/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing or on engineering rate 
analysis based on prevalent fair price of labour, materials at site of work including 
wastage and other components as required plus 15% towards contractor's profit, 
supervision, overhead etc. Works Contract Sales Tax, if applicable will be considered 
over and above 15%.  The tendered rates shall hold good for any increase or decrease 
in tender quantities. 
 
No claim for an extra shall be allowed unless it shall have been executed by the 
authorization of Employer / Consultant. No variation i. e. additions, omissions or 
substitutions shall vitiate the contract.  
 
47. SUBSTITUTION  
 
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer / Consultant In writing for any such substitution well 
in advance. For materials designated in this specification indefinitely by such term as 
"Equal" or "Other approved" etc. specific approval of the Employer / Consultant has to 
be obtained in writing prior to execution.  
 
 
48.PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE 
ON COMPLETION   
 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies 
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and defects put right. On completion of such inspection, he shall inform the Consultant 
that he has completed the work and it is ready for inspection.  
 
On completion, the Contractor shall clean all windows & doors including cleaning and 
oiling, if necessary, of all hardware, inside & outside, all floors, staircases and every part 
of the building. He will leave the entire building neat and clean and ready for 
immediate occupation and to the satisfaction of the Employer / Consultant.  
 
Contractor shall obtain necessary completion I occupation certificate from municipal 
authorities.  Employer as well as Consultants may assist if required.  
 
49. CLEARING SITE ON COMPLETION  
 
On completion of the work the contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary work of every kind and leave 
the whole of the site and the work clean and in a workman like condition to the satisfaction 
of the Employer /consultant.  
 
 
5O. DEFECTS AFTER COMPLETION    
 
The Contractor shall make good at his own cost and to the satisfaction of the Employer / 
Consultant all defects, shrinkage, settlements or other faults which may appear within 12 
months after completion of the work and considered as the "Defect Liability Period". In 
default the Employer may employ, and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made 
good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the Employer, in lieu of such 
amending and making good by the Contractor, deduct from any money due to the 
Contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the Contractor from the 
amount retained under clause No 17 together with any expenses the Employer may have 
incurred in connection therewith.  
 
51. CONCEALED WORK  
 
The Contractor shall give due notice to the Employer / Consultant whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible 
later on in order that the work may be inspected and correct dimensions taken before such 
burial, in default whereof the same shall, at the option of the Employer / Consultant be 
either opened up for measurement at the Contractor's expense or no payment be made for 
such materials. Should any dispute or difference arise after the execution of any work as to 
measurements etc or other matters which cannot be conveniently tested or checked, the 
notes of the Employer / Consultant be accepted as correct and binding on the Contractor. 
 
52. PRICE VARIATION  
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No price variation is allowed till completion of the project. 
53. IDLE LABOUR  
 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances.  
 
54. SUSPENSION   
 
If the contractor except on account of any legal restraint upon the Employer 
preventing thecontinuance of the work or in the opinion of the Employer shall neglect 
or fail to proceed with due diligence in the performance of his part of the contract or if 
he shall more than once make default the Employer shall have the power to give 
notice in writing to the Contractor requiring the work be proceeded within a 
reasonable manner and with reasonable despatch, such notices purport to be a 
notice under this Clause.  
 
After such notice shall have been given, the Contractor shall not be at liberty to 
remove from the site of the work or from any ground contiguous thereto, any plant or 
materials to subsist from the date of such notice being given until the notice shall have 
been complied with. If the Contractor shall fail for 7 (seven) days after such notice has 
been given to proceed with the work as therein prescribed, the Employer may 
proceed as provided in this Clause 55 (Termination of Contract by the Employer).  
 
55. TERMINATION OF CONTRACT BY EMPLOYER  
 
The Employershall have the right to terminate the contract at any time at its own 
convenience by serving a prior written notice of 30 days to the contractor without 
assigning any reason and without cost or compensation therefore. 
However, the Employer may also terminate the contract in any of the following cases 
upon prior notice of 30 days to the contractor: 
 

1. If the Contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or  

2. shall make an assignment or a composition forthe benefit of the greater part, in 
number of amount of his creditors or  

3. shall enter into a Deed or arrangement with his creditors, or  
4. if the Official Assignee in insolvency, or the Receiver of the Contractor in 

insolvency, shall repudiate the contract, or  
5. if a Receiver of the Contractor's firm appointed by the Court shall be unable, 

within fourteen days after notice to him requiring him to do so to show to the 
reasonable satisfaction of the Employer that he is able to carry out and fulfill the 
contract and if so required by the Employer to give reasonable security 
therefore, or  

6. if the Contractor shall suffer execution to be issued, or shall suffer any payment 



Page 42 of 145 

 

under this contract to be attached by or on behalf of the creditors of 
Contractors, or  

7. shall assign, charge or encumber this contract or any payments due or which 
may become due to the Contractor, there under, or  

8. shall neglect or fail to observe and perform all or any of the acts matters of 
things by this contract, to be observed and performed by the Contractor within 
three clear days after the notice shall have been given to the Contractor in 
manner hereinafter mentioned requiring the Contractor to observe or perform 
the same or  

9. shall use improper materials or workmanship In carrying on the work, or  
10. shall in the opinion of the Employer not exercise such due diligence and make 

such due progress as would enable the work to be completed within due time 
agreed upon, and shall fail to proceed to the satisfaction of the Employer after 
three clear days notice requiring the Contractor so to do shall have been given 
to the Contractor as hereinafter mentioned, or  

11. Shall abandon the contract, then and in any of the said cases. 
 

 
56. EFFECTS OF TERMINATION: 
 
Further, on termination of the agreement as aforesaid, the Employer or his agent, or 
servants, may enter upon and take possession of the work and also materials lying 
upon premises or the adjoining lands or roads if any advance payment has been 
made by the Bank against those materialsand completing the work by employing any 
other contractors or other persons or person to complete the work, and the Contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractors Employermay give notice in writing to theContractor to remove his 
surplus materials, plants, machinery, tools, scaffolding etc and should the Contractor 
fail to do so within a period of 14 days after receipt by him the Employer may sell the 
same by Public Auction and shall give credit to the Contractor for the amount so 
realized after adjusting dues from the contractor if any.  
 
Any expenses or losses incurred by the Employer in getting the work carried out by 
other contractors shall be adjusted against the amount payable to the Contractor by 
way of selling his tools and plants or due on account of work carried out by the 
Contractor prior to engaging other contract or against the Security Deposit.  
 
The Employer at its sole discretion shall invoke the Performance Guarantee, Security 
Deposit and the Indemnity furnished for performance of contract in the event of 
breach of terms and conditions of the contract by the Contractor, without prejudice to 
its rights and conditions available under the Law for the time being in force. 
 
57. ARBITRATION  
 

The Contractor and the Employer shall endeavor their best to amicably settle all disputes arising 
out of or in connection with the Contract in the following manner:  
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1. The Party raising a dispute shall address to the other Party a notice requesting an amicable 
settlement of the dispute within seven (7) days of receipt of the notice.  

2. The matter will be referred for negotiation between Employer and the Contractor. The matter 
shall then be resolved between them and the agreed course of action documented within a 
further period of 15 days.  

3. In case any dispute between the Parties, does not settle by negotiation in the manner as 
mentioned above, all disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the work or the execution or maintenance 
thereof of this contract shall be referred to and the same may be resolved exclusively by 
arbitration by a Sole Arbitrator to be selected by the employer and approved by the contractor 
and such dispute may be submitted by either party for arbitration within 20 days of the failure of 
negotiations. Arbitration shall be held at THE ZONAL OFFICE OF THE UCO BANK AT BALESWAR and 
conducted in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof.  

4. The “Arbitration Notice” should accurately set out the disputes between the parties, the 
intention of the aggrieved party to refer such disputes to arbitration as provided herein and the 
Arbitrator is to be appointed within 45 days from receipt of the notice. All notices by one party to 
the other in connection with the arbitration shall be in writing.  

5. The arbitrator shall hold the sittings at the ZONAL OFFICE OF THE UCO BANK AT BALESWAR. The 
arbitration proceedings shall be conducted in English language. The arbitration award shall be 
final, conclusive and binding upon the Parties and judgment may be entered thereon, upon the 
application of either party to a court of competent jurisdiction. Each Party shall bear the cost of 
preparing and presenting its case, and the cost of arbitration, including fees and expenses of the 
arbitrators, shall be shared equally by the Parties unless the award otherwise provides. 

6. The contractor shall not be entitled to suspend the work or the completion of the work, 
pending resolution of any dispute between the Parties and shall continue with the work in 
accordance with the provisions of the Contract/Agreement notwithstanding the existence of any 
dispute between the Parties or the subsistence of any arbitration or other proceedings.  

7. It is also a term of the contract that if Contractor(s) do/does not make any demand for 
arbitration in respect of any claim (s) within 90 days of receiving intimation from 
Employer/Consultant that the bill after due verification is passed for payment of a lesser amount, 
or he has accepted the payment as per clause 45 whichever is earlier or otherwise, the 
Contractor's right under this agreement to refer to arbitration shall be deemed to have been 
forfeited and Employer/Consultant shall be relieved and discharged of their liability under this 
agreement in respect of such claims. Further, it is agreed that for the purpose of this clause, such 
notice is deemed to have been received by the Contractor(s) within 2 days of posting of the letter 
by Employer / Consultant or when delivered by hand immediately after receipt thereof by the 
Contractor/(s), whichever is earlier. Further, a letter signed by the officials of Employer / Consultant 
that the letter so posted to the Contractor(s) shall be conclusive. 
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8. For the purpose of appointing the sole Arbitrator referred to above the ZONAL HEAD, UCO 
BANK,ZONAL OFFICE,BALESWAR AS Appointing Authority will send within thirty days of receipt by 
him of the written notice as aforesaid to the Contractor, a panel of three names of persons who 
shall be presently unconnected with the organization for which the work is executed from the 
following categories of Arbitrators.     

 i) Retired High Court I Supreme Court Judges, who have experience in handling 
Arbitration cases.  

 
 ii)  Members of the Council of Arbitration.  
 
 iii)  Fellow of the Institution of Indian Institute of Architects.  
 
iv) Eminent retired Chief Engineers from State/Central PWD/Public Sector Undertakings of 

good reputations and integrity. 
 

(i) The contractor shall on receipt by him names as aforesaid select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to the 
Appointing Authority within thirty days of receipt by him of the names. The Appointing 
Authority shall thereupon without any delay appoint the said person as the sole 
Arbitrator. If the Contractor fails to communicate such selection as provided above 
within the period specified, the Appointing Authority shall make the selection and 
appoint the selected person as the Sole Arbitrator.  

 
(j)   If the Appointing Authority fails to send to the Contractor, the panel of three names as 

aforesaid within the period specified, the Contractor shall send to the Appointing 
Authority a Panel of three names of persons out of the above mentioned four 
categories of Arbitrators who shall all be unconnected with either party. The appointing 
Authority shall on receipt by him of the names as aforesaid select anyone of the person 
named and appoint him as the sole Arbitrator. If the Appointing Authority fails to select 
the person and appoint him as the sole Arbitrator within 30 days of receipt by him of the 
panel and inform the Contractor accordingly, the Contractor shall be entitled to 
appoint one of the persons from the panel as the sole Arbitrator and communicate his 
name to the Appointing Authority. 

 
(k) If the Arbitrator so appointed is unable or unwilling to act or resign his   appointment or 

vacates his office due to any reason whatsoever another sole Arbitrator shall be 
appointed as aforesaid. 

 
(l) The work under the Contract shall, however, continue during the arbitrations 

proceedings and no payment due or payable to the Contractor shall be withheld on 
account of such proceedings.  

 
(m)  The Arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing. 
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(n) The Arbitrator may from time to time, with the consent of the parties, extend the time for 
making and publishing the award. 

 
(o) The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The Arbitrator shall decide each dispute in accordance with the terms 
of the contract. The venue of arbitration shall be such place as may be fixed by the 
Arbitrator in his sole discretion. 

 
(p) In all cases, where the amount of claim in dispute is Rs. 50,000/- (Rupees Fifty thousand) 

and above, the Arbitrator shall give reasons for the award. 
 
(q) The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties. The cost of the reference 
and of the award including the fees if any, of the Arbitrator who may direct to and by 
whom and In what manner, such costs or any part thereof shall be paid and may fix or 
settle the amount of costs to be so paid. 

 
(r) The award of the Arbitrator shall be final and binding on both the parties AND THE 

PARTIES AGREE TO BE BOUND THEREBY AND TO ACT ACCORDINGLY. 
 
(s) Subject to aforesaid the provisions of the Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and for 
the time being in force, shall apply to the Arbitration proceeding under this clause. 

 

58. JURISDICTION 

All the dispute(s) / difference(s) arising out of the said agreement shall be subject to the 
jurisdiction of Courts of Law at Baleswar 

only and shall be governed by the Laws in force in India. 

 
 
59. Excepted Matters: 

 
If the disputes or differences pertain to the under noted matters (called excepted matters), 
the decision in writing of the officer of UCO Bank  designated in and signing the contract 
documents shall be final, conclusive and binding on the parties. No arbitration shall arise in 
such matters except either by mutual agreement or under the directions of a competent 
Court: 
 
 i) Instruction  
 i)     Transactions with local authorities  
 iii)  Proof of quality of materials  
 iv)  Assigning or under letting of the contract  
 v) Certificate as to the causes of delay on the part of 

the contractor and justifying extension of time.  
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 vi)  Rectification of defects pointed out during the 
defects liability period.  

 vii)  Notice to the contractor to the effect that he is 
not proceeding with due diligence.  

 viii)  Certificate that the contractor has abandoned the 
contract.  

 ix)  Notice of determination of the contract by 
the Employer.  

 
 
60. SECURITY ARRANGEMENTS  

 
Proper arrangements shall be made to keep all records under lock and key.   
It shall be ensured that the contractor provides for adequate fences, Watch and Ward and 
security of basic materials such as cement and steel etc. 
 
Movement of material, stores and plant, especially of those which the Bank has got financial 
interest or those which influence progress of work, shall be strictly controlled. Checks shall be 
exercised at gate (entrance and exit shall be preferably through one gate only). 
 
When the work is completed and handed over to the user, the responsibility of proper 
security arrangements shall rest with the users.  
 
61. WORKING HOURS  
 
Site office working hours shall normally be fixed as may be prevailing in the locality. 
 
Normally no construction work of important structural nature shall be carried out on Sundays, 
Holidays and during nights. In exceptional circumstances, however, the work may be carried 
out with prior approval of the Site Engineer who shall depute supervising staff to be present 
on the occasion.  
 
 
62. BOND 
 
The Contractor should execute an Indemnity Bond in the proforma provided (as per 
Annexure-XIV herein below) to keep the Bank harmless andindemnifiedagainst any extra 
costs, damages and/or bear extra burden and also for their acts of omission and commission 
or misdeeds. 
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APPENDIX 
 
 

1 Name of Work  Boundry Wall  & Earth Filling Work at RSETI 
Bhadrak, Baleswar 
 

2 Location RSETI Bhadrak 

3 Scope of work As in Clause 2 of Section : V and as 
further detailed in Tender Notice, 
Instruction to Tenderer.  

4 Defect Liability Period 
(Cl.  50) 

12 (Twelve) Months. 

5 Date of 
Commencement (Cl. 
20) 

14th day from the date of issue of work 
order or the date on which the 
contractor is instructed to take possession 
of site, whichever is later. 

6 Date/Time of 
Completion (Cl. 20) 

9 months from the date of acceptance 
of tender. 

7 Liquidated Damages 
(Cl. 21) 

As per Clause 21, Page ---, under the 
Head “General Conditions of Contract” 
(Section – V) 

8a Earnest Money (Cl. 17) Rs. 41,000.00  (Rupees forty one thousand 
Only). 

8b Initial Security Deposit 
(Cl. 17) 

2% of the accepted contract sum 
including EMD. 

8c Retention Percentage 
(Cl. 17) 

As mentioned in Clause No. 17. 

9 Installment after 
completion certificate 
(Cl. 17) 

50% of the total retention amount. 

10 Period of Honoring 
Certificate (Cl. 45) 

3 weeks from the date of receipt of 
Certificate from the Consultant. 

11 Minimum value of work 
for interim certificate (Cl. 
44) 

Rs. 8,20,000.00 (Rupees Eight lakh twenty 
Thousand). 20% of tender amount. 

 
NOTE :  Clauses (CL) refer to General Conditions of Contract.  
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SECTION -VI 
 
SPECIAL CONDITIONS WITH PROFORMA OF TEST RESULTS 
 
 
1:  TECHNICAL EXAMINATIONS  
 
The proposed work covered under this tender during its progress subject to inspection by the 
Chief Technical Examiner / Technical Examiner, Central Vigilance Commission, Govt. of India 
or by an Officer of the Vigilance Cell of the Employer. The Contractor will be required to 
extend all assistance and facilities for such inspections  
 
STIPULATION : 
 
 
1. P.V.A clause is operative either way i. e.  if the variation in above referred  

Price Indices are not the plus side, PVA shall be payable to the contractor and if they 
are on the negative side PVA shall be recoverable from the contractor, for the 
respective bill period of occurrence of fluctuations. 

 
2. The rates quoted by the contractor shall be treated as firm for the value of work 

required to be done in the first 6 months of the contract. The value of work required to 
be done during the first 6 months of the contract period shall be taken as 80% of the 
value of work to be done on pro-rata basis in 6 months as compared to the total 
stipulated completion period. No PVA is admissible on the value of work required to 
be done in the first 6 months as work out above, even if this value of work is actually 
done in a period longer than 6 months. However, in case of any delay in the first 6 
months due to the genuine reason which are not attributable to the contractor and 
which are beyond his control, such period of delay will be deducted from 6 months, 
and the value of work to be done  will be 80% of the pro -rata value of work to be 
done in such reduced period on pro-rata basis. 

 
3. (a) For work where the original stipulated period of completion is not   more than 6 

months, no PVA whatsoever is permissible under this clause. However, if the period of 
completion is delayed beyond 6 months on account of genuine reasons which are 
not attributable to the contractor and which are beyond his control, PVA will be 
admissible on the value of work done only in excess of value of work required to be 
done on a pro-rata basis in the first 6 months minus the period of such genuine delay.  

 
1. For purposes of admissibility of PVA all the cumulative period of extension granted for 

the reason which are solely attributable to the contractor is exclude from the total 
extended period of the contract and PVA shall not be admissible on the value of work 
done during such period of extensions, which are granted for keeping the contract 
current, but only due to reasons for which the contractor was solely responsible. 
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Periods of extensions granted on account of genuine reason which are not 
attributable in the period for which PVA is admissible. 

 
2. Notwithstanding anything to the country mentioned in any other clause / clauses of 

the contract, extensions of the contract period shall be granted by the Consultant 
only with prior approval of the Employer. Extensions granted by the Consultant without 
Employer’s prior approval shall not bind the Employer for the payment of PVA for work 
done in the concerned period of extension. 

 
3. a) Where the total cost of work done beyond the value of work required to be done in 

the first 6 months (vide note (ii)and (iii)above) does not exceed Rs. 50 lakhs the total 
amount of PVA worked out on the basis of provisions of foregoing stipulations will be 
limited to an upper ceiling of 10% of such value of work done in excess of value of 
work required to be done in the  
first 6 months, minus the cost of any materials arranged by the Employer at fixed prices 
i.e. (P - Y) (these term as per definitions given underFormulae A and B above).  

  
(b)   Where the total value of work done beyond the value of work required  

to be done in the first 6 months exceeds Rs. 50 lakhs the PVA on the first Rs.50 lakhs will 
be calculated as provided for In the foregoing para and for the balance value of 
work done for which PVA is admissible subject to foregoing conditions, the PVA will not 
have the upper ceiling of 10% but it will be worked out at a lower rate i.e.  at 80% of 
the amount worked out as per the formulae A and B referred to earlier.  
 

v:  In working out the amount of PVA as per all the foregoing stipulations,   
value of such extra items or such portions of extra items, the rates of which are derived 
from the prevailing market rates of materials and labour will not be included In the 
value of work done. Value of only such extra items or such portions of extra items, 
rates of which are derived entirely from tendered rates will be Included in the value of 
work on which PVA is calculated. 
 

vi:  For Claiming the payment for PYA the contractor shall keep such books of accounts 
and other documents, vouchers receipts, etc. as may be required by the Employer / 
Consultant, for verification of the increased claims or reductions, to be made as the 
case may be and he shall also allow inspection of books, documents by the Site 
Engineer and Employer's Engineer and/or other duly authorized representatives of the 
Employer/Consultant and furnish such information as may be required or called for to 
enable verification of the claim within a week of such request.  

 
vii:  The Contractor is required to submit to the Employer, through the                Consultant his 

claims for PVA separately for each running bill for the individual bill period for the work 
paid to him by the Employer. He will also be required to submit detailed calculations in 
support of the claims.  
 

Viii:  No claim will be entertained from the Contractor for interest or any other grounds for 
non-payment or for any delay in payment of PVA due to late publication or non-
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availability of   the necessary price Indices or due to delay in preparation of the 
running or final bills.  

 
ix:  In view of adjustments for variations in prices of materials and labour which  

have been covered in this clause no other adjustments for any reasons whatsoever 
like statutory measures, taxes, levies, etc, will be allowed. 
 

x:  In all cases of disputes under this clause, the decision of the Officer of UCO Bank 
designation of the Employer who shall give a reasonable hearing to the Contractor in 
person (not through Agents / Advocates) shall be final and binding.  

  
3. GUARANTEE  
 
Whenever the tender provides for submission of a specific guarantee to keep any 
specialized work efficient and trouble free for a specific period and shall be   submitted from 
the specialized agency along with a counter guarantee by the main Contractor engaged 
for the work. The specialized agency and the main contractor shall furnish the guarantee as 
mentioned above on non-judicial stamp papers off appropriate values. If the Contractor is 
required to submit guarantee/ guarantees for any item/items for a period of more man 12 
months, the guarantee / guarantees in case of those items shall remain valid even after 
expiry of the defect liability period of 12 months as stipulated in the contract. 
 
4. POSSESSION PRIOR TO COMPLETION 
 
The Employer shall have the right to take possession of or use any completed or partially 
completed part of the work. Such possession or use shall not be an acceptance of any work 
not competed in accordance with the contract agreement.  
  
5. INCOME TAX/SALES TAX ON WORKS CONTRACT / OTHER TAXES 
 
Statutory deductions on account of Income Tax/Sales Tax on works contract and other taxes 
legally payable by the contractor shall be made from all interim and final payments as per 
extant statute. However, Service Tax will be payable by Bank as per applicable rate.    
 
6. TREASURE TROVE ETC. 
 
Any treasure trove, coil or object of antiquity which may be found on the site of construction 
shall be the property of the Employer and shall be handed over to him.  
  
7. LAND FOR CONTRACTORS' ESTABLISMENT 
 
For the purpose of construction of Contractors store yard, godowns, site office, etc. the 
Contractor may utilize with the permission of the Employer I Consultant, portion of the land 
belonging to the Employer if available at such location as would not interfere with the 
execution of the work. The Contractor shall for this purpose submit to the Employer I 
Consultant for his approval a plan or plans of the proposed layouts for the site facilities. The 
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Employer /Consultant reserves the right to modify the contractors' proposal as he may deem 
fit  
  
8. WATER  
 
The rates quoted by the Contractor shall include all expenditure for providing all the water 
for the full contract period required for the work, including that for the work people and all 
staff on the site, He shall make his own arrangement for the supply of approved quality 
water suitable for use in the work and the work people. If municipal/urban water supply is 
available, the contractor shall make arrangements to obtain the same. All expenses 
including running charges shall be borne by the contractor. If municipal water is not 
available or inadequate, he shall make other arrangements like sinking tube wells or making 
bore wells or transport from outside by tanker or any other suitable means entirely at his cost 
and no separate payment for the same will be made. He shall arrange for testing water at 
an approved laboratory at his own cost and shall provide all tubes, tanks, fittings and 
temporary plumbing work required tor the work and on completion of work shall remove all 
temporary appliances and make good any work disturbed for making such arrangements 
to the satisfaction of the Employer/Consultant for which no extra payment will be made.  
 
9. Power  
 
The contractor shall at his own cost arrange for necessary power required for construction 
and lighting for the entire period of contract. If, however, separable power available in the 
premises, the Contractor shall make his own arrangement to obtain necessary connections, 
maintain an efficient service of electric lights and power and shall pay for all the requisite 
charges for the same.  
 
The Employer, as well as the Consultant shall give all the recommendations necessary to 
obtain power and water connections from the concerned authorities, but the responsibility 
for obtaining the same shall rest with the Contractor.  
 
The contractor shall pay all fees and charges for obtaining power from the concerned 
authorities and include the same in his tendered rates and hold the Employer free from all 
such costs  
 
If any other Contractor, appointed by the Employer, is required to use water and power, he 
shall be allowed to use the same and make temporary connections from the supply 
arranged by the main Contractor at rates and terms that may be mutually agreed upon by 
both, failing which, at rates, terms and conditions that may be decided by the 
Employer/consultant.  
 
10. FIRST -AID FACILITIES  
 
The Contractor shall at his own expense arrange to ensure availability of medical 
attendance promptly when necessary. He shall provide properly equipped first aid station, in 
-charge of qualified persons at suitable location within easy reach of the workmen and staff. 
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The Contractor shall also provide for transport of serious cases to the nearest Hospital. The 
Contractor shall be responsible for availability which maybe excluded from the insurance 
policies referred in Clause 38 of General Conditions of Contract and also for all other 
damages to any person, animal or property arising out or incidental to the negligence or 
defective carrying out of this contract. He shall also indemnify the Employer in respect of any 
cost, charges or expenses arising out or any claims or proceedings and also in respect of 
any award of compensations and damages arising there from. 
 
The Employer shall with the concurrence of the Consultant be entitled to deduct the 
amount of any damage, compensation, cost charges and expenses arising from or 
occurring from, or in respect of, any such claims or damages from any or all sums due or 
become due to the Contractor without prejudice to the Employer's other rights in respect 
thereof.  
  
11. FIRE FIGHTING ARRANGEMENTS  
 
The contractor shall at his own expenses provide at suitable, prominent, and easily 
accessible places requisite number of fire extinguishers and buckets some filled with sand 
and some with water. 
 
12. REPORTS AND RETURNS  
 
Contractor shall maintain at site daily records of progress with regard to the work carried 
out, labour engaged and construction equipment deployed. These daily records shall be 
made available / accessible to the Employer’s Site Engineer / Consultant as and when 
required by him.  
 
Enlarged progress photographs are also submitted by the Contractors  with each running 
account bill at no extra cost to the employer  
  
13. SITE BOOK 

 
For the purpose of quick communication, the Contractor shall maintain and preserve at site, 
a book with machine numbered pagesIn triplicate. Any instruction/advice given and 
recorded in the site order book by the Consultant/Employer shall be considered as a notice 
served on the Contractor.   
 
14. Quality Control 
 
For execution, control and monitoring of work and as well as for     performing routine field 
tests the Contractor shall have to establish   and maintain a field laboratory and the costs 
are to be covered    within the rate quoted by him and no separate charges for the same 
will be paid.  The field laboratory shall remain operative for the full tenure or the contract 
and must have at least the following equiprnents:- 
 
1. Compression testing machine of minimum capacity of 150 tons 
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2. A set of standard sieves (for Coarse and fine aggregates)  
c) Measuring Cylinders  
d) Slump Cone 
e) Adequate number of standard moulds (15cm cubes)  
 

f)Weighing balance  
 
g) Slide caliper and screw gauge  
 
 h) Arrangement for design mix.  
 
i) Weigh batch in sufficient Nos.  

 
Any other apparatus if deemed necessary and called for by the Employer/Consultants 
shall also be provided by the Contractor at his own expense.  
 
Materials should be tested in the field laboratory in presence of 
Consultant's/Employer's representative(s). In addition to that, the contractors shall get 
the materials tested in local Govt. Engineering College/Polytechnic/approved 
laboratory at his / their own cost and the results should be preserved carefully and 
attached with the respective running bills.  

 
15:  Completion Drawings and Photographs: 
 
 The Contractor, while reporting on completion of their work, shall furnish along with to 

the Consultant :- i) "as done" completion drawing of services viz. sanitary/plumbing, 
electrical work etc. on ammonia prints, ii: Inventory of all fittings fixed by him in the 
work, & iii) Enlarged completed photographs of the work.  

 
16: Discrepancies and Adjustment of Errors: 
 
The several documents forming the contract are to be taken as mutually explanatory of one 
another; detailed drawings being followed in preference to small scale drawings and 
figured dimensions in preference to scaled dimensions.    
 
In the case of discrepancy between schedule of quantities, the specifications / and / or the 
Drawings, the following order of preference shall be observed:- 

 
a: Description in the schedule of items and Quantities;   

 
b: Technical specifications 

 
c: Drawings;  

 
If there are varying orconflicting provisions made in any one document forming part of the 
Contract, the accepting authority of the employer shall be the deciding authority with 
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regard to the intention of the document.  
 
Any error in description, quantity or rate In Schedule of quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution  of the whole or 
any part of the work comprised therein according to drawings and specifications or from 
any of his obligations under the contract.  

 
17: Tests/Results/Site Registers etc.  
 
The contractor will be required to maintain the following registers at site of work and should 
produce the same forinspection of the Employer/Consultant whenever desired by them:- 
 
Typical proforma of registers are enclosed (refer Table below) 
 
Table I Proforma of Cement Register 
Table II Proforma of Steel Register 
Table III Proforma of Water proofing material / paint / pesticide / lead Register 
Table IV Proforma of CI Rain Water Pipe Register 
Table V Proforma of HCI Pipe Register 
Table VI Proforma of Bulkage Test of Sand Register 
Table VII Proforma of Slump Test Register 
Table VIII Proforma of Silt Test Register 
Table IX Proforma of Brick Test Register 
Table X Proforma of Sieve Analysis of Coarse Aggregate Register 
Table XI Proforma of Sieve Analysis of Fine Aggregate Register 
Table XII Proforma of Concrete Cube Test Register 
Table XIII Proforma of G. I. Pipe Register 
Table XIV Proforma of Hindrance Register 
Table XV Proforma of Register of abnormally high / low Rated Item.  
 
 
 
 

SECTION - VII 
 

SAFETY CODE 
 
1. The contractor should maintain all first aid appliances including adequate supply of 

sterilized dressing and cotton wool in a readily accessible place.   
 
1. In case of any injured person if it is needed hospitalization even after proper first aid 

treatment then the injured person should be admitted to the nearest hospital without 
loss of time.  
 
SCAFFOLDS  

 
i. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 
work which can be done safely from ladders. When a ladder is used, it shall be of rigid 
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construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand holds or 
good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).   

 
II.  Scaffolding or staging more than 4 meter above the ground floor swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1 meter above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the 
delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it 
tram swaying from the building or structure.  

 
III.  Working platforms, gangways and stairway shall be so constructed that they do not 

sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than 4 meter above ground level or floor level, they shall be closely boarded 
and shall  have adequate width and be suitably fenced as described in (ii) above.  

 
IV.  Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Mt.  
Wherever there are open exceptions in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the 
excavations.  

 
V.    Safe means of access shall be provided to all working places. Every ladder   shall be 

securely fixed. No portable single ladder shall be over 9 m in length while the width 
between side rails in rung ladder shall in no case be less Man 290mm for ladder up to 
and including 3m in length. For longer Ladders this width shall be increased at least 
20mm for each    additional meter of length.  

 
 

 
VI.   A sketch of the ladders and scaffolds proposed to be used shall be    

prepared and approval of the Engineer obtained prior to construction.  

 
OTHER SAFETY MEASURES  
 
VII:   All personal of the Contractor working within this plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all in 
metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses.  

 
VIII:  Adequate precautions shall be taken to prevent danger from electrical equipment. 

No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public All safety rules shall be observed 
while working on live electrical system or/installation as stipulated in I.E. rules. 

 
EXCAVATION AND TRENCHING  

 
IX:  All trenches, 1.2M or more In depth, shall at all times be supplied with at least one 

ladder for each 30M in length or fraction thereof. The ladder shall be extended free 
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bottoms of the trench to at least 1 m above the surface of the ground. Sides of 
trenches which are 1.5M or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated material shall not be placed within 1.5m of the edges of 
the trench or half of the depth of the trench whichever is more.  Cutting shall be done 
from top to bottom. Under no circumstances undermining or undercutting shall be 
done.  

 
X:  The Contractor shall take all measures on the site of the work to protect the public 

from accidents and shall be bound to bear the expenses of defense of every unit, 
action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to pay any such persons or 
which may with the consent of the Contractor, be paid to compromise any claim by 
any such person.  
 
 
DEMOLITION  

 
XI:  Before any demolition work is commenced and also during the process  of the work :-  

a: All roads and open areas adjacent to the work site shall either be closed or suitably 
protected;  
 
b: No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged;  
 
c: All practical steps shall be taken to prevent danger to persons employed from the 
risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe.  
 
PERSONAL SAFETY EQUIPMENTS  

 
XII:  All necessary safety equipment as considered adequate by the Engineer   should be 

kept available for the use of the person employed on the site   and maintained in a 
condition suitable for immediate use, and the  Contractor should take adequate steps 
to ensure proper use of equipment by those concerned :  

  
 a:  Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 
 b Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes shall be provided with protective goggles. 
 
c:  Those in welding work shall be provided with welder's protective eyesight lids. 
 
1. Stone breakers shall be proved with protective goggles and protective clothing and 

sealed at sufficiently safe intervals. 
 

e. When workers are employed in sewers and manholes, which are in use,  
suitable railing and provided with warning signals or boards to prevent  accident to the 
public;   

 
f:  The Contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing load in any form. Wherever men above the 
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age of 18 are employed on the work of lead painting the following precautions 
should be taken:  

  
i:  No paint containing lead or lead products shat be used except in the formof paste or 

readymade paint.   
  

 Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scrapped.  

  
Iii:  Overalls shall be supplied by the Contractor to the workman and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work.    
 
XIII:  When the work is done near any public place where there is risk of drowning all 

necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work.  

 
 
XIV:  HOISTING MACHINES   
 
1)  Use of hoisting machines and tackle including their attachments anchorage and 

supports shall conform to the following standards or conditions.  
  
a:    These shall be of good mechanical constructions sound material and    

adequate strength and tree from patent defect and shall be kept in  repairand in 
good working order.   

 
b.    Every rope used in hoisting or lowering materials or as means of    
suspension shall be of durable quality and adequate strength and free   
from paten defects.  
 
2)  Every crane driver or hoisting appliance operator shall be properly qualified. No 

person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator.  

 
3) In case of every hoisting machine all of every chain ring hook, shackle shovel and 

pulley block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of hoisting machine 
having a variable safe working load, each safe working load and the conditions 
under which it is applicable shall be clearly indicated. No park of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing.  

 
4)  In case of departmental machines, the safe working load shall be notified by the 

Engineer. As regards Contractor's machines, the Contractor shall notify the safe 
working load of the machine to the Engineer whenever he brings any machinery to 
site of work and get it verified by the Engineer concerned.  

 
XV)   Motors, gearing, transmission, electric wiring and other dangerous    
parts of hoisting appliances should be provided with sufficient     
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safeguards, hoisting appliances should be provided with such means             
as will reduce to the minimum the risk of any part of a suspended load    
becoming accidentally displaced. When workers are employed on   
electrical installations which are already energized, insulating mats,   
wearing apparel, such as gloves, sleeves and boots as may be necessary,   
should be provided. The workers should not wear any rings, watches and   
carry keys or other materials which are good conductors of electricity.  
 
XVI:  All scaffolds. ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it Is in use.  
Adequate washing facilities should be provided at or near places of work  

XVII:  These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the Contractor.  

 
XVIII:  To ensure effective enforcement (the rules and regulations relating to safety) 

precautions the arrangements made by the Contractor shall be open to inspection 
by the Labour Office, Engineers of the Department or their representatives.  

 
XIX:  Notwithstanding the above clause from (I) to (VXIII), there is nothing in those to 

exempt the Contractor from the operations of any other Act or Rule in force in the 
Republic of India.  

 
 

SECTION - VIII 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS 

 
 

1. APPLICATION  
 

These rules shall apply to all buildings and construction work relating to Construction ofRSETI 
Building at BHADRAK of UCO Bank and the Contractor shall bear all cost for making the 
necessary provisions.   
 
2.  DEFINITION  
 
(a)  'Work Place' means a place at which, at an average, 50 workers are employed in 

connection with construction work.  
 
(b)  'Large work place' means a place at which average 500 or more workers are 

employed in connection with construction work 
 
3.  FIRST AID 
 
(a)  At every work place, there shall be maintained in readily accessible place first aid 

appliance including an adequate supply of sterilized dressings and sterilized cotton 
wool. The appliance shall be kept in good order and in large work place, they shall be 
placed under the charge of a responsible person who will be readily available during 
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working hours.  
 
(c)  Where large work places are remote from regular hospitals, an indoor ward shall be 

provided with one bed for every 250 employees  
 
(d)  Where. large work places are situated in cities, towns in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases to the hospitals. At 
other work places, some conveyance facilities, such as a car, shall be kept readily 
available to take injured person or persons suddenly taken ill to the nearest hospital.  

 
4.  DRINKING WATER  
 
a) In every work place there shall be provided and maintained at suitable places easily 
accessible to labour sufficient supply of cold water fit for drinking. 
 "  
b) Where drinking water is obtained from an intermittent public wale supply,   
each work place shall be provided with storage where such drinking water   
shall be stored.  .  
 
(c ) Every water supply or storage shall be at a distance of not less than 15m from any 

latrine, drain or other source of pollution. Where water has to be drawn from an 
existing well which is within the proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and water proof. 

 
(d)  A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least once 
a month.  

 
 
5.  WASHING AND BATHING PLACES  
 
(a)  Adequate washing and bathing places shall be provided,  separately for men and 

women.   
 
(b)  Such places shall be kept in clean and drained condition.  
 
6. SCALE OF ACCOMMODATION IN LATRINES AND URINALS  
 
      There shall be provided with the precincts of every work place, latrines and   
urinals in an accessible place  and the accommodation, separately for   
each of them shall not be less than the following scale.  

 
No. of seats  

 
a) Where the number of persons does not exceed 50    - 2  
 
b) Where the number of persons exceeds 50, but  
 does not exceed 100  -3  
 
c) For every additional 1 00              3 per 100  
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In particular cases the Engineer shall have the powers to vary the scale where necessary.  
 
7.  LATRINES AND URINALS FOR WOMEN  
 
If women and employed, separate latrines and urinals screened from those for men and 
marked in the vernacular in conspicuous letters 'For Women Only' shall be provided on the 
scale laid in Rule 6. Those for men shall be similar1y marked 'For Men Only'. A poster showing 
the figure of a man or a woman shall also be exhibited at the entrance of latrines for the 
respective sex. There shall be adequate supply of water close to the urinals and latrines.  
 
8.  LATRINES AND URINALS  

 
All latrines shall be provided with septic tanks or leach pits in case of small units. All the 
latrines shall be kept in good sanitary condition.   

 
9  CONSTRUICTION OF LATRINES  

 
The Inside walls shall be constructed of masonry or some suitable heat resisting non-
absorbent materials and shall be cement washable inside and outside at least once a 
year. The dates of cement washing shall be noted in a register maintained for this 
purpose and kept available for inspection. Latrines will not be of a standard lower than 
bore hole system and should have thatched roofs.  

 
10.  DISPOSAL OF EXCRETA  

 
Unless otherwise arranged for by the local sanitary authority, arrangements tor proper 
disposal of excreta shall be made by septic tank or leach pit duly approved by the En-
gineer and in conformity with the requirements of local public health authorities.  

 
11  PROVISIONS OF SHELTER DURING REST  

 
At every work place there shall be provided free of cost, two suitable sheds, one for 
meals and the other for rest separately for men and women for the use of labour. The 
height of the shelter shall not be less than 3.5 M from the floor level to the lowest part 
of the roof. The sheds should be roofed with at least thatch and mud flooring and will 
be provided with a dwarf wall around not less than 750 mm. Sheds should be kept 
clean and the space should be on the basis of at least 0.50 square meter per head.  

 
1. CRECHES  
 

1. At every work place, at which 50 or more women workers are ordinarily 
employed, there shall be provided two huts for the use of children under the 
age of 6 years, belonging to such women, one hut shall be used for infants' 
games and play and the other as their bed room. The huts shall not be 
constructed on a lower standard than the following  :- 

  
      I: thatched roofs                                                                          
 
ill: mud floors and walls  
 
Iii: planks spread over the mud floor and covered with matting.  
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The huts shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provisions of sweepers to keep the place clean. 
There shall be two dais in attendance. Sanitary utensils shall be provided to the 
satisfaction of the Health Officer of the area concerned. The use of the hut shall be 
restricted to children, their attendants and mothers of the children.  

 
2. Where the number of women workers is more than 25 but less than 50,  

the Contractor shall provide at least one hut and one dai to look after the children or 
women working.  

 
c) The size of crèches or crèches shall vary according to the number of workers   

 
d) The crèche or crèches shall be properly maintained and necessary equipment like 
toys, etc. shall be provided  

 
 
13 CANTEEN  
 
A cooked food canteen on a moderate scale shall be provided for the benefit of workers 
wherever it is considered expedient. 

SECTION- IX 
 
 

TECHNICAL SPECIFICATIONS FOR MATERIALS AND CIVIL WORK 
 
  INDEX 
 
 
 
SECTION – A  :    MATERIALS AND LIST OF APPROVED  MATERIALS BRAND     
AND/OR MANUFACTURE. 
 
SECTION – B  :    EARTHWORK 
 
SECTION – C :      PLAIN AND REINFORCED CEMENT CONCRETE 
 
SECTION – D  :    BRICK MASONRY 
 
SECTION – E  :     PLASTERING  ' 
 
SECTION - F   :    FLOOR FINISHING 
 
SECTION - G  :    EXTERNAL AND INTERNAL PAINTING WORKS 
 
SECTION – H  :    METAL DOORS&WINDOWS 
 
 

 
 

SECTION - A :MATERIALS 
 

1. Materials shall be of approved quality. A list of materials of approved brand and 
manufacture is indicated in the list of materials of Approved Brand manufacture. The list is 
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given to ensure the standard of quality and performance.  
 
2. Contractors shall obtain approval of representative of Employer/Consultant on sample of 
all materials before placing order and the approved sample shall be carefully preserved in 
an appropriate manner at the site office for verification by the representative of 
Employer/Consultant. 
 
3. For standard bought out items, the sizes manufactured by the firms listed shall prevail in 
case of discrepancy with the sizes mentioned in the schedule without any financial 
adjustment.  
 
4. Materials shall be tested at site/any approved Testing Laboratory. The Laboratory Test 
Certificate in original shall be submitted to the representative of Employer/Consultant. Test 
results are also to be recorded at site registers appropriately.  
 
5. Wherever work as per manufacturer's specification is indicated, it will be obligatory on the 
part of the contractor to submit manufacturers specification to Consultant/Employer. The 
Quoted rates shall be deemed to include for the complete work specified by the 
manufacturer even though not specifically mentioned in the schedule of items. Moreover, 
the quoted rates shall be deemed to include for the complete work specified by the 
manufacturer even though not specifically mentioned in the schedule of items.  
 
6. It shall be obligatory for the contractor to furnish certificates, if demanded by the 
representative of Employer/Consultant, from manufacturer or the material supplier, stating 
that the work has been carried out by using their material.  
 
7. All materials supplied by the representative of Employer/Consultant/any other specialist 
firm shall he properly stored and the Contractor shall be responsible for its safe custody until 
they are required on the works and till the completion of work.  
 
8. All equipment and facilities for carrying out field tests on materials shall be provided by the 
Contractor without any extra cost.  
 
9. Unless otherwise shown on the Drawings or mentioned in the "Schedule of Quantities" or 
anywhere in the contract, the quality of materials, workmanship, dimensions etc shall be as 
specified hereunder.  
 
9.1  Material for filling  

 
Shall be selected material as specified for filling and shall be free from building rubbish 
or organic decomposed material. They shall be obtained either from excavation or 
brought from outside, as specified, in the schedule of items.  
 I  

 9.2  Cement 
 
Cement unless otherwise specified of  grade 43, conforming to IS. 455/IS and grade 53 
conforming to IS: 12269 shall be used. The use of cement other than ordinary Portland 
cement/Blast furnace slag cement will not be allowed unless specifically advised by 
representative of Employer/Consultant. Cement shall be stored in dry weatherproof 
go- down/shed built by the contractor at his own cost in order to prevent 
deterioration by dampness or intrusion of foreign matter. Not more than 10 bags 
should be kept in one stack and it shall be stored in such a manner as to permit easy 
access for proper inspection. It shall be stored in such a way as to allow the removal 
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and use of cement in chronological order of receipt i. e., first received being first used. 
Cement deteriorated and/or clodded shall not be used on work but shall be removed 
at once from the site at Contractors cost.  
 
 
Daily record of cement received and consumed shall be maintained by the 
Contractor in the cement register at site and submitted to representative of 
Employer/Consultant if called for. Theoretical consumption of cement for different 
materials brought at site by the Contractor shall also be submitted with proper 
documents with every bill for verification The consumption of cement for different 
items of work shall be as given in the tender and in its absence as per C. P. W. D. 
schedule. Consumption of cement in the corresponding items of work under the 
contract shall be computed on the basis of the quantities shown in the table subject 
to a variation of plus/minus three percent. The weight of 1 cum. of cement shall be 
taken as 1440 kg. Cement stored for more than three months shall be got tested 
before using it in work. 
 

 
9.3  Fine Aggregate 

 
Shall be from natural source, chemically inert, clean, sharp, hard, durable and well 
graded and free from deleterious materials not exceeding the permissible limit as per 
IS : 383-1970. The Silt Content shall be within 8%. If it is in excess, washing shall be done 
in an approved manner to bring it within allowable limit. The fine aggregate for 
concrete shall be graded and the Fineness Modulus shall be between 2.60 to 3.20. 
The Fineness Modulus of fine aggregate shall be between1.80 to 2.60 for  plaster& 
masonry work. 
 

The fine aggregate shall be stacked carefully on a clean and dry surface so that it will mixed 
up with deleterious foreign materials. If such a  Surface is not available, thick floor or a thin 
layer of lean concrete shall  be prepared. The percentage of  Materials shall be within the 
permissible limits as specified in IS 383-1970.  
 
 
9.4 COURSE AGGREGATE 
 
It shall consist of crushed or broken stone 95% which shall be retained on 4.75    
Mm IS test Sieve. It shall be obtained from crushing Granite, Trap, Basalt or   
Similar approved stones. Coarse aggregate shall be chemically inert when   
Mixed with cement and shall be roughly cubical in shape and free from soft friable, thin, 
laminated or  Flaky pieces. Maximum percentage of deleterious materials shall not  exceed 
those specified in IS 383-1970. The coarse aggregate used in the work shall conform to the 
grading as limits specified in IS: 383-1970. It shall be washed if so desired by the Employer I 
Architects. Aggregates shall be Stored on platforms or otherwise so as to avoid inclusion of 
foreign materials. It shall be thoroughly wetted before being charged into tile hopper of the  
concrete mixer.  
 
 
 
9.5 Reinforcement 

 
High Strength Deformed Bars 
 

Unless specified otherwise, high strength deformed bars shall conform to IS:    
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1786-1985 of grade Fe 415 and obtained from approved manufacturer.   
 
Where mild steel bars are specifiedthey shall conform to IS - 432 Part-l and   
shall be obtained from approved manufacturer.  
 
Contractor shall get steel reinforcement tested at his cost as and when   
required and directed by the Employer/Architects/Consultants.  
 
 
9.6 Bricks 
 
The bricks shall be locally available kiln burnt bricks of generally regular and uniform size, 
shape and colour, uniformly well burnt throughout but not over burnt. They shall be free from 
cracks or other flaws.  
 
They shall show a fine grained, uniform, homogeneous and dense texture on fracture and 
be free from lumps of lime, laminations, cracks, air-holes, soluble salts causing efflorescence 
or other defects which may in any way impair their strength, durability, appearance, 
usefulness for the purpose intended.  
 
The size of brick shall be nominally 250 mm x 125 mm x 75 mm or 230 mm x 115 mm x 65 mm 
with a tolerance on dimension of ± 8%.   
 
After Immersion in water, absorption by weight shall not exceed 20 percent of the dry 
weight of the brick when tested according to I. S. 1077-1970. The bricks shall have minimum 
average compressive strengths as specified nomenclature of the items. The compressive 
strength of any individual bricks on testing shall not fall below the average compressive 
strength by more than 20 (twenty percent). The rating of efflorescence of bricks shall not be 
more than 'Moderate'.  
 
The Bricks to be used for the work shall be approved by the representative of  
Employer/ Consultant beforehand. 
 
 
9.7 Water 
 
Water for mixing Cement/Lime mortar of concrete shall not be salty or brackish and shall be 
clean, reasonably clear and free from injurious quantities of deleterious materials. It shall not 
contain any sugar or excess of oils, acid and injurious alkali, salts, organic matter which will 
either weaken the mortar or concrete or cause efflorescence or attack the steel in 
reinforced cement concrete. Water shall be obtained from source approved by the 
representative of Employer/Consultant. Potable water is generally considered satisfactory for 
mixing and curing concrete, mortar, masonry etc. Water shall be tested once before 
undertaking the construction work in an approved testing laboratory to establish its 
suitability. All charges connected therewith shall be borne by the Contractor. The pH value 
of water shall generally be not less than 6.   
 
The permissible values of NaOH, H2 S04 and other organic and inorganic solids should be as 
per IS:456 and tile tests should be in accordance with IS : 3025.   
 
 
9.8 Steel Windows, Doors & Ventilators  
 _   
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Steel windows and doors shall be fabricated out of approved steel sections. They shall 
be obtained from approved manufacturers. Unless otherwise stated  the Indian 
Standard Specifications applicable for steel doors, Windows and ventilations shall be 
IS:1038. Wherever rolled steel sections are used the section should however conform to 
I.S. 226 and I.S. 1977 latest addition, and steel should be of weldable quality.  
 
 
9.9Paints 
 
Dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint, 
plastic emulsion paint, anti-corrosive primer, red lead, yellow zinc chromate, water-proof 
cement paint shall be from an approved manufacturer as listed. Ready mixed paints 
received from the manufacturer without any admixture shall be used, except for addition of 
thinner, if recommended by the manufacturer.  
 
 
9.10Cement Admixtures  
 
Cement admixtures are to be obtained from approved manufacturer with the explicit 
approval of the representative of Employer/Consultant. The use of admixture containing 
Calcium Chloride, Fluorides, Nitrates and Sulphates is prohibited The representative of 
Employer/Consultant's decision as regards use of admixtures is final and binding.  
 
9.11Hardware Fittings 
 
The Hardware Fittings, Ferrous or Non-ferrous shall be obtained from approved manufacturer 
and IS stamped if available. The MS / Iron fitting are to be oxidized and Aluminium fittings 
anodized in natural colour mat satin finish, even though not specified in the schedule of 
quantities. The sample for fittings shall be submitted to the Employer/Architects for their 
approval.  
 
 
9.12Mortars 
 
Cement mortar shall be of proportions specified for each type of work in the schedule. It 
shall be composed at cement and sand. The ingredients shall be accurately gauged by 
measure and shall be well and evenly mixed together, care being taken not to add more 
water than is required. No mortar that has begun to set shall be used.  
 
If hand mixing is done in lieu of mechanical mixture, then it shall be done on pucca water-
proof platform. The gauged materials shall be put on the platform and mixed dry. Water will 
then be added and the whole mixed again until it is homogeneous and of uniform colour. 
The contractor shall use 10% extra cement for hand mixing for which no extra payment will 
be made.  
 
 
 
 
10,0Codes 
 
Wherever reference to codes is made, they shall mean the latest version of the particular IS 
Code under reference.   
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LIST OF MATERIALS 0F APPROVED BRAND AND / OR MANUFACTURE 
 

Cement                  :  ULTRA TECH, Dalmia DSP,Super 

    White Cement                                :   JK & BIRLA. 
    STEEL                                    :  TATA, SAIL , Jindel , Captain 
  

          Aggregates                                                   :  Aggregates from natural sources shall  

                                                                              consist of   crushed     stones, Well   

                                                                               graded river sand  

WATERPROOFING COMPOUND                           :Dr.Fixit, Sika, ROFFE, PIDILITE, SIKA QUALCRETE,          
CICO OF APPROVOVDE GRADE. 
 
Paint                                                                    : Asian, Berger  

       BRICKS                                                               :  Flyash bricks with minimum strength  

                                                                                     of 35 kg/cm2 
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SECTION - B 
 

EARTHWORK 
 
 
1.0  GENERAL 
 
The excavation will generally refer to open excavation of foundation area wet or dry in all 
sorts of soils at any depth, unless otherwise specified except hard rocks for which separate 
provisions are made.  
 
 
2.0  EXAMINE THE SITE  
 
The contractor  shall visit and ascertain the nature of the ground to be excavated and the 
work to be done and shall accept all responsibility for the cost of the work involved.  
 
 
3.0  SETTING OUT  
 
The contractor shall clear the entire site by cutting/uprooting jungles, bushes, grass, 
vegetation growth and trees and generally level the site and set out the centre line of the 
Building or other involved works and get the same approved frorn representative of 
Employer/Consultant. It shall be the responsibility of the contractor to install substantial 
reference marks; bench marks etc. and maintain them as long as required by the 
representative of Employer/Consultant. The contractor shall assume full responsibility for 
proper setting out, alignment, elevation and dimension of each and all part of the works.   
 
 
4. 0  GROUND LEVEL AND SITE LEVEL 
 
Before starting the excavation the existing ground level of the entire plot shall be taken by 
the contractor in consultation with the representative of Employer/Consultant and a proper 
record of these levels kept, which shall be jointly signed by the contractor and the 
representative of Employer/Consultant. 
 
 
5.0 EXCAVATION AND PREPARATION OF FOUNDATION FOR 

CONCRETE OTHER THAN HARD ROCK  
 
Excavation shall include removal of all material of whatever nature including moored, soft 
rock, boulders, old foundations, concrete, asphalt or paved surfaces etc. at all depths and 
whether wet or dry necessary for the construction of foundation and sub-structure including 
mass excavation for underground reservoir, chess pits, septic tanks etc. where applicable, 
exactly in accordance with lines, levels, grades and curves shown in the drawings or as 
directed by the representative of Employer/Consultant. The bottoms of excavation shall be 
leveled both longitudinally and transversely or as directed by the representative of 
Employer/Consultant. Should the contractors excavate to a greater depth or width than 
shown on the drawings or as directed by the representative of Employer/Consultant, he shall 
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at his own expenses fill the extra depth or width in cement concrete in proportion as 
directed by the representative of Employer/Consultant but in no case with concrete of thin 
linear than 1:5:10 cement concrete.  
 
The contractor shall report to the representative of Employer/Consultant when they are 
ready to receive concrete. No concrete shall be placed in foundations until the contractor 
has obtained representative of Employer/Consultant approval. In case excavation is done 
through different strata of soil and if the same is payable as per provision in the Schedule of 
Quantities the contractor shall set the dimensions or the strata decided by the 
representative of Employer/Consultant for payment. If no specific provisions is made in the 
schedule of quantities, it will be presumed that excavation shall be in all types of strata 
except hard rock and the contractor's rate shall cover for the same, which are treated as a 
single entity.  
 
 
After the excavation is passed by the representative of Employment/consultant and before 
having the concrete, the contractor shall get the depth and dimensions of excavations, 
levels, nature of strata as applicable as per schedule of quantities and measurements 
recorded from the representative of Employer and Consultant.   
 
 
5.1 Shoring 
 
The sides of the excavations, if required, should be protected by shoring in such a way as is 
necessary to secure them from falling in, and the shoring shall be maintained in position as 
long as necessary. The Contractor shall be responsible for the proper design of the shoring 
to hold the sides of the excavation in position and ensure safety of persons and properties 
etc.  The shoring shall be removed as directed after the items for which it is required are 
completed. No extra payment will be made for shoring.        
 
5.2 Protection 
 
If instructed by the representative of Employer/Consultant all foundation pits, and similar 
excavations shall be strongly fenced and marked with red lights at night to avoid accidents. 
Adequate protective measures shall be taken to see that the excavation does not affect or 
damage adjoining structures. All measures required for the safety of the excavations, the 
people working in and near the foundation trenches and people in vicinity shall be taken by 
the contractor at his own cost.  
The contractor will be entirely responsible for any injury or damage to property caused by 
his negligence of accident due to his constructional operations. 
 
 
5.3   Stacking of Excavated Materials 
 
All materials excavated will remain the property of the employer. The excavated materials 
at the first instance shall be sorted as directed by representative of Employer/Consultant 
and stacked appropriately by the sides of trenches as directed by the representative of 
Employer/Consultant before they are disposed off and leveled within the site at locations 
directed by the representative of Employer/Consultant. Materials suitable and useful for 
back filling, plinth filling or leveling of the plot or other use shall be stacked in convenient 
places in such a way so as not to obstruct free movement of men, animals and vehicles or 
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encroach on the area required for constructional purposes. The cost on account of sorting 
out useful materials/disposal within the site and removal or spoils etc outside in conformity 
with Local Municipal Rules will not be additionally paid for.  
 
 
5.4 Back Filling / Plinth Filling 
 
All shoring and form work shall be removed after their necessity ceases and trash of any sorts 
shall be cleaned out from the excavation. All space between foundation masonry or 
concrete and the sides of excavation shall be refilled to the original surface with approved 
excavated materials in layers 15 cm in thickness watered and rammed with iron and 
wooden rammers weighing 7-8 kg. with a base of 20 cm square or 20 cm diameter. The filling 
shall be done after concrete or masonry is fully set and done in such a way as not to cause 
undue thrust on any part of the structure. Where suitable excavated materials are to be 
used for refilling, it shall be brought from the space where it is temporarily stacked and used 
in refilling. When sand filling is done, it shall be consolidated by flooding with water. No 
excavation of foundations shall be filled in or covered up until all measurements at 
excavations, masonry concrete and other works below ground level jointly recorded. Black 
cotton soil shall not be used for back filling or in plinth filling.   
 
 
5.5)  Dewatering 
 
Rate for excavation shall include bailing or pumping out water which may accumulate in 
the excavation during the progress of work either from seepage, springs, rain or any other 
cause and diverting surface flow if any by bends or other means. Pumping out water shall 
be done in such approved manner as to preclude the possibility of any damage to the 
foundation trench, concrete or masonry or any adjacent structure. When water is set in 
foundation trenches or in tank excavations, pumping out water shall be from auxiliary pit of 
adequate size dug slightly outside the excavation. The depth of auxiliary pit shall be more 
than the working foundation trench levels. The auxiliary pit shall be refilled with approved 
excavated materials after the dewatering is over. 
 
The excavation shall be kept from water:  
 
 
During inspection and measurement. 
 
When concrete and/or masonry wall are in progress and till they come above the natural 
water level, and  
 
Till the representative of' Employer/Consultant consider that the concrete mortar is 
sufficiently set.  
 
 
5.6)  Surplus Excavation Materials  
 
All materials and spoils certified as surplus and not useful, shall be removed by the 
Contractor from the site in an approved manner at locations to be arranged by him in 
conformity with local regulations. The quantity to be disposed of shall be got pre-approved 
by Employer / Consultant.  
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The item of removal of surplus excavated materials shall only be undertaken by the 
Contractor only when specific instruction in this regard has been obtained from the 
representative of Employer/Consultant. The rate or the item will be mutually decided when 
such removal is advised. 
 
 
6.0  Method of Measurement 
 
6.1Excavation  
 
Excavation shall be measured in cum. As per drawing, the length and width being governed 
by themaximum dimensions of soling/bed concrete/structure concrete as in drawing and 
depth considered as the difference between average foundation level in a pit and average 
of pre-construction level there at. No extra measurements will be allowed for excavation for 
formwork, shoring, and working spaces or cut stability. No extra will be entertained for cost of 
dewatering and keeping trenches dry, protective shoring, if any needed. No Increase in bulk 
after cutting will be entertained. No deduction will be made for volume of pile heads, tree 
trunks or other masonry structures nor any extra on account of above is payable.  
 
 
6.2  Filling 
 
Plinth filling shall be measured as net consolidated volume in cum as per drawing.  
  '  
 

 
SECTION - C  

 
 
1.0  PLAINAND REINFORCED CEMENT CONCRETE 
 
All concrete work shall be carried out by the contractor under the supervision of a concrete 
foreman sufficiently experienced in this type of work.  
 
 
Ingredients to be used in concrete and Reinforced concrete work : 
 
Ingredients to be used in concrete should conform to the specifications as indicated under 
“Technical Specifications for Materials” given earlier.  
As regards admixture, this shall be used with prior approval of representative of 
Employer/Consultant. 
 
 
1.1 Mix Proportion.  
 
The mix proportions shall be selected to ensure that the workability of the fresh concrete is 
suitable for the conditions of handling and placing so that after compaction it surrounds all 
reinforcements and completely fills the form work.  
 
The determinations of the proportions of cement, aggregates and water  to attain the 
required strength & workability shall be made as follows : 
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1. By designing the concrete mix such concrete shall be called ”Design Mix Concrete" 

and will be permitted for use when complete quality control is ensured through use of 
weigh-batches, equipped field laboratory,  approved transportation method and 
skilled technician.  
 

1. By adopting nominal concrete mix, such concrete shall called “Nominal Mix 
Concrete”. The minimum cement content for nominal mix concrete shall be as under 
: 

 
 

Grade of Concrete                    Cement/cum. of concrete(in kg) 
 

M 20         400 
 M 15            317 
 1:3:6            235 
 1:4:8            180 

 
 
 
1. 2  Design Mix Concrete:  
 
The mix shall be designed to produce the grade of concrete having the required workability 
and a characteristic strength not less than values given in table Ä”. The procedure given in 
Indian standard should be preferred for the design but other Standard methods may also be 
followed. As long as quality of material does not change a mix design done earlier may be 
considered adequate for later work. 
 
When mix is designed, the records shall be maintained in the format annexed.  
 
TABLE A-GRADES OF CONCRETE 
 

GRADE OF CONCRETE SPECIFIED CHARACTERISTIC COMPRESSIVE         
STRENGTH 

 AT 7 DAYS N/SQ.MM  AT 28 DAYS N/SQ.MM 

M10 
M15 
M20 
M25 
M30 
M35 
M40 

7.0 
10.0 
13.5 
17.0 
20.0 
23.5 
27.0 

10 
15 
20 
25 
30 
35 
40 

 
 
1.3 Nominal Mix CONCRETE  
 
Nominal mix concrete may be used for concrete of grades M5, M7. 5, M10, M15 and M20. 
The proportion of materials for nominal mix concrete shall be in accordance with Table “B”. 
However strength requirement is to be pre- established before resorting to mass work The 
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proportions of fine to coarse aggregates should be adjusted from upper limit to lower limit 
progressively as the grading of the fine aggregate becomes finer and the maximum size of 
coarse aggregate becomes larger. Graded coarse aggregates shall be used.  
 
The cement content In the mix specified 'B' for any nominal mix to be proportionately 
increased if the quantity of water in a mix has to be increased to overcome the difficulties of 
placement and compaction, so that the water cement ratio is specified is not changed. In 
the case of vibrated concrete, the limit specified may be suitably reduced to avoid 
segregation. 
 

The quantity of water used in reinforced concrete work should be the quantity of water used 
in reinforced concrete work should be sufficient but not more than sufficient to produce 
dense concrete of adequate workability for its purpose which property grip all the 
reinforcement. Workability of concrete should be controlled by maintaining a water content 
that is found to give a concrete which is sufficiently wet to be placed and compacted 
without difficulty with the means available.  
 
 
 
 
 
 

 
TABLE B-PROPORTIONS FOR NOMINAL MIX CONCRETE 

 
GRADE OF 
CONCRETE 

TOTAL QUANTITY OF DRY 
AGGREGATE BY MASS PER 50 
KGS OF CEMENT TO BE TAKEN AS 
THE SUM OF THE INDIVIDUAL 
MASSES OF FINE AND COURSES 
AGGREGATE (MAXIMUM) 

PROPORTION OF FINE 
AGGREGATE TO 
COURSE AGGREGATE 

QUANTITY OF WATER 
PER 50 KGS OF 
CEMENT (MAXIMUM) 

           KG         BY MASS           LITRE 
M5 

M7.5 
M10 
M15 
M25 

800 
625 
480 
350 
250 

GENERALLY 1:2  BUT 
SUBJECTED TO AN 
UPPER LIMIT OF 1:1 ½ 
AND A  LOWER LIMIT 
OF 1:2 ½ 

60 
45 
34 
32 
30 

 
 
2.0PRODUCTION AND CONTROL OF CONCERTE 

 
In proportioning Concrete the quantity of both Cement, Coarse/Fine Aggregate and 
water should be determined by weight in case of design mix or volume in case on nominal 
mix. Where weight of cement is determined on the basis of mass of cement per bag, a 
reasonable number of bags should be weighed periodically to check the net mass. Where 
the cement is weighed on the site and not in bags it should be weighed separately from 
the aggregates. Water should be either measured by volume in calibrated tanks or 
weighed. Any solid admixture that may be added may be measured by mass, liquid and 
paste admixture may be measured by volume or by mass. Batching plant when used 
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should conform to IS: 4925. All measuring equipments should be maintained in a clean 
serviceable condition and their accuracy periodically checked.  
 
Except where it can be shown to the satisfaction of the representative of 
Employer/Consultant that supply of properly graded aggregate of uniform quality can be 
maintained over the period of work, the grading of aggregate should be controlled by 
obtaining the coarse aggregate in different sizes and blending them in night proportions, 
as required, the different sizes being stacked in separate Stock-piles. The grading of 
coarseandfine aggregate should be checked as frequently as possible to ensure that the 
specified grading is being maintained. No change In proportions of substitutions In 
materials shall be made without additional tests to show that the quality and strength of 
concrete are satisfactory.  
 
 
2.1Mixing 

 
Concrete shall be mixed in a standard mechanical mixer. The mixing shall be continued 
until there is a uniform distribution of the materials and the mass is uniform in colour and 
consistency. If there is segregation after unloading from the mixer the concrete should be 
remixed. The mixing time may be 1-1/2 to 2 minutes generally. In exceptional 
circumstances such as mechanical breakdown of mixer, work in remote areas or when the 
quantity of concrete work is very small, hand mixing may be permitted subject to adding 
10% extra cement for which no extra payment will be made to the contractor. When hand 
mixing is permitted it shall be carried out on a water tight platform and     concrete is 
uniform in colour and consistency.  
 
Workability of concrete should be controlled by direct measurement of water content and it 
should be checked at frequent intervals. For Nominal Mix workability measured by slump test 
may have values given in table “C”. 

 
 

 
TABLE _'C'  

…………………………………………………………………………………………………… 
SI. No.  Type of workWhen vibratedWhen not vibrated 
…………………………………………………………………………………………………… 
 
                                    2.5 cm                        5 cm  
 1. Mass concrete in                                                           RCC foundation                     (1”)                          
(2”)                                                   footings, retaining                                                                      
walls and pavement  
 
 

2. Beams, slabs, columns        2.5 cms to 5 cms            5 cms to 10 cms 
 
 
With sample reinforcement         (1” to 2”)                  (2” to 4”) 

 
 
3.Thin sections with                5 cms to 10 cms  10 cms to 15 cms 
congested reinforcement           
      (2”to 4”)    (4”to 6”) 
 
…………………………………………………………………………………………………. 
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Note:Should conditions governing slump and workability change pointing to advisability of 

an increased slump, this shall only be done by decreasing the amount of aggregate 
and not by increasing the amount of water.  

 
 
 
2.2  Transportation 

 
The method of transportation shall be got pre-approved from Consultant/Employer. 
Concrete shall be transported from the mixer to the formwork as rapidly as possible by 
methods, which will prevent the segregation or loss of any of the ingredients and 
maintaining the required workability. In no case, more than 30 minutes shall elapse between 
mixing and consolidation in its position.  

 
During hot and cold weather, concrete shaft be transported by deep containers. Other 
suitable methods to reduce the loss of water by evaporation in hot weather and heat loss in 
cold weather may also be adopted.  

 
For buildings with height more than 18.0 Meter, transportation of concrete by suitable and 
pre-approved mechanical devices is essential.  
 
 
 
2.3  Placing 

 
The concrete shall be deposited as neatly as practicable in its final position to avoid 
rehandling. The concrete shall be placed and compacted before setting commences and 
should not be subsequently disturbed. Methods of placing should be such as to preclude 
segregation. Care should be taken to avoid displacement of reinforcement or movement of 
form work. Concrete shall not be dropped into position from a height greater than 2.0 m  
 
 
2.4  Compaction 
 
Concrete should be thoroughly compacted and fully worked around the reinforcement, 
embedded fixtures and into corners of the formwork.  Mechanical vibrators should 
generally be used. Over-vibration or vibration of very wet mixes is harmful and should be 
avoided. Under-vibration is also harmful.  
 
Whenever vibration is to be applied externally the design of form work and the disposition 
of vibrators should receive special consideration to ensure efficient compaction and to 
avoid surface blemishes.  
 
Beams and columns shall be vibrated using immersion vibrators. Thin sections like walls of 
water tanks, chajjas, and aprons etc. should be vibrated preferably using surface 
vibrators. It is better to vibrate in smaller intervals for short period of time, rather than at 
wider intervals for longer periods of time. The vibrator shall be used only to aid 
compaction and not to push concrete laterally in the forms.  
 
 
3.0 CONSTRUCTION JOINTS  
 
Concreting shall be carried out continuously upto construction joints, the position and 
arrangement of which should be indicated by the designer.  
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The locations of construction joints shall preferably be kept parallel to the principal 
reinforcements. Where it is unavoidable, and is at right angles to the principal 
reinforcement, it shall be kept at approx. 1/3rd to 1/4th of the span. All joints shall be 
vertically formed with proper wooden stop boards.  
 
 
When work is to be resumed on a surface, which has hardened, such surface shall be 
roughened. It shall then be swept clean and thoroughly wetted. For vertical joints neat 
cement slurry shall be applied on the surface before it is dry. For horizontal joints the 
surface shall be covered with a layer of mortar about 10 to 15 mm thick composed of 
cement and sand in the same ratio as the cement and sand in concrete mix. This layer of 
cement slurry or mortar shall be freshly mixed and applied immediately before placing of 
concrete.  

 
Where concrete has not fully hardened, all laitance shall be removed by scrubbing the 
wet surface with wire or bristle brushes, care being taken to avoid dislodgement of 
particles of aggregate. The surface shall be thoroughly wetted and all free water 
removed. The surface shall then be coated with neat cement slurry. On this surface, a 
layer of concrete not exceeding 150 mm in thickness shall first be well rammed against old 
work, particular attention being paid to close pots. Work therefore shall proceed in the 
normal way. 
 
 
 1.  
4.0  CURING 
 
Unless otherwise specified all exposed surfaces of concrete shall be kept continuously in a 
damp or wet condition by ponding or by covering with a layer or sacking canvas or similar 
materials and kept constantly well at least 7 days from the date of placing of concrete. 
Mere sprinkling of water on vertical surfaces shall not be allowed. The rate of RCC/plain 
concrete work shall include cost of curing.   
 
Approved curing compounds may be used at no additional cost to the owner in lieu of 
moist curing with the permission of the representative of Employer/Consultant. Such 
compounds shall be applied to all exposed surfaces of the concrete as soon as possible 
after the concrete has set.  
 
 
5.0  FACIUTIES FOR PREPARATION AND TESTING OF CONCRETE AT SITE  
 
In order to exercise the required degree of constant control over the concrete materials 
and its preparation the contractor is expected to set up and maintain at his own expense a 
Testing Laboratory at Site equipped with at least the following equipments :- 
 
1. Compression Testing machine of capacity 80t/100t; 
 
2. A set of standard sieves;  
 
3. Measuring cylinders, adequate number of cube and cylinder moulds and slumps 

cones:  
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4. Weighing balance,  
 
5. Vicat apparatus;  
 
6. Curing tanks for Cubes.  
 
 
5.1  Sampling, Testing and Acceptance of Concrete  
 
Samples from fresh concrete shall be taken and cubes shall be made, cured and tested at 
28 days in accordance with IS 516.  
 
Tests shall be conducted for compressive strength on 15 cm x 15 cm x 15 cm Cubes of 
Concrete. Companion Specimens shall be cast from a single batch of concrete and shall 
be of the same age at the time of testing. In order to get a relatively quicker idea of the 
quality of concrete, additional tests of compressive strength tests at 7 days shall be carried 
out in addition to 28 days compressive strength tests. In all cases, 28 days compressive 
strength specified in Table 'A' shall alone be the criterion for acceptance or rejection of the 
concrete.  
 
 
5.2  Frequency of Sampling  
 
The frequency of sampling shall be as indicated in the list of mandatory tests.  
Works test cubes shall represent quality of concrete incorporated in the work and taken out 
in sets of 6 cubes. The concrete for preparation of one set of 6 cubes shall be taken from 
one batch of mixed concrete discharged from mixer. The cubes shall be moulded in 
accordance with IS Code of practice. Out of 6 cubes, 3 cubes shall be tested at an age of 
7 days. In case of testing in an approved laboratory the contractor shall arrange to 
transport the cubes from site to the laboratory and forward the test results to the 
representative of Employer/Consultant. The contractor shall bear all expenses in connection 
with the preparation of test cubes, cost of concrete, labour and transportation charges to 
the approved laboratory etc. including laboratory testing charges and his rate for concrete 
item shall be quoted accordingly.  

 
The Specimens shall be tested as per IS : 516. The samples may be tested at site laboratory 
generally but should be tested in any other Government Test House or approved laboratory 
whenever asked for by the representative of Employer/Consultant for which no additional 
payment shall be made.  

 
The work's concrete cubes shall be deemed to comply with the strength requirements if, the 
individual variation is not more than +/- 15% of the average test strength of three specimens. 
For mix design, however, acceptance criterion will be decided based on "Standard 
Deviation" as per IS : 456.  
 
 
 
 
5.3  Concreting under special condition  

 
The specifications and references given in IS: 456 for concrete in extreme weather condition 
should be adhered to.  
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6. 0  DEFECTIVE OR POOR CONCRETE: PROCEOURE FOR DEALING WITH 

 
Concrete, which does not meet the strength requirement, shall be dealt with as under at the 
discretion of the representative of Employer/Consultant: 

 
I) The structural adequacy of the parts affected shall be investigated and any consequential 
action as needed shall be taken. Costs of any such consequential action or any tests to be 
advised by the representative of Employer/Consultant are to be borne by the Contractor. 

 
ii) If it is advised by the representative of Employer/ Engineer to retain the concrete having 
strength less than that specified payment shall be made at a reduced rate pro-rata to the 
strength obtained if not covered by CI. (iii) below.  

 
iii) If the deficiency In the opinion of the representative of Employer/Consultant is such as to 
necessitate removal of the concrete from the structure, then on being so directed by the 
representative of Employer/Consultant the Contractor at his own expense shall remove the 
portion of the concrete certified as deficient, and replace by concrete of specified strength 
at no additional cost.   
A register shall be maintained at site by the Contractor with the following details entered 
and initialed by the Contractor and the representative of   Employer/Consultant.  1.  
 1. _   
i) Reference to specific structural members receiving the batch of concrete from which the 
cubes were cast. 
Ii) Identification mark on cubes;                 
iii) Mix of concrete:  

iv) Date and Time of casting,  
2. Crushing strength as obtained at the end of 28 days and days for each set.  
vi) Laboratory in which tested and certificates reference.   
 
Concrete of each grade shall be assessed separately and shall be assessed daily for 
compliance. Concrete is liable to be rejected if it is porous or honey-combed, its placing has 
been interrupted without providing a proper construction joint, the reinforcement has been 
displaced beyond acceptable standard or construction  tolerances have  not been met. 
However the hardened concrete may be accepted after caring out suitable remedial 
measures to the satisfaction of the representative of Employer/Consultant.  
 
7.0 FORM WORK  
 
The form work shall conform to the shape, lines and dimensions as shown on the plans and 
be so constructed as to remain sufficiently rigid during the placing and compacting of the 
concrete and shall be sufficiently water light to prevent loss of cement slurry from the 
concrete.  
 
 
The allowable tolerances to formwork shall be as under: 
 
I)  Deviation from specified dimensions  +/- 3 mm  

of cross-section of columns & beams  
 

iI)  Plumb  1 in 1000 of height  
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Iii)  Levels  
± 3 mm before any 
deflection has taken 
place. 

   

iv)  
General  
setting out  

+/- 3 mm up to 4 meters 
and  

  
± 5 mm beyond 4 
meters.  

 
 
Craft paper or polythene sheets shall be used by the Contractor to ensure water tightness 
without additional costs to the Employer. Form work or centering shall be constructed of 
steel or timber or shuttering ply and adequately designed to support the impact load of full 
load of weight concrete and labourers without detection and retain its form during laying 
and setting of concrete. Timber used shall be properly seasoned so as to prevent wrapping 
when wetted. A camber in all directions of 6 mm for every 5 meter span  in all slab and 
beam centering shall be provided to allow for unavoidable sagging due to compression or 
other causes.  
 
All props either timber or steal, shall be straight and of full height and no joints shall be 
allowed. Where timber props like bullies are used, they shall have a minimum diameter of 
100 mm and shall be straight and adequately strong. Props shall be braced with wooden 
battens and where additional staging is necessary extra care shall be taken to use bigger 
diameter props with bracing at 4 or 5 levels at no extra cost. All prop shall be supported on 
sole plates and double wedges. At the time of removing props, wedges shall be gently 
eased off and not knocked out.  
 
All rubbish, chippings, shavings and saw dust shall be removed from the interior of the forms 
and shall be cleaned and thoroughly wetted or treated, if considered necessary, with any 
approved material before concrete is poured at contractor's own cost. Care shall be taken 
that for such approved material is kept out of contact with the requirement.  
 
Form work shall be removed when the concrete has reached a strength of at least twice the 
stress to which the concrete may be subjected at the time of removal of formwork.  
 
This shall be stripped without shock or vibration and shall be eased off carefully in order to 
allow the structure to take up its load gradually. Forms shall not be disturbed until concrete 
has adequately hardened to take up the superimposed load.  
 
In normal circumstances (generally where temperatures are above 20 degree Centigrade 
and where ordinary Portland cement is used) forms shall be struck after expiry of the 
following periods unless otherwise directed at site by the representative of 
Employer/Consultant: 
 
 
LocationStriking time in days  
 
 
a) Vertical sides of walls, stabs, 
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beams and columns                                        2  
 
b) Bottoms of slabs upto 4 .5 m span                        7 
 
c) Bottom of slabs above 4.5 m span &14 
bottom of beams upto 6 m span  
 
d) Bottom of beams over 6 m span 21 
 
 
8.0 REINFORCEMENT CLEANING, BENDING,PLACING ETC. 
 
8.1  Cleaning of Reinforcement  
   
Before steel reinforcement is placed In position, the surface of the reinforcement shall be 
cleaned of rust, dust, grease and any other objectionable substances.   
 
 
 
8.2   Bar Bending schedule of reinforcement  
 
On receipt of structural drawing, contractor shall prepare bar bending schedule of 
reinforcement and shall get it approved by the representative of Employer/Consultant.  
 
8.3Cutting in Reinforcement 
 
Before steel reinforcement bars are cut, the contractor shall study the length of bars 
required as per drawings and shall carry out to suit the sizes required as per drawings.  
8.4  Placing and Security 
 
Reinforcement bars shall be accurately placed and secured in position and firmly supported 
or wedged by precast concrete blocks of suitable thickness, at sufficiently close intervals so 
that they will not sag between the supports or get displaced during the placing of concrete 
or any other operation of the works. It is most important to maintain reinforcement in its 
correct position without displacement and to maintain the correct specified cover. The 
contractor shall be responsible for all costs for rectification required in case the bars are 
displaced out of their correct positions.  
 
 
8.5Binding Wire  
 
The reinforcements shall be accurately tied wherever they cross each other or whenever 
required for with 20 gauge black soft annealed steel wire. The cost of materials and 
labourrequired for binding the reinforcement shall be included in the contractors quoted 
rate for reinforcement.   
 
 
8.6 WELDING 
 
Welding in lieu of splices may be carried out only after authorization in writing by the 
representative of Employer/Consultant. Welding shall be carried out as per relevant IS Code 
of Practice. However, no extra payment shall be allowed for the same.  
 
8.7 Bend etc. 
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Bends, cranks, etc. in steel reinforcement shall be carefully formed, care being taken to 
keep bends out of winding. Otherwise all rods shall be truly straight. For anybend  minimum 
radius of eight times diameter of the bar shall be used unless otherwise specified In the 
drawing.  However, in respect of standard hooks the radius of bends shall be two times the 
diameter of bar. Heating ofreinforcement bars to facilitate bendingwill not be permitted. 
The bars shall be always be bent cold.  In case of mild steel reinforcement bars of larger sizes 
where cold bending is not possible they may be bend by heating with written permission of 
the representative of Employer/Consultant. Bars when bent shall not be heated beyond 
cherry red color and after bending,shall be allowed to cool slowly without quenching. The 
bars damaged or weakened in any way in bending shall not be used on the work. High 
strength deformed bars shall in no case be heated to facilitate bending.  
 
 
8.8  Inspection of Reinforcement 
 
No concreting shall be commenced until the representative of Employer/Consultant have 
inspected the reinforcement in position and until their approval have been obtained. The 
contractor for inspection of reinforcement shall give a notice of at least 72 hours to the 
representative of Employer/Consultant. If in the opinion of the representative of 
Employer/Consultant any material is not in accordance with the specification or the 
reinforcement is incorrectly spaced, bent or otherwise defective, the contractor shall 
immediately remove such materials from the site and replace with new and rectify any 
other defects in accordance with the instruction of the representative of 
Employer/Consultant to their entire satisfaction at his own cost.  
 
 
8.9Cover for Reinforcement  

 
Cover shall be measured from the outer surface of main reinforcement. Cover shall be 
asfollows : 
 
a)    At each end of a reinforcing bar, 25 mm or twice the diameter of such  
rod or bar, whichever is greater,  
 
b) For longitudinal reinforcing bar in beam 25 mm or the diameter of such rod or bar, 

whichever is greater, 
 
c:  For tensile, compressive, shear or in other reinforcement in slab 15 mm or the diameter 

of such reinforcement whichever is greater, 
 
d) For reinforcement in any other member such as a lintel, chajja, canopy or pardi, 15 

mm or the diameters of such reinforcements, whichever is greater, 
 
e) For main reinforcement in isolated footing (side and bottom) clear cover shall 

be 50mm, 
 
f) For column bars clear cover shall be 40 mm, unless otherwise specified in drawings,  
 
g) For bars In slabs of strip footings and mat foundations clear cover shall be 50 mm. Slab 

bars shall be placed over beam bars,in the case of beam and slab type foundations. 
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h) For any other types covers is specified in I.S. 456 shall be provided.  
 
 
8 .1 0 High Strength deformed Bars/Steel   

 
High strength deformed bars manufactured by approved manufacturer conform to Fe 415 
Gr. IS 1786-1985 shall be used in work.  
 
 
9. 0  PRE-CAST CONCRETE   

 
All thin pre-cast RCC members shall be cast using ply board base and timbered side 
shuttering s. Casting on floor over sand bed is not permitted.  1.  
 
Reinforcement cage to proper size as per design or instruction shall be    
placed after pouring concrete for the cover portion , duly leveled. 
 
The top surfaces shall be finished smooth with additional cement in simultaneous operation.  
 
Deshuttering shall be done carefully and rendering with cement mortar shall be immediately 
carried out.  
 
Pre-cast members shall be fixed in positron only after 15 days curing.  
 
10.0METHOD OF MEASUREMENTS 
 
10.1 Concrete 
 
a) Actual net volume of work as actually executed and accepted based on the 
drawing and authorized variation if any shall be measured in Cum unless stated 
otherwise. No deduction for reinforcements shall be made.  
 
b) Precast concrete work shall be measured in the same way as specified in the foregoing 
paragraph  
 
 
10.2 Form Work and Centering 
 
a) Actual net area of form work in contact with concrete shall be measured in Sq m unless 
stated otherwise,small charmers or fillet(Each not exceeding 10 sq cm. in cross section) and 
voids not exceeding 200 sq cmeach on the exposed surfaceshall be ignored as if those are 
non-existent.  
 
b) No separate payment shall be made for form work In case of precast units.  
 
c) The work and payment thereof includes striping off after completion of the work. 
 
10.3  Reinforcement 
 
a) Actuallynet measurements by weight of reinforcement as actually used in the 
permanentworks and accepted shall be paid for. Authorized extra for laps, hooks, steel 
chairs, spacer bars for keeping reinforcements in position shall be measured and paid for. 
The weight of binding wire or any fixture, shall be excluded from the measurement. The 



Page 82 of 145 

 

weight of bars shall be as per IS Code taken up to three decimal places. No extra for 
wastage, unnecessary overlaps or rolling margin shall be paid for.  
 
b) Bar neither shown in drawings nor Instructed by the representative of Employer/Consultant 
but required or constructional facilities shall not be measured.  
 
 
11.0  TYPICAL FORMAT FOR RECORDING MIX DESIGN RESULTS  
 
Concrete mix of design for M _________________ . (Grade of MIX) proposed to be used in  

(Designations and levels of structural 
member)  

Weight in kgms.of 
 
 
Cement Coarse Fine Aggregate Water/Cement  
 
AggregateAggregate/Cement Ratio      ratio 
 
 …………………………………………………………………………………………………… 
1             2                3                  4                5 
……………………………………………………………………………………………………. 
 
 
 
 
 
___________________________________________________________________________ 
 
 
Compacting        Result of      Gradation of                  fineness                                                                                                
module for 
factor               preliminary  
1199                tests cube   …………………………       ………………………       
Strength  
at 7 days/    Coarse       Fine Agree    Coarse   Fine 
 28 days Aggregate   gate          Aggreaggre 
 (C.A.)        (F.A.) gate    gate 
 (C.A)   (F.A.) 
………………………………………………………………………………………………… 
6                     7             8            9             10       11 
………………………………………………………………………………………………… 
 
 
 
 
 
 
Specific gravity of           current        Absolute      Density of cube by 
 Volume  water displacement 
 Method  
 
 
 
 
Coarse          Fine 
Aggregate  
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…………………………………………………………………………………………………… 
12               13           14             15                  16 
……………………………………………………………………………………………… 
 
 
 
 
 
Signature of the  Signature of the 
Testing  Laboratory Contactor  
 

 
 
 
SECTION -D  

 
BRICK MASONRY  

 
 
1.0  BRICK WORK 
 
1.1  General 

.  
All brick work shall be carried out as shown on the drawings with setbacks, projections, 
curvatures, cuttings, footings etc. No additional cost for use of cut backs shall be allowed. 
Wherever the proportion of cement mortar has not been specifically mentioned, cement 
mortar in the proportion of 1:6 shall be used. Flat brick arches shall be provided wherever 
required without any extra cost. Brick work shall be kept wet while in progress, till mortar has 
properly set. Minimum curing period for work shall be 10 (ten) days. On holidays or when 
work is stopped, top of all unfinished masonry shall be kept wet. Should the mortar become 
dry, white or powdery, for want of curing, work shall be pulled down and rebuilt at the 
contractor's expense. All external brick work shall be done from outside by erecting rigid 
external scaffolds only.  
 
2.0  BRICK MASONRY 
 
 
2.1  Soaking 

 
All bricks shall be immersed in water for twenty-four hours before being put into work so 
that they will be saturated and will not absorb water from the mortar.  
 
2.2Bats 

 
No bats or cut bricks shall be used in the work unless absolutely necessary around irregular 
openings or for adjusting the dimensions of different course and for closures, in which 
case, full bricks shall be laid at corners, the bats being placed on the middle of the 
courses . 
 
2.3  Laying 
 
Unless otherwise specified, the brick work shall be laid In English bond. The brick shall be 
laid in cement mortar to line, level and thoroughly bedded in mortar and all joints shall be 
properly flushed and packed with mortar and no hollows left anywhere. Brick shall be 
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handled carefully so as not to damage their edges. They should not also be thrown from 
any height to the ground but should be put down gently. All courses shall be laid truly 
horizontal and all vertical joints made truly vertical. Vertical joints on the course and the 
next below should not come over one another and shall not normally be nearer than 
quarter of a brick length. Fixtures, lugs, frames etc, ifany, shall be built in at places shown 
in the plans while laying the course only and not later by removal of bricks already laid 
unless instructed by the representative of Employer/Consultant. 
 
Care shall kill be taken during construction to see that edges of bricks are not  
damaged. 
 
The vertically of the walls and horizontally if the courses shall be checked very often with 
plumb bob and spirit level respectively. 
 
 
 2.4 Joints 
 
Joints shall preferably not exceed 1 0 mm (about 3/8") in thickness,  
 
2,5 Uniform raising  
 
Brick work shall be carried up regularly. In all cases where the nature of work will admit, not 
leaving any part 60 cm lower than another. But where building  at different levels necessary, 
the bricks shall be stopped so as to give later a uniform level and effective bond. Horizontal 
courses should be to line and level, and face plumb as shownon the  plan. The rate of laying 
masonry may be up to a height of 80cm (about 32 inch) per day if cement mortar is used, 
and 45 cm (about 18 inch) if lime mortar is used.  
 
 
2.6  Scaffolding 
 
The scaffolding must be strong and rigid stiffened with necessary cross bearers and always 
decked and beard on the sills with close boarding’s/ceilings to prevent injury to persons or 
damage of materials. The contractor shall have to allow other tradesmen engaged by the 
employer to make use of the scaffoldings at no addition cost. Rates for brickwork is include 
all necessary costs and removal on completion of suitable scaffolding needed for the work. 
The contractor has to erect scaffolding arrangement for the same including 
licensinglicensing fees etc. shall be borne by the contractor and the employer is kept free 
from any liability on this account. 
 
3:0 HALF BRICK WORK AND 75/65MM THICK BRICK WORK  

 
The mortar mix for half-brick and 75/65 mm brick work shall be as specified in the schedule of 
quantities. Half brick thick and brick on edges walls shall be providedwire netting 
reinforcements. For half brick thick wall and brick on edge wall wire netting shall be provided 
at every third course and at alternate course respectively with wire netting 40 mm mesh 
made of 20 SWG soft G.l. iron wire, turned around the specified courses for continuity.  
 
4.0 BRICK FLAT SOLING  
For soling the bricks shall be picked slightly over burnt of approved brand, sound, hard, 
durable, dense, clean, free from soft spots, cracks, decay and other defects.  Brick Bats shall 
not be used. All the fillings shall be watered and compacted to at maximum consolidation.  
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All necessary timings or flitting for laying of the soling In line and required grade shall be 
done. The sub-grade shall be marked by stacks and strings tor required depth for laying of 
soling. The cushioning as well as filling at joints shall be done with local sand.  
 
The bricks shall be laid on flat (unless otherwise specified) touching each other. Brick shall be 
laid in parallel rows breaking bond or in herring bond pattern as directed by the 
representative of Employer/Consultant and firmly embedded true to line and filled with local 
sand.   
 
5.0 MEASUREMENTS 
 
The measurements shall be made Nett as per drawing or actual, whichever Is less. No 
deduction shall be made for ends of dissimilar materials up to 500 sq.crn in section.  
 

 
SECTION-E 

 
Plastering 
 
1.0  SCAFFOLDING 
 
Scaffolding for carrying out plastering work shall preferably be double scaffolding having 
two sets of vertical supports so that the scaffolding is independent of the walls.  
 
 
1.1  Preparation of surface 
 
All putlog holes in brickwork and junction between concrete and brickwork shall be properly 
filled in advance. Joints in brickwork shall be raked about 5 mm deep and concrete surface 
hacked to provide the grip to the plaster. Projecting burns of mortar formed due to gaps at 
joints in shuttering shall be removed.  
 
The surface shall be scrubbed clean with wire brush/coir brush to remove dirt, dust etc. and 
the surface thoroughly washed with clean water to remove efflorescence, grease and oil 
etc. and shall be kept thoroughly wet prior to application of plaster.  
 
 
1.2  Ordinary Cement Plaster 
 
The preparation of surface shall be as stated above. The thickness and proportion of plaster 
shall be as specified Inthe schedule of Items. 
 
The mortar shall be applied evenly with force on the surface to be plastered. The mortar 
surface shall be finished at once by being rubbed over with a trowel till the cement appears 
on the surface. All corners, angles and junctions shall be truly vertical and horizontal as the 
case may be and neatly finished. Rounding of corners and junctions where required shall be 
done without extra charges. Plastering in narrow grooves or making designed grooves on 
plastered surfaces are not separately payable. The mortar shall adhere to the surface 
intimately when set and there should be no hollow sound when struck 
 
The completed plastered surface shall be cured for a minimum period of 10 days. 
 
 
2.0  NEERUFINISH  
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'Neeru' shall be made of pure fat lime conforming to appropriate class 
mentionedin IS: 712. 
 

The lime shall be slaked with fresh water and thereafter shifted and reduced to a thick paste 
by grinding in a mill.  
 
'Neeru' thus prepared shall be kept moist until use and shall be utilized within 15days after 
preparation.  
 
A thin layer of 'Neeru' shall then be applied on the plastered surface while it is still green. 
'Neeru' shall be rubbed into the surface by trowelling until an even and smooth finish is 
obtained. Any leveling work etc shall be carried out at the plastering stageitself and not 
while putting 'Neeru' finish.  
 
The surface shall be kept moist for seven days following which a coat of white wash may be 
applied, if specified.  
 
 
3.0 PLASTER OF PARIS  
 
Surface of walls/ceiling where specified shall be treated with plaster of Paris calcium 
sulphate Hemihydrates materials. It shall have a fineness such that residue after sieving of dry 
materials for 5 minutes through IS. Sieve designation 3.75 mm. will not exceed 1%by weight & 
initial setting time shall not be less than 13 minutes. The particular brand of this special plaster 
and its composition must be previously approved by the Consultant/Employer.  
 
The paste of material made with water shall be applied by means of English Trowel.  
 
 
The entire surface must be very smooth on completion and unevenness must be removed. 
Special trained and skilled artisans with previous experience of this work will have to be 
employed for the purpose of achieving high grade finish. Before application of plaster of 
paris, the surface to be treated shall be thoroughly cleaned, brushed and patching must be 
scraped properly and all holes, cracks and patches shall made good with approved 
materials.  
 
3.0METHOD OF MEASURMENT 
 
Measurement shall be in sq. mt as per drawing or actual whichever is less. Half the area of 
opening shall be deducted tor each face of wall plaster and jambs and soffits will not be 
separately paid for. Deduction for ends of dissimilar materials if less than 0:5 sq. mt. will not 
be made.  
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SECTION - G 

 
EXTERNAL AND INTERNAL PAINTING WORKS   

 
1.0WHITE WASING WITH LIME 
 
1.1  Scaffolding 
 
Wherever scaffolding is necessary, it shall be erected on double supports tied together by 
horizontal pieces, over which scaffolding planks shall be fixed. No bullies, bamboos or planks 
shall rest on or touch the surface which is being white washed.  
 
For all exposed brick work or tile work, double scaffolding having two sets of vertical supports 
shall be provided. The supports shall be sound and strong, tied together with horizontal 
pieces over which scaffolding planks shall be fixed.  
 
NoteIn case of special type of brick work, scaffolding shall be got approved from 
representative of Employer/Consultant in advance.  
 
Where ladders are used, pieces of old gunny bags shall be tied on their tops to avoid 
damage or scratches to walls.  
 
For while washing the ceiling, proper stage scaffolding shall be created.  
 
 
1.2   Preparation of surface 
 
Before new work is white washed the surface shall be thoroughly brushed free from mortar 
droppings and foreign matter. 
 
In the case of old work, all loose pieces and scale shall be scrapped off and holes In plaster 
as well as patches of less than 50 sq.cm. area shall be filled up with mortar of the same mix 
where so specifically ordered by the representative of Employer /Consultant, the entire 
surface of old white wash shall be thoroughly removed by scrapping and this shall be paid 
for separately.  
 
 
1 .3 Preparation of Lime Wash  
 
The wash shall be prepared from good quality fresh stone white lime. The lime shall be 
thoroughly slaked on the spot, mixed and stirred with sufficient water to make a thin cream. 
This shall be allowed to stand for a period of 24 hours and then shall be screened through a 
clean coarse cloth. 40 gm of gum dissolved in hot water, shall be added to each 10cubic 
decimeter of  the cream. The approximate quantity of water to be added in making the 
cream will be 5 liters of water to one kg of lime. 
 
If not directed otherwise, Indigo (Neel) upto 3 gm per kg of lime dissolved in water shall be 
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added and wash stirred well. Water shall than be added at the rate of about 5 liters per kg 
of lime to produce a milky solution. In case of lime wash on the surface finished with lime 
punning no indigo should be used unless otherwise directed by the representative of  
Employer/Consultant.  
 
1.4 Application 
 
The white wash shall be applied with moonj brushes to the specified number of coats. The 
operation for each coat shall consist of a stroke of the brush given from the top downwards, 
another from the bottom upwards over the first strike, and similarlystroke horizontally from the 
right and another from the left before it dries. 
 
Each coat shall be allowed to dry before the next one is applied. Further each coat shall be 
inspected and approved by the representative of Employer/Consultant before the 
subsequent coat is applied. No portion of the surface shall be left out initially to be patched 
up later on. For new work, three or more coats shall be applied till the surfaces presents a 
smooth and uniform finish through which the plaster does not show. The finished dry surface 
shall not show signs of cracking and reeling nor shall it come off readily on the band when 
rubbed. 
 
For old work, after the surface has been prepared as described in Para 1.2, a coat of white 
wash shall be applied over the patches and repairs. Then a single coat or two or more coats 
of white wash as stipulated in the description of the item shall be applied over the entire 
surface. The white washed surface should present a uniform finish through which the plaster 
patches do not appear. The washing on ceiling should be done prior to that on walls.  
 
 
1.5  Protective Measures  
 
Doors, Windows, floors, articles of furniture etc. and such other parts of the building not to be 
white washed shall be protected from being splashed upon. Splashing and droppings if any 
shall be removed by the contractor at his own cost and the surfaces cleaned. Damages if 
any to furniture or fittings and fixtures shall be recoverable from the contractor 
 
2.0CEMENT PAINT 
 
 
2.1  Preparation of Surface  
 
For new work, the surface shall be thoroughly cleaned of all mortar dropping, dirt, dust, 
algae, grease and other foreign matter by brushing and washing. The surface shall be 
thoroughly wetted with clean water before the cement paint is applied.  
In the case of old work, all loose pieces and scales shall be removed and the surface shall 
be cleaned of all dirt, dust, algae, oil etc by brushing and washing. Pitting in plaster shall be 
made good and a coat of water proof cement paint shall be applied over patches after 
wetting them thoroughly.  
 
 
2.2  Preparation of Mix 
 
Cement paint shall be mixed in such quantities as can be used up within an hour of its 
mixing as otherwise the mixture will set and thicken, affecting flow and finish.  



Page 89 of 145 

 

 
Cement paint shall be mixed with water in two stages. The first stage comprises of 2 parts of 
cement paint and one part of water stirred thoroughly and allowed to stand for 5 minutes. 
Care shall be taken to add the cement paint gradually to the water and not vice versa. The 
second stage shall comprise of adding further one part of water to the mix and stirring 
thoroughly to obtain a liquid of workable and uniform consistency. In all cases the 
manufacturer's instructions shall be given preference over the above specification, in case 
of variation between the two exists.  
 
The lids of cement paint drums shall be kept tightly closed when not in use, as by exposure 
to atmosphere the cement paint rapidly becomes air set due to its hygroscopic qualities.  
 
 
2.3  Application 
 
The solution shall be applied on the clean and tested surface with brushes or spraying 
machine. The solution shall be kept well stirred during the period of application. It shall be 
applied on the surface which is on the shady side of the building so that the direct heat of 
the sun on the surface is avoided. The method of application of cement paint shall be as 
per manufacturer's specification. The completed surface shall be watered after the day's 
work.  
 
The second coat shall be applied alter the first coat has been set for at least 24 hours.  
Before application of the second or subsequent coats, the surface of the previous coat shall 
not be wetted.For new work, the surface shall be treated with three or more coats of water 
proof cement paint as found necessary to get a uniform shade.  
 
For old work, the treatment shall be with one or more coats as found necessary to get a 
uniform shade.  1.  
 1.  2.  1.  
2.4  Precaution  
 
Waterproof cement based paint shall not be applied on surfaces already treated with white 
wash, color wash, distemper dry or oil bound, varnishes, paints, etc. It shall not be applied 
on gypsum, wood and metal surfaces.  
The specifications in respect of scaffolding, protective measures, measurements and rate 
shall not be as described under white washing with lime.  
 
3.0 PAINTING 
 
Approved paints, oils or varnishes shall be brought to the site of work by the contractor in 
their original containers in sealed condition. The material shall be brought in at a time in 
adequate quantities to suffice for the whole work or at least a fortnight's work. The empties 
shall not be removed from the site of work, till the relevant item of work has been completed 
and permission obtained from the representative of Employer/Consultant.  
 
 
3.1  Commencing Work 
 
Painting shall not be started until the representative of Employer/Consultant has inspected 
the items of work to be painted, satisfied themselves about then proper quality and given 
their approval to commence the painting work.Painting of external surface should not be 
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done in adverse weather condition like hail, storm and dust storm. Painting, except the 
priming coat shall generally be taken in hand after practically finishing all other builders 
work. The rooms should be thoroughly swept out and the entire building cleaned up at least 
one day in advance of the paint work being started.  
 
 
3.2  Preparation of Surface  
 
The surface shall be thoroughly cleaned and dusted. All rust, dirt, scales, smoke and grease 
shall be thoroughly removed before painting is started. The prepared surface shall receive 
the approval of the representative of Employer/Consultant after inspection, before painting 
is commenced. 
 
 
3.3 Application 
 
Before pouring into smaller containers for use, the paint shall be stirred thoroughly in the 
containers. When applying also, the paint shall be continuously stirred in smaller containers 
so that its consistency is kept uniform.  
 
If for any reason, thinning is necessary in case of ready mixed paint, the brand of thinner 
recommended by the manufacturer or as instructed by the representative of 
Employer/Consultant shall be used.  
 
The painting shall be laid on evenly and smoothly by means of crossing and layingoff, the 
latter in the direction of the grain of wood. The crossing and laying off consists of covering 
the area over with paint, brushing the surface hard for the first time over and then brushing 
alternately in opposite direction, two or three times and then finally brushing lightly in a 
direction at right angles to the same. In this process, no brush marks shall be left after the 
laying off is finished. The full process of crossing and laying off will constitute one coat. 
Where so stipulated, the painting shall be done by spraying. Spray machine used may be 
(a) high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, 
depending on the nature and location of work to be carried out. Skilled and experienced 
workmen shall be employed for this class of work. Paints used shall be brought to the 
requisite consistency by adding a suitable thinner.  
 
Spraying should be done only when dry condition prevails. Each coat shall be allowed to 
dry out thoroughly and rubbed smooth before the next coat is applied. This should be 
facilitated by through ventilation. Each coat except the last coat shall be lightly rubbed 
down with sand paper or fine pumice stone and cleaned off before the next coat is laid  
 
No left over paint shall be put back into the stock tins. When not in use, the 
containers shallbe kept properly closed. 

.  
No hair marks from the brush or clogging of paint puddles in the corner of panels, angles of 
mouldings etc. shall be left on the work.  
 
In painting doors and windows, the putty round the glass panes must also be painted; but 
care must be taken to see that no paint stains etc. are left on the glass. Top of shutters and 
surfaces in similar hidden locations shall not be left out in plaint.  
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In painting steel work, special care shall be taken while painting over bolts, nuts, 
rivets,overlaps etc. The additional specifications for primer and other coats of paints shall be 
as according to the detailed specifications under the respective headings.  ' 
 
3.4Brushes and containers 
 
After work, the brushes shall be completely cleaned of paint by rinsing with linseed oil or 
with turpentine. A brush in which paint has dried up is ruined and shall on no account be 
used for painting work. The container, when not in use, shall be kept dosed and tree from 
air so that paint does not thicken and also shall be kept safe from dust. When the paint has 
been used, the containers shall be washed with turpentine and wiped dry with soft clean 
cloth, so that they are clean, and can be used again.  

 
4.0  PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACE 
 
4.1  Preparation of Surface  
 
i)  Wooden Surface  
 
The wood work to be painted shall be dry and free from moisture.  

 
The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with 
sand paper and shall be well ducted. Knots, if any, shall be covered with preparation of red 
lead made by grinding red lead in water and mixing with strong glue sized and used hot. 
Appropriate filler materials with same shade as paint shall be used where specified. 
 
The surface treated for knotting shall be dry before painting is applied. After the priming 
coat is applied, the holes and indentations on the surface shall be stopped with glazier's 
putty or wood putty. The primer shall be prepared on site or shall be of approved brand and 
manufacture as specified in the item. Paint shall be anti corrosive bitumastic paint, 
aluminium paint or other types of paint as specified in the description of the item. Stopping 
shall not be done before the priming coat is applied as the wood will absorb the oil in the 
stopping and the latter is therefore liable to crack.  
 
 
Ii) Iron &Steel Surface  
 
All rust and scales shall be removed by scrapping or by brushing with steel wire brushes. 
Hard skin of oxide formed on the surface of wrought Iron during rolling which become loose 
by rusting, shall be removed.  
 
All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet, it 
shall be dried before priming coat is undertaken. 

 
iii)Plastered surface 
 
The surface shall ordinarily not be painted until it has dried completely. Trial patches of 
primer shall be laid at intervals and where drying is satisfactory, painting shall then be taken 
in hand. Before primer is applied, holes and undulations, shall be filled up with plaster of 
paris and rubbed smooth.  
 
4.2  Application 
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The primer shall be applied with brushes, worked well into the surface and spread even and 
smooth. The painting shall be done by crossing and laying off as described in cement paint 
above.  
 
 
5.0  PAINTING WITH READY MIXED PAINT / SYNTHETIC ENAMEL PAINT 
 
5.1  Painting on new surface  
 
The surface which has not been painted earlier, or the paint has been removed by paint 
remover, burning, caustic Soda etc. shall be considered to be new surface.  
 
5.2  Preparation of Surface  
 
 
i)  Wood work 
 
The surface shall be cleaned and all unevenness removed as specified in wooden surface. 
Knots, if visible, shall be covered with a preparation of red lead. Holes and indentations on 
the surface shall be filled in with glazier’s putty or wood putty and rubbed smooth before 
painting is done.  
 
The surface should be thoroughly dry before painting  

 
 
Ii) Iron and Steel Work  
 
The priming coat- shall have dried up completely before painting is started. Rust and scaling 
shall be carefully removed by scrapping or by brushing with steel wire brushes, AU dust and 
dirt shall be carefully and thoroughly wiped away.  
  
iii)plastered surface 
 
The priming coat shall have dried up completely before painting is started. All dust of dirt 
that has settled on the priming coat shall be thoroughly wiped away before painting is 
started 
 
5.3Application 
 
The specifications described in Cement paint shall hold good as far as applicable. The 
number of coats to be applied will be as stipulated in the item. The powder surface shall 
present a uniform appeared Ice and glossy/mat finish 2S described in schedule of quantities 
free from streaks, blisters etc.  
 
6.0 FRENCH SPIRIT POLISHIN 
 
Pure shellac varying from pale orange to lemon color free from raisin or shall be dissolved in 
mentholated spirit at the rate of 140 gm of shellac to 1 lt of spirit.Suitable pigment shall be 
added to ~et the required :)13dc.  
 
 
6 .1  Polishing new surface  
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Preparation of surface : The surface shall be cleaned. All unevenness shall be rubbed down 
smooth with sand paper and well dusted. Knots, if visible, shall be cove-reo with! a 
preparation of red lead and glue sized and used hot. Holes and indentations or: the surface 
shall be slopped with glazieries putty The surface shall be then given a Goat of wood filler 
made by mixing whiting (ground chalk in mentholated spirit at tile rate (If I 5 kg of whiting 
per liters of spirit). The surface shall again berubbed down peddle smooth with glass paper 
and wired clean.  
 
 
7.0METHOD OF MEASUREMENT  
 
Measurements for painting on plastered surfaces shall be the same as that for plaster. For 
doors, windows etc., the following multiplying factors will be considered . 
 
 
SI. No.Description of How measured multiplying  
workcoefficients 
 
 
 
 

SECTION – H 
 
METAL DOORS/WINDOWS 
 
1.0    STEEL DOORS, WINDOWS ETC 
 
The windows shall be obtained from approved specialized manufacturers. The frames of 
doors, windows, ventilators etc. shall be formed by cutting section to required lengths and 
mitered. The corners shall be welded to form a solid framed welded joints. Sash barsof units 
shall be tanned and riveted into the frames and where they intersect the vertical tie shall be 
broached and the horizontal tie threaded through it, and the intersection closed by 
hydraulic pressure. For fixing steel hinges, slots shall be cut in the fixed frame and the hinges 
inserted inside and welded to the frame at the back. For fixing hinges to inside frame, the 
method described for fixing to outside frame may be adopted but weld shall be cleaned or 
holes made in the inside frame and hinge riveted. The hinge pin and washer shall be 
galvanized or, aluminium alloy 51 S-WP of suitable thickness.  
 
The handle shall be mounted on handle plate which shall be welded to the opening frames. 
The handle shall have a two points nose which will engage with suitable tapered striking 
plate provided on the fixed frame  
 
Top hung and bottom hung ventilators shall be provided with two plain hinges, with peg 
stays of sufficient length 3~ specified earlier  
 
Centre hung ventilators shall be made with two outer frames, With mastic water-proof 
compound embedded between these two (Jute! frames Unless otherwise specials the 
ventilators shall be provided with spring catch whir-I) when pulled by a Cold, will allow Il Ie 
shutter bolero half to open outside and the top half opening inside.  
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Steel windows and ventilators shall be fixed to brick or concrete surface as shown In drawing 
or with M. S. Jugs of sizes 100 x 16 x 3 mm and to concrete work by means of 125mm long 
counter sunk screw, or raw rules or other approved fastener after drilling into concrete With 
a power drill as specified in the item The lug shall be grouted it I concrete (1:2:4) mix of 
dimension as directed.  
 
The frames should not be fixed in position until the structural work has been completed and 
the free deflection has taken place. The doors, wiredraws, etc. shall be erected in true 
plumb, line and level.  

.  
All steel doors, windows, ventilators shall be given a coat of anti-corrosive primer at theshop 
before delivery to site for erection but in no case prior to the materials have been inspected 
by the representative of Employer/Consultant.  
 
Final painting shall be done after obtaining approval from the representative of E employer 

/ Consultant  
 
 
2.0    STEEL GRILL AND RALINGS 
 

The grills and railings for windows, verandah and balcony etc. shall be of mild steel. The 
design of grills/railings and shape and sizes of various components shall be according 
to the drawings. Where ever grills integrated with windows are specified they shall be 
manufactured at windows manufacturers shop 
 
The edge angles and corners sl'1all be cleaned and true to shape. The joints, if 
possible, shall be mechanically interlocked and neatly spot welded in such a way that 
the grill is rigid. Grinding of the joints to achieve.a neat regular finish shall be done. The 
grills shall be fixed to true plumb, line and level as per drawing.  
 
All grills, railings etc. after being fixed in position, shall be cleaned off dust, dirt, rust and 
loose scales before applying a coat of protective zinc chromate primer.  
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Annexure - I 
 
PARTICULARS TO BE FURNISHED FOR CONSTRUCTION OF UCO BANK RSETI BUILDING AT 
BHADRAK 
 

1. Name of Company / Firm: 

 
2. Registered Address of the Company with  
            Telephone No., FAX & E-mail ID: 

 
 
3. Address of the company in New Delhi / Faridabad with  

Telephone No., FAX & E-mail ID: 
 
 
4. Year of Establishment: 
 
5.  Status of the Company (whether  
Proprietary / private Ltd. / Public Limited/  
            Co-operative Society / Public Sector /  
            Autonomous body / Govt. Department): 
 
6. Name of the Proprietor / Directors /  

Partners / Controlling body: 
 
i) 
 
ii) 
 
iii) 

 
7. Whether registered with the Registrar  

of Companies / Registrar of Firms / Registrar  
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of Co-operative societies. If so, please mention  
the number of such registration and date: 
 

8. a) Name and Address of Bankers: 
 
i)  
 

ii) 
 
iii) 

1. Enclose Solvency certificate from at least one Banker in a sealed envelope marked 
confidential. 

 
2. Whether registered for VAT. If so,  

please mention the VAT registration  
number and furnish a copy of such  
registration certificate:  
 

3.  Whether registered for Service Tax.  
If so, please mention the Service Tax  
registration number and furnish a copy of such  
registration certificate:  
 

4.  Whether an assessee of Income Tax.  
If so, please mention the Permanent  
Account Number: 
 

5.  Furnish copies of audited Balance Sheet  2022-23, 2023 -24, 2024-25 with Profit & Loss 
account for last three  
Years: 
 

6. Whether empanelled with other PSU Banks /  
Govt. Deptts. / PSUs / Autonomous bodies. If so,  
please furnish the following particulars: 
 
Name of the Organisation / Trade/ServicesDate of EmpanelmentValidityFinancial 
Institution  
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7. Furnish the names of three responsible persons who will be in a position to certify about 
the quality as well as past performance of your organization 

 

 i) 

 ii) 

 iii) 

 

 

The particulars furnished in the application are true to the best of my/our knowledge & 
belief.           I/we understand that if any of the particulars is found incorrect, even at a later 
stage, my/our empanelment will be cancelled. 

Date:                                                                                                              Signature of Applicant 

                                                                                                                                    (Seal) 
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Annexure – II 
 

Detailed Particulars for the works done in past five years: 
 

work completed           Name of 
organization 

Name of work Value  Compliance of 
stipulated 
completion time 

     
     

 

    
(Furnish photocopies of credentials) 
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Annexure -III 

Particulars in respect of work executed 

 

Sr. 
No. 

Name of 
work/Project 
with address 

Short 
description of 
work executed 

Name & 
address of 
owner 

Value of work 
executed 

Stipulated time of 
completion 

Actual time of 
completion 

Name of 
Architect / 
Consultant 
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Annexure –IV 
 

Key personnel permanently employed 

Sr. No. Name Designation Qualification Experience Years with the firm Any other 
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Annexure - V 

Other relevant information 

Work Force: 
Sr. 
No. Permanently employed No. Any other Years with the Firm 

1 Masons    

2 Carpenters    

3 Mechanics    

4 Electricians    

5 Mate/helpers    

6 Others    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Page 102 of 145 

 

 
 
 

Annexure – VI 
 

Workshop facilities: 
 

Sr. 
No. 

Location Land Area Type of structure Type of facilities 
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ANNEXURE - VII 
  
 ARTICLES OF AGREEMENT 

 
 
ARTICLES OF AGREEMENT made this --------------------------- day of two thousand ------------------------
----------------  between “UCO Bank, a body corporate, constituted under the Banking 
Companies (Acquisition & Transfer of Undertakings) Act, 1970 as amended from time to time 
having its Head Office at  No.10, BTM  Sarani, Kolkata-700001 and a Zonal Office amongst 
other places at ………………..   hereinafter referred to as “the Employer” (which expression 
shall unless excluded by or  repugnant to the subject or context be deemed to  mean and 
include its assigns, administrators and successors) of the “ONE PART”. 

and 
 
M/s……………………………………………………………………………………….having its office 
at…………………………………………………………………………………………represented by its 
………………………………………………….., son of ……………………………….. (hereinafter 
called the “CONTRACTOR( which expression should include its successors and assignee/s.) of 
the OTHER PART, 

 
WHEREAS the Employer is desirous of executing the General Building, Sanitary & Plumbing 
and Area development work in connection with construction of Bank Building at -----------------
-------------------of UCO Bank and has caused drawings and specifications describing the work 
to be prepared by MIs -----(Name &Address)----------------------(hereinafter called the 
"CONSULTANT').  
 
AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document and to 
be issued from time to time, the Specifications and the Schedule of Items and quantities 
have been signed by and on behalf of the parties hereto.   
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set 
forth herein and Schedule of Items and quantities, General Conditions of Contract, Special 
Conditions of Contract including all other conditions as mentioned in the tender document, 
specifications and all correspondence exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are 
collectivelyhereinafter referred to as "the said conditions") the work shown upon the said 
drawings described in the said specification and included in the schedule of items and 
quantities at the respective rates therein set forth amounting to sum of  Rs. …............. 
(Rupee..................................................... only) as therein arrived at or such other sum as shall 
become payable thereunder (Hereinafter referred to as "the said Contract amount").  

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1. In consideration of the said contract amount to be paid at the times and in the 
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manner set forth in the said conditions, the Contractor shall upon and subject to the 
said conditions execute and complete the work shown upon the said drawings and 
described in the said specifications and the schedule of items and quantities.  

 
1. The Employer shall pay the Contractor the said contract amount or such other sum as 

shall become payable, at the times and in the manner specified in the said conditions  
 
1. The Consultant in  the said conditions shall mean the M/s -------------(Name & Address)------

------------------------------ or, in the event of their ceasing to the Consultant for  the 
purpose of this Contract for whatever reason, such other person or persons as shall be 
nominated for that purpose by the Employer, provided always that no person 
subsequently appointed to be Consultant under this contract shall be entitled to 
disregard or overrule any previous decision or approval or direction given or 
expressed in writing by the Consultant for the time being.  
 

2. The said conditions and Appendices thereto shall be read and considered as forming 
part of this Agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said conditions and perform the agreement on their part 
respectively in the said conditions contained. 
 

3. The plans, agreements and documents mentioned herein shall form the basis of this 
contract.   
 

4. This contract is neither a fixed lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of General building, Sanitary, Plumbing and 
Area development work relating to construction of Bank Building at --------------------------
-- as per the scope described and to be paid for according to actual measured 
quantities at the rates contained in the Schedule of rates and probable quantities or 
as provided in the said conditions.   
 

5. The Employer reserves to itself the right of altering the drawings and nature of the work 
by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this contract. 
 

6. Time shall be considered as the essence of this contract. and the contractor hereby 
agrees to commence the work on the day of handing over of the site or within 
fourteenth days from the date of issue of formal work order whichever is later as 
provided for in the said conditions and to complete the entire work within ---(------) 
calendar months subject nevertheless to the provisions for extension of time AS 
WOULD BE GRANTED BY THE EMPLOYER IN WRITING. 
 

1. All payments by the Employer under this contract will be made at New Delhi. 
 
2. The Termination Of Contract And Its Effect Would Be In Accordance With The 

Stipulations Laid Down In General Conditions Of Contract. 
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3. Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulations laid down in the general conditions of contract.  

 
1. That the several parts of this contract have been read by the contractor and fully 

understood by the contractor.  
 
In witness whereof the Employer and the Contractor have set their respective hands to these 
presents through their authorized official and the said two duplicates hereof to be executed 
on its behalf of the day and year first herein above written. 
--------------------------------------------   ---------------------------------------------- 
 
Signed on behalf of the UCO Bank by its Signed on behalf of the Contractor 
Duly authorized official 
 
In the presence of :           In the presence of : 
 
 
(1) Signature: ------------------------------------- (1) Signature : ---------------------------------- 
 
 
Name with address: --------------------------- Name with address: ------------------------- 
 
 
 
(2) Signature: ------------------------------------- (2) Signature : ---------------------------------- 
 
 
Name with address: -------------------------- Name with address: -------------------------- 
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ANNEXURE – VIII 
RUNNING ACCOUNT BILL / FINAL BILL 

 
1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion              : 

6. Actual date of completion              : 

7. Extension, if any                : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor’s all risk Comprehensive  

10. Labour license no. and date & valid upto : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Earnest money deposit               : 

15. Total retention money excluding  : 

      E.M.D as per contract 

16. Total retention money excluding  : 

which this bill has been prepared 

       (Date to be mentioned) 

Note:i) if part rate is allowed for any item, it should be indicated with reasons    

 ii) if ad-hoc payment is made, it should be mentioned specially.   

 

Signature of the Contractor 
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MEASUREMENT CERTIFICATE 
 
 
The measurements on the basis of which the above entries for the running bill No. were 
made have been taken jointly on --------- and are recorded at pages……….To………. of 
Measurement Book ………  
 
 
 
 
Signature and             Signature and date of             Signature and  
Date of Contractor        Consultant’s representative       date of site 
                                                         Site Engineer/PMC 
 
 
 
The work recorded In the above mentioned measurements have been done at the site 
satisfactorily as per tender drawings, conditions and specifications  
 
 
 
 
 
 
-------------------------------- ----------------------------- 
Consultant            Site Engineer I PMC /                     
                                                      Bank's Engineer   
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE 
ON MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
No.      Item       quantity        Unit          Amount          Remark  
 
1.        2.          3.              4.             5.                6. 
 
 
 
 
 
 
 
 
 
Total value of materials at site  
 
Secured Advance @ ----- %of above value  (B)  
 
Certified (i) that the materials mentioned above have actually been brought by the 
Contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security, (ii) that the secured advance against all the materials are 
payable as per contract and all are required by the Contractor for use in the work in 
connection with the items for which rates of finished work have been agreed upon.  
 
                                                      -------------- 
Date  ........... . 
                                                  Signature of Site Engineer   
                                                  /PMC preparing tile bill  
 
Date:  .......... . 
                                                   ------------------------------- 
                                                  Signature of Contractor  
 
 
Date:  
                                                   --------------------------------- 
                                                  Signature of Consultant's Site      
                                                  Engineer  
Date:   
                                                ……………………………………. 
                                                 Signature of Consultant at                  
                                                       New Delhi 
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MEMORANDUM OF PAYMENT 

 
 

           Date. 
1.  Name of work:  
 
2.  Name of owner:  
 
3.  Name of Contractor  
 
4.  Contact Amount  
 
5.  Date of Commencement  
 
6.  Stipulated date of  

Completion  
 
7: Actual date of completion  
 
8:    Insurance Valid up to  
 
a.  Workmen Compensation Act  
 
b. All Risk Insurance Policies  
 
9. Gross value of work done                                                           
       Up to ……............bill  
  
Less : Rebate @  as  

Per tender  
 
10,  Retention money  
 
11.  Add: Secured Advance against materials:  
 
12.  Less: Payment made up to  Bill: (-) Rs.  
 
13. Less: Adhoc payment certified  
 
 
                                                       …………… 
 
                                                       Rs 

                                                (-)    ……………. 

                                                       Rs 
                                                      ………………. 
 
                                                Say:   Rs      
 
 
 
 
The bill amounting to Rs. --------------  (Rupees --------------------------) has been  
scrutinized by me after due test checking of the measurements of work as required and is 
recommended for payment.  
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…………………………………………………… 
Signature of Employer's Engineer with date. 
 
 
Statutory Deductions : 
 
 
(1)  Total amount due                :    Rs…………… 
 
 
(2)Less: I.T. Payable  
                                    (-) : Rs……………  ,  .  
 
3) Less: Sales Tax on Works Contr .   (-):     Rs…………… 
 

 
       Net payable                   :     Rs…………… 
 
 
 
The figures given in the Memorandum of Payment has been verified and the bill passed tor 
payment of Rs. ------------- (Rupees------------------------------------------------)  

 
 
 
 
 
……………………………………………………….. 
Signature of Authorized Official of UCO Bank  
 

Date:  
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CERTIFICATE OF PAYMENT 
 

(TO BE GIVEN ON BILLS AS WELL AS ON MEASUREMENT BOOKS) 
 
 
 
Certified that the various items of work claimed in this ---------bill by the Contractor  
-------------------------------------------------------------------------- have been completed to the  

extent claimed and at appropriate rates and that the items are In accordance with and 

fully conforming to the standard/prescribed specifications and drawings. We further certify 

that we have checked the measurements to the extent of 100%. Hence the bill is 

recommended for payment of Rs:  ……………. 
 
 
 
 
…………………………….. 
Signature of Consultant  
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ANNEXURE - IX 
 
 
PROFORMA OF GUARANTEE BOND FOR ANTI-TERMITE TREATMENT  

 
The Bond is to be Submitted in a Non-Judicial stamp paper of  appropriate value   
 
 
The General Manager   
UCO Bank  
Zonal Office,  
Baleswar 

 
 

Pre-construction Boundry Wall  & Earth Filling Work Of UcoBank 
RSETI Building at BHADRAK 

 
 
The above work has been executed by us on behalf of M/s  ..................... asper the relevant 
I.S. Code. 
 
We hereby certify that the foundation and the structure of the above premises of UCO Bank 
has been pre-treated against subterranean termites’ infestation in accordance with the 
specifications, stipulated in relevant I.S. Code and terms and conditions under which the 
said work has been awarded to us. 
 
We hereby guarantee that the foundation and structure with its fittings and fixtures of the 
said premises of the UCO Bank shall be absolutely safe against subterranean termite attack 
or infestation for a minimum period of 5 (Five) years from the date of handing over of the 
work to the UCO Bank. The date of handing over of the work is  DD/MM/YYYY. 
 
In the event of said structures with its fittings and fixtures and foundation being or becoming 
subject to subterranean termite attack(s) or infestation(s) at any time during the guarantee 
period of SEVEN YEARS, we agree to carry out as often as it becomes necessary, entirely at 
our cost and expenses, all and every treatment that may be necessary to render the said 
foundation and structure free from such subterranean termite attack(s) or infestation(s) 
FAILING WHICH WE SHALL BE LIABLE TO PAY RS……………………… AS DAMAGES AND 
COMPENSATION WITHIN A MONTH FROM THE DATE OF DEMAND MADE ON US BY 
YOU/EMPLOYER IN WRITING. 
 
The question whether the foundation and structure of the said premises are or become 
subject to subterranean termite attack(s) or infestation(s) and whether any anti-termite 
treatment is or has become necessary shall be decided by the UCO Bank and we agree 
that their decision in this regard shall be final and binding on us. 
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…………………………………… 
  Signature of the specialized  
  Contractor With Official Seal  

 
 
 
 
 
 
Witness and address :  
 
1. 
 
 
2. 
 
 
 
 
  ……………………………………. 
Signature of the Main Contractor withofficial seal. 
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ANNEXURE-X 

 
PROFORMA OF GUARANTEE BOND FOR WATERPROOFING TREATMENT WORK 

 
[This bond is to be submitted on non-judicial stamp papers of appropriate value 

by the Main Contractor and the 
specialized agency separately]  
 
 
General Manager 
Zonal Office, 
------------------ 

 
Water proofing treatment to the roof and sunken floor of toilets etc. - 
Construction of UCO Bank, RSETI Building at BHADRAK. 

 
We hereby guarantee that before …………day of the month of ……..of year ……. If at any 
time or times the roofs, moris, sunken floor of toilets, water tanks and any other portion thus 
treated by us, M/s........................................................... (Name of specialised contractor) on 
behalf of MIs  ........................................ .. (Name of Main  
Contractor), start leaking or in any way give way to the influence of water including forming 
wet patches, dampness etc. due to the inadequacy of the work carried out or due to any 
other reason whatsoever relating to the specification, workmanship etc. including the 
responsibility for any surface treatment and plumbing etc. works carried out by other 
agencies, we shall without any extra cost to the Employer or to the occupants carry out 
necessary remedial measures to such extent and so often as may be necessary to free the 
AFORESAID premises from leakage etc. The question of whether there is any leakage or the 
treatment has given way to water or moisture after completion of the treatment aforesaid 
and before,……………., shall be decided by the Employer and the decision of the Employer 
in this regard shall be final and binding on us. We shall reinstate the surface to its original 
condition after carrying out the rectification work, if necessary by bringing new materials at 
no extra cost to the employer.   
 
Notwithstanding anything contained hereinbefore, we shall not be held responsible for any 
leakage caused by earthquake or other NATURAL CALAMITIES OR RIOTS ETC causing 
damage to the roofs, underground reservoir, overhead reservoir and sunken floors of the 
said Residential Flats for UCO Bank at Faridabad (Haryana). IN CASE OF DEFAULT OR REFUSAL 
BY US YOU/EMPLOYER WILL BE AT LIBERTY TO CAUSE THE SAID REPAIRING WORKS DONE BY 
ANY OUTSIDE AGENCIES AND IN THAT EVENT WE SHALL BE LIABLE TO  
 
PAY THE SAID COST ON DEMAND MADE ON US BY YOU/EMPLOYER.   
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Witness with address:  
           ---------------------------------------- 
                                               Signature of the specialized             

     Contractor with official seal  
 
 

 
 
1  .................. . Place                   
 
2  ................. .  Date  
 
 
----------------------------------------------- 
Signature of the Main Contractor  
with official seal . 
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ANNEXURE - XI 
 

BOND FOR SECURED ADVANCE 
 

 
KNOW ALL  MEN  by these presents that we, .......................................................... 
engaged as Contractor by the UCO BANK (Hereinafter known as the Employer for the work 
of CONSTRUCTION OF UCO BANK RSETI BUILDING AT BHADRAK and upon the terms and 
conditions as mentioned in the work Order ……………………………………………… from  the 
Employer and assigns ……………………….firmly by these presents duly signed by us dated ----
-----.   
 
WHEREAS the Employer allowed us Secured Advance for various constructional material 
lying at Site for an amount of Rs. ------Lakhs (Rupees --------------------Lakh) in our …… Bill for the 
above work.  Whereas these are lying AT  THE SITE AT ---------------------------------------------
CUSTODY AT OUR OWN RISKS AND RESPONSIBILITIES. The Employer has full and complete lien 
over these materials AND SO we hereby undertake to provide full security arrangements of 
the materials at our own risk and cost. The material will be utilized by us from time to time for 
the bonafide purpose of the work after giving prior intimation to the Employer.  
 
We further indemnify the Employer on the materials from all risks and responsibilities. In the 
event of any unforeseen eventuality, we take full responsibility to replace the 
damaged/missing materials entirely at our cost, we agree not to shift these materials from 
the present site Store without the Employer's prior permission or concurrence. 
 
WE HEREBY AUTHORISE YOU that the said secured advance may either be adjusted from our 
running bills or the materials can be lifted from our site at any time AS ON WHEN YOU desire.  
 
THIS MAY BE STATED THAT after all the secured advances MADE TO US BY YOU/EMPLOYER are 
adjusted FROM THE BILLS DRAWN ON YOU BY US/  CONTRACTOR. 
 
In THE presence of :-                    Signed for and on behalf   
of the Contractor  
------------------------------- 
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ANNEXURE – XII 
 

FORM OF BANK GUARANTEE FOR INITIAL SECURITY DEPOSIT 
 
 
Form No.                                             Dated : 
 
 
 
UCO Bank, 
Zonal Office, 
Balasore . 
------------------------ 
 
Dear Sirs,                        
 

GUARANTEE NO. : 

                                AMOUNT OF  GUARANTEE:  

                                GUARANTEE COVER FORM:  

                                LAST DATE OF LODGEMENT OF CLAIM:  

 

This Deed of guarantee executed ON THIS ………………… DAY OF……………… BETWEEN  
UCO BANK, A BANK CONSTITUTED UNDER THE BANKING COMPANIES (ACQUISITION & 
TRANSFER OF UNDERTAKINGS) ACT, 1970 AS AMENDED FROM TIME TO TIME HAVING ITS HEAD 
OFFICE AT  10,B.T.M SARANI, KOLKATA -700001  AND  HAVING INTER ALIA A ZONAL OFFICE AT  
------------------- (HEREINAFTER REFERRED TO AS THE “EMPLOYER/UCO BANK”)WHICH 
EXPRESSION SHALL INCLUDE ITS SUCCESSOR/ASSIGNEES.  
 
 
                                AND 
 
……………………………………………. BANK, A BANK CONSTITUTED UNDER THE BANKING 
COMPANIES (ACQUISITION & TRANSFER OF UNDERTAKINGS) ACT, 1970 HAVING ITS HEAD 
OFFICE AT …………………………………………………………….. AND INTER ALIA A BRANCH 
OFFICE AT ……………………………………………………..(HEREINAFTER REFERRED TO AS “THE 
GUARANTOR”) )WHICH EXPRESSION SHALL INCLUDE ITS SUCCESSOR/ASSIGNEES. 
 
                              AND 
 
………………………………………………, A COMPANY REGISTERED UNDER THE COMPANIES ACT, 
1956, HAVING ITS HEAD OFFICE AT ………………………………………..(HEREINAFTER REFERRED 
TO AS “THE CONTRACTOR”) WHICH EXPRESSION SHALL INCLUDE ITS SUCCESSOR/ASSIGNEES. 
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WHEREAS THE CONTRACTOR M/S …………………………………….. HAS BEEN AWARDED A 
CONTRACT FOR CONSTRUCTION OF BANK BUILDING AT -----------------------FOR RS 
…………………………… (Hereinafter referred to as the ‘said contract’) AND ACCORDING TO 
THE SAID CONTRACT, THE SAID CONTRACTOR IS REQUIRED TO DEPOSIT INITIAL SECURITY 
DEPOSIT OF RS …………………… 
 
 
AND WHEREAS IN CONSIDERATION OF THE EMPLOYER/UCO BANK HAVING AGREED TO EXEMT 
THE CONTRACTOR FROM DEPOSITING THE SECURITY DEPOSIT OF RS ………………………… 
UNDER THE TERMS AND CONDITIONS OF THE SAID CONTRACT ENTERED INTO BY AND BETWEEN 
THE EMPLOYER/UCO BANK AND THE CONTRACTOR ON THE CONTRACTOR FURNISHING A 
BANK GUARANTEE FOR SECURITY DEPOSIT AMOUNT IN FAVOUR OF THE EMPLOYER/UCO BANK 
FOR THE DUE FULFILLMENT OF THE CONTRACT BY THE CONTRACTOR. 
 
 
AND WHEREAS THE CONTRACTOR HAS APPROACHED THE GUARANTOR BANK FOR ISSUE OF 
SUCH A GUARANTEE IN FAVOUR OF THE EMPLOYER/UCO BANK ON BEHALF OF THE 
CONTRACTOR FOR THE PERFORMANCE AND DISCHARGE OF THE OBLIGATIONS OF THE 
CONTRACTOR UNDER THE SAID CONTRACT ENTERED INTO BY AND BETWEEN THE 
EMPLOYER/UCO BANK AND THE CONTRACTOR. 
 
AND WHEREAS THE EMPLOYER/UCO BANK HAS FORWARDED A DRAFT BANK GUARANTEE 
WHICH THE CONTRACTOR HAS SCRUTINISED AND APPROVED AND THEREAFTER REQUESTED THE 
GUARANTOR BANK TO ISSUE A BANK GUARANTEE IN FAVOUR OF THE EMPLOYER/UCO BANK IN 
ACCORDANCE WITH THE TERMS CONTAINED IN THE DRAFT BANK GUARANTEE PROVIDED BY 
THE EMPLOYER UCO BANK. 
 
NOW, THEREFORE, THESE PRESENTS WITNESSETH AND THE PARTIES HEREBY AGREE AS FOLLOWS: 
 
1. THE GUARANTOR BANK HEREBY UNDERTAKES TO PAY TO THE EMPLOYER/UCO BANK 

UPTO RS …………………………… AS MAY BE DUE AND PAYABLE UNDER THIS GUARANTEE 
ON THE FIRST DEMAND BEING MADE WITHOUT ANY DEMUR IRRESPECTIVE OF ANY 
DISPUTE BETWEEN THE CONTRACTOR AND THE EMPLOYER/UCO BANK IN RESPECT OF ANY 
AMOUNT OF CLAIM AGAINST THE CONTRACTOR AS BEING DUE BY WAY OF LOSS OR 
DAMAGE CAUSED TO AND SUFFERED BY THE EMPLOYER/UCO BANK WITHOUT ANY 
QUESTION AS TO THE FACTUM OR QUANTUM THEREOF PROVIDED THAT THE LIABILITY OF 
THE GUARANTOR BANK UNDER THIS GUARANTEE SHALL BE RESTRICTED TO AN AMOUNT 
NOT EXCEEDING RS ……………………..  

 
 
2. THE BANK GUARANTEE CONTAINED HEREIN SHALL REMAIN IN FULL  FORCE AND EFFECT 

FOR A PERIOD OF …………YEARS FROM THE EXECUTION HEREOF AND THAT IT SHALL 
CONTINUE TO BE ENFORCEABLE B Y THE EMPLOYER BANK TILL ALL THE DUES THEREUNDER 
OR BY VIRTUE OF ANY AGREEMENT HAVE BEEN DULY PAID AND THE CLAIM WILL BE 



Page 119 of 145 

 

SATISFIED OR DISCHARGE OR THAT THE SAID AGREEMNT/CONTRACT IS FULLY CARRIED 
PUT  BY THE SAID CONTRACTOR . 

 
3.  THE GUARANTOR BANK AGREES AND DECLARES THAT THE EMPLOYER/UCO   BANK HAVE 

FULLEST LIBERTY WITHOUT THE WRITTEN CONSENT OR PRIOR APPROVAL AND WITHOUT 
AFFECTING ANYTHING IN ANY MANNER ANY OBLIGATION HEREUNDER  TO VARY ANY 
OF THE TERMS AND CONDITIONS OF THE SAID AGREEMENT/CONTRACT OR TO EXTEND 
THE TIME OF PERFORMANCE BY THE CONTRACTOR FROM TIME TO TIME OR TO 
POSTPONED AT ANY TIME OR FROM TIME TO TIME ANY OF THE POWERS EXCECISABLE BY 
THE EMPLOYER UCO BANK AGAINST THE CONTRACTOR AND TO FORBEAR TO ENFORCE 
ANY OF THE TERMS AND CONDITIONS RELATING TO THE SAID AGREEMENT/CONTRACT 
AND IT IS DECLARED THAT NOT WITHSTANDING ANY SUCH VARIATION OR EXTENSION OR 
FORBEARANCE, ACT, OMMISSION OR INDULGENCE ON THE PART OF THE 
EMPLOYER/UCO BANK IN FAVOUR OF THE CONTRACTOR, THE GUARANTOR BANK SHALL 
NOT BE RELEASED OF ITS LIABILITY  BY REASON OF ANY SUCH VARIATION, EXTENSION, 
ACTS OR FORBEARANCE. 

 

4. THE GUARANTOR BANK HEREBY UNDERTAKES NOT TO REVOKE THE GUARANTEE DURING 
ITS CURRENCY EXCEPT WITH THE PREVIOUS CONSENT OF THE EMPLOYER/UCO BANK AND 
THIS GUARANTEE WILL NOT BE DISCHARGED DUE TO THE CHANGE IN THE CONSTITUTION 
OF THE EMPLOYER BANK OR THE GUARANTOR BANK OR THE CONTRACTOR. 

 

5. ANY CLAIM FOR THE BREACH OF CONTRACT BY THE CONTRACTOR OR FOR ANY LOSS 
OR DAMAGES SUFFERED BY THE EMPLOYER/UCO BANK SHOULD BE MADE BY 
INVOCATION OF THESE BANK GUARANTEE WITHIN ITS VALIDITY PERIOD. NO CLAIM 
UNDER THIS GUARANTEE SHALL BE ENTERTAINED BY THE GUARANTOR BANK AFTER 3 
MONTHS FROM THE DATE OF  EXPIRY OF THE BANK GUARANTEE PERIOD. 

 

6. THAT ON INVOCATION OF THE BANK GUARANTEE THE BANK WOULD PAY TO THE 
EMPLOYER UCO BANK WITHOUT ANY QUESTION AS TO ANY BREACH OF THE AGREEMENT 
OR LOSS SUSTAINED OR OTHERWISE AND THE INVOCATION IN TERMS OF THE GUARANTEE 
WILL BE TAKEN AS FINAL AND CONCLUSIVE. 

 

NOTWITHSTANDING ANYTHING CONTAINED HEREIN : 

1. OUR LIABILITY UNDER THIS BANK GUARANTEE SHALL NOT EXCEED RS 
…………………(RUPEES……………………………………………) ONLY 

2. THIS BANK GUARANTEE SHALL BE VALID UPTO ………………………………………AND 
3. WE ARE LIABLE TO PAY THE GUARANTEED AMOUNT OF ANY PART THEREOF UNDER THIS 

BANK GUARANTEE ONLY AND ONLY IF YOU SERVE UPON A WRITTEN CLAIM OR DEMAND 
ON OR BEFORE ………………………….(DATE OF EXPIRY OF GUARANTEE). 
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IN WITNESS WHEREOF THE PARTIES HEREIN EXECUTED THESE PRESENTS ON THE 
……………………..DAY OF …………….. OF …………………. AT  
………………………… 
 
 
Signed, sealed and delivered by 
 
…………………………. Bank by its 
Authorized agent Mr …………………….. 
Being the Manager of …………………………Bank 
Of …………..Branch. 
 
In the presence of: 
 
1. 
 
2. 
                                                                      Signature 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 121 of 145 

 

 
ANNEXURE - XIII 

 
 

FORM OF PERFORMANCE SECURITY  
 
(BANK GAURANTEE) 
 
 
IN CONSIDERATION OF THE UCO Bank (hereinafter called the Employer) having agreed to 
place order on M/S ---------------------------  (hereinafter called the Contractor) for execution 
of contract against the tender being tender no. ……. Dated ………….for construction of 
Residential Buildings, Sanitary & Plunging and Area Development work for Construction of 
Bank Building at ------------------------------------ as per agreement dated ………………….. and the 
Contractor having agreed to execute the contract against the said tender and the 
contractor having agreed to furnish a Bank Guarantee of Rs. -------------- (Rupees ------------------
---------------------------- Only) litigations for fulfillment of said contract in terms and conditions of 
the said tender we  (Name of the Bank) do  
hereby undertake to pay to the Employer an amount not exceeding Rs:  ...............  
against any loss or damage caused to or suffered by the Employer by reasons of any 
breach of the said contract of any of the terms and conditions contained in to said 
tender.  
 
We (Name of Bank) do hereby undertake to pay the amounts due and payable under 
this guarantee without any demur merely on demand from the Employer stating that the 
amount claimed is due by way of the contractor’s failure to perform the Agreement to be 
executed between Employer and contractor. Any such demand made on the Bank shall 
be conclusive as regards the amount due payable by Bank under this guarantee. 
However, our liability under this guarantee, shall be restricted to an amount not exceeding 
Rs. --------------------- (Rupees -------------------------------------------Only) AND FOR THE PERIOD OF 
……………YEARS/MONTHS FROM THE DATE HEREOF.  
 
We undertake to pay the Employer any money so demanded notwithstanding any 
dispute or disputes by the Contractor in any suit or proceeding pending before any court 
of Tribunal relating there to, or liability under this present being absolute and prequivocal.  
 
The payment so made by us under this GUARANTEE shall be a valid discharge of our 
liability or payment there under and the contractor shall have no claim against us for 
making much payment.  
 
We (Name of Bank) further agrees that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance or the 
Agreement to be executed between Employer and contractor and that, it shall continue 
to be enforceable till all dues of the Employer under or by virtue the said Agreement have 
been full paid and its claims satisfied or discharged or till appropriate Authority certifies 
that terms and conditions of the said Agreement have been fully and properly carried out 



Page 122 of 145 

 

by the said contractor and accordingly discharges this guarantee. Unless a demand or 
claim under this guarantee is made on us in writing on or before the (Date) ---------------------
----we shall be discharged from all liability under this guarantee.  
 
We (Name of Bank) further agree/s with the Employer that the Employer shall have the 
fullest liberty, without our consent and without affecting in any manner our obligations of 
the said Agreement to extend time of performance by the said contractor from time to 
time or to postpone for any time or from time to any of the powers exercisable by the 
Employer against the said Contractor, and to forebear or enforce any if the terms and 
conditions relating to the said Agreement, and we shall not be relieved to the said 
Agreement and we shall not be relieved from our liability by reasons of any such variation 
or for any such variation or for any forbearance ay or omission on the part of the Employer 
any indulgence by the Employer to the said contractor .  

 .   
By any such matter or thing whatsoever, which under the law relating to sureties would but 
forthis provision have effect of so relieving us.   
 
This guarantee will not be discharged due to the change in the constitution of the bank or of 
the Contractor.   
 
We (Name of Bank) FURTHER AGREE THAT WE SHALL NOT REVOKE this guarantee during the 
currency OF THIS GUARANTEE EXECPT with the previous consent of the employer/UCO BANK 
in writing. 
 
Notwithstanding anything contained herein : 

1. Our liability under this Bank guarantee shall not exceed Rs 
…………………(Rupees……………………………………………) only 

2. This Bank Guarantee shall be valid upto ………………………………………and 
3. We are liable to pay the guaranteed amount of any part thereof under this Bank 

Guarantee only and only if you serve upon a written claim or demand on or before 
………………………….(date of expiry of Guarantee). 

 
 
Signature and seal of the guarantor. 
 
 
Name of Bank       ------------------------------------------------------------- 
 
 
Address  --------------------------------------------------------------- 
 
 
Date  ------------------------- 
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ANNEXURE - XIV 
 

F O R M O F  I N D EM N I T Y  B O N D  

On Rs.----/-- Stamp Paper 

KNOW all men by these presents that I/We ------------------------------------------(name of the 

contractor) having its registered office at-------------, being the indemnifier do hereby 

execute indemnity bond in favour of UCO Bank having their Head Office at 10, B.T.M 

Sarani, Kolkata-700 001 and a Zonal Office amongst other places at --------------- Pin--------

-------. on this--- day of ---------, 2026. 

WHEREAS the UCO Bank has appointed us as civil contractor for their proposed building 

at -------------------- and M/s ----------------------------------------as their 

Architects/Engineers. 

In consideration of the Bank having agreed to award the aforesaid contract to us more 

particularly described and stated in the aforesaid Articles of Agreement dated ---------- and 

the related tender documents, we do hereby agree ad undertake that we, being the 

indemnifier shall, at the time hereinafter save and keep the bank harmless and indemnified 

including its respective Directors, officers and employees and keep them indemnified from 

and against  

1. Any third party claims, civil or criminal complaints/ liabilities, site mishaps and 

other accidents or disputes and/or damages occurring or arising out of any mishaps 

at the site due to faulty work, negligence, faulty construction and/or for violating any 

law, rules and regulations in force, for the time being while executing civil work by 

me/us. 

 

2. Any damages, loss or expenses due to/resulting from any negligence or breach of 

duty on the part of me/us or any sub-contractor/s if any, servants or agents. 
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3. Any claim by an employee of mine/ours or of sub-contractors if any, under the 

Workmen Compensation Act and Employer Liability Act or any other law, rules and 

regulations in force for the time being and any acts replacing and/or amendments 

thereof as may be in force at the time and under any law in respect of injuries to 

persons or property arising out of and in the course of execution of the contract work 

and/or arising out of and in course of employment of any workmen/employee. 

 

4. Any act or omission of mine/ours or sub-contractors if any, ours/theirs servants or 

agents which may involve any loss, damage, liability, civil or criminal action. 

 

5. We further agree and undertake that we shall during the contract period, ensure that 

all permissions, authorizations, consents are obtained from the local and or 

municipal and//or governmental authorities, as may be required under the 

applicable laws, regulations, guidelines, notifications, orders framed or issued by any 

appropriate authorities. 

 

6. If any, additional approval, consent or permission is required by us to execute and 

perform the contract during the currency of the contract, we shall procure the same 

and/or comply with the conditions stipulated by the concerned authorities without 

any delay. 

 

7. Our obligations herein are irrevocable, absolute and unconditional in each case 

irrespective of the value, genuineness, validity, regularity or enforceability of the 

aforesaid agreement or the insolvency, bankruptcy, reorganization, dissolution, 

liquidation or change in ownership of the bank or indemnifier. 

 

8. Our obligation under this bond shall not be affected by  any act, omission, matter or 

thing which would reduce, release us from any of the indemnified obligation under 
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this indemnity or diminish the indemnified obligations in whole or in part, including 

in law, equity or contract (whether or not known to it, or to the bank). 

9. This indemnity shall be governed by and construed in accordance with the laws of 

India. We irrevocably agree that any legal action suit or proceedings arising out of or 

relating to this indemnity may be brought in the Courts, Tribunals at --------------. 

Final judgment against us in any such action, suit or proceedings shall be conclusive 

and may be enforced in any other jurisdiction by way of suit on the judgment/decree, 

a certified copy of which shall be conclusive evidence of the judgment/decree, or in 

any other manner provided by law. By the execution of this indemnity, we irrevocably 

submit to the exclusive jurisdiction of such Court/Tribunal in any such action suit 

or proceeding. 

IN WITNESS WHEREOF ------------------- has set his/their hands on this ------day of ---------

--------, 2026 

SIGNED AND DELIVERED BY THE AFORESAID------

--------------- 

IN THE PRESENCE OF WITNESS 

1) 
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ANNEXURE - XV 
 

LIST OF MANDATORY TEST 
 

 
 
Material    Test           Test          Minimum             Frequency  
 
                         Producer      quantity        
 
1.          2.              3.              4.                     5. 
 
 
Lime     Chemical and  IS-6932       5 M tones             10 M.T. or 
Physical                                            part thereof. 
          Properties  
          Of time  
 
 
Sand   a. Silt content     filed          25 Cum             25 cum. Or  

    Chemical Part thereof. 
 
 
        b. Bulking          “            25 Cum                   -DO- 
 
 
        c. Particle size   
distribution.      “             50 Cum            every 50 cum 
 or part thereof 
 Required for R.C.C 
 work. 
 

  d. Percentage of  IS-2386 Pt.ll   100 Cum. Every 100 cum  
 deleterious -1963 or part 
 materials 
 
 
Stone/  a.  soft&            IS - 2386 
coarse (part-ii)-1963                    2 nos. 
aggregate  deleterious 
 materials 
 
 
1. Particles size  field            50 Cum.        Every 50 cum. 
 distribution or part thereof for  
 RCC work for rest of  
                                                            Work as desired by                     
the consultant.   
 
c. impact/crushing                                   2 nos. 
 strength.  
 
 
 
  1          2            3                    4                 5 
 
Bricks   1. dimensions  Designatio  100·50000  Every 50,000 
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        or Part there 
thereofthe    -Do-  75}  1,00,000  Every 100000  

     50}    or part thereof 
     35}       

 2
. 

 Water  IS-1077-  1,00,000  One test for  
   absorption  1970     source of  
   and      manufacture.  
   Efflorescenc

e  
       

 3.  Compressiv
e 

Designa-    50,000 or  

   Strength  tion - 100   50,000  part thereof  

    Designation    Two test for  
     75)    1s1 lot of  
     50)  100,000  1,00,000 and  
     35)    one test later  
        for every  
        2,00,000 or  
        part thereof.  

Water   1. PH value    IS:8025-1S90  Once before  
  2. Percentag     undertaking  
   of solids      the 
        work or 
        the source is  
        changed.  

Cement  1. Slump  Field     Once a day or 
concrete       as desired.  
Or            

RCC  2. Cube    (i) 20 Cum.  (i) Every  
   Strength     for slabs,   20 Cum. Of 
       beams  day's 
       connecte  or part  
       columns.   

 
thereof.  
 

   
 
 

  (ii) 5 Cum. for (ii) 

Ev
ery 
5 

cu
m 

 

       columns.     
 
 
 
1                  2                3            4              5 
 
 
Timber   Moisture   15267  50 SqfT";    
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  Content         
  a Stiles         
   Rails in        
   shutter      a) One for  
          every 50 sqm  

          or part 
thereof  

 

 
 
 
 
 

 
 
b
..
_ 

Scantling
s  

1 Cum.    b). One for every 

  u   
          1 cum. or 

          thereof.  

Flush  i:  End  I        
door   immersion  IIS-2202     Dimension test  

 ii:  Knife.  I   No. of shutter    
 iii:  Adhesion  I   22   1    
      65-100   2    
      101-  2    
      181-  3    
      301-  4    
      501 & 

above  
5    

Steel  (i)  Tensile  I        
  strength  I      Every 20.00 M.T.  
    I    20MT  or part thereof  
 (il)  Bend Test  I IS-1529   for each  for each individual 
    I    individual    
       dia.    

Cement   Compressiv
e  

, 18-269/455 and othe    
  Strength  I  appliances     
    I        
  Fineness  I    -do-.  Every 50.00 M.T 
  Soundness  I      or part thereof.  
    I        
  Setting I        
  (initial & J    -do-    
  final).  I        

Marble  i)  Moisture  I  IS 1124  50Sqm.  One set for  
  absorption  I      every 50 sqm,  
    I      or part thereof.  
 ii)  Mhor’s I        
  hardness test I        
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 2 3 4 5 
Aluminium door / 
Window fittings 

Thickness of 
anodic coating 

IS 5523-1969   

Mortice lock Testing of Springs IS 2209-1976 100 NOS 100 NOS or part 
thereof. 

Terrazzo Tiles Transverse 
strength 
 
Water absorption 
 
Abrasion test 

IS 1237 
 
 
-do- 
 
 
-do 

2000 Tiles 
 
 
-do- 
 
 
-do- 

2000 Tiles of part 
thereof. 
 
-do- 
 
 
-do- 

Lead Composition IS 782-1986 --- Once before use 
Ordinary Door 
Closure 

--- Paragraph 5.1 
&8.1 of IS 3564-
1975 

50 NOS 100 NOS or part 
thereof. 

 
Note –  
 
1. Cost of testing and transport shall be borne by the contractor and no additional 

payment will be made on this account. 
 
2. If instructed by the Employer\Consultant the contractor shall get any other material 

tested at laboratory at his own cost and the above cost shall be included in his 
quoted rates. 

 
3. Frequency stated above is minimum and the contractor may have to te6t materials 

With any frequency as directed by the Employer /Consultant at his own cost.  
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ANNEXURE - XVI 

 
 
 

PROFORMA OF REGISTERS TO BE MAINTAINED 
 
 
TABLE -I  
 

CEMENT REGISTER 
 
Name of work  : ……………….  
 
Name of Contractor:  .................. . 
 
 
Agreement No : ………..  

 
 
 
 Date  
Receipt   

Source of 
receipt with 
reference 
to S.O./indent 

Quantity 
received 

Progressive 
total  

Date of 
issue 

Quantity 
issued  

Item of 
work for 
which 
issued 

Quantities 
returned at 
the end of the 
day 

1 2 3 4 5 6 7 8 
        
        
 
----------------------------------------------------------------------------------------------------------------- 

 

 
Total issued  
 

Daily 
balance at 
hand   

Contractor's 

initials    

Site 

Engineer’s  
initial 

Initial of Bank's  

Engineer/Consultant    

 Remarks 

9 10 11 12 13 14 

      

      

 
        
___________________________________________________________________________ 
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TABLE -II 
 
 
STEEL REGISTER  
 
 
Name of work…………  
 
 
Name of Contractor…………….. 
 
 
Sl  
no 

 
Source of receipt with 
reference to S.O./indent 

 
Consumption 
per 
measurement 
vide M.B. No. & 
page No. Or 
issues to other 
works and their 
T.E Nos.  

 
Mild steel 
……………………………. 
6mm 8mm 10mm 12mm 
15mm 
 
……………………………… 

 
total 
…………. 

 
1 

 
2 

 
3 

 
4 

 
5 

 
  Tor Steel   TOTAL  Initial of Site  Initial of  Initial of Bank's  
     Engineer  Contractor  Engineer/Consul  
        tant  

6mm 8mm  10mm 12      
15m          

--  --  -------  -----      
--          

  6    7  8  9'  10  

       ..  .-._  
 
 
 
 
 
 
 
……………………………………………………………………………………………… 
 
N. B.: Number of diameters given is only illustrative. Open more columns for other diameters 

wherever needed.  
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TABLE – III 
 

PESTICIDE/WATER PROOFING /PAINT/LEAD MATERIALS / BITUMEN REGISTER 
 

 
 
Name of work: 
 
Name of contractor:  .................. . 
 
 

Dt. Of Source of Quantity  Progressiv Date of Quantity  Qty .returned 
receipt  with reference Received  total  issue  assured  the end of 

 S.O./Indent       

1  2  3  -t  5  6  7  
 

 

 

__________________________________________________________________________________ 

 

 

 

Total  Daily  Where  Contractor's  Site  initial of Bank  Remarks  
issued  balance  used  Initials  initials   Engineers/   

 in hand.      Consultant   

       

 
 
 
___________________________________________________________________________ 
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TABLE-IV 
 
 
 
C. I. RAIN WATER PIPE 100/150 MM DIA. REGISTER  

 

Sl no As per 

standard 

As per site Initial of 

Site 

Engineer 

Initial of 

contractor 

Initial of Banks 

Engineer/consu

ltant 

 Description 

of water pipe 

Description wt. of pipes 

Averages 

   

 
TABLE - V 
 
 
H C I PIPE REGISTAR 
 

 

 
 
 

 
Initial of Site Engineer Initial of Contractor Initial of Bank’s / 

Consultant’s 
Representative 

Remarks 

15 16 17 18 

 

 

 

 

Sl no. As per standard actual 

 Nomi 
nal 
Bore 
 
mm 

Thick 
-ness 
 
mm 

Over all weight of 
pipe 
----------------------------- 
1.50m 1.89m 2.00m 
long  longlong 

Nominal 
Bore  
 
mm 

Thick 
Ness 
 
mm 

Overall wt. of pipe 
-------------------------------- 
1.50  av. 1.80  av  2.00  av 
 
M   wt.   m   wt.  m   wt. 
 
Long    longlong 
 

 
1 

 
2 

 
3 

 
4    5      6 

 
7 

 
8 

 
9  10  11  12   13   14 
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TABIE- VI 
 

BULKAGE TEST OF SAND REGISTER 
 

Sl Date 
of  
 
test  
 

Values of 
dust sand 
in 
Cylinder 

Values of 
Inundated 
Sand in 
Cylinder 

Percentage 
of Bulkage 

Signature 
of Site 
Engineer 

Signature of 
Contractor 

Signature of 
Bank’s / 
Consultant’s 
representative 

1 2 3 4 5 6 7 8 
        
        

 
 

TABLE – VII 
 
SLUMP TEST REGISTER 

 
Sl Date 

of  
 
Test  
 

Type of 
work 
for 
which 
slump 
taken 

Specified slump Slump obtained Signature 
of Site 
Engineer 

Signature of 
Contractor 

Signature of 
Bank’s / 
Consultant’s 
representative 

   When 
vibrators 
are used 

When 
vibrators 
are not 
used 

When 
vibrators 
are used 

When 
vibrators 
are not 
used 

   

1 2 3 4 5 6 7 8 
 
TABLE - VIII 

 
SILT TEST REGISTER 

 
 

 
 

 
 
 
 
 
 
 
 
 
 

Sl no Date of 
test 

Height of 
sand in 
cylinder 

inundated 
and stirred 

Height 
of silt 

Max 
percentag
e of silt as 
specified 

Percenta
ge of silt 

obtained 

Signature 
of site 

engineer 

Signature 
of 

contractor 

Signature of 
banks 

consultant 

1 2 3 4 5 6 7 8 9 
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 ~--~- 
TABLE-IX 
 

BRICK TEST REGISTER 
 

SL  Date of 

collection of 

sample 

Identificati

on marks 

Area in 

cm2 

Date of 

initial 

cutting 

Date of 

filling of 

frog 

Date of 

testing 

Size of 

brick in 

cms 

Time of 

cutting 

1 2 3 4 5 6 7 8 9 

 

 

Test Results  Standard  Sample  Signature Signature  Signature of  
  strength in  Sanding  of Site  of Con-  Bank's/Con-  
  Per Kg/Cm2 ref  Engineer  tractor  sultant's 

      representative  

Compressiv average      
resistive  strength      

strength for In      
each brick       

in M.T.        

 -- 1-._--      
10  11  12  13  14  15  16  
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TABLE - X 

SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER 

 
Sl Date Wt. of  Nominal size  I.S. Sieve  Standard %passing for graded  

 Testin material Of Aggre-  designation  aggregate of nominal size size 
  lobe  

 gate  
  

 tested   
 
 
 1 2 3 4 5 6 

 

 

Test Result s  obtained  Signature of Signature Signature of  Remarks  
 Passing  Sit.e Contracto Bank’s icon-   
    sultant'sreprcs  
    tative 

 
 

7  8 9  10  11  12  
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TABLE-XI 
 
SIEVE ANALYSIS OF FINE AGGREGATE REGISTER 
 
SL 
NO 

Date of 
test 

Materials 
to be 
tasted 

Wt of 
materials to 
be tested 

Sieve as per 
I.S. 
designation 

Wt. of sand 
retained in 
sieve 

%retained in 
each sieve 
successively 

1 2 3 4 5 6 7 
 
 

 
Cumulative 
% retained in 
each sieve 

F. M.  Signature of 
Site Engineer 

Signature of 
Contractor 

Signature of 
Bank’s / 
Consultant’s 
representative  

Remarks 

 
TABLE-XII 

 
G.I. PIPE REGISTER 
 
Nominal 
Bore 

                    AS PER STANDARD 

  
OUTSIDE DIA OF 
PIPE 

 
THICKNESS 
OF PIPE IN 
MM 

WT.  OF 
PIPOE IN 
KG/M 

 
APPROX.OUTSI
DE DIA OF 
SOCKET IN MM 

 
LENGTH OF 
SOCKET IN 
MM 

 Max. 
MM 

Min. 
MM 

    

1 2         3       4     5      6      7 
 
 
 
As per actual Initial of 

Site 
Engineer 

Initial of 
Contractor 

Initial of 
Architect’s 
representative 

Remarks 

Th. Of 
pipe in 
Mm 

Wt. of 
pipe in 
Kg/M 

Outside 
Dia of 
socket in 
MM 

Length 
of 
socket 
in MM 

    

8 9 10 11 12 13 14 15 
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TABLE - XIII  
 
 
HINDRANCE REGISTER  
 
Name of work :…………………………………  

 
Date of start of work:…………………………… 
 
Name of contractor:…………………………….. 
  
Period of completion:……………………………._  
 
Agreement No:……………………………………. 
  
Actual completion of work ……………………  
 
 
Sl Nature of 

hindrance 
Date of 
occurrence of 
hindrance 

Date on 
which 
hindrance 
was 
removed 

Period for 
which 
hindrance 
existed 

Initial of 
site 
Engineer 

Remarks 

1 2 3 4 5 6 7 
       

 
 

TABLE-XIV  
 
 
ABNORMALLY HIGH/LOW RATED ITEMS  
 
 
Sl Item No. 

of 
Agreeme
nt 

Nomenclature 
of item 

Qty as 
per 
agreeme
nt 

Qty executed Initial of 
Site 
Engineer 

Remarks 

    RA Bill 
No. 1 

RA Bill 
No. 2 

RA Bill 
No. 3 

RA Bill 
No. 4 

  

1 2 3 4 5 6 7 8 9 10 
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TABLE-XV 
 
 
REGISTER OF CUBE TEST OF CONCRETE 
 
 
1.         Name of work…………………………………….. 
 
 
   2.         Name of CONTRACTOR………………………...  
 
   3.         Agt. No.:……………………………………………  
 
  4.         Sample No. : ………………………………………...  
  5.         Compressive strength specified (i) 7 days :  ………….   Kg/cm2  

                                             (ii)  28 days: …….Kg/Cm2  
 
  6.            Identification No:  .......................................... 
 
  7.            Portion of work and quantity: …………………..  
 
 
  8.            Date &. Time of casting cubes: ………………..  
 
 
 

7 DAY TEST 
 

1.      Due date of Test : .. 
2.      Actual date of Test.  
  
   3.       Actual Comp  : Strength 
 

 Cube No. I        a) min: 
 Cube No .2       b) max: 
 Cube No .3      c) average: 

 
 
 
   4.       Average of Max. &Min. : ............................. ………………………..  
 
 
Comp :       strength  
 
 
   5. 15% of average strength  
 
   6.  diff. between 3 (a) and 3 (b)  
   7.  Is 6 less than :  ?  
 
   8.    If the answer to 7 is 'Yes'    Acceptable 
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28 DAYS TEST 
 
 
 
1.     Due date of test: 

   2.     Actual date of test: 
   3.     Delay in testing: 
 
   4.    Increase in strength  

1. g/Cm2 per day of delay 
 
5.Anticipated comp, strength (Min. specified --4) 
 
 
 
 6. Actual comp: Strength 

 

                    Cube NO.4           a) Min 

                    Cube No.5           b) Max 

                    Cube NO.6           c) Average 

 
 
7. Is comp strength equal to or more than specified 
  Anticipated strength 
 
 
8. If the" answer to 7 is “Yes”                 Acceptable  
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Annexure - XVII 

Integrity Pact 

UCO Bank  a body corporate, constituted under the Banking Companies (Acquisition & Transfer of 
Undertakings) Act, 1970 as amended from time to time having its Head Office at  No.10, BTM  Sarani, 
Kolkata-700001 and a Zonal Office amongst other places at …………………………….………………..( 
Address of concerned CO)   hereinafter referred to as “The Principal” (which expression shall unless 
excluded by or  repugnant to the subject or context be deemed to  mean and include its assigns, 
administrators and successors) of the “ONE PART” 

                                        And 

………………………. Hereinafter referred to as “The Bidder/Contractor”. 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………….The Principal values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its Bidder 
(s) and / or contractor (s). 

In order to achieve these goals, the Principal will appoint an independent External Monitor (IEM), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 

Section 1 – Commitments of the Principal. 

1.The Principal commits itself to take all measures necessary to prevent corruption and to observe the 
following principles:- 

a. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will during the tender process treat all Bidder(s) with equity and reason.  The principal 
will in particular, before and during the tender process, provide to all Bidders (s) the same information 
and will not provide to any Bidders (s) confidential/additional information through which the Bidder(s) 
could obtain an advantage in relation to the process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

2. If the Principal obtains information on the conduct of any of its employees which is  criminal 
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, the Principal will 
inform the Chief Vigilance Office and in addition can initiate disciplinary actions. 

Sections 2 – Commitments of the Bidder (s)/Contractor(s) 
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1. The bidder(s) /contractor(s) commit himself to take all measures necessary to prevent corruption.  
He commits himself to observe the following principles during his participation in the tender process 
and during the contract execution. 

a. The Bidder(s) contractor(s) will not directly or through any other persons of firm, offer promise or 
give to any of the Principal’s employees involved in the tender process of the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to in 
order to obtain in exchange any advantage or during the execution of the contract. 

b. The Bidder(s) /Contractor(s) will not enter with other Bidders into any undisclosed agreement of 
understanding, whether formal or informal.  This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process in the bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act, further the 
Bidder(s) / contractors will not use improperly for purposes of competition or personal gain, or pass on 
to others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically.  

d. The Bidder(s) / Contractor (s) of foreign origin shall disclose the name and address of the 
Agent/representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any.  Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s).  
Further, as mentioned in the Guidelines all the payments made to the Indian agent/representative 
have to be in Indian Rupees only.  Copy of the “Guidelines on Indian Agents of Foreign Suppliers” as 
annexed and marked as Annexure. 

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

2.  The Bidder (s) /Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

Section 3: Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s), before award or during execution has committed transgression through 
a violation of Section 2, above or in any other form such as to put his reliability or credibility in 
question, the Principal is entitled to disqualify the Bidder (s)/Contractor(s) from the tender process or 
take action as per the procedure mentioned in the “Guidelines on Banning of business dealings”.  
Copy of the “Guidelines on Banning of business dealings” is annexed and marked as Annex-B”. 

Section 4 : Compensation for Damages 
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1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand 
and recover from the Contractor liquidated damages of the Contract value of the amount 
equivalent to Performance Bank Guarantee. 

Section 5 : Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last three years with any 
other company in any country conforming to the anti corruption approach or with any other 
public sector enterprise in India that could justify his exclusion from the tender process. 

2. If the bidder makes incorrect statement on this subject he can be disqualified from the tender 
process for action can be taken as per the procedure mentioned in “Guidelines on Banning 
of business dealings”. 

Section 6: Equal treatment of all Bidders/Contractors/subcontractors. 

1. The Bidder (s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

2. The Principal will enter into agreements with identical conditions as this one with all bidders, 
contractors and subcontractors. 

3. The Principal will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions. 

Section 7 : Criminal charges against violation Bidder(s)/Contractor(s)/Sub contractor(s). 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the same to the Chief Vigilance Officer. 

Section 8 : Independent External Monitor/Monitors 

1. The principal appoints competent and credible Independent External Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently.  He reports to the Chairman & Managing Director, 
UCO Bank. 
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3. The Bidder(s)/Contractor (S) accepts that the Monitor has the right to access without 
restriction to all project documentation of the Principal including that provided by the 
Contractor.  The Contractor will also grant the Monitor, upon his request and demonstration of 
a valid interest, unrestricted and unconditional access to his project documentation.  The 
same is applicable to subcontractors.  The Monitor is under contractual obligation to treat the 
information and documents of the Bidder (s)/Contractor(s)/Subcontractor(s) with 
confidentiality. 

4. The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor.  The parties offer to the 
Monitor the option to participate in such meetings. 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement he will so 
inform the Management of the Principal and request the Management to discontinue or take 
corrective action, or to take other relevant action.  The monitor can in this regard submit non-
binding recommendations.  Beyond this, the Monitor has no right to demand from the parties 
that they act, in a specific manner refrain from action or tolerate action. 

6. The Monitor will submit a written report to the Chairman & Managing Director, UCO Bank 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and 
should be occasion arise, submit proposals for correction problematic situations. 

7. Monitor shall be entitle to compensation on the same terms as being extended to / provided 
to Independent Directors on the UCO Bank. 

8. If the Monitor has reported to the Chairman & Managing Director, UCO Bank a substantiated 
suspicion of an offence under relevant IPC/PC Act, and the Chairman & Managing Director, 
UCO Bank has not, within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

9. The word “Monitor” would include both singular and plural. 

Section 9 – Pact Duration. 

This pact begins when both parties have legally signed it, if expires for the contractor 10 months after 
the last payment under the contract, and for all other Bidders & Months ---- the contract has been 
awarded. 

If any claim is made lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman 
and Managing Director, UCO Bank. 
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Section 10 – Other provisions 

1. This agreement is subject to Indian Law, Place of performance and jurisdiction ofCourts in 
Ahmedabad only. 

2. Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 

3. If the Contractor is partnership or a consortium, this agreement must be signed by all partners 
or consortium members. 

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid.  In this case, the parties will strive to come to an agreement to their 
original intensions. 

 

_______________________ ------------------------------------------------- 

(For & on behalf of thePrincipal)   (For & On behalf of Bidder/Contractor) 

(Office Seal)                                (Office Seal) 

Place____________ 

Date____________ 

Witness 1 : 

(Name & Address)      _________________  

 

Witness 2 : 

(Name & Address)      _________________  

 

 

 

 

 

 

      1.



Sl.
No.

Description 
Units Qnty. Rate.         

(Rs)
Amount.        

(Rs)
A

1.0 Clearing grass and removal of the rubbish up to a
distance of 50 m outside the periphery of the area
cleared. Sqm 1,200.00

2.0 Earth work excavation for foundation trenches in
all kinds of soil including hard gravelly soil,
stoney earth with in 1.5 m. depth dressing
levelling the bed and sides and depositing with in
50.00 m. depth as directed. Cum. 59.54

3.0 Supply and laying of Filling foundation and plinth
with course river sand well watered and rammed. Cum. 26.41

4.0 Providing plain cement concrete (1:4:8) with 20
mm or down graded crusher broken H.G Mental
in foundation bed and sub floor laid in layer not
exceeding 150 mm in depth, ramming
compacting etc. Cum. 13.97

5.0 Providing R.C.C (1:1.5:3) with 12 mm size
H.G.C.B chips including centering, shuttering and
dismentalling, clearing site etc. Cum. 77.14

6.0 Providing steel reinforcement including cutting
cutting bending and erecting etc. Kg. 9,642.20

7.0 Providing and laying of Brick work with Fly ash
bricks 23cm x 12cm x 8cm having crushing
strength not less than 75 Kg/cm2 with
dimensional tolerance +8 percent in cement
mortar (1:6) in foundation. Cum 78.89

8.0 Providing and applying of 12 mm thick cement
plaster (1:6) cm over the brick work(inside &
outer side ) Sqm 676.50

9.0 Providing and applying 16mm thick cement
plaster (1:6) cm over the brick work(inside ) Sqm 676.50

10.0 Painting of exterior plastered surface with with
Premium Acrylic Smooth exterior paint with
Silicone additives of required shade: Two or more
coats applied @ 1.43 ltr/10 sqm over and
including priming coat of exterior primer applied
@ 2.20 kg/10 sqm) Sqm 1353.00

11.0 Supply & installation of MS grill of 1'-6" ht with
pointed spick placed 6"c/c made up of 12mm
square bar on top the boundry wall as per design
complete in all respects. Sqm 74.10

B.O.Q FOR BOUNDRY WALL

CIVIL WORK 



12.0 Providing and fixing M.S gate with frame of
40x40x6 mm MS angle and 100 mm x73mm
x50mm M.S. sq pipe as per design , all necessary
fittings complete, SS hinges , locking
arrangement etc .The work should be completed
including all labour and materials

12.1 size :- 3.5 mt x 1.5 mt Nos 1.00
13.0 Painting of enamle paint paint over one coat of

primer with all labour and materials. Sqm 74.10
TOTAL 



Sl.
No.

Description 
Units Qnty. Rate.         

(Rs)
Amount.        

(Rs)
B

1.0
Excavating, supplying and filling of local earth
(including royalty) by mechanical transport
upto a lead of 5km also including ramming and
watering of the earth in layers not exceeding
20 cm in trenches, plinth,
sides of foundation etc. complete. Cum. 1152.00

BOUNDRY WALL WORK :- Rs.
EARTH FILLING WORK :- Rs.
TOTAL Rs.

GST @18% Rs.
                                 TOTAL                                  

Total Amount in Words :-

B.O.Q FOR OUTER DRAIN & EARTH FILLING

TOTAL 

EARTH FILLING



10"X10" R.C.C. PILLAR

1" EXPANSION JOINT

@ 96'-0" C/C

PLAN OF BOUNDARY WALL

FRONT ELEVATION
SECTION ON X-X

4" P.C.C.(1:4:8)

25mm square M.S. bar with
 ver.& angle spike spacing

25mm square M.S. bar with
 ver.& angle spike spacing

12' 12'

4" P.C.C.(1:4:8)

4" SAND FILLING

echno Arch

UCO BANK RSETI
BHADRAK

BOUNDARY WALL DETAILS
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