
SignatureofContractor  

 
 

 
UCO BANK 

ZONALOFFICE,INDORE 
TENDERDOCUMENTS 

FOR 

TENDERAREINVITEDFROMEMPANELLEDVENDORSCATEGORY-C 
 

FOR FURNISHING, ELECTRIFICATION & AC WORK FOR EXISTING  PREMISES OF 
ZONAL OFFICE OF UCO BANKINDORE ,DISTRICTINDORE(M.P.) 
TENDERNO.ZOI/GAD/2025-26/-----DATED:15/01/2026 

 
 
 

 
TenderIssuedTo-  

LASTDATEOFSUBMISSION:- 21/01/2026  5.00 PM 

DATEOFOPENING 21/01/2026 5.30 PM 
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To, 

UCO Bank 
Page – 01 

NOTICE INVITING TENDER 

Contractors empaneled in UCO Bank under Indore Zone, pre-qualified for the proposed furnishing, electrification & AC 
works in the new premises of the Zonal Office are invited to submit sealed tenders for the following work: 

Description of Work 
Completion 

Period 

Furnishing, Electrification & AC of New Premises of Zonal Office UCO Bank at Indore, 
M.P., including 5 (Five) days mobilization period 

30 (Forty) Days 

The item rates shall remain firm till completion of the entire work and shall not be subject to any escalation in cost or rates 
of any materials and/or labor on any grounds whatsoever. 

1.03. The Tender Document shall comprise two volumes containing the following: 
(a) Notice Inviting Tender 
(b) Instructions to Bidders & Intending Contractors 
(c) Application Form of Tender 
(d) Draft of “Articles of Agreement” 
(e) General Conditions of Contract & Appendix thereto 
(f) Special Conditions of Contract 
(g) Specifications & Quality Control 
(h) Schedule of Quantities & Specifications (Financial Bid) 
(i) Tender Drawings 

1.04. Tenders may be purchased from UCO Bank, Zonal Office, against payment of Rs. 500.00 (Rupees Five Hundred only) as 
non-refundable cost of tender, in cash or by bank draft drawn in favor of UCO Bank, Zonal Office, payable at Indore, on any 
working day during office hours. 

1.05. Filled-in tender documents in duplicate (i.e., one photocopy set) shall be submitted in two sealed envelopes identified 
as hereunder, and both envelopes will be contained in a large envelope super-scribed as: 
“Tender for Furnishing, Electrification & AC Work of New Premises of Zonal Office of UCO Bank at LIC Building, 
Behind Raghunath Petrol Pump, AB Road, Indore” 
to be submitted in the office of the Zonal Manager, General Administration Department, UCO Bank, Zonal Office, 380 Saket 
Nagar, Indore, M.P. 

1.06. Intending contractors/firms shall be issued one set of tender documents including drawings. Contractors shall return 
the filled-in tender document with drawings issued to them along with one photocopied set while submitting their tender. 
All pages of the tender document shall be duly signed with seal as per the following instructions: 

A. ENVELOPE NO. 1: Shall contain Earnest Money Deposit (E.M.D.) in the shape of a demand draft of Rs. 30,000.00 (Rupees 
Thirty Thousand only) of any nationalized bank, payable at Indore and drawn in favor of “The Zonal Manager, UCO Bank.” 
This envelope will be super-scribed as: 
“Envelope – 1: E.M.D. for Tender for Furnishing, Electrification & AC Work of New Premises of Zonal Office, Indore.” 
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B. ENVELOPE NO. 2: Shall contain the tender document, each page and any correction/overwriting duly signed by the 
tenderer, including all pages of the filled-in financial bid (Bill of Quantities). This envelope will be super-scribed as: 
“Envelope – 2: Financial Bid for Tender for Furnishing, Electrification & AC Work of New Premises of Zonal Office, 
Indore.” 

1.07. Any commercial or technical condition(s) or deliberation(s) of any sort having financial impact on the tendered amount 
shall not be indicated by the tenderers in or on the envelopes; otherwise, the tender of such contractor(s)/firm(s) shall be 
rejected. 

1.08. Tenders submitted late on account of any reason whatsoever, and telegraphic or tenders sent by fax or by email shall 
not be accepted and shall be rejected then and there. 

 

Page – 02 

1.09. Sealed tenders shall be received in the office of the Zonal Manager, General Administration Department, UCO Bank, 
Zonal Office, 380 Saket Nagar, Indore, M.P., till 5:00 PM on 21.01.2026 and shall be opened on the same day at the same 
place at 5:30 PM in the following manner, in the presence of tendering contractors or their authorized representatives who 
wish to be present at the time of opening: 

A. ENVELOPE NO. 1: Envelope No. 1 containing Earnest Money Deposit will be opened at 5:30 PM on 21.01.2026 at the 
first instance. 

B. ENVELOPE NO. 2: Envelope No. 2 containing the filled-in tender document (in duplicate) will be opened thereafter on 
the same day at the same place, of the contractors/firms whose earnest money is found deposited in order as per Notice 
Inviting Tender, in the presence of tenderers or their authorized representatives who wish to be present at the time of 
opening, and rates of opened financial bids will be announced then and there. 

1.10. Earnest Money Deposit (E.M.D.) of Rs. 30,000.00 (Rupees Thirty Thousand only) in the shape of a demand draft of any 
nationalized bank must be enclosed in Envelope No. 1, and tenders not accompanied with the required E.M.D. shall be 
rejected at the time of opening Envelope No. 1. 

1.11. Tender shall remain valid for a period of 90 (Ninety) days after the date of opening. 

1.12. Tenders not complying with the above conditions shall be rejected at the first instance. 

1.13. Intending contractors/firms are advised, in their own interest, to inspect the site of work so as to acquaint themselves 
with the location, site condition, and nature of the job involved. 

1.14. The undersigned reserves the right and discretion to accept or reject any or all the tenders without assigning any 
reason whatsoever. 

For any other information and technical clarification, intending contractors/firms may contact our General Administration 
Department, Zonal Office, Indore (Telephone: 0731–2438300) on any working day during office hours. 

-Sd- 
The Zonal Manager 
UCO Bank, Zonal Office 
380, Saket Nagar, Indore 
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INSTRUCTIONS FOR TENDERERS 

2.01. Details & Scope of Work to be carried out is indicated in this Document, which also specify the 
Location where the Work is to be executed. Bidding Contractors/Firms are advised to study the 
same carefully before Tendering & they be deemed to have fully acquainted themselves with 
those. Any ignorance about the same shall not be entertained at any stage of Tender or its 
Execution. 

2.02. Tenderersintheirowninterestareadvisedtoinspect&examineSiteConditionsbutnotrestricting to the 
following, which influence or effect the Work or Cost thereof under the Contract: 
A). SiteConditionsincludingaccesstoSite,existingRoads&othermeansof communication& 

transport for use by the Contractor in connection with the Work. 
B). Requirementandavailabilityofland&otherfacilitiesforhisstores& workshopsetc. 
C).  Groundconditionsincludingthosebearingupontransportation,disposal,handling& storage of 

materials required for the Work or obtained there from. 
D).  Source&extentofavailabilityofsuitablematerialsincludingwater&labor(skilled& 

unskilled)requiredfortheWorkandLaws&Regulationsgoverningtheiruse&employment. 
E). Thetypeofequipment&facilitiesneeded preliminaryfortheperformanceoftheWork. 
F). All other information & other circumstances which may influence or effect the Work or the 

Costthereof under this Contract. 
2.03. Bidders should note that the information, if any, in regard to the Site and local conditions, as 

contained in this Tender Documenthas been given merely to assistthe Tendering Contractors / 
Firms and is not warranted to be complete. 

2.04. Intending Contractors should note & bear in mind that UCO Bank will bear no responsibility for 
lack of acquaintance of the Site & other Conditions or any information relating thereto, on their 
part. The consequences of the lack of any knowledge as aforesaid on the part of the Tenderers 
shall be at their risk & cost and no charges or claims, whatsoever, consequent upon the lack of 
any information, knowledge or understanding, shall be entertained or payable by UCO BANK. 

2.05. Immediately on receipt of TenderDocument but at least Two Days prior to the Date of Opening 
of Tenders, the Tenderer may submit in writing any inquiry relating to the Tender Document, 
Drawings& theWorkon matters whereclarification(s)orinformation(s)is desired.Thesame,If 
considered appropriate, UCO BANK shall issue corrigendum(s) or amendment(s) to any 
Condition/ Specification/ Schedule etc., to all Intending Contractors / Firms before the “Last 
Date of Submission of Tender Document” & Tenders submitted by Bidders will be deemed to 
cover the effect of such corrigendum or amendment(s) issued and such corrigendum(s) / 
amendment(s) duly signed by the Tendering Contractors / Firms shall be submitted along with 
the Tender Document. 

2.06. Tendershallbesubmittedon PrescribedApplicationFormandsameshouldbesignedasfollows: 
A). IftheTenderissubmittedbyanindividual,itshallbesignedbytheProprietorabovehisfull 

name&nameofhisFirmwithhiscurrentbusinessaddress. 
B). IftheTenderissubmittedbySoleProprietaryFirm,itshallbesignedbytheProprietorofthe 

Firmabovehisfullname,fullnameofhisFirmandcurrentbusinessaddress. 
C). IfTenderissubmittedbyPartnershipFirm,itwillbesignedbyallPartnersoftheFirmabove their full 

names & current business address or by a Partner holding the General Power of Attorney 
by all Partners of Firm for signing Tender. In such case Power of Attorney in original shall 
accompany the Tender. A Certified Copy of the Partnership Deed & Current Business 
Address of all the Partners of the Firm shall also accompany the Tender Document. 

2.07. TheEarnestMoneyDepositwithoutanyInterestshallberefundedtotheunsuccessfulTenderness. 
2.08. Sealed Envelops of Tenders with Name of Work& Contractor /Firm written on it,will be received 

in the Office of Zonal Manager, UCO BANK, Zonal Office, 380, Saket Nagar, Indore, up to 5 
PM22.12.2025.AuthorizedRepresentativeofUCOBANK shallopenEnvelopsatthesamePlaceon the 
same Day at 5.30 P.M. as per Conditions stated in Para 1.09 (A & B) above, in presence of 
Tendering Firms / Contractors or their Authorized Representative who wish to be present at the 
Time Of Opening. 

2.09Total Time allowed for the carrying out & Final Completion of the Work shall be 40 (Forty ) Days 
including 5 (Five) Days Mobilization Period from the Date of Written Orders to Commence 
theWork. 

2.10. IntendingContractorsshallreplyforalltheQuestionsraisedinthisTenderDocument. 
2.11. While the Tendering Contractor / Firm signs the Tender Document in an Indian language, the 

Tender Amount in words shall also be written in the same language. 
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2.12. The Acceptance or Rejection of Tender shall be a total discretion of UCO BANK& it is not bound 
to accept the Lowest Tender and Reserves the Authority to Accept or Reject any or all the 
Tenders,without assigning any reason, whatsoever.Decision of UCO BANK to this effect shall be 
Final &Bindingtoall the Tenderers andshallbe withoutAppeal. AllTenders,in which anyof the 
prescribed Conditions is not fulfilled or incomplete in any respect, are liable to be rejected. 

 
2.13. EarnestMoney Deposit amounting to Rs. 30,000.00 (Rupees Thirty Thousand) Only in form of 

Crossed Bank Draft drawn in favor of the Zonal Manager, UCO BANK payable at Indore, must 
accompany each Tender in Sealed Envelope–1, as explained in Clause-1.06 above. 

 
2.14. Canvassing in connection with the Tender Document is strictly prohibited and the Tender 

submitted by the Contractor(s) whoresorts tocanvassing shall beliable forrejection. 
 

2.15. TheFirstLowestBiddingContractor /Firmshall be informed afterConclusion ofTenderOpening 
byUCOBANKandwillbeinvitedtotheOfficeofZ.M.,UCOBANK,IndoreforNEGOTIATIONSprior 
toAWARDOFWORK.IncaseFirstLowestContractor/FirmortheirAuthorizedrepresentativefails 
toshowupforthesaidNEGOTIATIONS,his/theirTendershallbecancelledandE.M.D.forfeited. 

 
2.16. All the Tenderers / Bidders shall furnish a list of their relatives working with UCO BANK or 

ARCHITECTSalongwiththeirDesignation& AddressofpresentPosting. 
 

2.17. ‘Notice Inviting Tender’ & this ‘Instructions for Tenderers’ shall form a Part of the Tender 
Document along with the empanelment terms and conditions. 

 
2.18. TenderforthisWorkshallremainOpenforAcceptanceforaperiodof90days(NinetyDays)from 

theDateofOpeningof Envelop-2.IfanyTendererwithdrawshisTenderbeforethesaidPeriod, then UCO 
BANK shall be at liberty to forfeit the Earnest Money deposited by the Contractor / Firm. 

 
2.19. In case of any further clarification, Contractors may contact General Administration Department 

on any Working Day during Office Hours, after taking prior appointment. 
 
 
 
 

(Signature&SealoftheContractor) 
Dated : 
Place

 :
Address: 
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LETTEROFTRANSMITTAL 
To 

 
TheZonalManager, 
UCOBANK,ZONALOFFICE, 
380,SaketNagar, 
INDORE. 

 
SUBJECT: SUBMISSION OF TENDER FOR INTERIOR FURNISHING, ELECTRIFICATION & AC WORK OF NEW 

PREMISES OF ZONAL OFFICE UCO BANK, LIC BUILDING BEHIND RAGHUNATH PETROL PUMP AB 
ROAD ,INDORE 

 
DearSir, 

 
3.01. HavingvisitedtheSite&examinedtheDrawing,ConditionsofContract,Specifications,Schedules and 

Financial Bid Document for the above named Work. I / We offer to execute, complete & maintain 
part & whole of the said Work, during the Scheduled Time before handing over the Possession of 
the Completed & Finished Work at the Site, in conformity with the Drawings, 
ConditionsofContract,Specifications,Schedule&BillofCostfortheSumstatedinFinancialBidof 
thisTenderDocumentorsuchotherSum(s)asmaybeascertainedwiththesaidConditionsofthis Contract. 

 
3.02. I/WeundertaketocompletethewholeoftheworkcomprisedinthisContractandhand over thefinished 

workattheSitewithin the Timestatedin the Appendixhereto. 
 

3.03. I/We agree with the Liquidated Damages for delay stated in the Appendix hereto & agree that 
same represent a Fair Value of the Loss to be suffered by UCO BANK in case the Work is not 
completedwithinScheduledTime ofTHIRTYDAYS, includingGrantedExtension,if any. 

 
3.04. I/We confirm that the Period & Percentage as referred in the Appendix hereto, to which we give 

our consent and agreed to abide by the same. 
 

3.05. I/WeagreetoabidebytheValidityofthisTenderDocumentforthePeriodofNinetyDaysfrom 
openingofTenderDocumentorExtensionthereofasrequiredbyUCOBANK,anditshallremain 
bindinguponusandmaybeacceptedatanytimebeforetheExpiryofthatPeriod. 

 
3.06. Ifthis Tender is accepted, I/We undertake to enter into & execute at our cost, when called upon 

by theEmployed to do so, a Contract Agreement on the Prescribed Form & submit the 
Performance Bank Guarantee as per APPENDIX to General Conditions of this Tender Document. 
Unless and until a formal Agreement is prepare and executed, this Tender together within your 
written acceptance thereof shall constitute a binding of Contract between us. 

 
3.07. I /We understand that if our Tender is accepted we are to be jointly and severally responsible for 

the due performance of the Contract. 
 

3.08. I/Weunderstandthatyouarenotboundtoaccept LowestoranyTenderWhichyou may receive and may 
reject any or all Tenders without assigning any reason, whatsoever. 

 
3.09. I/Weagreethatitemratesquotedbyusshallremainfirmforthecompletionofentirework&shall not be 

subject to any escalation in item rates on whatsoever ground. 
 

3.10.I/WeherebyCertifytheTruth&CorrectnessofalltheStatementsmadeherein. 
 

Yoursfaithfully, 
 
 
 

(Signature&SealoftheContractor) 
Dated: 
Place: 
Address: 
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DRAFTOFAGREEMENT 
(ThisisaDraftAgreementforinformationoftheBiddersandshallbeexecutedformallywiththe Selected 

Contractor after Award of Work on required Revenue Papers.) 
 

4.1. THISAGREEMENT made atthis---------------Day0f--------------of2025between:the Zonal Manager, UCO 
BANK, Zonal Office, 380, Saket Nagar, INDORE (hereinafter referred to as Employer which 
expression,wherethecontextsoadmits,shallincludeitssuccessorsandassigneesoftheonePart andM/S
 shallprevail&havingits/theirRegisteredOfficeat 
 (hereinafter called the Contractor) which expression 
where the contextsoadmits includesits / theirsuccessors. 

 
UCO BANK has decided to entrust the Execution of Furnishing, Electrification &AC Work ofNEW 
PREMISES of UCO BANK at RATLAM. 

4.2. to the aforesaid Contractor for a Consideration payable under this Agreement. The Contractor 
herebyagreestoCompleteExecutionofWork&HandOverFinishedWorkafterFinishingthesame in a 
satisfactory manner, within the Period specified in the Contract. 

 
 

4.3. ItisherebyagreedbetweenthePartiesasfollows: 
 

4.3.1. Time is the Essence of this Agreement and the Work shall be completedin time allotted to 
the Contractor as per Work Order No.  dated . 

 
4.3.2. TheGeneralConditionsofContractgoverningthisAgreementshallbeascontainedin Chapter – 5 

with APPENDIX hereto. 
 

4.3.3. TheSpecialConditionsofContractgoverningthisAgreementshallbeascontainedin Chapter 7 
here to. 

 
4.4. Items of Work entrusted to the Contractor, Detailed Specifications of each Item of Work, 

approximate Quantities of each Item of Work to be executed with required material & labor etc. 
and Rates payable in respect of each completed Item of Work shall be as contained in Bill of 
Quantities of. 

 
4.5. The Work shall be executed as per Drawings annexed to this Contract and further Drawings & 

DetailsissuedbyBank’sempaneledArchitects&InteriorDesignersfromtimetotimeduringcourse of 
execution till Completion of the Work. 

 
4.6. Any/all other Terms & Conditions stipulated with the Offer prior/subsequently to 

Tendering/Acceptance are treated withdrawn. Only Terms & Conditions referred in General 
ConditionsofContract,SpecialConditionsofContract&TechnicalSpecificationsandtheLetter of Award 
of Work shall be applicable. 

 
4.7. The Detailed Technical Specifications will be in complete accordance with I.S.I. Codes & 

Specifications and for Items not contained therein, shall be as elaborated in Technical 
Specifications approved by the Architect & Interior Designer. 

 
4.8. This Agreement has been executed in triplicate and copy there of is kept by the Contracting 

parties. In witness where of the parties has executed this Agreement on the Day & Year written 
above. 

 
 
 

CONTRACTOR: for UCOBANK 
Dated : Dated : 
Place : Place : 

 
WitnessSignature WitnessName&Address 
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GENERALCONDITIONSOFCONTRACT 
Except where provided for in the Description of Individual in Schedule of Quantities & in Specifications 
and Terms & Conditions laid down hereinafter and in Drawings, the work shall be carried as per 
Standard Specifications and under the Directions and of the Employer / Architect. 

 
5.01DEFINATIONS 

TheContractDocumentsconsistsofNoticeInvitingTender(N.I.T.)InstructionstotheTenderers, 
Letters of Transmittals, Agreement, General & Special Conditions of Contract, Specifications & 
Schedule of Quantities (including all Modifications thereof incorporated therein before the 
Execution) and the Contract Drawings prepared by the Architect from time to time and terms 
and conditions of the empanelment process. These form the Contract. The Employer, the 
Architect&theContractorarethosementionedassuchintheAgreementandshallalso include their 
Legal Representative, Assigns foe Successors. They are treated throughout the Contract 
Document as if each were of the singular number and masculine gender. 

5.01.ATheTermBANKshallmeanUCOBANK,ZonalOffice,380,SaketNagar,Indore. 

5.01.B. TheTermEmployershallmean theZonalManager,UCOBank,380,SaketNagar,Indore.land/ or any 
Representatives authorized to act on his behalf. 

5.01.C. The Terms Bank’s Architect/ Engineer shall mean the Engineer of the Bank deployed by the 
EmployertolookaftertheProgressoftheWork,itsQuality&theSite. 

5.01.D. The Term Architect shall mean Bank’s empaneled architect, and / or any of their Employees or 
Representative(s) authorized by them. 

5.01.E. The Term Tenderer/Tendering Contractor/Intending Contractor shall mean the Individual 
Contractor/ Firm / Company who Fills this Document and Quotes Rates against this Notice 
InvitingTender. 

5.01.F. TheTermContractorshallmean- (Name & 
AddressoftheContractor)andhis/theirheirs,legalrepresentatives,assigns&successors. 

5.01.G. TheTerm WorkshallmeantheItemstobecompletedasperthisTenderDocument,its Terms& 
Conditions, Drawings; Specifications & Instructions issued in writing to the Contractor for 
satisfactory execution of this Contract and include the labor or materials and / or both. 

5.01.H. The Term Site shall mean the Site of actual Work of the Proposed Project under this Contract 
including any building & erection thereon and any other Space allotted by the Employer for the 
Contractor’s use for Execution of the Work. 

5.01I.TheTerm Written Notice /Noticein Writing shall mean aNotice HandWritten / Typed/Printed sent 
(unless delivered in person or otherwise proved to have been received) by Registered Post 
orbyCouriertothelastknownPrivate/BusinessAddressorRegisteredOfficeofaddressee&will be 
deemed to have been received when in the ordinary course of post if it would have been 
delivered. 

5.01.J. TheTermMonthshallmeantheCalendarMonthoftheYear. 

5.01.K. TheTermBuildingshallmeantheProposed/ExistingBuildingswheretheWorkistobeExecuted, Boards, 
Fencing, Verandahs, Corridors etc. 

5.01.L. TheTerm SecurityDepositshallmean the Sum Pledged by the Contractorwith theEmployerfor 
faithful & satisfactory Performance of the Contract. 

5.01.M. TheTermEarnestMoneyshallmeanthe SumpaidalongwithTenderDocumentbythe Tenderer 
/IntendingContractortotheEmployersoastobindthemfortheQuotedRates. 

5.01.N. AllTimeLimitsstatedinthisContractDocumentaretheEssenceofthisContract. 

5.01.O.The Law of the Place of the Workshall govern the Execution of thisContract. 

01.01. TheTermAwardofContractshallmeanthewrittenacceptanceofExecutionoftheWorkunder 
TenderDocumentbytheEmployertothesuccessful&finalizedContractor. 

01.02. Q.DateofVirtualCompletionis theDatewhenExecutionofWorkistotallyfinishedto satisfaction of the 
Employer & the Architect in accordance to the Contract and as modified with any 
VariationOrder(s)agreedtobyParties,sothattheBankcanoccupytheSiteforthe use it was 
intended. 
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5.02. CONTRACT DOCUMENT: 

ThefollowingdocumentsshallconstitutethisContractDocument: 
a. NoticeInvitingTender, 
b. InstructionsforTenders, 
c. ApplicationFormofTender, 
d. ArticlesofAgreement(DraftAgreement), 
e. GeneralConditionsofContract 
f. SpecialConditionsofContract 
g. Specifications,and, 
h. FinancialBid(Bill/ScheduleofQuantities). 

ThisContractDocumentisComplementaryi.e.whatiscalledforinanyoneoftheabove shall be as 
binding as if called for by all the above. 

 
This Contract Document shall remain in the custody of the Employer so as to be available at 
all reasonable times for the inspection by the Architect or by the Contractor. Immediately 
after the executionof the Contract, one copy ofthe Contract Document and two copies of the 
Contract Drawings shall without charge be supplied by the Employer to the Contractor and 
one copy of the Contractor Document to the Architect. As soon as possible after the 
executionoftheContract twocopies oftheSpecifications, DescriptiveSchedules or other like 
Document the Employerto the Contractorshall, without chargesupply necessary for use in 
carrying the Work. 

 
Provided that nothing contained in the Specifications, Descriptive Schedules or other 
Document shall impose any obligation beyond those imposed by the Contract Document 
namely by the Contract Drawings, the Contract Bills, the Articles of Agreement and these 
Conditions. 

 
After Award of the Contract, the Contractor shall without charge be supplied with all such 
further Drawings & Quantities stated in the Bill of Cost given in the Contract Document are 
provisional and are meant to indicate the intent of the Work and to provide an uniform basis 
ofTendering.TheEmployerreservestherighttoincreaseordecreaseanyoftheQuantitiesor to totally 
omit any Item of Work & the Contractor shall not claim any extras or damage on 
thesegrounds.AnyerrorinDescriptionorinQuantityorOmissionofItemsofWorkfromtheBill of Cost of 
this Document shall not vitiate the Contract but shall be treated as a Variation. 

 
The Contractor will keep a copy of Specifications, Schedule & otherDocuments referred to in 
this Clause and one copy of the Contract Drawings & Details supplied to him from time to 
timeandWrittenInstructionsreferredtoinSubClauses5.16.1,5.16.2&Clauses5.09&5.30, upon 
the Site so as to be available to the Architect or his representative at all reasonable times. 
None of the documents hereinbefore mentioned shall be used by the Contractor for any 
purpose other than this Contract& neither the Employer nor the Architect will divulge or use 
except for the purpose of this Work. Upon Final Payment under Sub Clause 5.31.6. of 
theseConditions,theContractorshallreturn,ifsodesiredbytheEmployerortheArchitect,all 
Drawings, Details, Specifications, Descriptive Schedule & other Documents of like nature 
related to this Contract. 

 
5.03. TYPEOF CONTRACT: 

This Contract will be an Item Rate Contract. The Contractor shall be paid for actual quantity 
of the Items of Work executed by him under the directions of the Architect and as measured 
at the Site, at the Rates quoted by the Contractor in the Financial Bid of the Tender 
Document. 

 
5.04. SCHEDULEOFQUANTITIES: 

ScheduleofQuantitiesgiveninFINANCIALBID(BillofCost)ofthisDocumentisProvisional&is meant 
to indicate Intent of the Work & to provide an Uniform Basis for Tendering. The Employer 
reserves the Right to increase or decrease any of the Quantities or to totally omit any of the 
Items of the Work and the Contractor shall not claim any extras or damages on these 
grounds. 
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5.05. CONTRACTDRAWINGS: 
5.05.1. IngeneraltheDrawingsshallindicateDimensions,Positions& typeofConstruction,the 

Specification shall indicate the Quality & Methods and the Schedule of Quantities shall 
indicatetheQuantity&RateofeachItemofWork.Anyworkindicatedonthe Drawings&not 
mentioned in the Specifications or vice versa, shall be furnished as though fully set 
fourth in both. The Work not specifically detailed, called for, marked or specified shall 
be the same as similar parts that are detailed, marked or specified. 

 
5.05.2. The Contractor’s Work shall not deviate from Drawings & Specifications. The Architect 

Interpretation of these Documents shall be final, binding & binding without appeal. 
 

5.05.3. Errors or Inconsistencies discovered in Drawings & Specifications shall be promptly 
broughttothenotice oftheArchitectforinterpretationorcorrection.Ifatanytimeitis 
discovered that any Item of Work is not in accordance with the Contract Drawings & 
Specifications,theContractor shall rectify &correct the sameimmediately.Corrections of 
any defective Work shall not become basis for any Claim or Extension of Time. 

 
5.05.4. FiguredDimensionson Drawings andLargeSize Detailswill be the basis of execution& no 

Dimension on Drawing will be measured by Scale. Any Work done before receipt of 
such Details, if not as per the same, will be removed & replaced or adjust or adjusted 
as directed by the Architect to the Contractor without expense to Employer. This 
ConditionshallapplytoalltheItemsofWorkincludingAuthorizedExtraItems. 

 
5.05.4.AllDrawings,ScheduleofQuantities,Specifications&CopiesthereofgivenbyC.B.I.are Bank’s 

property & shall not be used for any other work and shall be returned to the Employer 
on his request after Completion or Termination of this Contract. 

 
5.06. CONTRACTSUM: 

TheContractSum shall not be adjusted oralteredin any way,whatsoever,otherwise than in 
accordance with the express provisions of these Conditions & Subject to Clause 5.05.2 of 
these Conditions. Any error whether mathematical or in the computation of the Contract 
Sum, shall be deemed to have been accepted by the Parties hereto. 

 
5.07 CONTRACTBILLS: 

5.07.1. The Quality & the Quantity of Items of Work included in the Contract deemed to Sum 
shallbethatwhichissetoutintheContractBills,unlessotherwiseexpresslystatedin 
respectofanyspecifiedItem,shallbedeemedtohavebeenpreparedin accordance with the 
principals of standard methods of measurements of Building 
Workslastissuedbythe“IndianStandardInstitution”. 

 
5.07.2. Any error in Description of Specification or Omission of any Item from BOQ will not 

vitiate the Contract but will be corrected & deemed to be Variation required by the 
Architect. 

 
5.08. SCOPE,EXTENTANDINTENT: 

5.08.1 SCOPE: General Character & Scope of Work is illustrated & defined by 
Specifications in Financial Bid & Drawings. If Contractor finds any Discrepancy or 
Divergencebetween the Drawings & Specifications, he willbring same to the notice 
of Architect in writing stating the discrepancy or divergence and theArchitectshall 
issue the necessary instructions. 

 
5.08.2 EXTENT:TheContractorshallcarryout&completetheWorkineveryrespectasper this 

Contract & directions of & to the reasonable satisfaction of Architect. The 
Architectmayinhisabsolutediscretions&fromtimetotime,issuefurtherDrawings, 
Details and/or Written instructions/Explanations, which are jointly referred to as 
Architect Instructions. All such Drawings & Instructions shall be consistent with 
Contract Document, true developments thereof and reasonably inferable there- 
from. 



Page– 10 

SignatureofContractor 

 

 

 
5.08.3 INTENT: Intention of this Document is to include all labor & materials, equipment 

and transportation necessary for the proper execution of the Work. All such 
Drawings & Instructions shall be consistent with Contract Document, true 
Development thereof& reasonably inferable there-from. Materials stated in words 
which so applied have well knowntechnical or trade meaning will be held to refer to 
such recognized standard. 

 
5.09. ARCHITECT’SINSTRUCTIONS: 

5.09.1. The Contractor shall forthwith comply with & duly execute any Item of Work 
comprised in such Instructions issued to him by the Architect in regard to any 
matter, in respect of which the Architect is expressly empowered (in consultation 
with Bank) by these Conditions to issue Instructions, provided always that verbal 
instructions, directions & explanations given to the Contractor by the Architect 
shall, if involving a variation, be confirmed in writing. If within seven days after 
receipt of a written notice from the Architect, requiring compliance with an 
Instruction, the Contractor does not comply herewith, then the Employer may 
employ & pay other person(s) to execute any Item of Work, whatsoever, which 
may be necessary, give effect to such Instructions and all Cost incurred with such 
employment shall be recoverable from the Contractor by the Employer as a debt 
and/ormaybedeductedbytheEmployerfromanymoniesdueortobecome due to the 
Contractor under this Contract. 

 
5.09.2. Upon receipt of what purports to be Instruction issued to him by the Architect, the 

Contractor may request them to specify in writing under the provision of this 
Condition which empowers the issue of the said Instruction. The Architect shall 
forthwith entertain such request and if the Contractor shall thereafter comply with 
the said Instruction, then the issue of same will be deemed for all purpose of this 
ContracttohavebeenempoweredbytheprovisionsofthisCondition,specified by the 
Architect in answer to the Contractor’s request. 

 
5.09.3. All Instructions issued by the Architect shall be in writing. Any Instruction issued orally 

shall be of immediate effect, but shall be confirmed in writing by the Contractor to the 
Architect & the Employer within seven days, and if not descended by the Architect in 
writing or by the Employer to the Contractor within seven days from receipt of the 
Contractor’sConfirmation.Thesameshalltakeeffectasfromtheexpirationof thelater said 
seven days, 

 
PROVIDEDALWAYS, 
A. Thatif the Architect within seven days of giving such oral instruction shall himself 

confirm the same in writing, then the Contractor shall not be obliged to confirm as 
aforesaid & the said instruction shall take effect as from the date of the Architect 
confirmation,and, 

 
B.  That if neither Contractor nor Architect shall confirm such an oral instruction in the 

manner & at the time aforesaid but the Contractor shall nevertheless comply with the 
same.ThantheArchitectmayconfirmthesameinwritingatanytimepriortotheissue of the 
Final Certificate, and the said instruction shall thereupon be deemed to have taken 
effect on the date on which it was issued. 

 
5.10. FACILITIESANDCO-OPERATION: 

In case Items of Work shown in Drawings are not included in Schedule of Quantities of the 
Tender Document, the Contractor shall provide necessary facilities & co-operation for anySub 
Contractor or Supplier who may be appointed by the Bank for completion of Work & will do 
necessary cutting, filling or patching of his `required to make its several parts come 
togetherproperlyandfitittoreceiveorbereceivedbyWorkofotherContractorsshown inor 
reasonably implied by Drawings & Specifications for Completed Work and shall make good 
after them as the Architectmay direct. The Contractor shall not endanger any work by 
cutting, excavating or otherwise altering the Work and shall not cut or alter the work of any 
Contractor without the consent of the Architect. 
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5.11. SETTINGOUT: 
The Architect will determine any Lines & Levels which may be needed for Execution of the 
Work as per Drawings & Specifications and shall furnish to the Contractor by way of 
dimensioned Drawings, such information as shall enable the Contractor to Set out the Work 
in accuracy. The Contractor will Set out & Level the Work and be fully responsible for 
accuracy of the same. He shall provide all the instruments & attendance required by the 
Architectfor checking the work. The Contractorshall, entirely athis own cost, amend to the 
satisfaction of the Architect, any error found at any stage & which may arise because of 
inaccurate setting or leveling etc. 

 
5.12.1. SITE: 
5.12.2. SITEVISIT:beforesubmittingfilledinTenderDocument,Contractorwillvisit&examinetheSite&satisfy 

himself to nature of Existing Roads & other means of communication & Characters, correct 
dimensionsof the Work &facilitiesforobtaining any specialarticle(s) calledforin Specifications of 
Contract. It is understood that Contractor has obtained general information on matters relating 
to the location of Site & its surroundings, which may effect continuation, progress & completion 
of Work. 
No extra charges made in consequence of any misunderstanding or incorrect information onany 
of these points or on grounds of insufficient description will be allowed. Should the 
Contractor,aftervisitingSite,findanydiscrepancy/omission/ambiguitiesorconflictin oramong 
Contract Document,or he is in doubt as to their meaning, he shall bring the questions to the 
Architect attention, not later than seven days before the Last Date of Submission of filled in 
TenderDocument. 

5.12.3. POSSESSIONOFSITE:TheContractorshallbeallowedadmittancetotheSiteduringMobilization Period 
before or ontheDate of Commencement as stated intheAPPENDIX. The Contractor shall 
thereupon & forthwith begin the execution of Work and shall regularly proceed with and 
complete the same on or before the Date of Completion stated in the APPENDIX, subject 
nevertheless to the Provision for‘Extension of Time’ hereinaftercontained. 

5.13. SAMPLES&SHOPDRAWINGS: 
5.13.1 After Award of theContract, the Contractorshallfurnish for approvalof the Architect, with such 

promptness as to cause no delay, Samples & Shop Drawings required by the Architect or by 
Specifications. Samples will be delivered as directed by the Architect. A Schedule giving Dates 
for Submission of Samples will be included in Schedule described in Clause (5.14).Unless 
specifically asked, all Samples must be submitted within seven days of signing the Contract. 

5.13.2 The Architect shall check & approve such Samples, with reasonable promptness, for conformity 
with the Design Concept of the Work & for compliance with the information in the Contract 
Document. The Work shall be in accordance with the approved Samples. 

5.14. PROGRESSCHARTS: 
Contractor will prepare Progress / Bar Charts, Pert Charts & submit same for approval of 
Architect & Record within seven daysofAward of Contract.Charts willindicate expected Date 
ofCommencement&CompletionofeachItemsoftheWorkand shallbeinaFormapproved bythe 
Architect.The Charts shall alsoindicate thescheduling of Samples & ShopDrawings. 

 
5.15. ACCESSFORTHEARCHITECT&ENGINEERINCHARGETOTHEWORK: 

The Architect, Site Engineer & their representatives shall at all reasonable times have access to 
Site&totheworkshopsorotherplacesoftheContractorwhereanyItemofWorkisbeingmade 
fortheContract&when anyItemofWorkisto besomadeinworkshoporotherplacesofaSub Contractor 
(weather or not Nominated Sub Contractor as defined in Clause 5.26), theContractor shall have 
a term in Sub Contract so as to secure a similar right of access to those 
workshopsorplacesfortheArchitect,EngineerinCharge&theirauthorizedrepresentativesand shall do 
all things reasonably necessary tomake such right(s)effective. 

 
5.16. STATUS&DECISSIONOFARCHITECT: 
5.16.1. STATUS:ArchitectwillbeEmployer’sRepresentativeduringExecutionandheshallperiodically 
visittheSitetofinalizehimselfgenerallywithprogress&qualityoftheWork&todeterminein 
generalif theWorkisproceeding asperContract Document. 



Page– 12 

SignatureofContractor 

 

 

 
HeshallnotberequiredtomakeexhaustiveorcontinuousVisits.DuringsuchVisits&onthebasisofhis 

observations, he shall keep the Employer informed of progress of Work & shall endeavor to 
guardtheBankagainstdefects&deficienciesinWorkofContractorandwillcondemnany Itemof Work 
whichfailstoconfirm toDrawings& Specifications ofContractDocument.Heshall have authority to 
act on behalf of the Employer only to the extent expressly provided in this Document or 
otherwise in writing, which shall be shown to Contractor. He shall have the authority to stop the 
execution of any Item whenever such stoppage is required to ensure proper execution of the 
Contract. 

 
The Architect will be, in the first instance, the interpret at or of Conditions of this Contract & the 
Judge of its performance. He shall side neither with the Employer nor with Contractor but shall 
usepowers under the Contract to enforce its faithful performanceby both. If the appointment 
oftheArchitectisterminated,theEmployershallappointacapableArchitectagainstwhom the 
Contractor shall make 

 
no objection andwhose status under the Contractshall be that of former Architect. Any dispute 
in connection with such appointment shall be subject to Arbitration. 

 
5.16.2. DECISION:Architectshall,withinlogicaltime,makedecisionsonallclaimsoftheEmployer&the 

Contractorandallothermattersrelatingtoexecution&progressofWorkorinterpretationofthe Contract 
Document. The Architect may, in his/her absolute discretion( after consultation with Bank)& 
from time totime,issuefurtherDrawings,DetailsorInstructions,Directions&Explanations in regard to: 

A. Variation orModificationsof the Design. 
B. QualityorQuantityofWorkorAdditions/Omissions/SubstitutionsofanyItemofWork. 
C. AnyDiscrepancyinorDivergencebetweentheDrawingsand/ortheSpecifications. 
D. Theremovaland/orre-executionofanyItemofWorkexecutedbytheContractor. 
E. The dismissalfromtheWork/Site,ofanyperson(s)employedthereupon. 
F. TheopeningupforinspectionofanyItemofWorkcoveredup. 
G. The amending &makinggood ofanydefectsunderDefectsLiabilityPeriod. 
H.  The removal from the Site of any materials brought thereon by the Contractor and 

the Substitution of any other material therefore. 
I. Delay&ExtensionofTime. 
J. PostponementofanyItemofWorktobeexecutedundertheprovisionofthisContract. 

 
5.16.3DISMISSAL: Contractor will on the request of the Architect, immediately dismiss from the 

Work/Site, any person employed thereon by him who may, in the opinion of Architect, be 
incompetent or misconducts & such person will not be again employed on the Site without the 
permission of the Architect. 

 
5.17. PERFORMANCEBOND: 

DuringExecutionoftheWork,theEmployerwilldeductfromInterimPaymentstotheContractor a 
Security Deposit for Due Performance of the Contract. Security Deposit together with Earnest 
Money willbeequal tothatreferredtoin APPENDIXto theseConditions.ThisPerformanceBond will be 
in a form approved by Employer and shall remain deposited with the Employer till the end of 
the ‘Defects Liability Period’ referred to in the APPENDIX. The Employer on this Security 
DepositwillpaynoInteresttotheContractor.ThisSecurityDepositshallindemnifytheEmployer for loss 
from defects arising from any Clause under this Contract or due to the failure of the Contractor 
to promptly carry out any matter arising under this Contract. 

 
5.18. CLERKOFWORK: 

The term Clerk of Work(COW) shall mean a person appointed & paid by the Bank to inspect 
Work. The Contractor will afford the COW every facility & assistance for inspecting Work & 
materials and for checking the time. Neither COW nor any Representative of Architect will have 
power to Set Out any Item of Work or to revoke/alter/increase/decrease or relax any 
requirement of Contract or permit any Item, Addition, Alteration, Deviation or Omission or any 
Extra Work whatever, except in so for as such authority may be specially conferred by written 
Order of the Architect, COW or representative of the Architect shall have the power to give 
notice to the Contractor or to his representatives, of non-approval of any Item of Work or 
materials,andsuchItemsofWorkshallbesuspendedorthe useofsuchmaterialswillbe 
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discontinued until decision of the Architect is obtained. The Architect, the COW or Architect’s 
Representatives, from time to time, will check the Work, but such examination shall not in any 
way exonerate the Contractor from his obligation to remove & remedy defects which may be 
found toexist atany stage of the Workorafterthesameis completed. Subjecttothelimitation of 
thisClause, the Contractorshall take instructions only from the Architect 

 
5.19. CONTRACTOR’S FIELDORGANIZATION&EQUIPMENTS: 
5.19.1. SITEINCHARGE:TheContractorshallconstantlykeeponWork,duringitsprogress,oneormore 

qualifiedEngineerasSite inCharge,who willbe responsible for carryingoutof Workto the true 
meaning of Drawings, Specifications, Schedule of Quantities & Architect’s Instructions & 
Directions, to the satisfaction of the Architect. Any Direction or Instruction given to the Site in 
Charge by the Architect shall be deemed to have been issued to the Contractor. Attention is 
called to the importance of requesting Instructions from the Architect before undertaking any 
Item of Work where Architect’s Instructions or Directions are required. Any such Item of Work 
done in advance of such Instructions shall be liable to be removed & rectified. 

 
5.19.2. EQUIPMENT:TheContractorwillprovide&installallnecessaryhoisting,ladders,Scaffolding,tools 

tackles, plants etc. and all transport for carriage of materials & mechanical equipment’s for 
proper carrying out of execution of the Work to the satisfaction of the Architect. 

 
5.19.3. OFFICE: The Contractor will provide, erect& maintain, wherever directed, simple Site Office for 

the foremen & Clerk of Work. This accommodation shall be well lighted & ventilated and 
provided withchairs, a table &drawers for keeping Drawings &Copyof Tender Document anda 
tack board for displaying Drawings, Samples, Progress Charts etc. This Site Office shall be 
demolished & debris removed, whenever directed by the Employer. 

 
5.19.4. WATCHMEN: The Contractor shall make his own security arrangements to guard the Site & 

Premises at all times at his own expenses. Security arrangements shall be adequate so as to 
maintain astrict control on the movementof materials & labor. The Contractor shall extend the 
securityarrangementstoguardthematerials,storesinthepremisesbythe SubContractor. 

 
5.19.5. STORAGEOFMATERIALS:TheContractorshallprovide,erect&maintainshedsformstorage& 

protection of materials and also for Execution of any Item of Work to be prepared on the Site. 
These Temporary Structures shall be made at a place required by the Employer. 

 
5.19.6. SCAFFOLDINGS, STAGINGS, GUARDINGS: Contractor shall provide scaffolding, staging, 

temporary stairs required during execution. Support for scaffolding, staging & temporary stairs 
shall bestrong& adequatefor theParticularsituation thetemporary accesstothevarious parts 
ofthepremisesunder executionshall berigid & strong enoughtoavoidanychance of accident. The 
arrangements proposed shall be subject to the approval of the Architect. 

 
5.20. TAXES: 

The Contractor will add to amount of his tender, amount of Sales Tax, Tax on Contract Work, 
Labor Cess, Duty or any other Tax for Octroi etc., legally payable and it shall be assumed that 
his Rates coverfor all Taxes & Duties and no Claim on this accountshall be entertained. 
GST(CGST&SGST )WillBepaidextraasapplicable. 

 
5.21. STATUTORYOBLIGATIONS,NOTICES,FEES&CHARGES: 
5.21.1. The Contractor will comply with and give all notices required by Government Authority & Rule, 

Order or Instrument made under any Act of Parliament or any Regulation or Bye Law of State 
Govt. or any Authority relating to the Work or with whose system same is & will be connected. 
TheContractor,beforemakinganyvariationfromtheDrawings&ContractBills,shallgivetothe Architect 
a written notice stating reasons for such variations & the Architect may issue 
Instructionsinregardtothat.Ifwithin7daysofhavinggivenwrittennoticetheContractordoes not 
receive any instructions, he shall proceed with Work as per Rules, Order or Regulation in 
question & any Variation thus required shall be a Variation required by the Bank. 

 
5.21.2. The Contractor will pay and indemnify the Employer against liability in respect of any fees or 

charges (including any Rates & Taxes) legally demandable under any Act of Parliament, 
Instrument,RuleorOrderorofanyLocalAuthorityinrespectoftheWork. 
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5.22. ROYALITIES&PATENTRIGHTS: 

All Royalties orothersumspayablein forthesupply& usein carryingoutWork asdesiredbyor referred 
to in Contract Bills of any Patented Articles, Process or Inventions will be deemed to have been 
included in Contract Sum and the Contractor shall indemnify the Employer from & against all 
Claims, Proceedings, Damages, Costs, Expenses which may be brought or made against the 
Employer or to which he may be put by reason of the Contractorinfringingor being 
heldtohaveinfringedanypatentrightsin relationtoany such Articles,Process&Invention. 

 
5.23. LISCENCES&PERMITSFORMATERIALSUNDERGOVERNMENT’SCONTROL: 

Licenses & Permits for materials under Government Control will be obtained by the Contractor 
through the cooperation & help of the Employer. The Contractor shall include in his Tender, all 
transportchargesandotherexpenseslikely to beincurredto bringsuchmaterials to the Site. 

 
5.24. INCOMETAXDEDUCTIONATSOURCE: 

Income Tax at the applicable rates including surcharge, if any, shall be deducted by the 
Employer from the Interim and Final Payments of the Contractor and Tax Deduction Certificate 
to this effect will be issued to the Contractor by the Employer. 

 
5.25. ASSIGNMENTORSUBLETTING: 

The Contractorshall not,without written consent of the Architect, assign this Contract and shall 
not, without the written consent of Architect (which consent shall not be unreasonably withheld 
to the prejudice of the Contractor) sublet any portion of the Work. 

 
5.26. SUB-CONTRACTOR: 

As soon as possible before awarding any Sub-Contract, Contractor will notify the Architect in 
writing the name(s) of Sub-Contractor(s) proposed for the principle parts of the Work and for 
such other parts as the Architect may direct and shall not employ any to whom the Architector 
the Employer may have a reasonable objection. The Architect however shall have power to 
obtain estimate and select other agencies to carry out any of the work as described below. 

 
 

5.26.1. All specialists, merchants, tradesmen & others executing any works or supplying & fixing any 
goods, who maybe nominated or selectedbytheArchitectorthe Employer, shall bedeemed to be 
Sub Contractors employed by the Contractors and are to be referred as nominated Sub- 
Contractors.No NominatedSub-Contractorshallbeemployedonorinconnectionwiththe Work 
against whom the Contractor shall make reasonable objection or (save where the Architect & 
Contractor shall otherwise agree) who shall not enter into a contract providing : 

 
A. That the Nominated Sub-Contractor shall carry out & complete the Sub Contract works in 

every respect to the reasonable satisfaction of the Contractor and of the Architect and in 
conformity with all the reasonable directions & requirements of the Contractor. 

 
B. ThattheNominatedSubContractorshallobserve,perform&complywithalltheprovisions ofthis 

Contract on the part of the Contractor to be observed, performed and complied with 
(otherthenClause5.47.(A)oftheseConditions,ifapplicable)sofarastheyrelate&apply tothe 

Sub-Contractworksortoanyportionofthesame. 
 

C. Nominated Sub-Contractor will indemnify Contractor against same liability for 
SubContractworkasthoseforwhich theContractorisliabletoindemnifytheEmployerinthis 
Contract. 

 
D. That the Nominated Sub-Contractor shall indemnify the Contractor against claims in 
respectof anynegligence,omissionordefaultofSub-Contractor,hisservantsoragentsor 
anymisusebyhimofany plant,andshallinsurehimselfagainstanysuchclaimsandproduce the 
policy, or policies and premium as and when required by the Contractor or Architect. 

 
E. That payment in respect of any work, material & goods comprised in the Sub-Contract 

shallbe made with in fourteen days after receipt by the Contractor of the Architect 
Certificate under Clause 5.29 of these conditions which states as due an amount 
calculated by including the total value of such work, materials or goods, and shall when 
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duebesubjecttothe retentionbytheContractor ofthesumsmentionedinsub-paragraph (j). 

 
F. ThattheArchitect&hisrepresentativeshallhaverighttoassestotheworkshopsandother places of 

the Nominated Sub-Contractor as mentioned in Clause 5.15 of these Conditions. 
 

G. That the Sub-Contract work shallbe completed withinthe periodor(where theyare to be 
completed in sections) periods therein specified, that the Contactor shall not without the 
written consent of the Architect, grant any extension of time for the completion of Sub- 
Contract work orany section thereof, and that theContractorshallinform the Architect of 
any representation made bythe Nominated Sub-Contractor as to the cause of any delayin 
the progress of completion of the Sub-Contract work or of any section thereof. 

 
H. That if the Nominated Sub-Contractor fails to complete the Sub-Contract work or (where 

the Sub-Contract work is to be completed in parts) any part thereof, within the period 
therein specified or within any extended time granted by the Contractor with the written 
consent of the Architect, and the Architect Certifies in writing to the Contractor that the 
same ought reasonably so as to have been completed, the nominated Sub-Contractorshall 
pay or allow to the Contractor either a sum calculated at the rate therein agreed as 
Liquidated and Ascertained Damages for the periodduring which the said work or anypart 
thereof, as the case may be, shall so remain orhave remained incomplete or (where no 
such rate is therein agreed ), a sum equivalent to any loss or damage incurred by the 
Contractor and caused by the failure of the Nominated Sub-Contractor as aforesaid. 

 
I. That the Contractor shall retain from the sum directed by the Architect having been 

includedincalculationofAmountstatedasdueinanyCertificateissuedunderClause 
5.31in respectof the Total Value of the Work, Materials or Goods executedor supplied by 
the Nominated Sub-Contractor, the percentage of such Value named in the APPENDIX to 
these Conditions, as Certified Value retained up to a total amount not exceeding a sum 
which bears the same ratio to the Sub-Contract Price as the unreduced sum namedin the 
APPENDIXasLimitofRetentionFund,bearstotheContractSum;andthattheContractor’s 
interestin anysums soretained(bywhomsoever held)shallbefiduciary astrusteeforthe 
Nominated Sub-Contractor (but without obligation to invest); and that the Nominated Sub 
Contractor’s beneficial interest in such sums shall be subject only to the right of the 
Contractor to have recourse thereto from time to time for payment of any amount which 
he is entitled under the Sub-Contract, to deduct from any sum due or to become due to 
the Nominated Sub-Contractor; and that if & when such sums or any part thereof are 
releasedtotheNominatedSub-Contractor,they shallbepaidinfull,ifpaidwithinfourteen days of 
the date fixed for their release in the Sub-Contract. 

 
5.26.2. Beforeissuingany Certificate underClause5.31,the Architectmay instruct theContractor to 

furnish to him reasonable proof that all amounts included in calculation of the amount 
stated 
as due on old Certificates for the Total Value of the Work, Materials or Goods executed / 
supplied by any Nominated Sub-Contractor, have been discharged and if the Contractor 
fails 
to comply with any such instruction of the Architect, then the Architect will issue a 
Certificate To the effect and thereupon the Bank may pay such amount to Nominated Sub- 
Contractor concerned and deduct the same from any sums due or to become due to the 
Contractor. 

 
5.26.3 A.The Contractor will not grant to any Nominated Sub-Contractor, any extension of the 

periodwithin which the Sub Contract Work or any part thereof is to be completed 
without written consent of the Architect/ Bank. Provided always that the Contractor 
shall inform the Architect of any representation made by the Nominated SubContractor 
as to the cause of any delay in the progress or completion of the Sub Contracted Work 
or any part thereof and that the consent of the Architect shall not be unreasonably 
withheld. 



Page–16 

SignatureofContractor 

 

 

 
B.If any Nominated Sub Contractor fails to complete the Sub Contracted Work or (where 

the Sub Contract Works are to be completed in parts) any part thereof within the 
period specified in the Sub Contract or within the extended time granted by the 
Contractor, with the written consent of the Architect, then if the same ought 
reasonably so to have been completed, the Architect shall Certify in writing 
accordingly. Any such Certificate shall be issued to the Contractor and immediately 
upon issue, the Architect shall send a duplicate copy thereof to the Nominated Sub 
Contractor. 

 
5.26.4. If Architect desires to secure Final Payment to any Sub Contractor before Final Payment is due 

to the Contractor and if such Sub Contractor has satisfactorily indemnified the Contractor 
against any defects, then Architect may in an Interim Certificate include an amount to cover 
said Final Payment & thereupon the Contractor will pay to such Nominated Subcontractor an 
amount so Certified. Upon such Final Payment the amount named in the APPENDIX to these 
Conditions as LimitofRetention Fundwill bereducedby thesumwhich bearsthesameratioto the 
said amount as does such Sub Contractor’s subcontract to Contract Sum & save fordefects, 
Contractor will be discharged from liabilities for Work, Materials or Goods executed or supplied 
by such Sub Contractors under the Sub Contract to which the payment relates. 

 
5.26.5. Neither existence nor the exercise of the forgoing powers or anything else contained in these 

Conditions shall render the Employer in any way, liable to any Nominated Sub Contractor. 
 

5.26.6. IfContractorinordinarycoursedirectlycarriedoutanyworkforwhichPrimeCostorProvisional Sum is 
included in the Contract Bills & the Architect is prepared to receive Tenders from other 
Contractors for such Items,then the Contractor will be permittedto Quote forthe same or any 
ofthembutwithoutprejudicetotheEmployer’sRighttorejecttheLowestoranyTender.Ifthe 
Contractor’s Tender is accepted, he will not sublet Work without Architect’s written consent. 

 
5.26.7. It shallbe a Condition of any tender acceptedunder this Parathat theClause –(5.30)of these 

Conditionsshall apply in respectof theItem Workincludedin the Tenderasifforthe reference 
therein to the Contract Drawings & the Contract Bills there were references to the equivalent 
documents included in or referred to in the Tender. 

 
5.26.8. TheContractor shall allow for general attendance upon Subcontractors including use of plant, 

scaffolding&allowthemtheusesanitaryconveniences,storagefacilitiesforstoringmaterials& other 
amenities and affording them all reasonable facilities for carrying out their Contract. 

 
5.27. PRIMECOST: 

Following provisions of these Conditions will apply where Prime Cost Sums are included in the 
ContractBills orarises as aresult of ArchitectInstructions given inregard to theexpenditureof 
Provisional Sums in respect of any Materials or Goods to be fixed by the Contractor. 

 
5.27.1 Suchsumswillmean thatnetcosttobedefrayedasPrimeCostlessanydiscount&shallinclude 

SalesTax,otherTaxes,Duties&costofpacking,carriage&delivery.Providedthatwherein the opinion 
of Architect, the Contractor has incurred expense for special carriage, such expense shall be 
allowed as a part of the sums actually paid by the Contractor. 

 
5.27.2 Such sums will be spent in favor of such persons as the Architect will instruct & all Merchants, 

Tradesmen or others who are nominated by the Bank to supply materials or goods are hereby 
declared to be Suppliers to the Contractor & are referred to in these Conditions as ‘Nominated 
Suppliers’, provided that the Architect shall not (save where the Architect & the Contractor will 
otherwise agree) nominate a person who will not enter into a Contract of Sale which provides : 

 
A. ThatmaterialsorgoodstobesuppliedwillbetothesatisfactionoftheArchitect. 
B. ThatNominated Supplier will make good by replacement, any defect in materials or 

goods supplied, within such period as is therein stated & shall bear any expanse 
reasonablyincurredbytheContractorasadirectconsequenceofsuchdefects, provided that : 
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i). Where materials or goods have been used or fixed and defects are not such that 

examination by the Contractor ought to have revealed them before using or 
fixing. 

ii). Such defects are solely due to defective workmanship or materials & notcaused by 
improper storage by Contractor or misuse or by any act/neglect of the 
Contractor, the Architect or the Bank or by any person(s) for whom they may be 
responsible. 

C. Thatthe delivery of the materials or goods supplied shall be commenced & completed at 
such times as the Contractor may reasonably direct. 

 
5.27.3.All paymentby the Contractorformaterials orgoods suppliedby aNominated Supplier willbe infull 

&shallbepaidwithin thirty daysof the endofthe Month duringwhich deliveryismade. 
 

5.28. ARTISTS&TRADESMEN: 
The Contractor will permit execution of Work notforming a part of this Contract, by tradesmen, 
artistsorothersengagedbyBank.Allsuchpersonswill,forpurposesofClause5.45,bedeemed to be 
persons for whom the Employer is responsible and not be a Sub Contractor. 

 
5.29. SEPARATECONTRACTS: 

EmployerreservestherighttoletotherContractsinconnectionwiththisWorkundersimilarterms & 
conditions. The Contractor shall afford other Contractors reasonable opportunity for the 
introduction in storage of their materials & the execution of their works, and shall properly 
connect & co-ordinate his Work with theirs. If any part of the Contractor’s Work depends for 
execution or results upon the work of any other Contractor and the Contractor shall inspect & 
promptly report to the Architect any defects in such work that render it unsuitable for such 
proper execution & results. Failure of the Contractor to so inspect & report shall constitute an 
acceptance of the other Contractor’s work as fit & proper for the reception of his work, 
exceptastodefectswhichmay develop intheotherContractor’s workafter theexecutionofthe Work, 
toensure the properexecution of a subsequent work, the Contractor shall measure work 
alreadyinplaceandshallatoncereporttotheArchitectanydiscrepancybetweenthe executed work & 
the Drawings. 

 
5.30. VARIATIONS,PROVISIONAL&PRIMECOSTSUMS: 
5.30.1 The Architect may issue instructions requiring a Variation & he may sanction in writing any 

Variation made by the Contractor otherwise than pursuant to an Instruction of Architect. No 
Variation required/Sanctioned by Architect shall vitiate this Contract. 

 
5.30.2 The term‘Variation’usedintheseConditionsmeansthe Alteration(s)orModificationsofDesign, 

QualityorQuantityoftheWorkasshownuponintheDrawings&desiredbyorreferredtointhe 
ContractBills&includestheAddition,OmissionorSubstitutionofanyItemofWork,theAlteration of the 
kind of standard of any of the Materials or Goods to be used in the Work and removal from the 
Siteof any Item ofWork,Materials orGoods to beusedin the Work& executedornot thereon by the 
Contractor for the purposes of the Work which are not in accordance with the Contract. 

 
5.30.3 The Architect shall issue Instructions in regard to the expenditure of Prime Cost & Provisional 

Sum(s)IncludedintheContractBills&ofPrimeCostSum(s)whichariseasaresultofInstructions 
issuedinregardtotheexpenditureofProvisionalSum(s). 

 
5.30.4 All Variations required by the Architect or subsequently sanctioned by him in writing and all 

Work executed by the Contractor for which Provisional Sum(s) are included in the ContractBills 
(other than work for which a Tender made under Clause 5.27.7. of these Conditions has been 
accepted) shall be measured & valued by the Architect, who shall give to the Contractor, an 
opportunity to be present at the time of such measurement and of taking such notes & 
measurements, as he may require. Valuation of variations and of the Work executed by the 
Contractor for which a Provisional Sum is included in the Contract Bills, (other than work for 
which a tender has been accepted as aforesaid) unless otherwise agreed shall be made in 
accordance with the following rules: 
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A. The price in the Contract Bills shall determine the valuation of work of similar character 

or executed under similar conditions as work priced therein. 
 

B. The said prices, where work is not of similar character or executed under similar 
Condition as aforesaid, shall be the basis of the prices for the same so far as may be 
reasonable, failing which a fair valuation thereof shall be made. 

 
C. Where the Work cannot properly be measured and valued, the Contractor shall be 

allowed day work rates on the prices prevailing when such work is carried out. 
 

1. Attherates,ifany,insertedbytheContractorinContractBillsorintheTender,or 
 

2. Whenno such rates have been inserted, at the rates prevailing in market for the 
materials & labor and at the Control Rates for the Controlled Materials including 
inall cases the rate for delivery of materials atthe Work.Provided thatin anycase 
voucherspecifyingthetimedailyspentupon theWork(ifrequiredbyArchitect,the 
workmen’s name) & materials employed shall be delivered for Verification to the 
Architect or his Authorized Representatives, not later than the end of the week 
following that in which the Part of Work has been executed. 

 
D. ThePricesintheContractBillsshalldetermineValuationofItemsomitted,providedthat 

ifomissions substantially conditions under which any remaining Item(s) of Work are 
carried out, the Prices for such remaining Items shall be valued under Sub Clause 
5.30.4.2. 

 
5.30.5 Effects shall be given to the measurements & valuation of Variations underSub Clause 4 of this 

Condition in Interim Certificates & by adjustment of the Contract Sum; and effect will be given 
to measurements and valuation of Item of Work for which a Provisional Sum is included in the 
Contract Bills under the said Sub Clause,in Interim Certificate & by adjustment of the Contract 
Sum in accordance with the Sub Clause 5.31.5 of these Conditions. 

 
5.30.6 Ifupon written application made tohim by the Contractor,the Architectisof theopinion thata 

variation or execution by the Contractor of any Item of Work for which a Provisional Sum is 
included in the Contract Bills (other than for the Items of Work for which a Tender made under 
Clause-5.26.6 of these Conditions has been accepted)has involved the Contractor in directloss 
and/or expense for which he would not be reimbursed by payment in respect of a valuation 
made in accordance with the Rules contained in Sub Clause (4) of this Condition and if the said 
applicationis made withinareasonable timeoflossorexpenseshavingbeen incurred,then the 
Architectshall ascertain the amount of such loss orexpense. Any amount,from time to time so 
ascertained, shall beadded to the ContractSum, andif anInterim Certificateis issued after the 
date of such ascertainment, any such amount shall be added to the amount which would 
otherwise be stated due in such Certificate. 

 
5.31. CERTIFICATES&PAYMENT: 
5.31.1 AttheperiodofInterimCertificateasperAppendixtotheseConditions,theArchitectshallissue a 

Certificate stating the amount due to Contractor by the Bank & the Contractor be entitled to 
payment therefore within the period for honoring Certificates named in the Appendix to these 
Conditions Interim Valuations shall be made whenever due as perAppendix to theseConditions. 
The amount stated due in Interim Certificate shall subject to any agreement between the 
Parties as to stagepayments, be the total value of theWork properly executed andof the 
materials and goods delivered to or adjacent to the Work, for use thereon up to and including a 
date not more than seven days before the date of the said Certificate, less any amount which 
maybe retainedby theEmployer (as providedin Sub-Clause-3 of thisCondition) 
andlessanyinstallmentspreviouslypaidunderthisCondition,providedthatsuchCertificatewill only 
include the value of said materials and goods from such time as they are reasonably, properly 
and not prematurely brought to or placed adjacent to the Work and then only if adequately 
protected against weather or other casualties. 
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5.31.2 The Bank may retain a Percentage of Total Value of Work, materials & goods referred to in Sub 

Clause-2 of this Condition as per Appendix to these Conditions as Retention Percentage. 
Provided always that when the sum of the amounts so reduced equals the amount named in 
said Appendixasthe Limit of Retention Fund or that amount as reduced in pursuance of Clause –
5.26.JoftheseConditions,ascasemaybe,nofurtheramountshallberetainedbyvirtueofthis Sub-
Clause. 

 
5.31.3 AmountretainedbyvirtueofSubClause-3ofthisConditionwillbesubjecttofollowingRules: 

 
A. The Employer’s interest in any amount so retained shall be fiduciary as trustee for the 

Contractor (but without obligation to invest), and the Contractor’s beneficial interest 
therein shall besubjectonly tothe rightof the Employer to have the course there tofrom 
time to time for payment of any amount which he is entitled under the provisions of this 
Contract to deduct from any sum due or to become due to the Contractor. 

B. On issue of the Certificate of Virtual Completion, the Architect shall issue a Certificate for 
one moiety, of the total amounts then so retained and the Contractor shall be entitled to 
payment of the said moiety within period named in the Appendix to these Conditions. 

 
5.31.4 A.  Measurement&ValuationoftheWorkwillbecompletedwithintheperiodofFinal 

Measurements&ValuationstatedintheAppendixtotheseConditions,andthe 
Contractorwillbesuppliedwithacopy ofthepricedbillofvariationsnot laterthanthe 

endofsaidperiodandbeforetheissueoftheFinalCertificateunderSub-Clause-6of 
thisCondition. 

B. Either before or within reasonable time after Virtual Completion of Work, the Contractor 
send to the Architect all documents necessary for the purposes of the computation 
required by these Conditions including all documents relating to the accounts of 
Nominated Sub Contractors and Nominated Suppliers. 

C. Insettling of accounts, the amount paid or payable under the appropriate Contracts by 
theContractor to the Nominated Sub Contractors or Suppliers, the amounts paid or 
payable by virtue of Clause – 5.21.2 of these Conditions in respect of fees & charges for 
which a provisional Sum is included in the Contract Bills, the amounts paid or payable in 
respect any insurance maintained as per Clauses- 5.46 & 5.47.A of these Conditions, the 
Tender Sum (or such other sum as is appropriate in accordance with the terms of the 
Tender)forany workforwhichaTendermadeunderClause-5.26.6oftheseConditionsis accepted 
and value of any Work executed by the Contractor for which a Provisional Sum 
mentionedintheContractBillsorarisingunderArchitectInstructionsissuedunderClause– 
5.30.3 of these Conditions, as the case may be, and balance after allowing in all cases on 
prorata for the Contractor’s Profit at the rates shown in the Contract Bills, shall be added 
to deducted from the Contract Sum Provided that no deductionshall be made inrespect of 
any damages paid or allowed to the Contractor by any Sub Contractor or Supplier. 

 
5.31.6.So soon as is practicable but before the expiration ofthe period, length ofwhich is stated in the 

Appendix to these Conditions, from the end of the Defects Liability Period as per the said 
Appendix or from completion of making good defects or from receipt by the Architect of the 
DocumentsreferredtoinPara(B)ofSubClause(5)ofthisCondition,whicheveristhelatest.The 
Architectshallissue theFinalCertificate.TheFinalCertificateshallstate: 

A. The sum of the amount paid to the Contractor under Interim Certificates and the 
amountnamed in the said Appendix as Limit of Retention Fund, and 

B. TheContractSumadjustedasnecessaryasperthetermsof these Conditions,andthe 
difference(ifany)betweenthetwosumsshallbe expressedinthesaidCertificateasa balance 
due to the Contractor from the Bank or to the Bank from Contractor as the case may 
be, and subject to any deductions authorized by these Conditions, the said balance 
shall as from the fourteenth day after the issue of the said Certificate be a debt 
payable as the case may be, by the employer to the Contractor or by the Contractor to 
the Bank. 

 
Unless a written request to concur the appointment of an Arbitrator is given under 
Clause 5.55 of these Conditions by either Party before Final Certificate is issued or by 
the Contractor within twenty eight days after such issue, the said Certificate shall be 
conclusive evidence in any proceedings arising out of this Contract (whether by Page 
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Arbitration under Clause-5.55 of these Conditions or otherwise) that the works have 
been properly carried out & completed in accordance with the terms of this Contract 
and that any necessary effect has been given to all the Terms of this Contract which 
require anadjustmentto bemade to the Contract Sum, except& inso faras any sum 
mentioned in the said Certificate is erroneous by reason of : 

A. Fraud, dishonesty or fraudulent concealment relating to the Work, or any part thereof, or to 
any matter dealt within the said Certificate; or, 

B. Any defect (including any omission) in the Work, or any part thereof which reasonable 
inspection or examination at any reasonable time during the carrying out of the Work or 
before the issue of the said Certificate would not have disclosed; or, 

C. Any accidental inclusion or exclusion of any work, materials and goods or figure in any 
computation or any Arithmetical error in any computation. 

 
5.32. CLAIMFOREXTRA: 

When anyInstructionorDecision givenatSiteinvolvesextraorwhereby theContractormay plan 
toClaimExtra,itshallbetheresponsibilityoftheContractortoinformtheArchitect&Bankofthe Extra 
Amount and get written authorization from the Architect/ Bank before proceeding with the 
workinvolved.Anymodificationcarriedoutforexpeditingorsimplifyingworkattherequestofthe 
Contractororhis representativesshallnotbetaken as thebasisforclaiminganextra.However,if such 
modification shall also involve an extra, the rate for such modification shall be settled in advance 
and written authorization obtained by the Contractor from the Architect before proceeding with 
the work involved. If no such information is given by the Contractor in writing to the such 
modification shall not be accepted as the basis for extra charge. 

 
5.33. DEDUCTIONSFORUNCORRECTEDWORK: 

If the Architect deems it inexpedient to correct Work, damaged or not done in accordancewith the 
Contract, an equitable deduction fromthe Contract Price shall be made therefore. 

5.34. FLUCTUATIONS: 
The Contractor shall not claim any extras for fluctuation of market rates and the Contract Price 
shall not be subject to any rise orfallof prices of materials andlabor. 

 
5.35. UNFIXEDGOODS&MATERIALS: 

Unfixedmaterials &goodsintendedfor,deliveredto&placedatSiteshallnotberemoved except for the 
Work unless the Architect has consented in writing to such removal which consent shall not be 
unreasonably withheld. Where the value of any such materials or goods has in 
accordancewithClause-5.31.2ofthese Conditions beenincluded in anyInterim Certificate under the 
Contract for which the Contractor has received payment, such materials and 
goodsshallbecomethepropertyoftheEmployer,butsubjecttotheClause5.47.BortoClause-5.47.Cof 
these Conditions (if applicable) the Contractor shall remain responsible for loss or damage to the 
same. 

 
5.36. MATERIALSANDWORKMANSHIP: 
5.36.1. All materials & workmanship shall be as per relevant I.S.I. Codes of Specifications. Contractor 

shallimmediately remove from Siteany materials and/or workmanship, which in the 
opinionofArchitectisdefective or unsuitable & will substitute proper material/workmanship at his own 
cost.TermapprovalusedinconnectionwiththisContractshallmeanapprovalofthe Architect. 

 
5.36.2. TheContractorwillifrequiredsubmitsatisfactoryevidenceastothekind&qualityofmaterials. 

 
5.36.3. Wherespecial makes or brands are called for, they are mentioned as a standard. Others of equal 

quality may be used provided approval is first obtained in writing from the Architect. 
Unlesssubstitutionsarerequested,nodeviationfromtheSpecificationshallbepermitted.Failure to 
propose the substitution of any article within ten days after signing of the Contract shall be 
deemed sufficient cause for the denial of the request for substitution. 

 
5.36.4. Contractor shall indicate and submit evidence in writing, of those materials or articles called for 

intheSpecifications,thatarenotobtainableforinstallationintheworkwithintheTimeLimitsof 
theContract,Failure toindicatetheabove,within tendaysafterthesigningof theContract,will be 
deemed sufficient cause for the denial of request for the extension of the Contract time. 
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5.36.5. All materials will be delivered to insure speedy & uninterrupted progress. Such material will be 
stored to cause no obstruction and to prevent overloading of any portion of the structure, and 
the Contractor shall be entirely responsible for damage or loss by weather or other cause. 

 
5.36.6. Within ten days after signing Contract, the Contractor shall submit for approval of the Architect 

alistofall materialsthatheproposes tousein theWork,ofdefinite brandormake which differ in any 
respect from those specified; also the particular brand of any article where more than one is 
specified as a standard. He shall also list items not specifically mentioned in the Specifications 
but which are reasonably inferred and necessary for the completion of the work. 

 
5.36.7. All materials & workmanship shall be subject to inspection, examination & test by the Architect 

at any and all times during manufacture and/or construction. The Architect shall have the right 
to reject defective material & workmanship or require its correction. Rejected workmanship will 
be satisfactorily replaced with proper material without additional charge & the Contractor shall 
segregate & remove the rejected material from the Work. If Contractor fails to proceed atonce 
with replacement of rejected materials and/or the correction of defective work, the Architect 
may by contract or otherwise replace such materials and/or correct workmanship and charge 
the cost thereof to the Contractor, or may terminate the right of the Contractor to proceed 
further with the Work. The Contractor shall furnish promptly all reasonable facilities, labor & 
material necessary for safe & convenient inspection & test that may be required by Architect. 

 
5.37. DEFFECTS: 
5.37.1 Contractor shall make good, at his own cost& to the satisfaction of the Architect, all defects, 

shrinkage or small faults, arising in the opinion of Architect from work or materials not being 
accordance with the Drawings or Specifications or Schedule of Quantities or the Instructions of 
the Architect, which may appear within “Defects Liability Period” referred to in the Appendix. 

 
Such defects, shrinkagewillupon directionof the Architectand withinsuchreasonabletime,as shall 
be specified therein, be amended & made good by the Contractor, at his cost, unless the 
Architectshalldecidethatheoughttobepaidfor suchamending &makinggoodandincase of default 
the Employer may employ & pay other Contractor to amend & make good such defects, 
shrinkage or other faults & damage, loss & expense consequent thereon or incidental thereto 
will be made good & borne by Contractor and such damage, loss or expense will be recovered 
from him by the Employer or may be deducted by the Employer upon Architect’s Certificate 
from any amount, 
due or may become due to the Contractor or the Employer may, in lieu of such amendment or 
making good by the Contractor deduct from any monies due to Contractor a sum to be 
determined by Architect as equivalent to cost of amending such Work and in the event of 
Retention Amount being insufficient recover the balance from Contractor, together with any 
expenses, the Employer may have incurred in connection therewith. 

 
5.38. POSSESSION,COMPLETION&POSTPONEMENT : 
5.38.1 Onthe Date of Commencement,stated in the Appendix to these Conditions,possession atSite 

shall be given to the Contractor, who shall thereupon begin the Work and regularly & diligently 
proceedwiththesameandwhoshallcompletethesameonorbeforetheDatefor Completionstatedin the 
said Appendix,subjectnevertheless to the provisionsfor“Extension of Time”. 

 
5.38.2 The Architect may issue instructions in regard to the postponement of any Item of Work to be 

executed under the provisions of this Contract. 
 
 

5.39. POSSESSIONBEFORECOMPLETION: 
If at any time before Virtual Completion of Work, the Employer with the consent of the 
Contractorwill take possession of any part of the same for handing over to the Finishing 
Contractor or otheragency, then not withstanding anything expressed or employedelsewhere in 
this Contract: 

 
5.39.1 Suchpartsshallnotbedeemedtobevirtuallycomplete. 
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5.39.2 Virtual Completion of such part or parts would occur on the completion of the last part of the 

structure under this Contract. 
 

5.39.3 Contractorwillnotclaimthatsuch partsarecomplete&requestpaymentsinlieuthereof. 
 

5.40. EXTENSIONOFTIME: 
UponitbecomingclearthattheProgressof Workisdelayed,theContractorshallforthwith,give written 
notice of the cause of delay to the Architect / Bank & if in the opinion of Architect, the 
completion of the Work is likely to be or has been delayed beyond the Date of Completionstated 
in Appendixto these Conditions orbeyond any extended time previously fixed underthis Clause: 

5.40.1.Byforcemajeure,Or 
 

5.40.2Byreasonofanyexceptionallyinclementweather,Or 
 

5.40.3.By reasonoflossordamageoccasioned by any oneormore of the contingencies referredto in Clause 
5.47 of these Conditions, or 

5.40.4 By reason of civil commotion, local combination of workmen strike or lockout affecting any of 
the trades employed upon the works or any of the trades engaged in the preparation, 
manufacture or transportation of any of the goods or materials required for the work, Or 

5.40.5 ByreasonofArchitect’sInstructionsissuedundertheseConditions,Or 
5.40.6 By reason of the Contractor not having received in due time necessary instructions, drawings, 

details or levels from the Architect for which he specifically applied in writing on a date which 
having regard to the Date for Completion stated in the Appendix to these Conditions or to any 
Extension of Time then fixed under this Clause was neither unreasonably distant from nor 
unreasonably close to the date on which it was necessary for him to receive the same, Or 

5.40.7 By delay on the part of Nominated Sub-Contractors or Nominated Suppliers, which the 
Contractor has taken all practicable steps to avoid or reduce, Or 

5.40.8. By delay on the part of artists, tradesmen or others engaged by the Employer in executing the 
Work not forming part of this Contract, Or, 

5.40.9. By reason of Opening up for inspection of any Item of Work covered up of the testing of any of 
the work, materials or goods in accordance with Clause –5.36.7 of these Conditions (including 
making good in consequence of such opening up or testing) unless inspection of test showed 
that the Item of Work, materials or goods were notin accordance with this Contract, Or, 

5.40.10. By reason of the Contractor’s inability for reason beyond his control & which he could not 
reasonably have foreseen at the date of this Contract to secure such labor goods or materialsas 
are essential to the proper carrying out of the Work. 
Then the Architect shall, so soon as he is able to estimate the length of delay beyond the date 
ortimeaforesaid,makeinwritingafair& reasonableExtensionofTimeforCompletionofWork, 
providedalways that the Contractor will use constantly hisbest endeavorsto prevent delayand 
shall do all that may be required to the satisfaction of the Architect to proceed with the Work. 

 
5.41. DAMAGESFORNONCOMPLETION: 

If Contractor fails to complete the Work or any Part thereof, by Completion Date stated in 
Appendix to these Conditions or within Extended Time and the Architect Certifies in writing that 
in his opinion the same ought reasonably so to have been completed, the Contractor then shall 
pay or allow the Bank a sum so calculated, at the Rate stated in the APPENDIX as agreed 
Liquidated Damages, for the Period during which the said Work or Part thereof shall so remain 
incomplete,theEmployermaydeduct suchdamagesfromanymoniesotherwisepayableto the 
Contractor under this Contract. 

 
5.41.VIRTUALCOMPLETION&DEFECTSLIABILITYPERIOD: 

 
5.42.1 WhenintheopinionoftheInteriorDesigner,theWorkispracticallycompleted,heshallforthwith issue a 

Certificate to the effect & the Virtual Completion of the Work will be deemed for all purposes of 
this Contract to have taken place on the Day named in such Certificate. 

 
5.42.2 Any defect, shrinkage or faults appearing within ‘Defects LiabilityPeriod’ Statedin APPENDIX to 

these Conditions & which are due to materials & workmanship not as per this Contract shall be 
specified by the Architect in a ‘Schedule of Defects’, which he shall issue to the Contractor not 
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later than fourteen days after the said ‘Defects Liability Period’ and after the receipt of such 
‘Schedule of Defects’. The Defects, Shrinkages & other Faults therein specified shall be made 
goodby theContractor(unless the Architectshall otherwise instruct,inwhichcase the Contract 
Sum shall be adjusted accordingly) and entirely at his own cost & expense. 

 
5.42.3 NotwithstandingSubClause2ofthisCondition,theArchitectmayissueinstructionsrequiringany 

defect, shrinkage or other fault which shall appear within the Defects Liability Period and which 
isduetomaterialsandworkmanshipnotinaccordancewithContracttobemadegoodand the Contractor 
shall within a reasonable time after receipt of such instructions comply with the same (and 
unless the Architect shall otherwise instruct & the Contract sum will be adjusted accordingly) 
entirely at his own cost. Provided that no such instruction shall be issued after fourteen days 
from expiration of Defects Liability Period. 

 
5.42.4 When in the opinion of the Architect, any defect, shrinkage or other default which may have 

required to be made good under Sub Clause 2 & 3 of this Condition, shall have been madegood, 
he will issue Certificate to the effect & on completion of making good defects will be deemed for 
all purposes of this Contract to have taken place on the day named in Certificate. 

 
5.42.5 In no case shall the Contractor be required to make good at his own cost, any damage which 

may appear after Virtual Completion of the work, unless the Architect shall certify that such 
damage is due to injury which took place before Virtual Completion of the Works. 

 
5.43. LOSS&EXPENSECAUSEDBYDISTURBANCEOFREGULARPROGRESS: 

If upon written application being made to him by the Contactor, the Architect is of the opinion 
that the Contractorhas beeninvolvedin direct Loss and/ or expense for which he would not be 
reimbursed by a payment made under any other provision in this Contract by reason of the 
regular progress of the Work or of any part thereof having been materially affected by: 
A. TheContractornothavingreceivedin due timenecessary instructions,DrawingsDetailsor 

Levels fromthe Architect for which he specifically applied in writing on a date which having 
record to the date for completion stated in the Appendix to these Conditions was neither 
unreasonably close to the date on which it was necessary for him to receive the same,Or, 

B.  Opening for inspection any work covered or testing any work, material or good as per 
Clause 5.36.7 (including making good of such Opening/testing), unless the inspection, or 
test shows that work, materials or goods were not in accordance with this Contract, Or 

C. AnydiscrepancyordivergenceintheContractDrawingsand/or ContractBills,or 
Delay on the part of the Artists, Tradesmen or others engaged by the Employer in 

executing the Work not forming part of this Contract, Or 
D. Architect’sInstructionsissuedforpostponementofanyItemofWorktobeexecutedunder this 

Contract; and if the written application is made within a reasonable time of it 
becomingapparentthattheprogress oftheWork orofanypartthereofhasbeen affected as 
aforesaid: 
Then the Architect shall ascertain the amount of such loss &/or expense. Any amount so 
ascertained from time to time will be added to the amount which would otherwise be 
stated as due in such Certificate. The provisions of this Condition are without prejudice to 
any other rights & remedies which the Contractor may possess. 

 
5.44. PAYMENTSWITHHELD: 

The Architect may withhold on account of subsequently discovered evidence, nullify the wholeor 
a part of any Certificate, to such extent as may be necessary in his opinion to protect the 
Employer from loss on account of: 

5.44.1 Defectiveworknot remedied. 
5.44.2 FailureofContractortomakepaymentsproperlytoSubcontractororlabor. 
5.44.3 AreasonabledoubtthattheContractcanbecompletedforthebalancethenunpaid. 
5.44.4 DamagetoanotherContractororSub-Contractor. 
5.44.5 ClaimsfiledonreasonableevidenceindicatingprobablefilingofClaims. 

When theabove grounds are removed paymentshall bemadefor amountswithhelddueto them. 
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5.45. INJURYTOPERSONS&PROPERTYOWNER: 
5.45.1. TheContractorwillbeliablefor&shallindemnifytheEmployeragainstanyliability,loss,claimor 

proceeding, whatsoever, arising under any statute or at common law in respect of personal 
injury to or death of any person, whomsoever, arising in course of or caused by carrying out of 
Work, unless due to any act of the Employer or of any person for whom the Employer is 
responsible. 

5.45.2. Exceptfor such loss & damages as is at risk of the Employer under Clause 5.47.B & 5.47.C of 
these Conditions (if applicable), the Contractor shall be liable and shall indemnify the Employer 
against any expense, liability, loss, claim or proceedings in respect of any injury or damage, 
whatsoever,toanyproperty,real orpersonal,in sofarassuch injury ordamage arisingoutof or in the 
course of or by reason of the carrying out of the Work, and Provided always that the sameisdue 
to anynegligence,omission ordefaultof the Contractor,his workers, servants etc. 

 
5.46. INSURANCEAGAINSTINJURYTOPERSONS&PROPERTY: 

5.46.1.  Without prejudice to his liability to indemnify Employer under Clause 5.45 of these 
Conditions, the Contractor shall maintain & shall cause any Sub Contractor to maintain : 
A. Such Insurance as are necessary to cover the liability of the Contractor, or as the case 

maybe,ofsuchSubContractor,inrespectofpersonalinjuryordeathsarisingoutoforin the 
course or caused by the carrying out of the Work; and 

B. SuchInsuranceasmaybespecificallyrequiredbytheContractBillsinrespectofinjuryor damage 
to property, real or personal, arising out of or in the course of or by reason of the 
carrying out of Work & caused by any negligence, omission or default of the Contractor, 
his servants or agents or as the case may be, of such Sub Contractors, his servants or 
agents. The Contractor will produce for inspection relevant Policy or Policies of insurance 
together with the Receipts in respect of the Premium(s) paid under such Policy or 
Policies as & when 
required, so as to do, by the Architect, Provided always that as & when may be 
reasonably required by the Architect the production by either the Contractor of acurrent 
Certificate of Insurance from the Company or Firm which shall have issued the Policy or 
Policies aforesaid, shall be good discharge of the Contractor’s obligation to produce or to 
cause the production of the Policy or Policiesand the Receipts in respect of the 
Premium(s) paid. 

C. TheContractorwillmaintain,inthejointnamesofhimself&theEmployer,suchInsurance asmay 
be requiredin respect of any expense,liability,loss, claim or proceedings, which the 
Employer may incur or sustain by reason of injury or damage to property, real or 
personal, arising out of or in the course of or by reason of carrying out of the Work and 
caused otherwise than by the negligence, omission or default of the Contractor, his 
servant,agents. 

D. Such Insurance as is referred to in immediately preceding paragraph will be placed with 
Insurers to be approved by the Architect& the Contractor shall have to deposit, with the 
Employer, the Policy or Policies & the Receiptin respect of the Premium(s) paid. 

Should the Contractor make default in Insuring or in continuing to Insure as provided in the 
Sub Clauses A & B of this Condition, the Employer may himself Insure against any risk with 
respect to which the default shall have occurred and then may deduct a sum equivalent to 
the amount paid in respect of Premium, from any monies due or to become due to the 
Contractor. 

 
5.47. INSURANCEOFTHEWORKAGAINSTFIREETC.: 
5.47.1 A.TheContractorwill,injointnamesofhimself&Employer,Insureagainstlossordamageby fire, 

storm, tempest, lightening, earthquake, aircraft or anything dropped there from, aerial 
objects,riot& civil commotion,forvalue of all Itemsof Work executed & all unfixed materials & 
goods intended for, delivered to & placed on Work, but excluding temporary plant, tools & 
equipment’s owned or hired by the Contractor and shall keep such work, materials & goods 
soInsureduntilVirtualCompletionoftheWork.SuchInsuranceshallbewithInsurersapproved by the 
Architect& the Contractor will deposit, with the Employer, Policies & the Receipts in respect of 
Premium(s) paid; and should the Contractor make defaultin Insuring or continuing to Insure 
as aforesaid, the Employer may Insure against any risk with respect of which the default shall 
have occurredand deduct a sumequivalent to theamount paid by him in respect of Premium(s) 
from any monies due to or to become due to the Contractor. 

(SignatureoftheContractor) 
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PROVIDED that if the Contractor shall independently of his obligation(s) under Contract 
maintain a Policy of Insurance which covers (interalia) the said work, materials & goods 
against the aforesaid contingencies to the full value thereof, then the maintenance by the 
Contractor of such Policy (ies), shall if the Employer’s interest is endorsed thereon, be a 
dischargeof the Contractor’s obligation toInsure injointnamesofEmployer& Contractor and 
productionbytheContractor, as&whenmayberequiredbytheArchitect,oflatest 
InsuranceCertificatefromtheCompany,whichwillhaveissuedthesaidPolicyorPolicies,shall be a 
discharge of the Contractor’s obligation to deposit with the Employer, a Policy or Policies & the 
Receipt in respect of Premium(s) paid. 

 
B.UponsettlementofanyclaimofInsurance,theContractorwillrestoreWorkdamaged, replace or repair 

unfixed materials or goods, which is destroyed, remove or dispose off any debris & proceed 
with carrying out & Completion of the Work. All monies received from such Insurance shall be 
paid to the Contractor in installments under Certificates of the Architect issued at the Period 
named in the APPENDIX to these Conditions. The Contractor shall not be entitled to payment 
in respect of restoration of Work damaged, the replacement & repair of any unfixed materials 
or goods and the removal & disposal of debris other than the monies received under the said 
Insurance. 

 
5.47.2 All Work executed and all unfixed material intended for, delivered to & placed on or 

adjacent to Work (except temporary stores, plants, tools & equipment’s owned by the 
ContractororSubContractor)shallbeatthesoleriskoftheContractorasregardslossor damage 
by fire, storm, tempest, lightening, earthquake, aircraft or anything dropped there from, 
aerial objects, riot & civil commotion. If any loss or damage effecting the Work or any 
part thereof or any unfixed materials happens by any one or more of the said 
contingencies, then : 

 
A. Theoccurrenceofsuchlossor damage shallbe disregarded incomputingany amount(s) 

payable to the Contractor under or by virtue of this Contract. 
 

B. Contractor, with due diligence, shall restore Work, damaged, replace or repair any 
unfixed materials or goods which have been destroyed or injured, remove & dispose of 
any debris and proceed with carrying out and completion of the work. Restoration of 
damagedwork,the replacement &repairofunfixedmaterials&goodsandtheremoval & 
disposal of debris shall Be deemed to be a variation required by the Architect. 

 
5.47.3 Existing Structures together with all contents thereof & all unfixed materials & goods 

intended for, delivered to & placed on Site (except plant, temporary building, tools & 
equipmentowned or hired by the Contractor) shall be at the sole risk of the Employer, as 
regards loss or damage by fire, storm, tempest, lighting, earthquake, aircraft or anything 
dropped there from, aerial object riot & civil commotion. The Employer will maintain 
adequate Insurance against that risk, if any part thereof or any such unfixed materials or 
goodsis occasioned byany one or moreofsaidcontingenciesthenoccurrenceofsuch 
lossordamageshallbedisregardedincomputinganyamountspayabletothe Contractor under or 
by virtue of this Contract ; 

A. If it is just & equitable so to do, employment of the Contractor under this Contract may 
within fifteen days of occurrence of such loss or damage be determined at the option of 
either Party, by giving Notice by Registered Post or Recorded Delivery from either Party 
may give to other. Within 7 days of receipt of such Notice, either of Parties may give to 
other,awrittenrequesttoconcurappointmentofanArbitratorunderClause5.53ofthese 
Conditions,in order that it may be determined whether suchDetermination shall be 
just&equitable. 

B. Upon giving or receiving by the Bank, of such Notice of Determination or, where a 
reference to Arbitration as aforesaid upholding the Notice of Determination, the provisions 
ofSubClause2,exceptSub-paraiiiofParagraphBofClause5.49oftheseConditionsshall apply. 

C. If no Notice of Determination is served or where reference to Arbitration is made as 
foresaid & if the Arbitrator decides against the Notice of Determinationthen : 

i. The Contractor with due diligence shall reinstate or make good such loss or damage 
and proceed with the carrying out and completion of the Work. 

ii. The Architect may issue instructions requiring the Contractor to remove &dispose of 
any debris; and 
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iii. Thereinstatement & making good of such loss or damage and when required, 

theremoval & disposal of debris will be deemed as a variation required by the 
Architect. 

 
5.48. DETEMINATIONBYTHEEMPLOYER: 
DEFAULT:IftheContractorwillmakedefaultinanyoneormoreofthefollowingareas : 

A. Ifhe,withoutreasonablecause,whollysuspendsexecutingWorkbeforeCompletion,or 
B. IfhefailstoproceedregularlyanddiligentlywiththeWork,or, 

 
C. If he refuses or neglects to comply with written notice by the Architect or the Employer 

requiring him to remove defective work or improper material(s) or good(s) and by such 
refusal or neglect the Work is materially affected, or 

D. IfhefailstocomplywithProvisionsofClause5.25, 
Then Architect may give him notice by Registered Post or Recorded Delivery specifying 
default& if the Contractoreithershall continuesuch defaultfor seven days after receiptof 
notice and shall at any time thereafter repeat such default (whether previously repeatedor 
not), then the bank without prejudice to any other rights or remediesmay within seven 
days after continuance or repetition of notice by Registered Post or Recorded Delivery 
forthwith determine employment of the Contractor under this Contractor, provided that 
such notice shall not be given unreasonably or vexatiously. 

 
5.48.1. BANKRUPTCYOFTHECONTRACTOR:IntheeventofContractorbecomingbankruptormaking a 

composition or arrangement with his creditors or being a Company having a winding up order 
made or (except for purposes of reconstruction) a resolution for voluntary winding up 
passedorareceiverormanagerofhisbusinessorundertaking,dulyappointed,orpossession taken by 
or on behalf of the holders of any debentures secured by a floating charge of any property 
comprised in or subject to the floating charge, the employment of the Contractor under this 
Contract will be forthwith automatically determined but same may be reinstated if the 
Employer & the Contractor, his trustee in bankruptcy, liquidator, receiver or manager, as the 
case may be, shall so agree. 

 
5.48.2. The Employer shall be entitled to determine the employment of the Contractor under this 

Contract,if the Contractorshallhave offered orgiven oragreed to giveto any person any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do or forbearing to show favor or disfavor to a person relating to 
this Contract or any other Contract with Employer, or if the like shall have been done by any 
person employed by the Contractor (whether with or without the knowledge of the 
Contractor), or if in relation to this Contract or any other Contract with the Employer the 
Contractor or any of his person or acting on his behalf shall have committed any offenceunder 
the prevention of corruption act, or shall have given any fee or reward the receipt of which is 
an offence under the Local Government Act. 

 
5.48.3. IfemploymentofContractorisdeterminedas aforesaid&solongasithas notbeenreinstated 

&continued,followingwillbethe respectiverights &dutiesoftheEmployer&theContractor: 
A. TheEmployermayemploy& pay otherperson to carry out&completetheWorkandhe or they 

may enter upon the Work/Site and use all temporary plant, machinery, appliances, goods 
& materials intended for, delivered to& placed on or adjacent to the Work& may purchase 
all materials & goods necessary for the carrying out & completion of Work. 

B. The Contractor will, if so required by the Employer or the Architect, within ten days of the 
Date of Determination, assign to the Employer without paying benefit of any agreementfor 
the supply of materials or goods and/or for the execution of any Item of Work for the 
purposes of this Contract, but on the terms that a Supplier shall be entitled to make any 
reasonable object-tion to any further assignment thereof by the Employer. In any case 
Employer may pay any Supplier for any materials or goods delivered or any Item of Work 
executed for the purpose of the Contract (weather before or after the Date of 
Determination), in so far as price thereof has not already been paid by Contractor. 
Employer’s rights under this paragraph are in addition to his rights to pay Nominated Sub 
Contractors,asprovided,inpaymentsmadeunderthisParagraph,maybededucted from any 
sum due or to become due to the Contractor. 

C. TheContractorwillas& when requiredinwritingbytheArchitectsotodo (butnotbefore) remove 
from the Work / Site any temporary buildings, plant, tool, machinery, goods & 
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materialsbelongingtoorhiredbyhim.Ifwithinreasonabletimeaftersuchrequirementhas 
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been made the Contractor has not complied therewith then the Employer may (butwithout 
being responsible for any loss or damage) remove & sell any such property of the 
Contractor, holding the proceeds less all costs incurred to the credit of the Contractor. 

D. The Contractor will allow &pay to Employer an amount of any direct loss &/orany damage 
caused to the Employer by Determination. Until after Completion of Work under Paragraph 
(A) ofthisSub-Clause,theEmployershall notbeboundby anyProvisionofthis Contract to make 
any further payment to Contractor, but upon such completion & verification, within 
reasonable time, of account therefore, the Architect will Certify the amount of expense 
incurred by Employer and amount of any direct loss &/or damage caused to Employer by 
Determination and if such amounts, when added to the 
moniespaidtotheContractorbeforetheDateofDeterminationexceedtotalamountwhich would 
have been payable on due Completion in accordance with this Contract, the difference 
shall be a debt payable to the Employer by Contractor; and if the said amount(s), when 
added to the said monies, be less than the said total amount, the difference shall be a 
debt payable by the Employer to the Contractor. 

 
5.49. DETEMINATIONBYTHECONTRACTOR : 
5.49.1 Withoutprejudicetoanyotherrights&remedieswhichtheContractormaypossess,if: 

A. The Employer does not pay the Contractor the amount due on any Certificate, within the 
Period of Honoring Certificate named in APPENDIX to these Conditions and continues such 
default for 7 days after receipt by Registered Post or Recorded Delivery of a Notice from 
Contractor stating that Notice of Determination under this Condition will be served if 
payment is not made within seven days from receipt thereof; Or, 

B. EmployerinterfereswithorobstructsIssueofanyCertificatedueunderthisContract;Or, 
C. The carrying out of the whole or substantially whole of the incomplete Work (other than 

execution of Work required under Clause 5.42 of these Conditions) is suspended for a 
continuous period of the length by reason of : 
i. Forcemajeure,Or 
ii. Lossordamageoccasionedbyanyoneormoreofthecontingenciesreferredtoin Clauses 5.47.A 

and 5.47.B of these Conditions (if applicable), Or, 
iii. Civil commotion,Or, 
iv. Architect’sInstructionsissuedunderClauses5.5.3, 5.30.1&5.38.2,Or, 
v. The Contractor not having received in due time necessary Instructions, Drawings & 

Details or Level from the Architect for which he applied in writing on a date whichhaving 
regard to the Date of Completion stated in the APPENDIX to these ConditionsOr to any 
Extension of Time under Clause 5.40 of these Conditions, was neither 
unreasonablydistantfromnorunreasonably closetothe date on whichitwasnecessary him 
to receive the same, Or, 

vi. Delay on part of artists, tradesmen or others engaged by the Employer in executing 
work not forming part of this Contract, Or, 

vii. Opening up for inspection of any work covered up or testing of any of work, materials 
orgoodsinaccordancewithClause5.36.7oftheseConditions(includingmaking good in 
consequence of such opening up or testing), unless the inspection of test showed that 
the work, materials or goods were not in accordance with this Contract. 

 
Then Contractor may thereupon, by Notice by Registered Post or Recorded Delivery to 
Employer, forthwith determine employment of the Contractor under this Contract; 
provided to that such Notice shall not be given unreasonably or vexatiously. 

 
5.49.2 Upon such Determination, then without prejudice to the accrued rights & remedies of 

either Party or to any liability of the classesmentionedin Clause 5.43 of these Conditions, 
which may accrue either before the Contractor will have removed his temporary plants, 
machinery, appliances, goods & materials or by reasons of his so removing the same, the 
respectiverights&liabilitiesoftheContractor&theEmployershallbeasfollows,thatis to say : 

A. The Contractorshall with all reasonable dispatch & in such manner& with such precaution 
as willpreventinjury,deathordamage of theclassesin respectfor which, before the date of 
Determination, he was liable to indemnify the Employer under Clause 5.42 of these 
Conditions,removefromtheSiteallhistemporary buildings,plant,machinery,appliances, goods 
& materials and shall give facilities to do the same, but subject always to the provisions of 
Sub Paragraph iii ofParagraphB of this SubClause. 
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B. After takinginto accountamounts previouslypaidunderthisContract, theContractorshall be 
paid by the Employer : 
i. TheTotalValueoftheWorkcompletedasontheDateofDetermination. 
ii. Total Value of Work executed (but not completed) as on the Date of Determination,the 

value being ascertained mutates in accordance with Conditions of this Contract. 
iii. Cost of materials & goods properly ordered for the Work, for which Contractor have 

paid or of which the Contractor is legally bound to pay and on such payment by the 
Employer,materials & goods, so paid for, shall become the property of the Employer. 

iv. ThereasonablecostoftheremovalunderParagraph(I)ofthisSubClause. 
 

Provided that in addition to all other rights, the Contractor, upon such Determination, may 
take possession of and will have a lien upon all unfixed materials which may have become 
property of Employer, until payment is made for all the monies due to the Contractor by the 
Employer. 

 
5.50. CO-ORDINATIONOFWORK: 

At Commencement of Work & from time to time, the Contractor will confer with Sub 
Contractors& 
other persons engaged on separate Contracts in connection with the Work and with the 
Architect for the purpose of the co-ordination & execution of the various phases of the Work. 
The Contractorshall ascertain the Sub Contractors, persons engaged on separate contracts in 
connection with the Work, the extent of all chasing, cutting & filling of all openings, holes, 
grooves etc., as may be required to accommodate various Services and the position of all 
outlets, traps etc. in connection with the installation of plant & services and arrange for the 
construction of Work accordingly.The breaking& cuttingof completed Itemsof Workmust be 
avoided. 

 
5.51. LABOUR: 

The Contractorwill employ nochildlaborunder14years age,on Work.Iffemales areengaged, the 
Contractorshall make necessary arrangements for safeguarding small children andkeeping 
themawayfromtheSite.NolaborerwillstayattheSiteofWork,excepttheauthorizedguards. 

 
5.52. PROTECTIONOFTREES&SHRUBSETC.: 

Trees & Shrubs designated by the Architect shall be protected from damage during the courseof 
execution of the Work and the earth level shall not be changed within three feet of such 
trees.Where necessary,such trees & shrubs shall beprotectedby means of temporary fencing. 

 
5.53. GUARANTEE: 
5.53.1 Besides guarantees required elsewhere, the Contractor shall guarantee the Work in general for 

Sixmonths asnotedin the APPENDIXto these Conditions. 
 

5.53.2 All required guarantees shall be submitted to the Employer by the Contractor when requesting 
payment of Certificates. 

 
5.54. ANTIQUITIES: 
5.54.1. All fossils & other objects of interest or value, which may be found on the Site or in excavating 

the same during the progress of Work, shall become property of the Employer. The Contractor 
shall carefully take out & preserve all such objects and shall immediately or as soon as 
convenient, deliver the same into the possession of the Employer. 

 
5.54.2. If in the opinion of the Architect, compliance with the provisions of proceeding of this Sub 

Clause has involved the Contractor direct loss and/or expense for which he would not be 
reimbursed by a payment made under any other provision in this Contract, then the Architect 
shall ascertain the amount of such loss and/or expense. Any amount so ascertained shall be 
added to the Contract Sum and if any Interim Certificate is issued after the date of 
ascertainment, any such amount shallbeadded totheamount which would otherwise be stated as 
due in such Certificates. 
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5.55. EXCEPTEDMATTERSFROMARBITRATION: 
If the dispute of difference pertains to the under notedmatters (called Excepted Matters), the 
decision of the Employerin writingshall befinal,conclusive & bindingtotheParties: 

A. Architect’sInstructions. 
B. TransactionswithLocalAuthorities. 
C. ProofofQualityofMaterials. 
D. AssigningorSublettingtheContractWork. 
E. Certificate as to the cause of Delay on the part of the Contractor & justifying Extension of 

Time. 
F. Rectifyingthedefectspointedoutduring‘DefectsLiabilityPeriod’. 
G. NoticetotheContractortotheeffectthatheisnot proceedingwithduediligence. 
H. CertificatethattheContractorhasabandonedtheContract. 
I. NoticeoftheDeterminationoftheContractbytheEmployer. 

 
Any other decision,opinion, direction, certificate orany refusal of the Architect to give any of the 
sameshallbesubjectto anyrightof Arbitration& reviewinthesamewayinallrespect(including provision 
as to opening) as if it was a decision of the Architect under following Clause. 

 
5.56. ARBITRATOR: 

All disputes & differences of any kind whatever, which may at any time arise between the 
Parties hereto, relating or concerning Work or the execution or maintenance thereof or the 
rights touching or concerning Work or the execution or maintenance thereof or the execution, 
remainingoperationoreffectthereofortotherightsorliabilitiesofthePartiesorarisingoutof or in 
relation thereto, weather during or after Determination for closure or breach of Contract 
(otherthan those in respect of which the decision of any person is by the Contract expressed 
to the final & binding), shall after a written notice by either Party of contract to the other of 
them, and to the Employer, hereinafter mentioned, be referred for Arbitration to the Sole 
Arbitrator, to be appointed as hereinafter provided. For the purpose of appointing the Sole 
Arbitrator referredto above,theEmployershallsendwithin thirty days of receiptof thenotice to 
the Contractor, a panel of the names of persons who shall be presently unconnected with the 
organization for which the Work is being executed. 

 
The Contractor shall, onreceipt of the names, selectanyone of the suchnamedpersonsto be 
appointedasSole Arbitrator& communicate same to Employer within thirty daysof receipt ofthe 
names.TheEmployershall thereuponappointthesaidperson theSole Arbitrator.Ifthe 
Contractorfailstocommunicatesuchselectionasprovidedabovewithintheperiod specified, the 
component authority shall make the selection and appoint the selected personas theSole 
Arbitrator.IftheEmployerfailstosendtheContractorthe panelofthreenamesas aforesaid within the 
period specified, the Contractor shall send to the Employer, a panel of three names of persons 
who shall be all unconnected with either party. The Employer shall on 
receiptofthenamesasaforesaidselectanyoneofthepersonsnamedandgetappointed him as a Sole 
Arbitrator. If the Employer fails to select the person and appoint him as a Sole Arbitrator 
within thirty days of receipt of the panel and inform the Contractor accordingly, the Contractor 
shall be entitled to appoint one of the person from the panel as a Sole Arbitrator and 
communicate his name to the Employer. 
If the Sole Arbitrator so appointed is unable or unwilling to act or resign his appointment or 
vacates his office due to any reason, whatsoever, another Sole Arbitrator shall be appointedas 
aforesaid. 
The Work under the Contract shall however continue during the Arbitration Proceedings andno 
payments due or payable to the Contractor shall be withheld on account of such 
proceedings.The 
Arbitrator shall be deemed to have entered on the reference on the date he issues notice to 
both the Parties fixing Date of First Hearing. The Arbitrator may, from time to time, with the 
consentof Parties, extend time for making & publishing the Award. The Arbitratorshall give a 
separate Award for each of dispute or difference to him. The Arbitrator shall decide each 
dispute in accordance with the Terms of this Contract and give reasonable Award. The venue 
of the Arbitration shall be such place as may be fixed by the Arbitrator on his sole discretion. 
The fees of the Arbitrator, if any, required to be paid before the Award is made & published, 
shall be borne half & half by each of the Parties. The Cost of the reference & of the Award 
including the fee, ifany, of the Arbitrator, who may direct to& bywhom in whatmannersuch 
cost or any part thereof shall be made & fixed or settle the amount of costs to be so paid. 
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Award of the Arbitrator shall be final & binding on both Parties. Subject to the aforesaid, the 
provisionofIndianArbitrationAct–1950,oranystatutorymodificationorreenactmentthereof and 
the Rules made there under & enforced for the time being, shall apply to the Arbitration 
ProceedingsunderthisClause.ThePartiesheretoalsoagreethatArbitrationunderthisClause shall be 
a condition precedent to any right to action under the Contract with regards to the matters 
hereby expressly agreed to be so referred to Arbitration. 

 
5.57. PROTECTION&CLEANING: 
5.57.1.  The Contractor shall protect & preserve the Work from all damages or accidents by 

providing any temporary roof, window & door coverings, boxing or other construction as 
requiredbytheEmployer.ThisProtectionshallbeprovidedforallpropertyadjacenttotheSite as well 
as on the Site at the Contractor’s cost & expense. 

 
5.57.2.  TheContractorshallproperlycleantheSite&theWorkasitprogressesandshallremoveall the 

rubbish and debris from the Site, from time to time, as is necessary and directed.After 
completion of the Work, the contractor will ensure that the Premises and/ or the Site is 
cleaned,surplus materials& debris,sheds etc.are removed,areas underfloors are clearedof 
rubbish,gutters& drainscleaned,doors&sasheseased,locks&fastenings oiled,keys clearly labeled 
& handed over to the Employer, so that the whole is leftfitfor immediate possession, 
occupation & use to the satisfaction of the Employer, the Architect& the Site Engineer. 

 
 
 
 

(Signature&SealoftheContractor) 
Dated : 
Place
 :
Address : 
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APPENDIXTOGENERALCONDITIONSOFCONTRACT 

 
6.01. DEFECTSLIABILITYPERIOD :12(TwelveMonths)afterVirtualCompletion. 

 
6.02. PERIODOFFINALMEASUREMENTS :WithinFifteenDaysafterCompletion. 

 
6.03. DATE OFCOMMENCEMENT :Within5(FIVE)DaysofAwardofWork. 

 
6.04. DATE OFCOMPLETION :Within40 (Forty)DaysofAwardofWork. 

 
6.05. COMPLITIONPERIOD :FORTYDAYS,IncludingFIVEDAYSMobilizationPeriod. 

 
6.06. MOBILIZATIONPERIOD  :FIVEDAYS 

 
6.07. AGREEDLIQUIDATEDDAMAGES : Rs.1/2%(HalfPercent)ofWorkAwardValueperWeek 

Subjecttoceilingof5%TenPercentofContractSum. 
 

6.08. VALUEOFWORKFORINTERIM 
CERTIFICATES : Rs.10,00,000.00(RupeesTenLac). 

 
6.09. EARNESTMONEYDEPOSIT(E.M.D.) : Rs.30,000.00only(RUPEESTHIRTYTHOUSANDONLY). 

 
 

6.1. PERFORMANCEGUARANTEE(P.G.) : 2%ofAcceptedTenderValueasperWorkAward 
LetterincludingRupeesTenThousanddeposited as 

E.M.D.shallbeDepositedtowardsP.G.attheTimeof Executing 
& Signing FORMAL AGREEMENT. 

 
6.11 SECURITYDEPOSIT(S.D.) : 10%AmountofInterimBillsforFirstRs.3.00Lac,7.50% 

fornextRs.3.00Lac&5%forBalanceAmountabove 
Rs.6.00Lac.S.D.shallbeinclusiveof2%P.G. 

 
6.12 LIMITOFRETENTIONFUND : 10%ofTotalCompletionCost. 

 
6.13      REFUNDOFSECURITYDEPOSIT : Within15(Fifteen)DaysafterCompletionof‘Defects 

LiabilityPeriod’. 
 

6.14 PERIODOFARCHITECT’SCERTIFICATION:WithinFiveDaysofRaisingInterimBills&WithinTwenty 
DaysofRaisingFinalBillbytheContractor. 

 
 
 
 
 
 

 
(Signature&SealoftheContractor) 
Dated : 
Place
 :
Address: 
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SPECIALCONDITIONSOFTHECONTRACT 

7.01. RATESTOINCLUDE: 
Rate will include Cost of Labor, Materials etc. required for execution & completion of the Work. 
The Contractor will be deemed to have included costs, expense & liabilities of all risks of every 
kind in executing, completing& handing over the possession of the Work to the Employer.While 
quoting their Rates, the Contractor shall include, if otherwise not stated herein before, necessary 
cost of purchasing Samples & materials required for execution & completion of the Work. 

 
7.02. ACCEPTABLETENDER: 

Rates quoted by the Contractor should be just & reasonable. The Contractor shall quote Rate of 
after exact analysis & computation of various costs involved for execution & completion of the 
particular Item of Work considering the Drawings, Specifications & various Conditions of the 
Tender Document. In case it is noticed that the rates quoted by the Contractor for any Item are 
unusuallyhighorunusuallylow,itshallbeasufficientreasonforrejectionoftheTenderunlessafter scrutiny 
of the said analysis, which shall be furnished by Contractor as & when required, the Architectis 
convinced about the reasonsofsuchunusually loworhighRates.The Contractor shall 
quotesameratesforsimilarItemsofWorkindifferentSections.IftheRatesforsimilarItemsofWork 
indifferentSections are different,thenthelowestRateofsuchItemintheparticularSectionshall be 
considered as Final Rate.Discount which are given at the end of tender should not be more 
then 10% 

 
7.03. MODEOFMEASUREMENTS: 

TheArchitectshall,fromtimetotime,intimatetotheContractorthatherequirestheItemsofWork to be 
measured & the Contractor shall forthwith attend or send his authorized engineer to assist the 
Architect or his authorized representative for taking such measurements & to give all assistance. 
Shall the Contractor not attend or neglect or omit to send such agent, and then the 
measurements taken by the Architect or his authorized representative shall be final & binding to 
the Contractor and shall be without appeal. The Contractor or his authorized agent may, at the 
time of recording measurements, take such notes & measurements as he may require. All 
authorizedExtraItemsofWork,omissionsorvariationssanctionedbytheArchitectinwritingshall be 
included while recording measurements. The recording of Final measurements shall be done 
within the Time Limit as stated in the APPENDIX to the General Conditions. Claims of the 
Contractor, if any, shall become a part of Final Measurements & the Contractor shall not be 
allowed thereafter to claim anything extra, whatsoever. 

 
7.04. RUNNINGPAYMENTSTOBEREGARDEDASADVANCE : 

All Running Payments against Interim Certifications shall be considered as Advance against Final 
Payment & not payment for actual work done till that stage of Certification. Running Payment 
shall not preclude the requiring of bad, unsound & imperfect or unskilled work to be removed & 
repaired or reconstructed, as desired by the Architect. The Final Bill shall be submitted by the 
Contractor within the Period specified in the APPENDIX to the General Conditions of the Contract 
and the payment for Final Certification thereof shall be conclusive & binding upon all the Parties 
hereto. 

 
7.05. POWER&WATER: 

The Contractorshall make his own arrangements forPower& Waterrequiredforexecution of this 
Contract, at his own cost & expense. The Contractor shall pay all the fee & charges legally 
requiredforinstallation of thesame & the costof maintenance& runningthe sameshallbeborne by 
the Contractor. However if the Contractor uses the Power & Water from the Source of the 
Employer,heshallhavetopaytotheEmployerthechargesforconsumptionofthesame@1.50% of the 
Total Amount of Items of Work for which the Contractor uses any of the two and the amount thus 
calculated @ 1.50% shall be subsequently recovered by deducting such amountfrom any 
payment or monies due or to become due to the Contractor by the Employer. 

 
7.06. WORKMEN’SCOMPENSATIONACT: 

In every case in which, by virtue of the provisions of Section–12, Sub Section–1 of Workmen’s 
Compensation Act–1923 with latest Amendments, the Employer is obliged to 
paycompensationtoaworkmanemployed bytheContractor, amount of compensationpaid without 
prejudiceto the RightoftheEmployerunderSection12SubSection 1of thesaid Act, theEmployershall 
be at liberty to recover such amount or any part thereof by deducting it from Security Deposit or 
from any monies due to the Contractor, whetherunderthis Contractorotherwise.TheBankwill notbe 
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boundtocontestanyClaimmadeagainst himunderSection12SubSection-1ofthesaidAct, except on the 
written request 
of the Contractor & upon him giving to Employer, full Security of all cost for which the Employer 
may become liable as a result of contesting such Claim. 

 
7.07. WORKINGHOURS: 

TheWorkmustbecompletedwithintheTimespecifiedinthisDocument.Iffoundverynecessary to make 
up for the lost time, the execution of the Work may be carried out during late hours & on 
holidays afterseeking the Employer’s prior written permission to do so. The Contractor shall not 
claim any extra, whatsoever, to carry out execution of Work in such non-working time & 
holidays. Charges for Electricity requiredfor such purposes shall be borne by the Contractor. 

 
7.08. LABOURHUTMENTS: 

Unless or otherwise specified elsewhere in this Document, the shelter or stay arrangements for 
the laborers engaged for the execution & completion of the Work shall be arranged by the 
Contractor at his own cost & expense and responsibility. 

 
7.09. DECREASEOROMISSIONOFITEMSOFWORK : 

Any Item of Work of this Tender Document can be partly and fully omitted as per the 
Instructions,directionsoftheArchitect&Contractorshallnothaveanyclaim,whatsoever,inthis regard. 

 
7.10. WORKMANSHIP: 

Workmanship will be best available of high standards to satisfaction of Architect. Use of special 
artisan, tradesmen must be made for specialized Items, expenditure be made in quoted Rates. 

 
7.11. STACKINGOFDISMENTALEDMATERIALS: 

Allexistingfixedmaterials&furnitureitems/fixturewillberemovedfrompresentlyfixedpositions by the 
Contractor in a manner that minimum damage is caused to the such removed / 
dismantledarticles.Thefurnishingitems,furnitureorotheritems/articles,soremoved,shallbe stacked 
& stored/kept at a place as directed by the Architect. During the course of theexecution of the 
Work, the Contractor shall cover all such stacked or stored items/article with necessary 
tarpaulin; canvass sheet or other covering material as desired by the Architect. It is deemed 
understood that while working out Rates of such items for Tendering, the Contractor 
musthavehadaddedallcosts&expenditurestobeincurredonsuchproperlycovered stacking or storing 
of Dismantled Items, as the case may be and he shall not claim anything extra, whatsoever, on 
this behalf. 

 
7.12. BOXING,TEMPLATES&STACKING: 

A. TheContractorshallbefullyresponsibleforprovidingandmaintainingandboxingrequired for the 
protection of cover of finished work if left unprotected. He is also to clean out all 
shelving’s,outendsandotherwastefromallpartsoftheworksbeforein-fillingsare done. 

B. Templates, Boxes and Moulds shall be accurately set out and rigidly constructed so that 
they remain accurate during the time they are in use. 

C. All unexposed surfaces of WoodforFalse Ceiling,Back Fillet,DoorFrame Backs, Cupboard 
Frame etc. are to be treated with two coats of approved Wood Preservative before fixing. 

D.  Only first class workmanship shall be accepted. The contractor shall maintain uniform 
quality, looks & consistency in workmanship throughout. 

E. Anydiscrepancyinthespecificationsmentionedherewithandinthescheduleof quantities and 
the Drawings must be brought to the notice of the Architect immediately. 

 
7.13. JOINERY: 

Joinery is to be prepared immediately after the Award of the Contract and the same shall be 
framed up, bonded &waged up. Anyportions that arewarped or found with other defectsare to 
be replaced 
before wedging up. The whole of the work to be framed & finishedin a workmanlike mannerin 
accordance with the Detailed Drawings, wrought & wherever required, fitted with all necessary 
metal ties, straps, belts, screws, glue etc. Running beaded joints are to be cross-tongued. 
Joinery work generally to be finished with Fine Sand / Glass Paper. 
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7.14. HARDWARE&METALS: 

Thehardwarethroughoutshallbeofapprovedmake&manufacture,wellmade&equivalent to in every 
respect with the Samples to be deposited with the Architect by the Contractor. The Contractor 
may be required to produce & submit Sample from many different sources and the Architect 
decision for the selection of the particular Sample thereof shall be final, binding & without 
appeal.Unless otherwisespecified,fittingsgenerallyshall beofoxidizedbrass andshall be suitable 
for their intended purpose. In any case all the fittings shall have to be got approval of the 
Architect before the Contractor procures the same at the Site of Work. 

7.15. GLAZING: 
GlasswillbeofrequiredmakecomplyingwithI.S.3548/1996asperSpecifications.PolishedPlate Glass 
will be of “Glazing Glass“ quality& that for Mirror shall be of “Silver Glass” quality, conforming to 
I.S. 3438/1965 or as per approved Sample & quality. The Compound for Glazing to metal is to 
be a non-hardening compound manufactured for the purpose and of a brand & quality approved 
by Architect. While Cutting Glass, proper cushion shall be made for expansion/contraction. Each 
piece of Glazing shall be cut from one whole sheet, unless shown otherwise in the Drawings. On 
Completion of the Work, the Contractorshall clean all glassfrom both side using required 
Cleaning Compound and replace all cracked/scratched/broken glass and leave the same in good 
condition. 

 
7.16. PAINTS: 

All Painting materials will be as per Specification, of required shade & color and of required 
make & brand and shall be brought at Site of Work in the original Manufacturer’s Containers 
with there Seals & Mono etc, unbroken & clearly marked with the Manufacture’s Name & Trade 
mark along with a description of contains, ingredients & color. All painting material shall be 
stored at the Site of Work. For Spray Painting, appropriate nozzle & exact pressure will be 
maintainedsoas to givesmooth& evenfinishingcoatthroughoutthesurface to thesatisfaction of the 
Architect. Thinning of paint for brushing shall not be allowed. Wood Preservative as specified 
shall be applied on all concealed surfaces of wood &wood based materials before using 
thesameat theparticularsite andshall bewell dried. All brushes, tools,pots, kettlesetc, used for 
painting work shall be clean & free from any foreign matter and are to be thoroughly washed 
before using with a different color & paint & applying the primary coat. Metal surfaces shall be 
thoroughly scraped & rubbed with wire brushes and will be made free from rust etc., before 
applying primary coat or final coat. Surfaces of ExistingBoard / Plywood to be painted shall be 
rubbed down, cleaned to the approval of the Architect. 

 
Surfaces of previously painted wood requiring repainting shall be cleaned with water, detergent 
or solvent to remove dirt, grease, etc. Minor areas of defective paint shall be removed by 
scraping to a defined sharp edge & exposed surfaces shall be treated in with Primer & stopped 
with putty. Where Plywood/Board has been previously painted or polished & require repainting 
or re-polishing, scrapping, burning with kerosene stove or rubbing down shall be done to aclean 
smooth surface and the base shall be treated with primer & stopped with suitable putty. Surface 
of previously painted metal requiring repainting shall be cleaned, smoothened,prepared 
described above. Any rust or loose scale shall be removed completely by chipping, scrapping, 
wire brushing, or rubbing with abrasive, sand paper to the bare metal & treated in with primer 
as described. 

 
 
 
 

 
(Signature&SealoftheContractor) 
Dated : 
Place
 :
Address : 
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SPECIFICATIONS&QUALITYCONTROLCONDITIONS 
8.01. QUALITYOFMATERIALS: 

All Materials used for the work shall be of First Quality, without any cracks, Chipping,Breakage 
etc. All the material shall be purchased & brought to the Site by the Contractor, only after the 
Architect’s Written Approvalofthe Samplesubmittedtohimby the Contractor.All theMaterials shall 
be brought to the Site in Company’s original Packing Cases with Manufacturer’s Mono, Code 
Number, and Contents etc. written on it. All the procured materials shall be well 
stackedattheSiteasperInstructionsofthe ArchitectandtheContractorshallnotClaimanythingextra 
from the Employer, if Materials so stacked / stored at the Site get broken, damaged or spoiled, 
whatsoever. 

 
8.02. MATERIALS&ITEMS: 

Material & Items brought by Contractor shall beapproved byArchitect as per theSamplesto 
besubmittedbytheContractorforapprovalandgenerallyinaccordancewiththe 
SpecificationsofIndiansStandards.AlsoifproductsarespecifiedintheSpecificationand/orBill of 
Quantities with Brand Name, Trade Name or Catalogue Reference, the Contractor shall be 
required to obtain the approval of the Architect before using any alternative Brand as 
Substitute. The Contractor will produce all Invoices, Vouchers or receipts for any material(s) if 
called upon to do so by Architect. 

 
8.03. ACTIONWHERENOSPECIFICATION: 

In case of any Item of Work for which there is no specific technical Specification, such Item of 
Work shall be carriedout in accordance with I.S.I. Specifications andin the eventof their being 
noI.S.I.Specification,suchWorkshallbecarriedoutaspertheInstructionsoftheArchitect. 

 
8.04. SAMPLES&PROTOTYPE: 

Samples of all materials shall be submitted to Architect for approval, before the Contractor 
orders or delivers the materials at the Site. Samples with their packing are to be given free of 
charge to the Architect by the Contractor and should any materials be rejected, they will be 
removed from the Site at the Contractor’s cost & expense. Samples shall be retained by 
Architect for comparison with materials, which may be brought at the Site foe execution. The 
Contractor will submit specimen finishes of colors, fabrics etc. to the Architect, before 
proceeding with execution of Work. 

 
8.05. CHANGEOFSPECIFICATION: 

Wherever Change of Specifications of any specified materials is required, the same shall bedone 
in writing by the Architect on receipt of a written request by the Contractor stating the reasons 
or circumstances to do so. However Change of Specification and Variation,Substitution, Change 
or Alteration of Specification of any Material shall be made only as per 
variousconditionsdescribedelsewherein thisDocument.TheContractor’srequestforExtension of 
Completion Period because of Time Loss due to Change in Specifications, if any, shall not be 
entertained by the Employer and no Financial Claims, whatsoever, shall be paid by theEmployer 
to the Contractor. 

 
8.06. SPECIFIEDMATERIALSNOTTOBESUBSTITUTED,CHANGEDORALTERED: 

While executingthe Work, it shall be responsibility of the Contractor to use all Materials only of 
the Brand Names, Company’s makes & Manufacturer’s Trade Names & Code Numbers as 
specified in following “List of Specifications”. The Contractor will strictly adhere to he Brand 
Names, Company’s Makes and Manufacture’s Trade Names & Code Numbers of variousMaterials 
asnamed in the said “Listof Specifications”, for execution of the Work or part thereof and he 
shall not at all substitute, change or alter any Material with a different Brand Name, Company’s 
Make and Manufacturer’s Trade Name & Code Number without seeking Architect Prior Written 
Consent to do so. 

 
However if in Architect’s opinion equivalent Quality of a Particular Material whose Brand, Code, 
Manufacture & Make has been Specified in the following List is available on Cheaper Rates in 
Market,theArchitectmayathissolediscretion,inwriting,substitute,changeoraltersamewith an 
equivalent material of a different Make, Manufacture, Brand or Trade Name and inform the 
Employer in writing about this. Or in case any Material of the Specified Make, Manufacture, 
BrandorCoderequiredforthe Workoranypartthereof,isnotavailableintheMarket,then the 
ContractorshallproduceaCertificatetothiseffectwhich shallbedulysigned(withseal & date) by an 
Authorized Officer of the particular Company or Manufacturer, as the case may 
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be. Such Certificate in original shall be submitted to the Architect with a copy to the Employer. 
On receipt of such “Certificate of Non availability” of Material of a Particular Make, Brand, 
Manufacture or Trade Name, Architect may at his sole discretion, in writing, substitute, change 
or alter same with an equivalent material of a different Make, Manufacture, Brand or Trade 
Name. 
However, in both above said circumstances, Difference in Prevailing Rates of the two different 
Brands, Codes, Make &Manufacturers, shall beadjusted in the Payments to the Contractor or to 
be due, by the Architect while Certifying any of the Contractor’s Interim or Final Bill of the 
Work, by addingorsubtractingthe Net AmountofDifference due to theRates,as the casemay be. 

 
8.07. LISTOFAPPROVEDMAKE,MANUFACTURERS&BRANDSOFSPECIFIEDITEMS: 

(THEMAKELISTEDBELOWSHOULDBEFIRSTAPPROVEDBYTHEBANKBEFOREUSEINCONSTRUCTION) 

01. BLOCK BOARDS :19.00MMBWRGRADECONFORMINGTOIS1659 
CENTURY/GREENPLY/‘AUSTINPLY’. 

 
02. PLYWOOD SHEETS :4MM/6MM/12MM/19MMCONFORMINGTOIS 

710(BWRGRADE)CENTURY/GREENPLY/‘AUSTINPLY’ 
 

03. LAMINATED ON VERTICAL SURFACE :1.0MMCONFORMINGTOIS2046CENTURYLAM,  
GREENLAM, AUSTINLAM. 

 
04. LAMINATED ON HORIZONTAL SURFACE :1.5MMCONFORMINGTOIS2046CENTURYLAM  
GREENLAM,AUSTINLAM. 

 
04. HINGES, MAGNETICCATCHERS, SLIDING 

CHANNEL,HANDLES,TOWERBOLTS :GODREJOR‘HETTICH 
 

04. LOCKS&CUPBOARDLOCKS :‘GODREJ’OR‘DOORSET’OR‘HETTICH’ 
 

05. FLOORSPRINGS&DOORCLOSERS :HETTICH’OR‘EBCO’OR‘DOORWAY’/DORMA 
 

06. GLASS & MIRRORS :‘MODIFLOAT’OR‘SAINTGOBAIN’ 
(BRANDED) 

07. MELAMINEPOLISH&SEALER : ‘M.R.F.’OR‘NEROLAC’OR‘ASIAN’ 

08. SCREWS,NUTS&BOLTSETC. : ‘NETTLEFOLD’OR‘GKW’ 

09. ADHESIVE&GLUE : ‘FEVICOL’OR‘PIDILITE’OR‘ARALDITE’ 

10. HARDWAREFITTINGS : ‘EVERTITE’OR‘ABRO’OR‘GKW’ 

11. WALLPUTTY : ‘BIRLAWALLCARE’OR‘MODIWALL’ 

12. ACRYLICEMULSIONPAINT : WHITEAURA(3P0051)OF‘BERGER’ 
ORSOLEMNYELLOW(7882)“ASIAN’OR‘NEROLAC’ 

13. SYNTHETICENAMELPAINT : ‘ARO’OR“ASIAN’OR‘BERGER’ 

14. P.O.P. FALSECEILING : ‘GYPBORD’OFSAINTGOBININDIALTD 

15. RUBBERIZEDFOAM&EDGES : ‘MANGALAM’OR‘M.M.F 

16. TAPESTRY&UPHOULSTERYCLOTH : INTHEPRICERANGEOFRS.350/-PERR.MT. 

17. VERTICALBLINDS 

 

‘VISTA LEVOLOR’OR‘ROYALTOUCH’ 
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18. FLOORTILES(I.S.I.):VITRIFIEDTILESOF600X600MMPREMIUMQUALITYOFBELLOR‘NITCO’OR 

‘SOMANI’VERMORAOR‘MARBITO’,JOHNSONOR 
 

19. CASTIRONPIPES&FITTINGS :‘KAFI’OR‘B.P.L.’OR‘NICO’ 
 

20. GALVANIZEDIRONPIPES(HEAVYDUTY) :‘TATA’OR‘SWASTIK’OR‘JINDAL’ 
 

21. GALVANIZEDIRONFITTINGS(HEAVYDUTY):‘UNIQUE’OR‘D.G.’OR‘JET’ 
 

22. VITREOUSCHINASANITRYWARES :‘HINDUSTAN’OR‘JOHNSON’OR‘CERA’BRAND 
 

23. C.P.BRASSTOILETACCESSORIES(ISI) : ‘JAGUAR’OR‘HINDWARE’ORESCO’OR GROHE BRAND. 
24. GLAZEDCERAMICWALLTILES :‘SOMANI’OR‘NAVEEN’OR‘NITCO’BRAND. 

 
25. CEMENT :LAFARGE,JAYPEE,ULTRATECH,ACC,MOD 

OR EQUIVALENT 
26. WHITECEMENT : BIRLAWHITE,JKWHITEOREQUIVALENT 

 
27. STEEL FOR REINFORCEMENT :TESTED STEEL OF RATHI, GOYAL, TATA  

OR MAGNUM (TMT STEEL). 
 

28 BRICKS :GHOLEBRICKSOFMETRICSYSTEMORFLYASH. 

29. WOODFORJOINERYFRAMES,PARTITIONS:NATURALLYSEASONED,FIRSTCLASSPINE. 
 

30. ELECTRICALWIRES&CABLES :‘HAVELLS’or‘POLYCAB’or‘FINOLEX’ 
 

31. SWITCHBOARDSHEETS :‘SCHNIDER ,HAVELLS’or‘LEGRAND’(3mm.thick) 

32. SWITCHES&SOCKETS :‘‘SCHNIDER  ,HAVELLS’or‘LEGRAND’(3mm.thick) 
 

33. SWITCHFUSEUNITS :‘ SCHNIDERor‘‘HAVELLS’or‘LEGRAND’ 
 

34. P.V.C.CONDUITS&ACCESSORIES:‘SETIA’or‘B.E.C.’ 
 

35. M.C.B.&D.B. :‘‘HAVELLS’or‘LEGRAND’ 

36. CEILINGFANS :‘HAVELLS’orCROMPTON orPHILIPS 
 

37. WALLMOUNTED FANS :‘HAVELLS’orWIPROorPHILIPS(ofMetal) 
 

38. TELEPHONECABLES :FINOLEXorHAVELLSorPOLYCAB 
 

39. CHANGEOVERSWITCHES :‘‘HAVELLS’or‘LEGRAND’ 
 

40. SWITCHFUSEUNITS :‘ENGLISH’or‘ELECTRIC’ 
 

41. AIRCONDITIONERSINVERTERTYPE(FIVESTARRATING):DAIKINorBLUESTARorCARRIER 
 

42. INFORMATIONOUTLETS:AMP.orD-LINKorSYSTIMAX 
 

43. U.T.P.CATLANCABLE :AMP.orD-LINKorSYSTIMAX 
 

44. PATCHCARDSWITHCONNECTORS:AMP.orD-LINKorSYSTIMAX 
 

45. LANSWITCH :CISCOorD-LINKorLANKSYS 
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DOORS, SHUTTERS, FURNITURE,WOOD, WITHOUT BLACK MARKS/PATCHES COUNTERS, CABINETS, 
TABLESETC.OFFUNGUSANDSHALLBEGOTAPPROVEDFROMTHEARCHITECT&BANK’SENGINEERBEFORE 
BRINGINGTHESAMEATSITE. 
SECTIONAL SIZES STATED IN DESCRIPTION OF SPECIFICATIONS OFALL THE TENDER ITEMS ARE FINISHED 
SECTIONAL SIZES. 
NOTE: 

1. THE CONTRACTOR SHOULD OBTAIN PRIOR APPROVAL FROM EMPLOYER / CONSULTANTS 
BEFOREPLACING ORDERFOR ANYSPECIFICMATERIALS.EMPLOYERMAY/ DELETEANYOFTHE 
MAKESORBRANDSOUTOFTHEABOVELIST. 

2. ALLMATERIALSSHOULDCONFORMTORELEVANTSTANDARDSANDCODESOFBIS. 
3. MATERIALSWITHI.S.I.MARKSHALLBEUSEDDULYAPPROVEDBYTHEBANKSENGINEER 

/ARCHITECT. 
NOTE: - IFANYMATERIALISFOUNDTOBENOTUPTOTHE MARK,THECONTRACTORWILLHAVETO PRODUCE 

ORIGINAL BILLS/CERTIFICATE FROM THE MANUFACTURER OR HIS AUTHORIZED DISTRIBUTOR FOR 

AUTHENTICITYANDGENUINENESS OFTHEMATERIAL FORCONSIDERATIONANDAS PERMAKE APPROVED 

BYTHEBANK.THESAME WILLNOTBECONSIDEREDFORPAYMENT. 

 
8.08. DOCUMENTSREQUIREDINSUPPORTOFORIGINALITYOFSPECIFIEDMATERIALS: 

Architect may requirethe Contractor in writing, at any Stage of execution and beforethe expiryof the Defects 
Liability Period, to produce AuthenticatedCopies of Supply Orders,Bills/Receipts of Materials 
procured by him for Execution of Work and the Contractor will do so within five days of receipt of 
such written Notice by Architect. If the Contractor fails to adhere to such demand, 
Architectmaystop anydue Certification tothe Contractor’sInterimorFinalBill,till such time that 
required papers aremadeavailableto theArchitectbytheContractorand the Contractor shall not 
claim any extra on this behalf. 

 
8.09. RATEANALYSISOFITEMSOFWORK: 

The Contractor shall have to submit “ANALYSIS OF COST” of Rates quoted by him, if required by the 
Architect at any Stage of Execution of the Work. Such Analysis shall be based on the Basic Rates 
mentioned by him including Taxes, Carriage etc. and Overhead & Profit Percentage etc. 

 
8.10. TESTIFYING&CERTIFICATIONOFQUALITYOFMATERIALS: 

In case of doubt of Technical Specifications of particular Material being used for execution ofWork, the 
Architect, to his discretion, may ask the Contractor for carrying out necessary Tests of the same 
from a Reputed Laboratory & submit Certificate to that effect. The Contractor will hereunder give 
Name of Laboratory & Authority to be contacted for carrying out such Tests. All Testwill be 
carried out at the cost & expenditure of the Contractor and the Owner shall not pay anything 
extra on this behalf. 

8.11. SAFETYRULES: 
Suitable scaffolds shall be provided for workmen of all Trades. When a ladder is used an extra laborer shall 

be engaged for holding the ladder and if the ladder is used for carrying materials as shall be 
suitable and handholds shall be provided on the ladder and the ladder shall be given an 
inclinationnotsteeperthan¼(1horizontaltofourvertical).Scaffoldingorstagingmorethan3.25 Mt. 
Ground or Floor swung or suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached bolted, braced & otherwise scoured at least 1 
meter high above the floor or platform of such Scaffolding orstaging& extending along entire 
length with only such opening as may be necessary for deliveryof materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swinging from the building or structure. 
Working platform, gangways & stairways shall be so made that they do 
notsagundulyorunequallyand whereheight of theplatformorthegangwayortheismorethan3.25 Mt. 
Above Ground or Floor Level, they shall be have adequate width and should be suitably fastened 
asdescribed in the Para above. Safeaccess shallbe provided to allworking platform and other 
working places. Every ladder shall be securely fixed. No portable ladder shall be over 9 meter in 
length while the width between side rails in swung ladder shall in on case less than 300mm. for 
ladder up to and including 3.5 meters in length. For longer ladders this width should be increased 
by at least20 mm. for each additional meter of length. Uniform steps spacing shall not exceed 
300 mm. Adequate precautions will be taken to prevent danger from electrical 
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Equipment. No material atany of thesite of Work will be so stacked or placedas to cause danger or 
inconvenience to any persons or the public. Providing suitable fencing shall provide every opening in 
floor of a building or a platform with a suitable means to prevent fall of a person or materials. The 
Contractor shall provide fencing & lights to protect public from accident & 
shallbeartheexpensesofdefenseofeverysuitactionorotherproceedingatlawthatmaybe brought by any 
persons for accident, & shall be bound to bear expenses of defense of every suit action 
orotherproceedings atlawthat maybebrought by any persons forinjury sustainedowing 
toneglectoftheaboveprecautionandtopayanydamagesandcostwhichmaybeawarded in any such suit 
action or proceedings to any such persons or which may with the consent of the Contractor be paid 
to compromise any claim by any such person. 

 
All trenches 1.50Mt. or more in depth will at all time supply with one ladder for each 30.00 Mt. length 
ladder shall be excluded from bottoms of the trench to at least 1.00 Mt. above surface of the ground 
side of the slopes shall be slopped back as and where necessary irrespective of depth to give 
suitable slope to avoid the danger of side collapsing Contractor’s own risk & cost. Excavatedmaterial 
shall notbe placedwithin1.5morasof trench or half of depth or more andin on case same shall be 
placed in area to be further excavated. All surplus materials shall be disposed off at the required 
place for which no extra payment will be made even if double handling is restored to Cutting shall be 
done from tip to bottom, under no circumstances shall underpinning and undercutting be done. 

 
8.12. DEMOLITIONDURINGPROGRESSOF WORK: 

A. All roads & open areas adjacent to the Work site shall either be closed or suitably 
protected. 

B. No electric cable or apparatus, which is liable to be a source of danger over a cable or 
apparatus used by the operator, shall remain electrically charged. 

C. All steps will be taken to prevent danger to persons from risk of fire or explosion of 
flooding. No floor other part of shall be so overloaded with debris of materials as to 
render it unsafe. 

D. All necessary personal safety equipment as considered adequate by the Engineer in 
charge 
Should be kept available for the use persons employed on the Site and maintained in a 
condition suitable for immediate use and the Contractor should take adequate steps to 
ensure proper use of equipment by these concerned. 

E. Workersmixingasphaltedmaterials,Cement&Mortarshallbeprovidedwithgoggles. 
F. Oftheseengagedinwhilewashingandmixingorattackingofcementbagsorany materials,which 

isinjurious to theeyes,shall be providedwith protectivegoggles. 
G. ThoseengagedinweldingWorksshallbeprovidedwithwelder’sprotectiveeyesightlids. 
H. Use of hoisting machine and tackle including their attachment anchorage and supports 

shall conform the following standards or conditions. 
These shall be of good mechanical construction, sound materials and adequate and 

freefrom patent defect and shall be kept in good repair and in good working order. 
I. Every rope used in hoisting or lowering materials or a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 
J. In case of every hoisting machine and of every chain ring book shackle, swivel andpulley 

block used in hoisting or as means of suspension safe working load shall be ascertained 
adequate means. Every hoisting machine and all gear referred to aboveshall be plainly 
marked with in the safe working load. 

K. In case of a hoisting machine having a variable safe working load. Each safe working 
load of the conditions under which it is applicable shall be clearly indicated. No part of 
any machinery or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load of the conditions under which it is applicable shall be clearly  

 
L. indicated. No part ofanymachinery oranygear referred to above in this paragraph shall 

be loaded beyond the safe working load except for the purpose of testing. 
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M. In case of departmental machine the safe working load shall be notified by the Electrical 

Engineer in charge as regard Contractor’s machine the contractor shall notify safe 
working load of the machine to the Engineer in charge whenever or he bring any 
machinery to site of work. Get it verified by the Architect. 

N. Mortars, gearing transmission electric wiring of dangerous part of hoisting appliances 
should be provided with efficient safe guards with such means as to reduce to minimum 
risk ofaccidentaldescent ofload, adequate precautions should be takentoreduceto the 
minimum the risk of any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installations, which are already energized 
insulatingmates,wearingapparel,such as glovessleeves andboth asmaybenecessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
O. All scaffolds, ladders & other safety devices stated or described herein shall be 

maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while in use. Adequate washing facilities should beprovided at or near placesof 
work. 

P. These safety provisions should be brought to the notice of all concerned display on a 
notice board at a prominent place at the work spot. The persons responsible for 
compliance of the safety code shall be named therein by the Contractor. 

Q. To ensure good endorsement of Rules & Regulation of safety Codes, arrangement made 
bytheContractorshallbeopenedinspectionbyLaborOffice/EngineerinChargeof the 
Department of their representative. 

R. Not with standing the above clauses from (1) to (2) there is nothing in these to exempt 
the contract from the operations of any other act or Rule in force in the Republic ofIndia. 
] 

S. Providing suitable fencing with minimum 1.00 Mt. Height will provide every opening in 
FloororWorkingPlatform withsuitablemeanstopreventfallofa personormaterial. 

 
8.13. EQUIVALENCYOFSTANDARDSANDCODES,MEASUREMENTS&MATERAILS: 

Wherever reference is made in Contract to specific Standards & Codes to be met by materials & 
goodstobefurnishedandWorkperformedortested,theprovisionsoflatestEditionorRevisionof Relevant 
standards and codes in effect shall apply, unless otherwise expressly stated in the contract.In 
caseno reference ismadefor any particularwork,relevantISCodeswill be followed. 

 
Providing,opening,measuring&testingdevices&materialsincludingconsumableareincluded 
inScopeofWork.Noseparatepaymentfortestingshallbemadebutratesquotedforvarious items shall be 
deemed to include cost of tests required to ensure specified quality. All materialsshall be of 
standard quality, manufacture by renowned concerns, conforming to Indian Standards 
andshallhavecertificationworkFromBureauofIndianStandardsasfaraspossibleunless 
otherwiseapprovedbyEngineer.TheContractorshallgetallmaterialsapprovedbyEngineer prior to 
procurement and use. The contractor shall furnish manufacture’s certificates,for the 
materialssuppliedbyhimwhenaskedforFurthertothatheshallgetthematerialstestedfroman 
approvedTestHouse,ifaskedforbytheEngineer.Thecostforallthetestsandtestcertificateshall 
bebornebytheContractor.AnymaterialsprocuredorbroughttoSiteandnotconformingto specification of 
the Engineer shall be rejected and the Contractor shall have to remove the same immediately 
from site at his own expenseandwithout any claimforcompensation dueto such rejection. All goods 
& materials to be incorporated in the Work shall be new, unused, of the most 
recentorcurrentmodelsandincorporateallrecentimprovementsindesignunlessprovided 
otherwiseinthecontract.Whereverreferredtointhistenderdocument,onlylatestrevision,which is in 
force till the completion of work of specifications, Codes of Practice and other publications of the 
Indian Standards Institution, shall be applicable. 

 
8.14. WORKSPECIFICATIONS: 

The Work will be executed as per the nomenclature of each Items of B.O.Q., Drawings, 
Specification and Terms & Conditions read with those given in the Contract. In absence of any 
definite provision inthe Specification contained herein. Wherever Specifications are silent the 
construction shall conform to relevant I.S. Code. In case of any dispute arising out of  
interpretation of the above, the Architect’sDecisionshallbefinal& binding.Excavationin 
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foundation willincludeallshoring& protection works requiredforensuringsafety 
duringexecution.Nothingextra will be paidfor wet excavationorbailing out water &Contractor 
willmake his ownarrangement forbailingout water including pumping. 

 

 

8.14. SITECLEARENCE: 
Before the earth work is started, the area coming under cutting and filling shall be cleared of 
shrubs,rankvegetationgrass,brushwood,treesandsaplingofgirthupto30Cm.measuredata height of 
one meter above ground level and rubbish removed outside Bank’s boundary. The roots of trees 
and saplings shall be removed to a depth of 60 Cm. below ground level or 30 Cm. below 
formation level or 15 Cm. below sub - grade level whichever or lower and the holes or hollows 
filledupwiththeearth,rammedorleveled.Theworkofthisnatureshallbecoveredininitialrate of 
earthwork and no separate payment shall be made for site clearance. 

 
8.15. SCOPEOFELECTRICALWORK&GENERALINSTRUCTIONS: 

Scope of Electrical Work shall include design,manufacture,erection,supply,loading, unloading, 
storage, testing & commissioning Electrical Work including labor, tools, tackles, hardware 
consumables & steel fabrication etc. as required. Scope of Work broadly shall cover the 
following: 
A. WiringandConducting. 
B. SupplyandInstallationofLightFixture 
C. Supplyand InstallationofDistributionBoards. 
InstallationshallconformtoIndianStandardsCodeofPracticeforElectricalInstallationis:732– 
1963and2274–1963.ItshallalsobeinconformitywithIndianElectricalRulesandthe Regulation, 
National Electrical Code, CPWD specification and requirement of Local Electric 
SupplyAuthority.Ingeneralallmaterial,equipments&workmanshipshallconformtotheIndian 
Standards, Specification and code. Some of the applicable Codes Standards are as under- 
A. MCB IS:8828-1996 
B. MCCB IS:2516 
C. ELCB IS:12640 
D. I.I.KVcable IS:1554–1988 
E. CeilingFan IS:374–1979 

 
8.16. FEES,PERMITANDTESTS: 

The Contractor shall obtain Sanction (i.e. electrical load, approval of drawing) and permits 
required for the electrical installation. All actual fees payable in this regards will be reimbursed 
againstReceipt/documentaryevidence.OncompletionoftheworktheContractorwillobtain 
N.O.C. from State Electrical Board & Chief Electrical Inspector. A copy of this shall be delivered 
to the Employer through Consultant. The Architect & Engineer in charge shall have full powers 
regardingthematerialsofworkgottestedbyIndependentagencyattheelectrical contractor’s 
expenses in order to prove their soundness and adequacy. The Contractor will 
rectifythedefectssuggestionpointedout byindependentAgencythrough employer/consultantsat 
hisownexpenses.Installationshallcomply withtherequirements of 

 
Indian Electrical Act 1910 as amended up to date. Indian. Electrical rules 1955 attended up to 
date there under and special requirements, if any of the State Electrical. Boards etc.Contractor 
should have a valid Electrical Contractor in case issued by M.P.E.B. 

 
8.17. DRAWINGS: 

Drawings showing general electrical Layout & Distribution are enclosed with this Tender & same 
are meant to give a general idea to Bidder regarding the nature of work covered by these 
specifications. 

 
8.18. ULTIMATEDISTRIBUTIONBOARDS: 

Distribution boards shall be of standards make with MCCB’S of approved make given. 
Distribution boards shall be made with steel sheet, weld enclosure with double door IP 42 
protectionandshallbepowdercoated.Sufficientclearancebetweenconductorofopposite 
pole&bodywillbemaintainedinordertoavertanychanceofshortcircuit.Removable  
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conduit entry plates shall be provided at top & Bottom to facilitate drilling holes at site to suit 
individual requirement. MCB’S/MCCB’S shall be mounted on high-grade rigid insulating support 
and connected by Aluminum bus Bars. Each incoming MCCB’S/MCB’S isolator shall be provided 
with solder less cable 
sockets for crimping.Phaseseparation barriers made outof resistantmaterialsshall be provided 
between the phases. Bars shall be color coded for phase identification. Ultimate Distribution 

Boards shall be recessed in wall or if required mounted on wall surface with necessary  
bolts etc. the mounting height shall not exceed 1200 m. from finished floor level. Distribution  
boards shall be provided with proper circuit identification nameplate and danger sticker/places 
as per requirements. 
 

8.19. PAINTING ANDMETALTREATMENTAND TROPICALISATION: 
M.S. Accessories will be processed for degreasing, acid wash, cold rinsing & painting 
withonecoat of corrosion resistant primer paint etc. 

 
8.20. CABLEALLEY: 

AmplecablespacedesignedtoaccommodatePVCinsulatedAluminumconductorcableshall be an 
essential feature. The cubicle width shall be adequate for cable jointer to work within the 
cubicleduring the cable jointing. All intermediate horizontal structural members shall be 
removable to permit easier access for handling bending and termination of cable. The entire 
cable space be clear from vertical bus bar and other live parts .If vertical bus bar occupy any 
position in proximity to the cable space. They shall be completely enclosed prevent accidental 
contract with them during cabling. A horizontal wire way with screwed shall be provided at the 
top to take inter – connecting control wiring between different, vertical sections. 

 
8.21. SWITCHES: 

All 5 Amp & 15 Amp Switches & Sockets shall be of 240 VAC grade. Switches shall be fixed on 
ZincPassiveBoxes.All 5Ampsocketshallbe5pintype& 15 Ampshallbe6pintype.Switches& Sockets will 
be of Off White finish. Switch controlling lights or fans will be connected to Circuit Phase wire. 
Switches for light shall be at 1250 mm. and DBS shall be fixed at 1500 mm. above Floor. 

 
8.22. WIRING: 

All PVC insulated flexible copper conductor wire shall be ISI marked. Internal wiring shall be 
carriedby PVCinsulatedwireof650/1100V.&CircuitforPointsshall bein Loopingsystem&no joint will 
be allowed in total length of Conductor. Circuit Wiring shall be laid in separate conduit 
originatingfromDistributionBoardtoSwitchBoardforLight&FanSwitchBoardmayhavemore than one 
Circuit but shall be of same phase. Looping circuit shall be drawn in same conduit for Point 
Wiring. Each Circuit shall have a separate Neutral Wire which shall be carried out from point to 
point or in Light / Fan Switch Board. Separate Earth Wire shall be provided with Circuit 
WiringforeachCircuit.ForPointWiringRedColorwireshallbeusedorPhase &BlackColorWire 
forNeutral.Circuit Wiring shall be carried outwith Red, YelloworBlue ColorPVCInsulated Wire 
forRYBPhaseWirerespectively&BlackColorPVCInsulatedWireNeutralWire.BareCopperWire shall be 
used as Earth Continuity Conductor & shall be drawn along with other Wires. No wire 
shallbedrawnintoanyConduituntilalltheWorksofanynaturethatmay causeinjurytowireis completed. 
Care shall be taken in pulling Wire so that no damage occurs to insulation of Wire. 

 
WiringshallbecarriedoutwithfollowingsizeofPVCInsulatedflexiblesinglecorecopper conductor wire 
unless otherwise required: 

A. LightPoint: 1.5Sq.mm. 
B. CeilingFan/ExhaustFan: 1.5Sq.mm. 
C. CallBellPoint: 1.5Sq.mm. 
D. PlugPoint: 2.5Sq.mm. 
E. CircuitWiring: 2.5Sq.mm. 
F. GeneralPowerPoint: 4.0Sq.mm. 

 
8.23. TELEPHONEWIREANDCABLES: 

Separate Conduitshall be providedfor Internal Telephone Wiring System commencing from the 
Tag Block. All Telephone Wire shall be 2 PairTelephone Cable from Tag Block.Telephone Wire 
shall be 0.61mm. Dia. Annealed Tinned high Conductivity Copper Conductor PVC Insulated Gay 
conforming to cable in conduit shall be provided for connecting various tag blocks. 
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8.24. LUMINARIES: 
MediumBayHPSVFixtures: Luminaries shall be suitable for SON150W high-pressure sodium 
vaporlampsandshallhave acastAluminumpaintedgeartraywithMSeyeboltof30mm.inside 
Diameter with a gourmet for cable entry. Incorporating ballast and other accessories, painted 
cast aluminum housing and a high purity wide bean Aluminum reflector with suitable hanging 
arrangingTheSONlampswillhaveminimumaverageluminousflux.Of15.500lumens,thesefixturesshallb
e usedin all thecoveredsheds of warehouse.FluorescentFixture:Luminariesshallbe suitablefor 1X 
36 Watt and 2 X 36 Watt cool day light Fluorescent Tubes having nominal luminous flux. Of 
3250 lumens the luminaries shall be suitable for surface mounting and shall have CRCA sheet 
mountingchannel incorporating all electrical accessories such as copper wound ballast, starter 
and PF improving condenser, copper wiring and a sheet cover for the channel. Metallic surface 
shall have powder-coated painting in white. 

 
8.25. MAXIMUMNUMBERSOFWIRES&CABLESINACONDUIT: 

The Contractor shall not draw more than followingMaximum Permissible Numbers of M.S. or PVC 
Insulated Copper Conductor Wires/Cables that may be draw or laid in the Conduit of Various 
sizes: 

 
 
SIZE 
OF 

WIRE 
CAB 
LEIN 
SQ. 
M.M. 

 
MAXIMUMPERMISSIBLENUMBEROF1000 VGRADESINGLE CORECABLEDRAWNINTOACONDUIT 

SIZEOFCONDUITINMILLIMETERS 
 16 20 25 32 40 50 63 
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1.00 5 4 7 5 13 10 20 14       

0.25               

1.50 4 3 7 5 12 10 20 14       

2.0               

2.5 3 2 4 5 10 8 18 12       

3.0               

4.0 3 2 4 3 8 7 12 10       

4.5               

 

List of Approved Materials 
Sr.No.      Materials Approved Manufacturers / Suppliers  

1. Lane Cable   D - Link  

2. Wires / Cable  Finolex / Havells/Polycab 
3. MCB Legrend / Havells/ Schinder 
4. Modular Switches   Havells / Legrend/ Schinder 
5. Light Fittings Philips / wipro/Bajaj 
6. Fans  Havells /Cromptan/ Philips 

7. Metal Box  Finolex / havells Heavy Quality  

8. Casing / Pipe  Modi/JJI/ Douphin 2 to 2.5 mm th 

9. MCB Box  Legrend / Havells  

10. IO box  D- Link  

11 MS pipe  As per boq specification  

 

 
(Signature&SealoftheContractor) 
Dated: 
Place: 
Address: 
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PRICE BID (PART-I) 
Name of work: Furnishing work of Zonal office  premises Of UCO BANK ( LIC BULDING ) Behind Raghunath Petrol pump AB 
Road Indore   , 
 

BOQ FOR THE PROPOSED WORKS OF INTERIOR FURNISHING OF UCO BANK 
ZONAL OFFICE AT INDORE (M.P.) 

 
ADDRESS: LIC Building , Behind Raghunath Petrol Pump INDORE 

(M.P.) 

PART-I:INTERIORFURNISHING 

S.N. DescriptionofItem Unit Quantity Rate ESTAmount 

A Gypsum Board FalseCeiling 

1 ProvidingandfixingandfinishingGypsumBoardFalseCeiling as per 
drawing made from 60mm x 36mm G.I. 'C'main supports 
suspended from the ceiling by means of 25mm x 18 mm G.I. 
suspenders fitted to the ceiling abovewith anchor fasteners and 
rowl plugs in concrete ceilingsand other suitable approved means 
on all other type ofceilings as required and as per design, having 
pattas/concealed coves as indicated in drawings. Fixing 11-
12.5mm thick gypsum board on GI channels using good 
qualityself-tapping screws, finishing and jointing two boards 
withadhesive and jointing tapes finished complete in lines 
andlevel including providing coves, cut-outs for light fittingsand 
extra frame work as necessary for AC grills and/or anyother 
cutouts etc. complete in all respects. Quoted rate toinclude cost 
of making opening for light fittings, grills,diffusers, coves for 
fitting of diffused lights etc. as requiredand making good the 
same. Cost of additional framerequired and/or as directed shall 
also be included in therate). It may be noted that the vertical 
surfaces shall alsobe measured for payments and the quoted 
rates shouldtakeinto 
accountthisarea.Paintingshallbepaidseparatelyundertherelevantit
em. 

SqMt 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

125 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

2 Armstrong False Ceilings     
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Providing & fixing of Armstrong Mineral Fibre Acoustical 
Suspended Ceiling System with silhouette ceiling grid 
(Tegular) GRID BLACK COLOUR . The tile should have Humidity 
Resistance (RH) of99%, NRC 0.5, Light Reflectance ≥84%, Thermal 
Conductivity k = 0.052 - 0.057 w/m K, Colour White, Fire 
Performance UK Class 0 / Class 1 (BS 476 pt - 6 &7) in module size 
of 600x600x16mm with Bio Block coating on the face of the tile, 
suitable for Green Building application ,with 
Recycledcontentof35-38%.ThetileshallbelaidonArmstrong 
Prelude32 with 24 mm wide T - section 
flangescolourwhitehavingrotarystitchingonallTsectionsi.e.theMai
n Runner, 1200 mm & 600 mm Cross Tees with a web height of 
32 mm and 27mm ,25 mm respectively. The cost shall include all 
fittings and materials, scaffoldings, walkways etc. complete 
including proper installation and provisioning etc.NOTE: It 
should be noted that the existing ceiling height is 2.74m TO 
3.35  Meter  from floor approx. but partition height shall be 
measured up to visible false ceiling height  and  required  
stiffening,  support or false ceiling members shall be provided 
as and where required. The contractor should study the site 
conditions before quoting the rates. No extra costing shall be 
allowed over the measured false ceiling for scaffolding etc.or 
any other site related account. 

Sqmt 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

175 
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PART-I:INTERIORFURNISHING 

S.N. DescriptionofItem Unit Quantity Rate ESTAmount 

3 Providing and fixing coves for lighting in any shape 
Measurement will be done in 0.1m width  

 
Rmt. 

 
70 

  

      

4 SEMI GLAZED PARTITION WITH DOOR  , ( Confrence room & ,DZm 
Cabin )  

    

 Providing & fixing 75mm thick partly glazed partition with 8 mm 
thick clear float glass for  made up of 50x50 mm x18 gauge 
aluminum pipe  frame of full size framework at 600 mm c/c both 
ways (or as directed by the Architect); the height of solid partition 
is 300mm from base Then above 300mm to 2115mm glass 
partition fixed, from 2115mm to ceiling fix partition will fixed as 
per bank norms .  
10 mm BWR grade plywood & 1 mm laminate from both sides. 
Partition should be finished with specified finish as per design. 
The rate includes providing 35 mm thick flush door finished with 
1mm laminate of approved make/shade on both sides with 
necessary lipping  patti polished. Rate includes all necessary 
hardware ( i.e ball bearing hinges of approved make, door 
closure, Cylindrical Lock with key, Door stopper etc) Exposed 
edges of the partition should have 75x12 mm matching wood 
Patti with groove in between. All provisions to be made for all 
electrical, networking, telephone etc. boxes onto partition 
framework at required heights/levels with necessary additional 
supports &/or scaffolding as required. The rate includes all 
necessary hardware & cleaning of partition to the satisfaction of 
the Architect etc. complete 
No extra costing shall be allowed over the measured false 
ceiling for scaffolding etc. or any other site related 
account. 
Plywood Make : Century / Green/Austin  as per bank norms 
Mica : formica, Sunmica , century as per bank norms 
No white colors/ faces of wood/lipping should be  used 

 
Sqmt  

 
47 

  

5 FULL HEIGHT SOLID PARTITION WITH DOOR     

 Providing & fixing 75MM thick solid partition  for  made up of 50x50 
x18 gauge aluminum pipe frame  frame of full sizeframework at 
600 mm c/c both ways (or as directed by the Architect); 12 mm BWR 
GRADE  plywood & 1 mm laminate from both sides. Partition should 
be finished with specified finish as per design.The rate includes 
providing 35 mm thick flush door with necessary lipping patti 
polished. Rate includes all necessary hardware ( i.e ball bearing 
hinges of approved make, door closure, Cylindrical Lock with key, 
Door stopper etc) Exposed edges of the partition should have 75x12 
mm matching wood Patti with groove in between. All provisions to 
be made for all electrical, networking, telephone etc. boxes onto 
partition framework at required heights/levels with necessary 
additional supports &/or scaffolding as required. The rate includes 
all necessary hardware & cleaning of partition to the satisfaction of 
the Architect etc. complete 
No extra costing shall be allowed over the measured false 
ceiling for scaffolding etc. or any other site related 
account.Plywood Make : Century / Green as per bank 
normsMica : formica, Sunmica , century as per bank normsNo 
white colors/ faces of wood/Lipping should be  used 

 
Sqmt  

 
62 
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PART-I:INTERIORFURNISHING 

S.N. Descriptionoftem Unit Quantity Rate ESTAmount 

 STORAGES 
  

  

6 Providing and fixing  full height  storage  cabinets as storage 
and/or runners from 450  mm depth in 18mm thk. ply 
construction with 8mm thk. Bwr GRADE .ply backing complete 
as per detail/ specifications with horizontal & vertical divisions 
and drawers as/detail.  
hollow shutters 30mm thick  should be fixed on SS heavy hinges 
Storage units with good quality of lock should be fixed.The rate 
shall include all TW lippings of IInd class teak, lamination of 
partitions, shutters shall have wooden lipping /and finished with 
1mmthick Textured Laminate As per bank norms on outerface of 
the shutter and the shutter edges, storage top and all exposed 
faces of the storage . Inside of storage andshutter shall be 
finished with laminate in matching or plain colour, as required. 
The handles & hinges will be ss finish or as as/app. & shutters 
shall be on ebcoself closing hinges and drawers shall be on ebco 
telescopic slides. 
Plywood Make : Century / Green as per bank norms 
Mica : formica, Sunmica , century as per bank norms 

 
Sqmt  

 
72 

  

7 Providing and fixing Cabinet for Electrical Panel/ Distribution 
Board (for  DBs outside electrical room only) ,300  mm  depth in  
18mmthk. ply construction on open back (without 8mmthk.ply 
backing) fitted on al. framework (cost included) to complete as 
per detail/ specifications. hollow shutters 30mm thick  should be 
fixed on SS heavy hinges Storage units with good quality of lock  
The rates hall include all TW lipping’s, lamination etc. complete. 
The shutters shall have wooden lipping/ and finished with 
1mmthick Laminate as per norms on outer face of the shutter 
and the shutter edges and all exposed faces of the storage. In 
side and shutter inside faces hall be finished with economical 
laminate 0.8mm thick  in matching or plain colour, as required. 
The handles & hinges will be s s finish or as as/app. & shutters 
shall be on ebco self closing hinges. Plywood Make : Century / 
Green as per bank normsMica : formica, Sunmica , century as per 
bank norms 

 
Sqmt  

 
5 

  

  

8 Fabrication of Aluminum Composite Panel(ACP) Facias /column  
claddings etc. as per drawings and specifications with 4mm thick 
exterior grade composite(AL-PE-AL) panels of choice and of 
reputed brands like Viva, AL strong,Alster as approved having 
two aluminum skins pre-coated and thermally bonded on each 
side of non toxicpolyethylene core. The structure shall be 
fabricated using fresh, 18 gauge 1inchx2 inch Aluminum 
rectangular pipe section of good quality or members 
recommended by the manufacturer and in accordance with the 
specifications and recommendations of the manufacturer. The 
structure shall be fitted in place ON walls/beams/columns/MS 
fabricated structures etc. as instructed using recommended 
fixing method, adhesives, sealers, etc. complete to the engineer-
in-charge's satisfaction. The cost shall include all scaffoldings, 
chase making, lifting, cutting, on site adjustments ,plaster 
repairing, etc. complete as per bank norms 

 
Sqmt  

 
10 
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9  Providing & fixing in position column & wall paneling made over 
38 x25 mm th. Aluminum  batton used as frame at 60x60 cm 
interval with 12mm ply of BWR grade duly finished with 1mm th. 
Mica .. All exposed teak wood part should be finished with 
melamine polish etc. complete as per architect 

 
Sqmt  

 
45 

  

     

10 Providing and fixing 8mm thick clear float glass of reputed brands 
like Modi,Saint Gobain  or  equivalent up on approval in 
glazing,glass shutters in displays, tabletops      etc. as instructed of 
size as instructed, made out ofedge polished glass fixed from top 
and bottom in 
plypartitionsorallfoursidesinsidepartitionsorshutterswithtwbeadi
ngsofdesignasperapprovalasinstructedonthetop and bottom 
partitions including cost of beadings/melamine polish of 
beadings, d-buttons etc. 

 
Sqmt  

 
1 

  

11 Providing and fixing 5mm thick clear float glass of reputed 
brands like Modi/SaintGobain  or  equivalent up on approval in 
glazings, glass shutters in displays, doors,etc. except in the 
double skin partitions as instructed of size as instructed, made 
out of edge polished glass fixed from top and bottom in ply 
partitions or all four sides inside partitions or shutters with tw 
beadings of design 
asperapprovalasinstructedonthetopandbottompartitionsincludin
gcostofbeadings/melaminepolishofbeadings,d-buttonsetc. 

 
Sqmt  

 
1 

  

12 Lamination of glass with etching film of sticker type on glass as 
per the architects designs where     required. 

 
Sqmt  

 
25 

  

 DOORS 

13 Providing and fixing 12mm thick Toughened Glass Doors of any 
size at Entrances/Cabins etc. single or a set of two where 
required,and of size as demarcated, swing type door openable 
both sides made out of 12 mm thk.clear toughened float glass, 
edge polished fixed in SSpatch fittings of Ozone /Dorma or 
equivalent patch fittings as per the manufacturers 
recommended process and methods, of approved finish and as 
per the placement in drawings and specifications fixed on 
Everite/ozone/ Hardwyn/ Dorma or equivalent floor springs and 
provision of approved locking system, one set of 
25mmdiaS.S.brush finish pull handles as per approval complete. 
Each door shutter shall be treated individually with complete set 
of accessories to be provided on each door, measurement shall 
be done of the opening in Sq.M. 

 
Sqmt  

 
4.5 

  

14 Providing and fixing flush doors partly glazed  of any size single 
or double at various locations as instructed, hinged type door 
openable one side, made up of superior quality waterproof flush 
door, with or without glazing, fully or partially glazed (cost of 
glass included). The door shall be flush door of approx. 32-38 
mm thickness, both sides finished with 1mm thick Textured 
Laminate(as per bank norms .) as per designs provided and Cost 
shall be inclusive of beadings, all accessories like hinges, heavy 
quality mortise handles/locks, baby latches, stoppers etc. 
Fittings shall be in ss finish as per approval complete. Each door 
shutter shall be treated individually with complete set of 
accessories to be provided on each door,           measurement 
shall be done for the opening in Sq.M. 

 
Sqmt  

 
2 
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15 Providing and fixing Door closers on doors of make 
Everite/Ozone/ Hardwyn/ Dorma or equivalent up on approval 
including all packing,levelling,etc. as required and up to the 
architects satisfaction. 

 
Nos. 

 
5 
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PART-I:INTERIORFURNISHING 

S.N. Description of Item Unit Quantity Rate EST Amount 
16 Laminated wooden floor      
 Providing & fixing in position 12mm th. Wooden fllor  

Standard: Class AC5, E1, Class 33,+ Surface: Real Wood Texture 
Surface. Aluminum Oxide (Melamine) coating is fireproof and 
scratch resistant.+ Click2Click lock, 4 edges covered with 
waterproof candle wax,+ Dimensions: 12mm x 196mm x 
1220mm,Key Specifications 

 Brand: Vista,Product Name: Vista Mac Laminated Wooden 
Flooring (sometimes referred to by product codes like 
VFF005 or VFF103) ,Thickness: 1 mm * Wear 
Resistance (AC Rating): AC 4, indicating good resistance 
to daily wear and tear for residential and commercial 
use.Material: High-Density Fiberboard (HDF) core made 
from compressed recycled sawdust and eco-friendly 
resin,Finish: Available in various finishes, including Matt 
and High Gloss ,Color: Available in different colors, such 
as Teak color ,Size: Common size is 1215 mm x 195 mm   

 

 
Sqmt  

 
25 

  

17 Providing &Fixing of wall skirting 75 m high Rmt 22   

18 Providing and applying Putty and Premium  Emulsion Paint on 
Walls, Partitions excluding Ceilings etc. 
(OldorFreshWork)includingsurfacepreparation,cleaning,scrapingo
ldpaintoff,applicationofprimer,upto3coatsofputty and finishing 
with upto two or more coats of ICI Dulux washable emulsion 
paint or equivalent  -  roller finish(matt) toall indicated wall 
surfaces. The paint shall be applied after thorough cleaning of the 
existing painted/fresh work surfaces so as to achieve a dirt-
free,grease-free, plain surface free of residual paints as 
permanufacturer's specifications, application of 
primer,requirednumberofcoatsofputtyandapplicationofprimercoa
tafterproperlevellingofputtyandfinallytobeappliedwith paint. The 
paint shall be applied as per the manufacturer's 
recommendations, evenly to produce uniform well finished 
surface including final cleaning of the premises to the 
BankEngineer's/Architect's satisfaction 

 
Sqmt  

 
30 

  

18 Providing and  applying  Economical  Water  Based Emulsion 
Paint(with  single  coat  putty) on  all  
ceilingsanddemarcatedwallsetc.ofrecordrooms,storerooms,statio
nery rooms, locker rooms etc. and finishing two 
ormorecoatsofICIDuluxemulsionpaintorequivalent-
rollerfinish(matt)toallsurfaces.Thepaintshallbeappliedafterthorou
ghcleaningsoastoachieveadirt-free,grease-free, plain surface free 
of residual paints as per manufacturer's specifications, 
application of primer, onecoat of putty and application of primer 
coat after proper levelling of putty and finally to be applied with 
paint. Thepaint shall be applied evenly to produce uniform 
evensurface cost including final cleaning of the premises to the 
Bank Engineer's/Architect's satisfaction and complete at all level 

 
Sqmt  

 
1 

  

 



 

 

 

 

PART-I:INTERIORFURNISHING 

S.N. DescriptionofItem Unit Quantity Rate ESTAmount 

19 Providing &fixing charcoal louvers over base of 8mm ply which is 
fixed over 12mm ply frame or HDHMRsubstrate panel nailed to 
the wall.. the size of louvers may vary from 4to 6” and height 8to 
9” , 12mm thick.waterproof, termite-proof, offering a premium 
look for interior (and sometimes exterior) use with features like 
fluted designs and various finishes. Average cost of pannel 
shouldbe 275 to 300/ Sqft  
Mac :- Treelam , Glorio, Lamiq  

 
Sqmt  

 
7 

  

20 Providing and fixing vertical blinds for windows of Trac 
/Vista or equivalent of approved shade and medium range fabric 
(synthetic material)on windows including complete installation of 
track, blinds up to working condition.  

 
Sqmt  

 
60 

  

21 Providing and fixing Pin-up boards of 12mm thk. Pinboard      
covered with plain matty/cotton fabric as per approval, the fabric 
stuck with rubber based adhesive to the board as instructed. Cost 
shall include all tw  lipping’s , base preparation required and 
joints on fabric shall not be approved. 

 
Sqmt  

 
7 

  

      

 Other Bath room & Pantry Accessories 
22 Providing and fixing sets of Bathroom & Pantry Accessories of 

reputed brand and matching designs with   concealed/    hidden 
screws strictly upon approval by architects/ engineer-in-charge. 
The cost shall include proper and careful fixing of all sets with 
Galvanised countersunk screws and nylon gattis as required 
without damaging existing pipelines, conduits, cables, wires, 
switchboards orany such item concealed inside wall below the 
tiles.  
The fixing must be in proper level and at places as directed by 
The architects/engineer-in-charge. 

    

a Soap Dispenser Wall Mounted GoodQuality Acrylic/Pvc Body Nos 1.00   

b S.S. Soap Dish Wall Mounted single dish (plumber make)  Nos 1.00 
  

c S.S.Clothes Hook with 5 hooks on plate Nos 1.00 
  

d SS Finish Toilet Paper Holder as per approval Nos 1.00 
  

e SS Napkin Holder Oval or Hook shape as approved Nos 1.00 
  

23 Providing and fixing aluminium window in shampen colour domal 
section of 18 gauge Jindal mac  

 
Sqmt  

 
2.7 

  

24 Providing & fixing in position trap door for maintenance of AC 
indoor unit mad in 18 mm water proof ply inclusive of all  
necessary support and fittings  inclusive of painting etc. complete  

 
Sqmt  

 
3.6 

  

 
PART-I:INTERIORFURNISHING Total 

  
Rs 

 

 
 

  
Say          /- 

INWORDS(Rs.)  

NOTE: CONTRACTOR SHALL QUOTE RATES EXCLUDING GST WHICH SHALL BE PAID BY THE BANK EXTRA AS PER GOVT. NORMS 
PREVAILING  AT THE TIME OF PAYMENT. 

 

 



 

 

 

 

 



 

 

 


