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SECTION — |
TENDER NOTICE

UCO Bank invites sealed tender offers under two bid system from Bank's empanelled contractors for
Furnishing work under Financial Category- C of work value more than Rs. 10.00 Lakhs and less than Rs.
25.00 Lakh & above for the following work:

a) Name of the Work: Interior Furnishing works of the UCO bank, Budbud branch.
b) Location of Work: UCO Bank, Budbud branch, Ground Floor.
) Time of Completion: 30 days (Thirty days)

d) Earnest Money: Rs.12,310.00/-. (Rupees Twelve Thousand Three Hundred Ten only) to be deposited in the
form of Bank Draft/ Pay order drawn in favor of UCO BANK payable at Durgapur. [without Earnest Money
in proper form Tender will be rejected]. MSMEs are exempted from paying tender /RFP fee/cost, EMDs as
per MSME Act 2012. For getting the benefits in case of MSME firms, contractors/ agencies should submit
exemption certificate issued from the relevant authorities.

e) Cost of Tender document: Rs. 418 /-(Rupees Four Hundred Eighteen only) to be deposited in the form of
Bank Draft/ Pay order drawn in favor of UCO BANK payable at Kolkata. [without Tender Cost in proper
form Tender will be rejected]. MSMEs are exempted from paying tender /RFP fee/cost, EMDs as per
MSME Act 2012. For getting the benefits in case of MSME firms, contractors/ agencies should submit
exemption certificate issued from the relevant authorities.

f) Availability of Tender Documents: Can be downloaded from bank's website from 30.08.2023
t0 08.09.2023 (www.ucobank.com). No tender document shall be issued from the office of
Zonal Office.

g) Submission of tenders: At UCO Bank, Zonal Office, Durgapur, 1st Floor, UCO Bank Steel City
Branch, Einstein Avenue, B Zone, Durgapur — 713205 till 12:00 pm on 11.09.2023.

h) Opening of Tender: At 12:30 pm. On 11.09.2023 at UCO Bank, Zonal Office, Durgapur,
1st Floor, UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur - 713205.

i) Mode of submission of Tender: The tender documents duly completed in all respect & accompanied with
relevant enclosure/ annexure shall be sealed in an envelope of appropriate size & marked as “Tender for
Interior Furnishing works for UCO Bank, Budbud Branch including ATM". The tender documents should
invariably include following among others: -

a) Envelope marked No.T: Envelope marked no 1 shall contain earnest money deposit, Cost of

tender documents, Copy of last empanelment letter with UCO Bank , GST Certificate,
conditions of contract and technical specifications with covering letter furnished in the specified form.
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b) Envelope marked no.2: Envelope marked no.2 shall contain the price bid , summary sheet
drawings and approved make of materials.

c) Envelope no 3: Envelope marked no1&2 shall be put in a large envelope of adequate size
marked no 3 which shall be properly sealed. This envelope, which shall be endorsed on the
outside face.

J) Clarification, if any to be obtained from: DEARCH DESIGNS & CONSTRUCTIONS PRIVATE LIMITED, 1/98,
Naktala, Kolkata - 700047, CONTACT No- 033-6500-9098/ 9830018243

k) Defect Liability Period: 12 months from the date of virtual completion of work.
) Validity of tenders: Three calendar months from the date of submission of tender.

m) Sales Tax, Work Contract Tax or any other tax on materials or on finished work in respect of this contract
whether in vogue or likely to be imposed in future, shall be payable by the Contractor and the Employer will
not entertain any claim whatsoever in this respect at any time. Rates should include all these taxes -----------
—————— Etc. Only GST will be paid by the Bank as per Govt. laws. Tenderer must have valid GST certiicate.

n. Tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any respect are
liable to be rejected. Conditional tenders will be summarily rejected.

0. Delay in submission of tender arising out of the postal or any other irregularities at any stage will not be
considered. The Bank will not be responsible for damage in transit incase of postal delivery/ courier service
delivery.

p. The employer does not bind to accept the lowest tender and reserves to itself the right to reject any or all
the tenders received without assigning any reason/s thereof. The notification of award of contract will be
made to the successful tendered in writing by the Bank.

Yours faithfully
For and behalf of UCO Bank

5d/-

The Zonal Manager

UCO Bank, Zonal Office, Durgapur,

1st Floor, UCO Bank Steel City Branch,
Einstein Avenue, B Zone, Durgapur — 713205
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SECTION — I

GENERAL RULES AND INSTRUCTIONS FOR THE GUIDENCE OF TENDERERS

Tenders are invited on behalf of UCO BANK, Zonal Office, Durgapur, 1st Floor, UCO Bank Steel City Branch,
Einstein Avenue, B Zone, Durgapur - 713205, for Interior Furnishing works at Budbud branch including ATM
document consisting of the plans, specifications, bill of quantities and drawings of various classes of work to
be performed and set of conditions of contract to be complied which can be downloaded from bank'’s
website www.ucobank.com.

1. It is proposed that the intending tenderers may contact at the office of the Architects M/S Dearch
Designs & Constructions Private limited, 1/98, Naktala, Kolkata — 700 047. The intending tenderer shall
visit the site and make him self thoroughly acquainted with the local site condition, nature and
requirements of the work, facilities of the work, facilities of transport condition, effective labour and
materials, access and storage for materials and removal of rubbish etc.

2. As the entire work is to be completed in all respects within the stipulated period of 30 days and to
achieve the target date of entire completion if be required/ essential, the work for day and night shifts
have to be carried out by the tenderer/ contractor, for that at no extra cost, charges shall be paid to the
contractor by the employer. While quoting rates, in addition to above, whether mentioned or not the
rate shall always include the charges for day to day removal of debris/ spoils from site in conformity with
the local Municipal rules. Bank’s normal work shall not be jeopardized in any way for undertaking the
work. Contractor shall include in his quoted rate for supplying the plastic sheets/ tarpaulin to cover
Banks materials as protection against getting damaged either due to dust or water while executing the
work. Tenders in only printed forms downloaded from the Bank’s website should be placed in sealed
covers & submitted. The tenderers should quote in figures as well as in words the rates, and amount.
The language for filling tender documents shall be in English. The amount for each item should be
marked out as requisite total given. The initials of the tenderers with the seal of the firm shall attest all
corrections. In case any discrepancy /difference is found on checking between rates quoted by the
contractor in words and figures or in the amount worked out by him, the following procedure shall be
followed: -

a) When there is a difference between the rates in figures and in words, the rate, which
corresponds to, the amounts worked out by the contractor, shall be taken as correct.

b) When the contractor does not work out the amount of any item or it does not correspond with
the rate written either in figures or in words, then the rate quoted by the contractors in words shall
be taken as correct.

¢) When the rate quoted by the contractor in figures and in words tallies but the amount is not
worked out correctly rate quoted by the contractor shall be taken as correct & not the amount.

d) Amendments as mentioned above shall be based on the tender marked original only.
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Special care should be taken to write the rates in figures as well as in words and the amounts in figures
only in such way that interpolation is not possible. Amount should be written in figures. In case of figures
the words “Rs”. Should be written before the figures of rupees and words paise after the decimal figures,
e.g. Rs 2.15 and in case of words, the word “Rupees” should precede and the word “Paise” should be
written at the end, unless the rate is in whole rupees and followed by the words “only”, it should
invariably be up to two decimal places. While quoting the rate in schedule of quantities, the word “only”
should be written closely following the amount and it should not be written in the next line.

The acceptance of a tender will rest with the Zonal Manager, UCO Bank, Zonal Office, Durgapur,
1st Floor, UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur — 713205 which does
not bind itself to accept the lowest tender and reserves to itself the authority to reject any or all
the tenders received without assignment of any reason. All tenders in which any of the prescribed
conditions are not fulfilled or incomplete in any respect are liable to be rejected. The bank
reserves the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rates or other conditions if his tender is accepted in parts.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors
who resort to canvassing will be liable to rejection.

An item rate tender containing percentage below/ above will be summarily rejected. However, when a
tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from the Employer Consultant shall be communicated to the
Employer /Consultant.

Sales Tax, Work Contract Tax or any other tax on materials or on finished work in respect of this contract
whether in vogue or likely to be imposed in future, shall be payable by the Contractor and the Employer
will not entertain any claim whatsoever in this respect at any time. Rates should include all these taxes --
——————————— Etc.

No employee of the Employer is allowed to work as a Contractor for a period of two years of his
retirement from Employer services, without the previous permission of the Employer. This contract is
liable to be cancelled if either the Contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of the Employer/ Consultant as aforesaid before
submission of the tender or engagement in the Contractor’s service.

The tender for work shall remain open for acceptance for a period of 03 months from the date of
opening of tenders. If any tenderer withdraws his tender before the said period, then the employer shall
be at liberty to forfeit the earnest money paid along with the tender.

It will be obligatory on the part of the tenderer to sign the tender in all pages of tender documents.

The Earnest money deposit of the contractor whose tender is accepted shall be forfeited in full in case
he does not start the work by the stipulated date mentioned in the letter of award.
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The Earnest money deposit of unsuccessful bidders will be refunded to them WITHOUT ANY INTEREST
within 03 weeks from the date of award of work to the successful bidder.

A certificate of completion shall accompany the final bill from the consultant. Payment of final bill shall
be made after deduction of retention money as specified which sum will be refunded in the manner as
stated conditions. In acceptance of payments of the final bill by the contractor would indicate that he will
have no further claim in respect of the work executed.

CLEARING SITE ON COMPLETION

On completion of the work the contractor shall clear away and remove from the site all constructional
plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and
the work clean and in workmanlike conditions to the satisfaction of the employer /consultant.

TERMS OF PAYMENT

a) 50% to be released as one running bill after completion of 50% work of total value.

b) 40% to be released after entire work is completed and handed over to the satisfaction and
certification of the consultant.

c) 10% to be released after the defect liability period of 12 months, without any interest
IDLE LABOUR

Whatever the reasons may be no claim for idle labour; additional establishment cost of hire and labour
charges of tools and plants would be entertained under any circumstances.

LIQUIDATED DAMAGE

The delivery and installation should be adhered to as stipulated time, failing which; liquidated damages
@ 1% per week or part thereof subject to maximum of 10 % of the total order value shall be levied.

TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
composition for the benefit of the greater part, in number of amount of his creditors or shall enter into a
deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the
Contractor in insolvency, shall repudiate the contract or, if a receiver of the contractor’s firm appointed
by the court shall be unable , within fourteen days after notice to him requiring him to do so ,to show to
the reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract ,and if so
required by the Employer to give reasonable security there for , or if the Contractor shall suffer
execution to be issued , or shall suffer any payment under this contract to be attached by or on behalf
of and of the creditors of the Contractor, or shall assign , charge or encumber this contract or any
payments due or which may become due to the contractor, there under or shall neglect or fail to
observe and perform all or any of the acts matters of things by this contract, to be observed and
performed by the contractor within three clear days after the notice shall have been given to the
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contractor observe or perform the same or shall use improper materials or workmanship in carrying on
the work or shall in the opinion of the employer not exercise such due diligence and make such due
progress as would enable the work to be completed within due time agreed upon and shall fail to
proceed to the satisfaction of the employer after three clear days notice requiring the contractor so to
do shall have been given to the contractor as hereinafter mentioned or shall abandon the contract,
then and in any of the said cases, the employer may not withstanding previous waiver determine the
contract by the notice in writing to the effect as hereinafter mentioned but without thereby affecting the
powers of the employer of the obligations and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract had not been so determined as if the work subsequently
executed had been executed by or on behalf of the contractor.

IF THE CONTRACT HAS BEEN TERMINATED THE EMPLOYER RESERVES THE RIGHT TO RECTIFY THE ITEMS
AND COMPLETE THE JOB IN THE RISK AND COST OF THE TERMINATED VENDOR BY ANY OTHER
APPROVED VENDOR.

The bank reserves the right to cancel or postpone the tenders at any stage without assigning any reason.
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SECTION I

FORM OF TENDER

To

The Zonal Manager

UCO Bank, Zonal Office, Durgapur,

1st Floor, UCO Bank Steel City Branch,
Einstein Avenue, B Zone, Durgapur — 713205

Sir,
Re: Interior Furnishing works for the UCO Bank Budbud branch including ATM.

1) I/we refer to the tender notice issued by your consultants M/s. Dearch Designs & Constructions Private
Limited, Architecture, Interior design, HVAC and V-Sat Consultants, 1/98, Naktala, Kolkata — 700047 on
your behalf for Interior works in connection with the above.

2) 1I/We do hereby offer to perform, provide, execute, complete and maintain the work in conformity with
drawings, conditions of contract specifications, bill of quantities for the sum of RS........cccccoooviviiiicicnn. at
the respective rates quoted in the schedule of quantities.

3) I/We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of
the site tender conditions. Subject to above, |/We do hereby agree, should this tender be accepted in
whole or in part, to:

A: Abide by and fulfill all the terms and provisions of the said conditions annexed hereto:

B: Complete the work within 30days, as stipulated in two or three shifts if considered necessary by
the consultants at no extra cost to the Employer.

4) 1/We have deposited earnest money of RS. In the form of Crossed Demand draft / pay order
/Banker’s Cheque which, I/We note, will not bear any interest and is subject to forfeiture solely at Bank's
discretion:

i) If the work is not commenced by me/us within 07 (seven) days from the date of issue of formal work
order
Or
i) If the offer is withdrawn within the validity period of acceptance.

iii) If the contract is not executed within 90 days from award of contract.

5) l/We understand that you are not bound to accept the lowest or any tender you receive.
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6) The acceptance of this tender shall constitute a binding of any contract and any failure as mentioned
in item 04. Above shall constitute a breach of contract by us and the tender accepting authority shall
be entitled to have the work executed at our risk and to claim extra cost \ expenditure incurred by
them from us.

7) Our Bankers
)
i)
iii)

8) Name of partners / directors of our firm :
i)

Yours Faithfully

SIGNALUIE. .ottt

DESIGNALION: ...t
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SECTION -V

ARTICLES OF AGREEMENT

Articles of agreement made the ..........cc...... day of .. between the UCO Bank, Zonal Office,
Durgapur, 1st Floor, UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur - 713205 (Hereinafter
called the employer) which expression should include its successors and assignee of the one part and
................................... (Hereinafter called the contractor) of the other part, which expression should include its
successor and assignee. Whereas the employer is desirous of executing the Interior Furnishing work for
setting up of Budbud branch including ATM and has caused drawings and specifications describing the work
to be prepared by M/s Dearch Designs & constructions Private Limited, 1/98, Naktala , Kolkata — 700047
(hereinafter called the consultants) and whereas the said drawings, the technical specifications and the
schedule of items and quantities have been signed by and on behalf of the parties hereto. And whereas the
contractor has agreed to execute upon & subject to the conditions set forth herein & schedule of items &
quantities, general conditions of contract, special conditions including other conditions etc. technical
specifications & all correspondences exchanged by or between the parties from the date of tender notice till
the award of work, both letters inclusive, (all of which are collectively hereinafter referred to as the said
conditions) the work shown upon the drawings & or described in the said specification & included in the
schedule of items & quantities at the respective rates therein set forth amounting to the sum as therein
arrived at or such other sum as shall become payable there under (Hereinafter referred to as the said
contract amount)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said contract amount to be paid at the times in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions execute and complete the work
shown upon the drawings and described in the said specifications and the schedule of items and
quantities.

2. The employer shall pay the contractor the said contract amount or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. The consultant in the said conditions shall mean the said M/S Dearch Designs & constructions Private
Limited, 1/98, Naktala , Kolkata — 700047 or in the event of their ceasing to be the consultant for the
purpose if this contract for whatever reason such other person or persons as shall be nominated for that
purpose by the Employer, provided always that the person subsequently appointed to be consultant
under this contract shall be entitled to disregard or overrule any previous decision or approval or
direction given or expressed in writing by the consultant for the time being.

4. The said conditions and appendices thereto shall be read and considered as forming part of this
agreement and the parties here to shall respectively abide by, submit themselves to the said conditions
and perform the agreements on their part respectively in the said conditions contained.

5. The plan agreement and documents mentioned herein shall form the basis of this contract.
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This contract is neither a fixed lump sum contract nor a piece work in respect of the Interior furnishing
works for UCO BANK, Budbud branch including ATM as per the scope described and to be paid for
according to actual measured quantities at the rates contained in the schedule of rates probable
quantities or as provided in the said conditions.

The employer reserves to itself the right of altering the drawings and nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this contract.

Time shall be considered as the essence of this contract and the contractor hereby agrees to commence
the work on the day on which he is instructed to take possession of the site, or from the 7th day after the
date of issue of formal work order as provided for in the said conditions whichever is later and to
complete the entire work within 30 days subject nevertheless to the provisions for extension of time.

All payment by the Employer under this contract will be made only by UCO Bank, Zonal Office,
Durgapur.

Any dispute arising under this agreement shall be referred to arbitration in accordance with the
stipulation laid down in the general conditions of contract.

That the several parts of this contract have been read by the contractor and fully understood by the
contractor.

This agreement can be terminated by either client on giving 3 months notice normally. However, in
exigent circumstance, the services of the contractor can be terminated by giving notice of lesser period.

If the rate quoted by the contractor for any item/ items are not workable or abnormally lower or higher (
+/- 25% ) than the market rate/estimated rate the bank may demand Bank guarantee from the
contractor for satisfactory completion of these work. The bank guarantee amount will be difference
amount between total quoted price & approved estimate. This bank guarantee will be released after
completion of the entire works to the satisfaction of the bank. If the submitted total amount is below or
above 15% of the estimated amount then Detail Analysis of Rates to be given. Without this analysis
submitted tender will be cancelled.
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IN WITNESS WHEREOF the parties here have to set their hands the day and year first above written.

Signed, and delivered by. -------------------- By the hands of MR---------------moov (name and
designation) it's---------=------ and constituted attorney in the presence of
e e
AAAress: ..o AAreSS: .o

Witness
Signed and delivered by the hands of MR. ~==--=-===------mmmeeoo - Partner of----=---------------- in the

presence of
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SECTION =V

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per
standard specifications and under the direction of the employer /consultant.

1. Interpretation: In construing these conditions, the specifications the schedule of quantities tender and
Agreement, the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires.

2. Employer: The term employer shall denote UCO Bank, Zonal Office, Durgapur,1st Floor, UCO
Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur - 7132050r any of its employees representative
authorized on their behalf.

3. Consultant: The term consultant shall mean M/S Dearch Designs & constructions Private Limited, 1/98,
Naktala , Kolkata = 700047 or in the event of their ceasing to be consultant for the purpose of this contract
such other persons /as the employer shall nominate for the purpose.

4. Contractor: The term contractor shall mean the individual or firm or company whether incorporated or
not, undertaking the work and shall include legal representative of such individual of such firm or company
or successors of such firm or company as the case may be and permitted assigns of such individual of firm or
company.

5. Site: The site shall mean the site where the work is to be executed at Budbud branch including ATM.

6. Drawings: The work is to be carried out in accordance with drawings, specification, the schedule of
quantities and any further drawings, which may be supplied, or any other instructions, which may be given by
the employer consultant during the execution of the work. All drawings relating to work given to the
contractor together with a copy of specification and schedule of quantities are to be kept at site and the
employer /consultant shall be given access to such drawings or schedule of quantities wherever necessary. In
case any detailed drawings are necessary contractor shall prepare such detailed drawings and or dimensions
sketches there for and have it confirmed by the employer consultant prior to taking up such work. The
contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications
and schedule of quantities or to additional instructions at least 20 days ahead from the time when it is
required for implementation so that the employer /consultant may be able to give decision thereon. The
work shall mean the work to be executed or done under this contract.

7. SCOPE: The work consists of Interior Furnishing works for UCO BANK, Budbud branch including ATM. In
accordance with the drawings, specifications and schedule of items and quantities. It includes furnishing all
material, labour, tools and equipment and management necessary for and incidental to the construction and
completion of the work. All work during its progress and upon completion, shall confirm to the lines,
elevations and grades as shown on the drawings furnished by the employer /consultant and to furnish by the
employer/consultant. Should any detail essential for efficient completion of the work be omitted from the
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drawings and specification it shall be the responsibility of the contractor to inform the employer /consultants
concurrence, so that upon completion of the proposed work the same will be acceptable and ready for use.

Employer/consultant may in their absolute discretion issue further drawings and or written instructions,
details, directions and explanations which are here after collectively refereed to as the employer /consultants
instructions in regard to:

A: The variation on modification of the design, quality or quantity of work or the addition or omission or
substitution of any work:

B: Any discrepancy in the drawings or between the schedule of quantities and or drawings and or
specification.

C: The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

D: The demoalition removal and /or rejection of any work executed by the contractor /s
E: The dismissal from the work of any persons employed thereupon.
F: The opening up for inspection of any work covered up.

G: The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (retention period)

The contractor shall forthwith comply with and duly execute any work comprised in such
employer/consultants instructions provided always that verbal instruction direction and explanations given to
the contractor or his representative upon the work by the employer/consultant shall if involving a variation
be confirmed in writing to the contractor within seven days. No work for which rates are not specifically
mentioned in the priced schedule of quantities shall be taken up without written permission of the
employer/consultant. The employer in consultation with the consultant shall fix rates of items not mentioned
in the priced schedule of quantities.

8. DETAILED DRAWINGS AND INSTRUCTIONS: The employer through its consultant shall furnish with
reasonable promptness additional instructions by means of drawings or otherwise necessary for the proper
execution of the work. All such drawings and instructions shall be consistent with the contract documents
true developments thereof and reasonably inferable there from. The work shall be executed in conformity
therewith and the contractor shall not work without proper drawings and instructions. Immediately after
receipt of the work order of the contract the contractor shall prepare a program schedule and submit the
same to the employer through the consultant for approval which shall indicate the dates for the starting and
completion of the various activities at the stages of construction.

9._COPIES FURNISHED: The contractor on the signing hereof shall be furnished by the employer through its
consultant free of charge with a copy of the priced schedule of quantities rates, two copies of each of the
said drawings and one copy of specifications and two copies of all further drawings issued during the
progress of the work. Any further copies of such drawings required by the contractor shall be supplied on
payment of the charges thereof by the contractor.
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10._OWNERSHIP_OF DRAWINGS: All drawing specification and copies thereof furnished by the employer
through its consultant are the property of the employer. They are not to be used on other work, and with the
execution of the signed contract set are to be returned to the employer on request at the completion of the
work.

11._FAILURE BY CONTRACTORS TO COMPLY WITH EMPLOYERS /CONSULTANTS INSTRUCTION: If the
contractor after receipt of written notice from the employer and or the consultant requiring compliance
within ten days fails to comply with such further drawings and or employer /consultant instructions, the
employer through the consultant or other persons, may employ other persons to execute any such work
whatsoever that may be necessary to give effect thereto and pay all cost incurred in connection therewith
and same shall be recoverable from the contractor by the employer on the certificate of the consultant as a
debt or shall have right to deduct same form any money due or to become due to the contractor.

12._TENDERER SHALL VISIT THE SITE: Intending tenderer shall visit the site and make him self thoroughly
acquainted with the local site condition, nature and requirements of the work, facilities of transport condition,
effective labor and materials, access and storage for materials and removal of rubbish. The tenderer shall
provide in their tender cost for carriage, freight and other charges including all taxes etc. as also for any
special difficulties and including all taxes etc as also for any special difficulties and including police restriction
for transport etc for proper execution of work as indicated in the drawings. The successful tenderer will not
be entitled to any claim of compensation for difficulties faced or losses incurred on account of any site
condition which existed before the commencement of the work or which in the opinion of the employer
/consultant might be deemed to have reasonably been inferred to be so existing before commencement of
work.

13. TENDERS: The entire set of tender paper downloaded from bank’s website and should be submitted fully
priced and also signed on the last page together with initials on every page. Initial/signature will indicate the
acceptance of the tender papers by the tenderer. The schedule of quantities shall be filled in as follows:

i) The Rate column to be legibly filled in ink in both English figures and English words.

ii) Amount column to be filled in for each item and the amount for each subhead as detailed in the
schedule of quantities.

iii) All corrections overwriting are to be initialed with the seal of the firm.

iv) In case of any errors/omissions in the quoted rates, the rates given in the tender marked original shall
be taken as the correct rates.

No modification writing or corrections can be made in the tender papers by tenderer.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the
tenders for each section or to split up each and every item should be correct, workable and self-supporting.
If called upon by the employer consultant detailed analysis of any or all the rates shall be submitted .The
employer/consultant shall not be bound to recognize the contractor analysis.

The work will be paid for as measured work on the basis of actual work done and not as lump sum contract.
All items of work described in the schedule of quantities are to be deemed and paid as complete work in all

Page | 16 Dearch Designs And Constructions Pvt. Ltd.



UCO -BUDBUD BRANCH

respects and details including preparatory and finishing work involved, directly, related to and reasonably
detectable from the drawings specification and schedule of quantities and no further extra charges will be
allowed in this connection. In the case of lump sum charges in the tender in respect of any item or work, the
payment of such time of work will be made for the actual work done the basis of lump sum charges as will
be assessed to be payable by the employer consultant.

The employer has power to add to omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation
shall be made by the contractor without authorization from the employer no variation shall vitiate the
contract.

14._AGREEMENT: The successful contractor shall sign the agreement as per draft agreement within 7 days
from the date of issue of formal work order and he shall pay for all stamps and legal expenses, incidental
thereto. However the written acceptance of the tender by the employer /consultant on behalf of employer
will constitute a binding contract between the employer and the person so tendering whether such formal
agreement is or is not subsequently executed.

15. ROYALTIES & PATENTS: The contractor shall pay all royalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and shall save the employer harmless from loss on account
thereof.

16._PERMITS AND LICENCES: Permits and licenses for release of materials which are under government
control will be arranged by the contractor .The employer will render necessary assistance, sign any forms or
applications that may be necessary.

17._GOVERNMENT AND LOCAL RULES: The contractor shall confirm to the provisions of all local to the
provisions of all local byelaws and acts relating to the work and to the regulations etc. of the government
and local authorities and of any company with whose system the structure is proposed to be connected. The
contractor shall give all notices required by the said act, rules, regulations and bye laws etc and pay all fees
payable to such authority for execution of the work involved .The cost, if any shall be deemed to have been
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and
restorations etc. and shall indemnify the employer against such liabilities and shall defend all actions arising
from such claims or liabilities.

18._TAXES AND DUTIES: The tenderer must include in their tender prices quoted for all duties, royalties,
excise, sales tax, work contract tax or any other taxes or local charges if applicable. No extra claim on this
account will in any case be entertained.

19._QUANTITY OF WORK TO BE EXECUTED: The quantities shown in the schedule of quantities are intended
to cover the entire new structure indicated in the drawings but the employer reserves the right to execute
only a part or the whole or any excess thereof without assigning any reason therefore. If at any after the
commencement of the work, the employer consultant shall for any reason whatsoever not require the whole
work thereof as specified in the tender to be carried out the consultant employer shall give notice in writing
of the fact to the contractor who shall have no claim to any payment for compensation whatsoever on
account of any profit or advantage with which he might have derived from the execution of the work in full,
but which he did not derive in consequence of the full amount of the work not having been carried out,
neither shall he have any claim for compensation by reason of any alterations having been made in the
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original specification ,drawings ,designs and instructions which shall involve any curtailment of the work as
originally contemplated.

20._EARNEST MONEY/ SECURITY DEPOSIT & RETENTION MONEY: The tenderer will have to deposit an
amount of Rs 12,310/~ in the form of crossed demand Bank Draft/Pay Order/Banker’s cheque drawn in favor
of UCO payable at Durgapur from any nationalized Bank at the time of submission of tender as an earnest
money. The employer is not liable to pay any interest on the earnest money. The earnest, money of the
unsuccessful tenderers will be refunded without any interest 21 days after the award of work or after the
expiry of the validity period of the tender, whichever is earlier. In respect of the Successful Tenderer, Earnest
money deposited at the time of submission of tender shall be retained as security deposit & returned to the
vendor after successful completion of the works.

Retention money @ 10 % will be deducted from final bill of the accepted value of the tender. This retention
money shall be refunded to the successful contractor without any interest 14 days after successful completion
of the defects liability period of 12 months provided the contractor has satisfactorily carried out all the work
and attended to all defects in accordance with the condition of the contract. In case the contractor fails to do
so appropriate amount shall be deducted by the Bank from retention money.

21._ CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: The contractor shall provide everything necessary
for the proper execution of the work according to the intent and meaning of the drawings, schedule of
quantities and specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from and if the contractor finds
any discrepancies therein they shall immediately and in writing refer the same to the employer /consultant
whose decision shall be final and binding . The contractor shall provide himself for ground and fresh water
for carrying out the work at his own cost. The employer shall on no account be responsible for the expenses
incurred by the contractor for hired ground of fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items
of work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed
for incidental or contingent work, Labour and /or materials inclusive of all tax and duties whatsoever except
for specific items, if any stipulated in the tender documents.

The contractor shall supply fix and maintain at his own cost for the execution of any work all tools tackles
machinery’s and equipment's and all the necessary centering, scaffolding, staging, planking, timbering,
strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not
only for the proper execution and protection of the public and safety of any adjacent roads, streets, walls
houses buildings all other erections matters and things and the contractor shall take down and remove any
or all such centering ,scaffolding, planking ,timbering etc shall be required or when so to do and shall fully
reinstate and make good all matters and things disturbed during the execution of work to the satisfaction of
the employer /consultant.

22. TIME OF COMPLETION, EXTENSION OF TIME AND PROGRESS CHART

A. Time of completion: The entire work is to be completed in all respects within the stipulated period of
30 days, from the date of issue of formal work order. Time is the essence of the contract and shall be
strictly adhered to by the contractor.
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The work shall not be considered as complete until the employer consultant have certified in writing that
this has been completed and the defects liability period shall commence from the date of such
certificate.

B._ PROGRAMME CHART TO BE PROVIDED: During the period of construction the contractor shall
maintain proportionate progress on the basis of the program chart submitted by the contractor
immediately before commencement of work and agreed to by the employer consultant.

23. CLEARING SITE AND SETTING OUT WORK: The site shown on the plan shall be cleared of all obstruction,
loose stone and materials rubbish of all kinds.

24. MATERIALS WORKMENSHIP, SAMPLES, TESTING OF MATERIALS: All the materials specified to be
maintained and the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the employer.

25. REMOVAL OF IMPROPER WORK: The employer consultant shall during the progress of the work have
power to order in writing from time to time the removal from the work within such reasonable time to times
as may be specified in the order of any materials which in the opinion of the employer consultant are not in
accordance with specifications or instruction .In case the contractor refuses to comply with the order the
employer consultant shall have the power to employ and pay other agencies to carryout the work and all
expenses consequent thereon or incidental thereto as certified by the employer consultant shall be borne by
the contractor or may be deducted from any money due to or that may become due to the contractor .No
objection certificate may be given by the consultant, shall relieve the contractor from his liability in respect or
unsound work or bad materials.

26. MEASUREMENT: The consultant shall from time to time intimate to the contractor that he requires the
work to be measured, and the contractor shall forthwith attend or send a qualified agent to assist the
consultant or the consultants representative/employers representatives in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by either of them.

27. ACTION WHERE NO SPECIFICATION: In the case of any class of work for which there is no such
specification in technical specification, such work shall be carried out in accordance with the I.S. specification
and in the event of there being no |.S. specification, then in such case the work shall carried out in all respect
in accordance with the instructions and requirements of the consultant /employer.

28._CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO
THE PUBLIC: The contractor (s) shall not deposit materials on any site, which will seriously cause
inconvenience to the public. The Consultant may require the contractor to remove any materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be removed at the
contractor’s cost.

29. PAYMENTS

a) All bills shall be prepared by the Contractor in the form prescribed by the Employer/Consultant,
format enclosed. In the bill it has to be shown deductions for all previous payments, retention money,
etc. Advance / adhoc payment for work actually executed will not be normally made. However,
adhoc payment may be made at the discretion of Consultant /Employer in case of exigency.
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b) The Consultant /Employer shall issue a certificate after due scrutiny of the Contractor’s bill stating the
amount due to the Contractor from the Employer and the contractor shall be entitled to payment
thereof, by the Employer.

30. The contractor shall work in close co ordination with other agencies to avoid rework/damage and

31.

32.

33.

ensure timely completion.

Any damage to the work before the building is handed over is to be replaced or made good at the
contractor expense to the entire satisfaction of the consultant.

The quantities indicated are subject to change .The payment of the bill will be made as per actual
measurement at site and will be certified by the Consultant and cleared by the employer.

The tender shall sign each and every page of the tender documents including the drawings attached
hereto.

34. The consultant shall have power to insist to the contractor to submit the sample /color/ test certificate

35.

from any Govt. Authorized agent of any materials to be used in the work, where the expenditure is to be
borne by the contractor.

10% of the total value of work will be retained as retention money from Contractor’s final bill which shall
be released without any interest after the defect liability period of twelve months provided the
contractor has satisfactorily attended to all defects if any, in this period.

36. In case of any dispute the matter will be referred to the Dy. General Manager, Zonal Office, Kolkata for an

37.

arbitration, whose decision shall be final and binding on both parties.

For litigation if any arising there of, the competent court at Kolkata alone will have jurisdiction.
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SECTION VI

SPECIAL TERMS AND CONDITIONS

1. Name of the work : Interior Furnishing works for UCO BANK, Budbud branch including ATM.

2. Location : UCO Bank, Budbud branch including ATM.

3. Scope of Works : Asin 1 & 2 above and as further detailed in instruction to Tender.

4. Date of Commencement : Within 7 (seven) days from issue of work order or site hand over which
ever is later.

5. Defect liability period : 12 (Twelve) months from the date of completion certificate Issued by the
consultant/employee.

6. Earnest Money : Rs. 12,310.00 /-

7. Initial security deposit : Initial security deposit amount will be same as EMD amount which will
be refunded after satisfactory completion of work.

8. Limit of variation : No extra /additional work should be carried out by the contractors without prior
consent approval. Any sample to be made shall be at your cost for approval.

9. Validity of the tender : 3 (Three) months after opening the tender.

10. Insurance : Successful contractors shall have to take out statutory labour laws, workmen
compensation Act, Insurance policy/ Comprehensive Insurance policy for the duration of the work
covering all aspects such as fire hazards, earthquake, third party risk etc. They should submit
receipt of premium paid to the UCO BANK, Durgapur Zonal Office prior to commencement of the
work.

11. Completion time and Liquidated Damage  : The entire job will be completed within 30 days
(Thirty days) from the date of the work order. In the event of your failure to complete the work In
all respects including site clearance and Reinstatement of damaged proportion within The
stipulated time. Liquidated damage @ 1% per week of delay or part thereof shall be levied
subject to a maximum of 10% of the total order value.

12.Return of EMD to unsuccessful: The Earnest money deposit of Bidders unsuccessful bidders will

be refunded to them WITHOUT ANY INTEREST within 21days from the date of award of work to
the successful bidder.

Page | 21 Dearch Designs And Constructions Pvt. Ltd.



UCO -BUDBUD BRANCH

13. Force Majeure: Any delay in or failure of the performance of either part hereto shall not constitute

default hereunder or give rise to any damage, if any, to the extent such delay or failure of performance is
caused by occurrences such as Acts of god or an enemy, expropriation or confiscation of facilities by
Government authorities, Acts of war, rebellion, sabotage or fires, floods, explosions, riots or strikes. The
contractor shall keep records of the circumstance referred to above and bring these to the notice of the
Engineer-in-charge/site — In charge in writing immediately on such occurrences. The amount of time, if any,
lost on any of these counts shall not be counted for the contract Period. One decision of the owner arrived at
after consultation with the contractor, shall be final and binding. Such a determined period of time shall
extended by the owner to enable the contractor to complete the job within such extended period of time. If
the contractor is prevented or delayed from performing any of his obligations under this agreement by force
majeure, the contractor shall honor the circumstance constituting the force majeure and the obligations,
performance of which is thereby delayed or prevented, within Seven days of the occurrence of the events.
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CERTIFICATE
1. The Measurement on the basis of which the above entries for the running bill no.......c...ccc........ were made
have been taken JOINTY  ON.oii e and are recorded at pages
................................................... tO oo, OF Measurement book no

2. The work recorded in the above mentioned measurement has been done at the site satisfactorily as per
tender drawings, conditions and specifications.

Signature of the contractor ~ Signature of the consultant Signature of the Employer

Date: Date: Date:

Place: Place: Place:

We hereby certify that an amount of RS........................ (RUPEES. ... )

may be paid 10 M/S e against  their bill no ..
Dated......ccccvvvnene. subject to verification of all other previous payments, if any made to them on this account,
cost of materials supplied to the contractor , if any ,and income tax and any other tax deduction as per rule
The Total payment including this should not, however, exceed
RS

SIGNATURE OF CONSULTANT
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PROFORMA FOR APPLICATION FOR EXTENSION OF THE TIME PERIOD

1. Name of the contractor;

2. Name of the work as given
in the agreement:

3. Estimated tender amount;

4. Date of commencement of work
as per agreement:

6. Period for which extension of time availed previously:
7. Period for which extension is applied for:
8. Hindrances on account of which present extension is applied:
a) Nature of hindrance:
b) Date of occurrence:
d) Period for which it is likely to last:
e) Remarks if any:
9. Extension of time required for extra work if any:
10. Details of extra work and the amount involved:
11. Proportionate period of extension of time on estimated amount put to tender:

12. Total extension of time required for 07 & 09:
Submitted to the consultant/ employer

Signature of the contractor
Date
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SECTION VI

LIST OF APPROVED MATERIALS FOR INTERIOR FURNISHING WORK

SN ITEMS APPROVED MAKE
1 False Ceiling / Channels India Gypsum/Saint Gobain-Gyproc/Lafarge
1.a) | Grid Ceiling Armstrong
2 | Wood Frame Work / Wood Section : All | Malaysian Sal/ Kapoor
Wood must be well seasoned, free from
knots, other defects decay and defects due
to handling and transportation. Wherever
necessary, provide with anti — termite
Treatment.
3 | Wood Skirting / Molding / Lipping / | White Beach / White Ceader/CP teak
Bidding
a) | Door frame : Teak wood /Sal Wood
4 | Wood Preservative : STP Pentaphene Pale / Termiseal by PCl / Bison
by British Paint
5 | Fire Retardant Paint Industrial grads of Noble / Viper
6 | BWR Ply / BWP Block board with IS:710 | Green /Century/Archid/ Austin Ply
mark
7 | Flush Door Green /Century/Archid/ Austin Ply
8 Laminate (1.0mm/1.5mm thk.) Sunmica ( E-758/1758, 1756) / Euromica / Green
lam /Merino / Century mica / Archid
9 | Door Closure ( Heavy Duty ) Godrej / Archi / Sterling ( DC 2000)
10 | Floor Spring ( Heavy Duty ) Godrej / Archi / Sterling ( FS 3000 )
1 Door Lock ( Dead ) Godrej/ Hafele/ Hettich/ Kich/ Doorset/ 4C Acme
(ML= REG=SS)
12| Door Handles ( 'H’ Shape) Godrej / Hafele /Hettich / Kich / Doorset / 4C
Acme (PHG —HSS)
13 | Drawer / Storage Handle (4"/ 6") Kich /Neki / Hassley/EGL ( HMS —B — 9122 / 9123)
14 | Drawer / Storage Lock ( Multipurpose ) Ebco / Hafele /Hettich /Doorset /Godrej/Kombo
(502)
15 | Night latch Godrej / 4C Acme (RL = MACHO - OS - SS)
16 | Screws GKW / Nettle fold
17 | Hinges CIEF
18 | Sliding Telescopic Drawer Channel Ebco / Kombo
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19 | Key Board Tray ( Metal) Ebco / Innofitt Systems (KD 510. M)
20 | Telescopic CPU Stand ( Metal ) Ebco / Innofitt Systems (CPU MST)

21 | Cable Organizer Ebco / Innofitt Systems (CM 63.C)
22 | Adhesive Fevicol SH / Fevimate TL

23 | Aluminum Door Frame Jindal

24 | Soft Board Jolly Board

25 | Vertical Blinds Mac / Annums / Window Fashion

26 | Glass Modi /Ashai / Saint Gobain
27.a | Wall Paints (Acrylic Emulsion) Asain Paints -Solemn Yellow ( 7882 )/ Berger-

White Aura ( 3P00571)

27.b | Ceiling Paints (Acrylic Emulsion) Briliant White of Asian Paints / Berger
28 | Synthetic Enamel Paint Asian Paints / Berger

29 | PVC Flooring Krishna Vinyl / Armstrong / LG

30 | Texture Paint Spectrum

31 | Mirror Modi /Ashai / Saint Gobain

32 | European WC / Washbasin Hindware /Parryware

33 | Sanitary Fittings Jaquar / Essco Delux

34 | Gl Pipe Tata ( Medium ) / Jindal /Bansal

35 | Cement Ambuja/ Laferge / ACC

36 | Footmat Birla 3M / Approved Equivalent

37 | Vitrified Tiles Naveen /Jhonson ( Armenia) /Euro/ Bell (10205 )
38 | Rectified Ceramic Tiles Johnson / Naveen/Kajaria

39 | Chairs Godrej/Methodex/Monarch

40 | ACP (Exterior grade/Interior grade)-3mm & | Alu Décor/ Euro Bond/Alu Bond

4mm
41 | Patch Fittings DORMA/Ozone
42 | All other items not covered above As per sample approved by
Employer/Consultant
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