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NOTICE INVITING TENDER 
 
Sealed tenders on item rate basis are invited by UCO Bank from Empanelled Contractors 
having Sound Technical and financial capacity for Electrical work including AC Installation, 
works of the UCO Bank, Zonal Office Suri located at HILL CART ROAD, Siliguri WEST BENGAL. – 
734003  
A) Name of the Work: 
ELECTRICAL WORK INCLUDING AC INSTALLATION WORKS OF UCO Bank, SILIGURI, HILL CART 
ROAD WEST BENGAL. - 734003 
 
B) Location : 
 
UCO Bank, Zonal Office Suri located at HILL CART ROAD, Siliguri WEST BENGAL. – 734003 
 
C) Estimated Cost :  Rs12,96,150.00 
 
D) Time of Completion: 
8 (EIGHT) WEEKS from the fifteenth day after the date of written orders to commence the work 
or from the date of handing over of the site, whichever is later,( in accordance with the 
phasing, if any). 
 
E) Earnest Money Deposit (EMD): 
The tender shall be accompanied by earnest money deposit of Rs.13000.00 in the form of 
Crossed Demand bank draft/Pay order issued in favour of ‘UCO BANK’ payable at  SURI,  
without which tender will be liable to rejection. Earnest money deposit in respect of the 
successful tenderer will be retained. 
 
F) Initial Security Deposit (ISD): 
The successful tenderer to whom the contract is awarded will have to deposit as “initial 
security deposit” (ISD) a further sum to make up 2% of the value of the accepted tender 
including the Earnest Money. ISD may be submitted in the form of Demand Draft/Pay Order or 
Banker’s cheque. The initial Security Deposit will have to be made within 14 days from the date 
of acceptance of tender, failing which the Bank at its discretion may revoke the letter of 
acceptance and forfeit the Earnest Money deposit furnished along with the tender. 
 
G) Retention Money: 
To be deducted from Progressive running bills @ 8 % of the gross value of the Running Bill. 
 
H) Release of Retention Money: 
100% after expiry of the Defect liability period. Retention money will not bear any interest. 
 
I) Date & Place of Submission of Tender: 
02-02-2021. up to 3 .00 P.M. at The Zonal Manager, UCO BANK, Zonal Office, Suri, Near Circuit 
House, District Birbhum, West Bengal – 731101. 
 
J) Tender addressed to:  

 

THE ZONAL MANAGER 

UCO BANK 
ZONAL OFFICE SURI, 

NEAR CIRCUIT HOUSE, DISTRICT – BIRBHUM 
WEST BENGAL-731101 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

K) PRE-BID MEETING : 
01-02-2021 at 03:00 PM The Zonal Manager, UCO BANK, Zonal Office, Suri, Near Circuit House, 
District Birbhum, West Bengal – 731101. 
 
L) Opening of Tender: 
02.02.2021 at 04:00 PM The Zonal Manager, UCO BANK, Zonal Office, Suri, Near Circuit House, 
District Birbhum, West Bengal – 731101. 
 
M) Mode of Submission of Tender: 
The tender should be submitted at The Zonal Manager, UCO BANK, Zonal Office, Suri, Near 
Circuit House, District Birbhum, West Bengal – 731101, in two separate sealed covers super 
scribed Part-I and Part-II containing the documents as under :- 
 

Part–I :Covering letter, Earnest Money, PAN, GST Registration Certificate. 
 
Part–II :The Tender Document comprising of General Conditions of Contract, Tender 
Notice, technical Specifications etc. along with Bill of Quantities duly priced (along with 
Tender drawing if applicable). Any condition stipulated in Part-II will not be accepted. 

 
N) Clarification, if any to be obtained from: 
 
CONSULTING DEVELOPMENT SERVICES 
17, Kalibari Lane, Jadavpur 
Kolkata - 700032 
Ph : 2423 9590 
Mobile : 98316 64630 / 93308 70022 
e-mail :cds.ganguly@yahoo.com 
 
 
The Bank reserves the right to accept or reject any or all the tenders received and to place 
order on one or more firms without assigning any reason whatsoever. The notification of award 
of contract will be made in writing to the successful tendered by the Bank. 
 
 
UCO BANK,  
Zonal Office, Suri,  
District Birbhum,  
West Bengal – 731101.
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDERERS 
 
1.  Tenders are hereby invited by UCO Bank, Suri Zonal Office for Electrical work including 
AC Installation, works at HILL CART ROAD, Siliguri WEST BENGAL. – 734003, Comprising of 
Electrical and AC installation, works. Estimated cost of project is Rs 12,96,150.00 

2.  Contract documents consisting of the plans, complete specifications, the schedule of 
quantities of the above work to be done, and set of conditions of contract to be 
complied with by the person whose tenders may be accepted, which will also be found 
in the form of tenders, can be obtained from bank’s website : www.ucobank.com 

 
3.  The site for the work will be made available to the contractor in its present conditions. No 

space other than the above site can be made available to the contractor for site office, 
labour camps, storage etc. 

 
4.  Sealed tenders on the prescribed form are to be addressed & submitted to “The Zonal 

Manager, UCO BANK, Zonal Office, Suri, Near Circuit House, District Birbhum, West Bengal 
– 731101 upto 4.00 P.M on 02-02-2021 two separate sealed covers superscripted with 
Part-I and Part-II containing the documents as under :- 

  
Part–I : EMPANELMENT CERTIFICATE OF BANK ,Covering letter, Earnest Money, PAN, GST 
Registration Certificate, bank’s account details including IFS Code. 

  
Part–II : The Tender Document comprising of General Conditions of Contract, Tender 
Notice, technical Specifications etc. along with Bill of Quantities, duly priced, ( along with 
Tender drawings if applicable). Any condition stipulated in Part-II will not be accepted. 

 
The Part-I: will be opened at about 4.00 P.M. on 02-02-2021 in presence of tenderers. The 
tenderers shall depute their authorized representative/s to be present at the time of 
opening of Part-I. Tender without earnest money in proper form will be rejected. 

 
The Part –II : containing the Bill of Quantities, duly priced will be opened after verification 
of submissions made in Part-I, which might necessitate withdrawal of conditions and its 
financial impact on the tendered sum, if any. 

 
5.  Tenders are to be on the prescribed form which can be obtained from bank’s website : 
 www.ucobank.com till 02-02-2021 
 
6.  The time allowed for the carrying out of the work will be 8 weeks from the fifteenth day 

after the date of written orders to commence the work. 
 
7.  All corrections shall be attested by the initials of the tenderers with the seal of the firm. In 

case any discrepancy/ difference is found on checking between rates quoted by the 
contractor in words and figures or in the amount worked out by him, the following 
procedure shall be followed: 

 
 a)  When there is a difference between the rates in figures and in words, the rate which 

corresponds to the amounts worked out by the contractor, shall be taken as 
correct. 

 
 b)  When the amount of any item is not worked out by the contractor or it does not 

correspond with the rate written either in word, then the rate quoted by the 
contractors in word shall be taken as correct. 
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 c)  When the rate quoted by the contractor in figures and in word tallies but the 
amount is not worked correctly, rate quoted by the contractor shall be taken as 
correct and not the amount. 

 
 d)  Amendments as mentioned above shall be based on the tender marked “original” 
only. 
 
8.  When a contractor signs a tender in an Indian language the tendered amount and the 

total amount tendered should also be written in the same language. In the case of 
illiterate contractors the rates or the amount tendered should be attested by a witness. 

 
9.  Earnest money, amounting Rs. 13000.00 in the crossed Demand Draft/Pay order/ 

Banker’s cheque drawn in favour of “UCO Bank”, payable at SURI must accompany 
each tender in Part-I. 

 
10.  The contractor, whose tender is accepted, will be required to furnish by way of security 

deposit for the due fulfilment of his contract, such sum as detailed in clause No.22A of 
General conditions of contract. The EMD of the contractor, whose tender is accepted, 
shall be forfeited in full in the case he does not remit the Initial Security Deposit within the 
stipulated period or start the work by the stipulated date mentioned in the award letter. 

 
11.  The acceptance of a tender will rest with the UCO Bank, Zonal Office, Suri. The Bank 

reserves to itself the authority to accept or reject any or all of the tenders received and 
to place order on one or more firms without the assignment of a reason. All tenders in 
which any of the prescribed conditions are not fulfilled or are incomplete in any respect 
are liable to be rejected. The bank reserves the right to accept the tender in full or in part 
and the tenderer shall have no claim for revision of rates or other conditions if his tender 
is accepted in parts. 

 
12.  Canvassing in connection with tender is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection. 
 
13.  All rates shall be quoted on the proper form of the tender alone. 
 
14.  An item rate tender containing percentage below/above will be summarily rejected. 

However, where a tender voluntarily offers a rebate for payment within a stipulated 
period in Part-I, this may be considered. 

 
15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Owner/ Architects 
shall be communicated to the owner. 

 
16.  Special care should be taken to write the rates in figures as well as in words and the 

amounts in figures only, in such a way that interpolation is not possible. The total amount 
should be written both in figures and in words. In case of figures, the word “Rs.” Should be 
written before the figure of rupees and word “P” after the decimal figures, e.g. 
Rs.2.00P.and in case of words, the word “Rupees” should be precede and the word 
“Paisa” should be written at the end, unless the rate is in whole rupees and followed by 
the words “only” it should invariably be up to two decimal places. While quoting the rate 
is in schedule quantities. The word “only” should be written closely following the amount 
and it should not be written in the next line. 

 
17.  The Bank does not bind it-self to accept the lowest or any tender and reserves to itself 

the right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rate quoted. 
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18.  All taxes including Gstn, Work Contract Tax, or any other tax on material or on finished 
works in respect of this contract shall be payable by the contractor and the Bank will not 
entertain any claim whatsoever in this respect at any time. Rates should include all taxes. 

 
19.  The contractor shall give a list of his relatives working with the bank along with their 

designations and addresses. 
 
20.  No employee of the Bank is allowed to work as a contractor for a period of two years of 

his retirement from bank service, without the previous permission of the bank. This 
contract is liable to be cancelled if either the contractor or any of his employees found 
at any time to be such a person who had not obtained the permission of the Bank as 
aforesaid before submission of the tender or engagement in the contractor’s service. 

 
21.  The tender for works shall remain open for acceptance for a period of 120 days from the 

date of opening of tenders. If any tenderer withdraws his tender before the said period, 
then the Bank shall be at liberty to forfeit Earnest money paid along with the tender. 

 
22.  The tender for the work shall not be witnessed by a contractor or contractors who himself 

/ themselves has /have tendered for the same work. Failure to observe this condition 
would render tenders of the contractors tendering as well as witnessing the tender liable 
to summarily rejection. 

 
23.  It will be obligatory on the part of the tenderer to tender and sign the tender documents 

for all the component parts and that, after the work is awarded, he will have to enter into 
an agreement for each component with the component authority in the bank. 

 
24.  The tenderer, apart from being a component contractor must co-operate himself with 

agencies of the appropriate class who are eligible to tender for ( i ) Waterproofing work ( 
ii ) Electrical work (iii ) Tiles flooring work etc. 
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SPECIAL INSTRUCTIONS TO TENDERERS 

 
GENERAL 
 
The scope of work covers execution and completion of the Proposed Electrical work including 
AC Installation work of UCO Bank Zonal Office Suri located at HILL CART ROAD, Siliguri WEST 
BENGAL. – 734003 in accordance with drawings and specifications prepared by and under 
the direction and to the satisfaction of the Consultant/ Employer. 
 
Contract: The form of Contract shall be according to the Conditions of Contract. The following 
clauses shall be considered as an extension and not in limitation of obligation of the 
Contractor. 
 
Drawings: Two copies of all drawings (if applicable), shall be furnished by the Consultant/ 
Bank. to the Contractor for his own use until the completion of the Contract, and shall be 
accessible at all reasonable times to the Consultant or their representatives. All-important 
drawings are to be mounted on boards and placed in racks and indexed. 
 
Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled sizes. 
Large scale details take precedence over small scale drawings. In case of any discrepancy 
the Contractor shall ask for clarification before proceeding with the work. The Contractor shall 
include in his rates for all the items listed in this section. 
 
1.  Contractor to inspect site : The Contractor shall visit and examine the construction site 
and satisfy himself at his own cost as to the nature of the existing roads or other means of 
communications, the extent and magnitude of the work and facilities for obtaining materials 
and shall obtain generally his own information. Any misunderstanding or incorrect information 
on any of these points or on the grounds of insufficient description, will not be allowed. 
 
2.  Access to site: The Contractor is to include in his rates for forming access to site, with all 
temporary roads gangways required for the works. 
 
3.  Setting out: The Contractor shall set out the site in accordance with the plans. All 
grid/centrelines shall be pegged out to the satisfaction of the Consultant. The Contractor shall 
be responsible for the correctness of the lining out and any inaccuracies are to be rectified at 
his own expense. He will be responsible for taking levels of work at the site before setting out 
and recording them without any extra charge. 
 
4.  Treasure grove: Should any treasure fossils, minerals or work of art of antiquarian interest 
be found during carrying out the works, the Contractor shall give immediate notice to the 
Consultant /Bank of any such discovery and shall hand over such finds to the Employer. 
 
5.  Access for inspection: The Contractor is to provide at his own cost all times during the 
progress of the works and the maintenance period proper means of access, with ladders, 
gangways etc. and the necessary attendance to move and adapt as directed for the 
inspection of measurement of the works by the Consultant or their representatives. 
 
6.  Attendance upon all trades : The general Contractors shall be required to attend on all 
the tradesmen or sub-contractors appointed by the Employer for water supply and sanitary, 
electrical installation, lifts, air-conditioning, security, equipment, hardware, telephone and 
other specialist Contractors. The rates quoted shall be inclusive of all attendance and also 
allow the other Contractors, appointed by the Employer, use of his scaffolding and retain until 
such time the relevant sub-contract works are completed. 
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7.  Water supply: Water shall be arranged in accordance with Clause 21(a) of general 
instructions to Contractor. The general Contractor shall allow the use of water for other works 
on the site done by other Contractors appointed by the Employer and the consumption 
charges shall be paid by each agency as appointed by the Consultant 

 
8.  Stores and watchmen: The Contractor shall provide at his own cost for necessary stores of 
adequate dimension for storage and protection of materials. All such stores shall be cleared 
away and the whole area left in good order on completion of the Contract to the satisfaction 
of the Consultant. All materials which are stored such as ply, wood, Laminates or any other 
matter shall be stacked in such a manner as to facilitate rapid and easy checking of 
quantities of such materials. The Contractor shall nominate a person who would take 
instruction from the Consultant/employer. 
 
9.  Cost of transporting: The Contractor shall allow at his cost for all transporting unloading, 
stacking and storing of supplies of goods and materials for this work on the site and in the 
places approved from time to time by the Consultant. The Contractor shall allow at his price 
for transport of all materials controlled or otherwise to the site. 
 
10.  Office accessories and accommodation: The Contractor shall also provide at his own 
expense office furniture with drawing accessories for the official use of the controller and at all 
times maintain in good working order necessary instruments at site to enable the 
Consultant/employer to check the lines and levels of the work. 
 
11.  Materials workmanship &samples: Materials shall be of approved quality and the best of 
their kind available and shall generally conform to relevant I.S. specifications. The Contractor 
shall order all the materials required for the execution of work as early as necessary and 
ensure that such materials are on site well ahead of requirement for use in the work. The work 
involved calls for high standard of workmanship combined with speed and to the entire 
satisfaction of the Consultant. Before ordering materials, the Contractor shall get the samples 
approved from the Consultant well in advance. 
 
12.  Rates for non-tender items: Rates of items not included in schedule of specification shall 
be settled as per current PWD schedule of rates if not available then to be settled as per 
variation clause of the condition of contract. 
Rates to include: The rates quoted shall be for all heights and depths and for finished works, in 
any shape. 
The Contractor shall ascertain from other Contractors as directed by the Architects all 
particulars relating to their work with regard to the order of its execution and the position in 
which chases, holes and similar items will be required, before the work is taken in hand as no 
claims for extra will be allowed for cutting away work already executed in consequence of 
any neglect by the Contractors to ascertain these particulars beforehand. 
 
13.  Testing of work and material: The Contractors shall, if required by the Consultant/ 
employer, arrange to test materials and/or portions of the work at his own cost in order to 
prove their soundness and efficiency. If after any such test the work or portion of work is found 
in the opinion of the Consultant to be defective or unsound, the Contractor shall pull down 
and redo the same at his own cost, defective materials and the debris shall immediately be 
removed from the site. 
 
14.  Foreman and Tradesmen: All tradesmen shall be experienced men properly equipped 
with suitable tools for carrying out all the work of carpentry and joinery and other special 
trades in a first 
class manner and where the Consultant deem necessary, the Contractor shall provide any 
such tools, special or ordinary which are considered necessary for carrying out the work in a 
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proper manner. All such tradesmen shall work under an experienced and properly trained 
Forman, who shall be capable of reading and understanding all drawings pertaining to this 
work. 
 
15.  Work programme weekly progress report: The Contractor shall prepare and submit to 
Consultant/employer for approval, a bar chart showing the programme of construction of 
various items, fitted within the period stipulated for completion, along with submission of the 
tender. The Contractor shall also furnish necessary particulars to the Consultant for compiling 
weekly progress reports in the form furnished by the Consultant/employer. 
 
16.  Clearing of site : The Contractor shall after completion of the work clear the site of all 
debris and left over material at his own expense to the entire satisfaction of the Consultant 
and municipal or other public authorities. 
 
17.  Photographs : The Contractor shall at his own expense supply to the Consultant with 
duplicate copies of large coloured photographs not less than 25 x 20 cm. (10” x 8”) of the 
works taken from two approved portions of each building, at beginning of the work, at 
completion of work and at every important stage of construction without fail. 
 
18.  Preparation of Premises for occupation and use on completion: The whole of the work 
shall be thoroughly inspected by the Contractors and all deficiencies and defects put right. 
On completion of such inspection, the Contractor shall inform the Consultant in writing, which 
he has finished the work and it is ready for the inspection of Consultant/employer. 
 
19.  Vouchers : The Contractors shall furnish the Architect with vouchers on request to prove 
that the materials are as specified and to indicate the rates at which the materials are 
purchased in order to without the rate analysis of tender and non-tender items which he may 
be called upon to carry out thereafter. 
 
20.  Protection : The Contractor shall properly cover up and protect all work throughout the 
duration of work and until completion, particularly masonry, mouldings, steps, or special floor 
finishes, staircases and balustrades, doors and window frames, plaster, angles, lighting and 
sanitary fittings, glass, paint work and all finishing at his cost till the same is handed over to the 
owner. 
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SAFETY CODE 

Scaffolds 
 
i)  Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except in the case of short duration work which can be 
done safely from ladders. When a ladder is used, it shall be rigid construction made either of 
good quality wood or steel. The steps shall have a minimum width of 450 mm and a 
maximum rise of 300 mm. suitable hand holds of good quality wood or steel shall be provided 
and the ladder shall be given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 
vertical). 

 
ii)  Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it from swaying from the building or structure. 

 
iii)  Working platforms, gangways and stairways shall be so constructed that they do not sag 

unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m 
above ground level or floor level. Suitably fenced as described in (ii) above. 

 
iv)  Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fail of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 m. 

 
v)  Safe means of access shall be provided to all working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9 m in length while the width between side rails 
in rung ladder shall in no case, be less than 290 mm for ladder upto and including 3 m in 
length. For longer ladders this width shall be increased at least 20 mm for each additional 
metre of length. 

 
vi)  A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 

of the Engineer obtained prior to construction. 
 
OTHER SAFETY MEASURES 

vii)  All Personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 

 
viii) Adequate precaution shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 
Excavation & Trenching 

ix)  All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder for 
each 30 m in length or fraction thereof. The ladder shall be executed from bottoms of the 
trench to at least 1 m above the surface of the ground. Sides of trenches which are 1.5 m or 
more in depth shall be stepped back to give suitable slope or securely held by timber 
bracing so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m of the edges of the trench or half of the depth bottom. Under no 
circumstances undermining or undercutting shall be done. 

 
x)  The contractor shall taken all measures on the site of the work to protect the public from 

accidents and shall be bound to bear the expenses of defence of every suit, action or other 
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proceeding at law that may be brought by any persons for injury sustained owing to neglect 
of the above precautions and to pay any such persons or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. 

 
Demolition 

xi)  Before any demolition work is commenced and also during the process of the work: 
 
a)  All roads open areas adjacent to the work site shall either be closed or suitably protected. 
 
b)  No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
c)  All practical steps shall be taken to prevent danger to persons employed from the risk of fire 

or explosion or flooding. No floors roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

 
Personal Safety Equipments 

xii)  All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintain in a condition 
suitable for immediate use and the contractor should taken adequate steps to ensure proper 
use of equipment by those concerned: 

 
a)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

b)  Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 

c)  Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

d)  Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

d)  When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are ventilated at least for an hour before the 
workers are allowed to get into manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warming signals or boards to 
prevent accident to the public. 

e)  The contractor shall not employed with products containing lead in any lead painting 
the following precautions should be taken: 

1)  No paint containing lead or lead products shall be used except in the from of paste or 
readymade paint. 

2)  Suitable face make should be supplied for use by the workers when paint is applied in 
the from of spray or a surface having lead paint dry rubbed and scraped. 

3)  Overalls shall facilities shall be provided to enable the working painters to wash during 
the cessation of work. 

xiii)  When the work is done near any public place where there is risk of drowning all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in dander and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
Hoisting Machines 
 
xiv)  Use of hoisting machines and tackle including their attachments anchorage and supports 

shall conform to the following standards or conditions: 
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1. a)  These shall be of good mechanical constructions sound material and adequate strength and 
 free from patent defect and shall be kept in good repair and in good working order. 
 
1.b)  Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 

quality and adequate strength and free from patent defects. 
 
2.  Every crane driver or hosting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any 
scaffolding which or give signals. 

 
3.  In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley 

block used in hoisting or as means of suspension the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load, each safe working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
4.  In case of departmental machines, the safe working load shall be notified by the Engineer. As 

regards contractor’s machines, the contractor shall notify the safe working load of the 
machine to the Engineer whenever he brings any machinery to site of work and get it verified 
by the Engineer concerned. 

 
xv)  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should provided with such 
means as will reduce to the minimum of the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary, should be provided. The workers should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

 
xvi)  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
of work. 

 
xvii)  These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 

 
xviii)  To ensure effective enforcement of the rules and regulations relating to safety precaution the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Engineers of the Department or their representatives. 

 
xix)  Notwithstanding the above clause from (i) to (xviii), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH 

AND SANITARY AGREEMENTS FOR WORKERS 
 

1.  Application 

These rules shall apply to the Proposed Electrical work including AC Installation, of UCO 
Bank Zonal Office Suri located at HILL CART ROAD, Siliguri WEST BENGAL. - 734003 

 
2.  Definition 
 
a)  ‘Work place’ means a place at which at an average 50 workers are employed in connection 

with construction work. 

b)  ‘Large Work Place’ means a place at which an average 500 or more workers are employed 
in connection with construction work. 

 
3.  First Aid 
 
a)  At every work place, there shall be maintained in readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance 
shall be kept in good order and in large work place they shall be placed under the charge of 
a responsible person who shall be readily available during working hours. 

 
b)  At large work place where hospital facilities are not available within easy distance of the 

work,first aid posts shall be established and be run by a trained compounder. 
 
c)  Where large work places are remote from regular hospitals, an in-door ward shall be 

provided with one bed for every 250 employees. 
 
d)  Where large work places are situated in cities, towns in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable transport shall 
be provided to facilitate removal of urgent cases to the hospitals. At other work places, some 
conveyance facilities, such as a causes shall be kept readily available to take injured person 
or persons suddenly taken ill to the nearest hospital. 

 
4. Drinking Water 
 
a) In every work place, there shall be provided and maintained at suitable places easily 

accessible to labour sufficient supply of cold water fit for drinking. 
 
b)  Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
 
c)  Every water supply of storage shall be at a distance of not less than 15 m from any latrine, 

drainor other source of pollution. Where water has to be drawn from an existing well which is 
within the proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be dust and 
waterproof. 

 
d)  A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 
 
5.  Washing & Bathing Places 
 
a)  Adequate washing and bathing places shall be provided, separately for men and women. 
 
b)  Such place shall be kept in clean and drained condition. 
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6.  Scale of accommodation in latrines & urinals 

The shall be provided within the precincts of every work place latrines and urinals in an 
accessible place, and the accommodation, separately for each of them shall not be less 
than the following scale: 

   No. of Seats 

a)  Where the number of persons does not exceed 50  2 

b)  Where the number of persons exceeds 50, but dose 

 not exceed 100  3 

c)  For every additional 100  3 per 100 
 
In particular cases, the Engineer shall have the powers to vary the scale where necessary. 
 
7.  Latrines & Urinals for Women 

If women are employed, separate latrines and urinals screened from those for men and 
marked in the vernacular in conspicuous letters ‘For Women only’ shall be provided on the 
scale laid in Rule 6. those for men shall be similar marked ‘For Women only’. A poster showing 
the figure of a man or a woman shall also be exhibited at the entrance of latrines for the 
urinals and latrines. 

 
8. Latrines & Urinals 

All latrines shall be provided with septic tanks or leach pits in case of small units. All the latrine 
shall be kept in good sanitary condition. 

 
9.  Construction of Latrine 

The inside walls shall be constructed of masonry or some suitable heat resisting non absorbent 
materials and shall be cement washed inside and outside at least once a year. The dates of 
cement washing shall be noted in a register maintained for this purpose and kept available 
for inspection. Latrines will not be of a standard lower than bore-hole system and should have 
thatched roofs. 

 
10.  Disposal of excreta 

Unless otherwise arranged for by the local sanitary authority, arrangements for proper 
disposal of excreta shall be made by septic tank or leach pit duly approved by the Engineer 
and in conformity with the requirements of local public health authorities. 

 
11.  Provision of shelter during rest 

At every work place there shall be provided free of cost, two suitable sheds, one for meals 
and the other for rest separately for men and women for the use of labour. The height of the 
shelter shall not be less than 3.5 m for the floor level, to the rest part of the roof. The sheds 
should be roofed with at least thatch and mud flooring will be provided with wall around not 
less than 750 mm. sheds should be kept clean and the space should be on the basis of at 
least 0.50 square metre per head. 

 
12.  Canteen 

A cooked food canteen on a moderate scale shall be provided for the benefit of workers 
whenever it is considered expedient. 
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GENERAL CONDITION OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of quantities 
and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall 
be carried out as per standard specifications and under the direction of Owner /Architects. 
 
1. INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following word shall have the meaning herein assigned to them except where the 
subject to context otherwise requires: 
 
i)  Owner/Employer : The term Owner/Employer shall denote UCO Bank, or any of its employees 

representative authorized on their behalf. 
 
ii)  Architect/Consultant : The term Architect/ Consultant shall mean Consulting Development 

Services at 17, Kalibari Lane, Jadavpur, Kolkata–700032, or in the event of his/their ceasing to 
be the Architects for the purpose of this contract such other person/s the owner shall 
nominate for the purpose. 

 
iii)  Contractor : The term contractor shall mean the individual or company whether incorporated 

or not, undertaking the Electrical work including AC Installation work of UCO Bank Zonal 
Office Suri located at HILL CART ROAD, Siliguri WEST BENGAL. - 734003 and shall include legal 
representative of such firm or company as may be and permitted assign of such individual of 
firm or company and successors. 

 
iv)  Site: The site shall mean the site where the works are to be executed as shown within 

boundary in red border on the site plan including any building and erections thereon allotted 
by the owner for the contractor’s use. 

 
v) Site Engineer/PMC : The site Engineer/PMC shall be appointed by the owner. The owner may 

also determine the number of site Engineer and the supporting staff at site office to assist 
them and also whether the site Engineer shall be temporary or permanent. Wherever PMC is 
engaged, site Engineer, if any, will work in close condition with PMC. 

 
vi)  Drawings : The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further Drawings which may be given by the employer during 
execution of the work. A set of drawings is provided with the tender to give the general idea 
about the total construction. All drawings relating work given to the contractor together with 
a copy of schedule of quantities are to be kept at site and the Owner/Architects shall be 
given access to such drawings or schedule of quantities whenever necessary. 

 
In case any detailed drawings are necessary contractor shall prepare such detailed drawings and 
/ or dimensional sketches therefore and have it confirmed by the Owner/Architects prior to taking 
up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specification and schedule of quantities or to additional instructions at least 10 days ahead from 
the time it is required for implementation so that the owner may be able to give decision thereon   
 
vii)  The “work” shall mean the work or works to be executed or done under this contract. 
 
viii)  “Act of Insolvency” shall mean any act as such as defined by the presidency Towns 

Insolvency Act or in provincial Insolvency Act or any amending statutes. 
 
ix)  “The schedule of Quantities” shall mean the schedule of quantities as specified and forming 

part of this contract. 
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x)  “Priced schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

xi)  “Notice in writing” or “written notice” shall mean a notice written, typed or in printed 
characters sent(unless delivered personally or otherwise proved to have been received ) by 
registered office address and shall be deemed to have been received when in the ordinary 
course of post it would have been delivered. 

 
2. SCOPE 
 
The work consists of Electrical work including AC Installation work of UCO Bank, SILIGURI, HILL CART 
ROAD WEST BENGAL. - 734003 in accordance with the “drawings” and “schedule of quantities”. The 
civil works are within the scope of this tender. It includes furnishing all material, labour, tools and 
equipment and management necessary for the incidental to the construction and completion of 
the work. All work, during its progress and upon completion, shall conform to the lines, elevations 
and grades as shown on the drawings furnished by the owner/architects .should any detail 
essential for efficient completion of the work be omitted from the drawings and specifications it 
shall be the responsibility of the contractor to inform the Owner/Architects and to furnish and install 
such detail with work the same will be acceptable and ready for use. 
 
Owner/Architects may in their absolute discretion issue further drawings and/or written instructions, 
details, directions and explanations, which are, hereafter collectively referred to as “the 
owner/architects instructions in regard to: 

a)  The variation or modification of the design quality or quantity of works or the addition 
oromission or substitution of any work. 

b)  Any discrepancy in the drawings or between the schedule of quantities and/or specification. 

c)  The removal from the site of any defective material brought thereon by the contractor and 
the substitution of any other material thereof. 

d)  The demolition removal and /or re-execution of any work executed by the contractor/s. 

e)  The dismissal from the work of any person employed thereupon. 

f)  The opening up for inspection of any work covered up. 

g)  The rectification and making good of any defects under clauses hereinafter mentioned and 
those arising during the maintenance period (retention period). 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Owner’s/Architects instructions, provided always that verbal instructions, directions and 
explanations given to the contractor’s or his representative upon the work by the owner /Architects 
shall involving avariation be confirmed in writing to the contractor’s within seven days. No works for 
which rates are not specifically mentioned in the priced schedule of quantities shall be taken up 
without written permission of the Owner / Architects. Rates of items not mentioned in the priced 
schedule of quantities shall be fixed by the owner in construction with the Architects as provided in 
clause “variation”. 
 
Regarding all factory made products for which ISI marked products available, only products 
bearing ISI marking shall be used in the work. Other products should be supplied as per the brand 
name mentioned in the Technical Specifications. 
 
3.  DETAILED DRAWINGS AND INSTRUCTIONS 
 
The Owner through its Architects shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings 
and instructions shall be consistent with the Contract Documents, true developments thereof, and 
reasonably inferable there from. 
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The work shall be executed in conformity therewith and the contractor shall not work without 
proper drawings and instructions. Immediately after receipt of the work order of the contract the 
contractor shall prepare a progress schedule and submit the same to the Owner through the 
Architects for approval which shall indicates the dates for the starting and completion of the 
various stages of constructions. 
 
4.  COPIES FURNISHED 
 
The contractor on the signing hereof shall be furnished by the Owner through its Architect free of 
charge with a copy of the priced schedule of quantities/rates, two copies of each of the said 
drawings and one copy of specifications and two copies of all further drawings issued during the 
progress of the work. Any further copies of such drawings required by the contractor shall be 
supplied on payment of the charges thereof by the contractor. 
 
5.  OWNERSHIP OF DRAWING 
 
All drawings, specification and copies thereof furnished by the Owner through its Architects are the 
property of the owner. They are not to be used on other work, and with the exception of the 
singed contract set, are to be returned to the Owner on request at the completion of the work. 
 
6.  ROYALTIES & PATENTS 
 
The contract shall pay all royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and shall save the owner harmless from loss on account thereof. 
 
7.  INSPECTION OF WORK 
 
The proposed work covered under this tender during its progress can also be inspected by the 
chief Technical Examiner/Technical Examiner or by an officer of the vigilance cell of the authority 
on behalf of the Owner/Architects. 
 
8.  SUPERINTENDENCE SPERVISION 
 
The contractor shall give all necessary personal superintendence during the execution of the work 
and this obligation and liability will continue until expiration of the ‘Maintenance period’ (Retention 
period). The contractor shall also during the whole time of work when in progress employ a 
competent representative who shall be constantly in attention at the site while his mean are at 
work. Any directions, explanations, instructions or notices given by the Owner or the Architects to 
such representative shall be deemed to have been given and duly served on the contractor. 
 
9.  FAILURE BY CONTRACTORS TO COMPLY WITH OWNER’S/ ARCHITECT’S  INSTRUCTIONS 
 
If the contractor after receipt of written notice from the owner and/or the Architects requiring 
compliance within ten days fails to comply with such further drawings and/ or Owner’s/Architect’s 
instructions, the owner through the Architect or other person, may employ other person to execute 
any such work whatsoever that may be necessary to give effect thereto and pay all cost incurred 
in connection therewith and same shall be recoverable from the contractor by the Owner on the 
certificate of the Architect as a debt or shall have right to deduct same from any money due or to 
become due to the contractor. 
 
10.  TENDERER SHALL VISIT THE SITE 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport condition, effective labour 
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide 
in their tender for cost of carriage, freight and other charges as also for any special difficulties and 
including police restriction for transport etc. for proper execution of work as indicated in the 
drawings. The successful tenderer will not be entitled on to any claim of compensation for 
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difficulties faced or losses incurred on account of any site condition which existed before the 
commencement of the work or which in the opinion of the Owner/Architects might be deemed to 
have reasonably been inferred to be so existing before commencement of work. 
 
11. TENDERS 
 
The entire set of tender paper issued to the tenderer should be submitted fully priced and also 
signed on the last page together with initials on every page. Initial/signature will indicate the 
acceptance of the tender papers by the tenderer. 
 
The schedule of quantities shall be filled in as follows : 

i)  The ‘rate’ column to be legibly filled in ink in both English figures and English words. 

ii)  Amount column to be filled in for each item and the amount for each sub head as detailed 
in the “Schedule of Quantities”. 

iii)  All corrections are to be initialed. 

iv)  The “Rate column” for alternative items shall be filled up. 

v)  The “Amount” column for alternative items of which the quantities are not mentioned shall 
not be filled up. 

vi)  In case of any errors/omissions in the quote rates, the rates given in the tender marked 
“original” shall be taken as correct rates. 

vii)  When there is difference between the rates in figures and in words the rate which 
correspond to the amounts worked out by the contractor shall be taken as correct. 

No modifications, writing or corrections can be made in the tender papers by the tenderer, but 
may at his option offer his comments or modifications in a separate sheet of paper attached to the 
original tender papers. 
 
The Owner reserves the right to reject the lowest or any tender and also to discharge any or all the 
tenders for each section or to split up and distribute any item of work to any specialist firm or firms, 
without assigning any reason. 
 
The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Owner /Architects detailed analysis of any or shall the rates shall 
be submitted. Owner/Architects shall not be bound to recognize the contractor’s analysis. The 
work will be paid for as “measured work” on the basis of actual work done. All items of work 
described in the schedule of quantities are to be deemed and paid as complete works in all 
respect and details including preparatory and finishing work involved, directly, related to 
personably detectable from the drawings, specifications and schedule of quantities and no further 
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in 
respect of any item of works, the payment of such items of work will be made for the actual work 
done on the basis of lump-sum charges as will be assessed to be payable by the Owner/Architects. 
The owner has power to add to omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Owner. No variation shall vitiate the contract. The tenderer shall note that his tender shall remain 
open for consideration for a period of 120 days from the date of opening of the tender. 
 
12. SHCEDULE FOR COMMENCEMENT OF WORK 
 
The contractor shall submit a time and progress chart in a form approved by the owner through its 
Architects within fifteen days from the date of issue of work order or the date on which the 
contractor is instructed to take procession of the site, whichever is later. 
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During the period of Construction, the contractors shall maintain proportionate progress on the 
basis of the Programme Chart submitted by the Contractor immediately before the 
commencement of the work and agreed by the Employer/Consultants. This Programme chart shall 
clearly indicate the completion ofproject. The contractors shall also include planning for 
procurement of scarce material well in advance and reflect the same in the Programme chart so 
that there is no delay in the completion of the project. The Programme Chart shall have to be 
updated at regular intervals and modified programme shall be submitted to the Architects/Owner 
for approval. 
 
13.  CO-OPERATION 
 
The contractor will be required to consult and co-operation with other contractors whose work 
may be affected by the work under this contract. 
 
14. TREASURE TROVE ETC. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
the Owner and shall be handed over to the Owner. 
 
15. PERMITS AND LICENSES 
 
Permits and licenses for release of materials which are under Government control will be arranged 
by the contractor. The owner will render necessary assistance, sign any forms or 
applications that may be necessary. 
 
16. GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 
and to the Regulations etc. of the Government and Local Authorities and of any company with 
whose system the structure is proposed to be connected. The contractor shall give all notices 
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such 
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been include in his quoted rates, taking into account all liabilities for licences, fees for footpath 
encroachment and restorations etc and shall indemnify the owner against such liabilities and shall 
defend all actions arising from such claims o liabilities. 
 
17. TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all duties royalties, cess and sales tax or 
any other taxes or local charges if applicable. The rates shall also include prevailing sales tax on 
work contract as per State Government norms. No extra claim on this account will in any case be 
entertained. 
 
18. POSSESSION PRIOR TO COMPLETION 

The owner shall have the right to take possession of or use any completed or partially completed 
part of the work. Such possession or use shall not be an acceptance of any work not completed in 
accordance with the contract Agreement. 
 
19. EXCEPTED MATTERS 

If the dispute or differences pertain to the undernoted matters the decision in writing of the officer 
designated in and signing the contract documents shall be final, conclusive and binding on the 
parties. 
i)  Instructions. 
ii)  Transactions with Local Authorities. 
iii)  Proof of quality of materials. 
iv)  Assigning or under relating of the contract. 
v)  Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time. 
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vi)  Rectifying of defects pointed out during the Defects Liability period. 
vii)  Notice to the contractor to the effect that he is not proceeding with due diligence. 
viii)  Certificate that the contractor has abandoned the contract. 
ix)  Notice of determination of the contract by the Employer. 

20. QUANTITY OF WORK TO BE EXCECUTED 

The quantities shown in the schedule of quantities are intended to cover the entire new structure 
indicated in the drawings but the owner reserves the right to execute only a part or the whole or 
anyexcess thereof without assigning any reason therefore. Variation in the value is however not 
expected to be more than +_ 25%. 
 
21. OTHER PERSON ENGAGED BY THE OWNER 

The owner reserves the right to execute any part of the work included in this contract by other 
Agency or person and contractor shall allow all reasonable facilities and use of his scaffolding for 
the execution of such work. The main contractor shall extend all co-operation in this regard. 
 
22. A. EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of Rs 13000.00 in the form of Demand Draft/Pay Order 
/Banker’s Cheque drawn in favour of UCO Bank at the time of submission of tender as an Earnest 
Money. The owner is not liable to pay any interest on the Earnest Money. The Earnest Money of the 
unsuccessful tenderers will be refunded without any interest soon after the decision to award the 
work is taken or after the expiry of the validity period of the tender. 
 
The successful tenderer to whom the contract is awarded will have to deposit as “initial security 
deposit” (ISD) a further sum to make up 2% of the value of the accepted tender including the 
Earnest Money. ISD may be submitted in the form of Demand Draft/Pay Order. The initial Security 
Deposit will have to be made within 14 days from the date of acceptance of tender, failing which 
the owner at his discretion may revoke the letter of acceptance and forfeit the Earnest Money 
deposit furnished along with the tender. 
 
Apart from the initial security deposit made as above, retention money shall be deducted from 
progressive running bills @ 8% of the gross value of each running bill until the security deposit, i.e. 
the initial security deposit plus the retention money equals: 
 
a)  10% on the first Rupees one lakh of the cost of work; 
b)  7.5% on the next Rupees one lakh of the cost of work; 
c)  5% on the balance executed value of work. 
 
Once the Contractor has completed the total work, the Contractor should remove his materials, 
equipments, labour force, temporary sheds, stores etc. from the site, then only, virtual completion 
certificate shall be issued by the Architect/Owner. 
100% of the retention amount shall be refunded 14 (fourteen) days after the end of defects liability 
period provided he has satisfactorily carried out all the work and attended to all defects in 
accordance with the conditions of the contract. However, the retention money will not be 
refunded to the contractor even after completion of defect liability period, in case observation of 
Chief Technical Examiner of C.V.C. is not cleared. No interest is payable on retention money. 
Further if some dues to the owner from the contractor(s) have still to be recovered the owner 
reserves the right to withhold payment of so much of the retention money as in his opinion 
represents the cost of the same. 
 
22. B. PERFORMANCE SECURITY 

Within 30 days of receipt of the letter of award the successful tenderer shall furnish to UCO Bank 
performance security for an amount of 5% (five percent) of the contract price in the shape of 
Demand Draft or pay order or Bank Guarantee from a Nationalised or Foreign Bank acceptable to 
the employer. Failure of the successful tenderer to furnish the performance security shall constitute 
sufficient grounds for the annulment of the award and forfeiture of Initial Security Deposit. In this 
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event the employer may make the award to other tenderer according to the position prevailing at 
the appropriate time. Failure to complete work as per agreement performance security would be 
forfeited and no claim in this regard will be entertained by Bank. 
 
23. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything necessary for the proper execution oh the work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken 
together whether the same may or may not be particularly shown or described therein provided 
that the same can reasonably be inferred there from and if the contractor finds any discrepancies 
therein he shall immediately and in writing, refer the same to the Owner/Architects whose decision 
shall be final and binding. The contractor shall provide himself for ground and fresh water for 
carrying out of the work at his own cost. The owner shall on no account be responsible for the 
expenses incurred by the contractor for hired ground or fresh water obtained from elsewhere. 
 
The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools 
tackles, machineries and equipments and all the necessary centering scaffolding, staging, 
planking, timbering, strutting, showing, pumping, fencing, boarding, watching and lighting by night 
as well as by day required not only for the proper execution and protection of the said work but 
also for the protection of the public and safety of any adjacent roads, streets, walls, house, 
buildings, strutting, shoring etc. as occasion shall be required or when ordered so to do and shall 
fully reinstate and make good all matters and things disturbed during the execution of works to the 
satisfaction of the Owner/Architects. 
 
The contractor shall also provide such temporary road on the site as may be necessary for the 
proper performance of the contract and for his own convenience but not otherwise. Upon 
completion, such roads shall be broken up and leveled where so required by the drawings unless 
the owner shall otherwise direct. 
 
The contractor shall at all times give access to workers employed by the owner or any men 
employed on the building and to provide such parties with proper sufficient and if required, special 
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any 
holes, grooves etc. in any work, where directed by the owner as may be required to enable such 
workmen to lay or fix pipes, electrical wiring, special fittings etc. the quoted rates of the tenderers 
shall accordingly include all these above mentioned contingent works. 
 
24. TIME OF COMPLETION EXTENSION OF TIME & PROGRESS CHART 
 
24.1 Time of completion: The entire work is to be completed in all respects within the stipulated 
period. The work shall deemed to be commenced within fourteen days from the date of 
acceptance letter or date of handing over of site, whichever is earlier. Time is the essence of the 
contract and shall be strictly observed by the contractor. The work shall not be considered as 
complete until the Owner/Architects have certified in writing that this has been completed and the 
Defects Liability Period shall commence from the date of such certificate. 
 
24.2 Extension of Time: If in the opinion of the Owner/Architects the works be delayed (a) by reason 
of any exceptionally inclement weather, or (b) by reason of instructions from the owner in 
consequence of proceedings taken or threatened by or disputes, with adjoining or neighboring 
owners or (c) by the works, or delay of other contractors or tradesmen engaged or nominated by 
the owner and not referred to in the specification or (d) by reason of authorized extra and 
additions or (e) by reason of any combination of workmen or strikes or lock-out affecting any of the 
building or trades or (f) from other causes which the owner may consider are beyond the control of 
the contractor, the owner at the completion of the time allowed for the contract shall make fair 
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and reasonable extension of time for completion in the respect therefore. In the event of the 
owner failing to give possession of the site upon the day specified above the time of completion 
shall be extended suitably. 
 
In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give 
the owner, written notice thereof. Nevertheless, the contractor shall use his best endeavours to 
prevent delay and shall do all that may be reasonably required, to the satisfaction of the owner to 
proceed with the works and on his doing so that it will be ground of consideration by the owner for 
an extension of time as above provided. The decision of the owner and to the period to be 
allowed for an extension of time for completion hereunder (which decision shall be final and 
binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and 
the owner shall then, in the event of an extension being granted, determine and declare the final 
completion date. The provision in clause 61 with respect to payment of liquidated damages shall, 
in such case, be read and construed as if the extended date fixed by the owner where substituted 
for and the damage shall be deducted accordingly. 
 
24.3 Progress of work: During the period of construction the contractor shall maintain proportionate 
progress on the basis of a programme chart submitted by the contractor immediately before 
commencement of work and agreed to by the Owner/Architects. Contractor should also include 
planning for procurement of scarce material well in advance and reflect the same in the 
programme chart so that there is no delay in completion of the project. 
 
25. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIRMENTS 
 
The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor’s representative and staff which offices shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on completion 
of the work and make good all work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, 
and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work and to enable 
other contractor and sub-contractors to complete the work within the specified time. 
 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights etc required. 
 
The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep 
the same in a clean and sanitary condition to the satisfaction of the public health authorities and 
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all 
the works disturbed by these convenience. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
work during the construction, and all receptacles, cistern, water tanks etc. used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the owner against any breach of rules in respect of anti-malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed or upon any boarding gantry, building structure other than those 
approved by the owner. 
 
Protective Measures: The contractor from time to time of being placed in possession of the site 
must make suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays. 
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Contractor shall indemnify the owner against any possible damage to the building, roads, or 
members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 
protection of the work and materials and for altering and adopting the same as may be required 
and removing on completion of the works and making good all works disturbed. 
 
Storage of Materials: The contractor shall provide and maintain proper sheds for the proper storage 
and adequate protection of materials etc. and other work that may be executed on the site 
including the tools and materials of nominated sub-contractors and remove same on completion. 
 
Tools: Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying 
instruments found necessary on the works shall be provided by the contractor for the due 
performance of this contract as instructed by the site Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for 
safely taking measurement and shall be supplied by the contractor. 
 
The mistries and the supervisors on the works shall carry with them always a one metre or two metre 
steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a square and shall 
check the work to see that the work is being done according to the drawing and specifications. 
The site engineer will use any or all measuring instruments or tools belonging to the contractors as 
he chooses for checking the works executed or being executed on the contract. 
 
The contractor should over in his rates for making provisions for all reasonable facilities for the use of 
his scaffolding, tools and plant etc. by nominated sub-contractors for their work. 
 
26. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNER 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 
and to the Regulations and Bye-laws of any authorities, and/or any water, lighting and other 
companies, and/or authorities with whose system the structures were proposed to have 
connection and shall before making any variation from the drawings or specification that may be 
associated to so conform, give the Owner/Architects written notices specifying the variations 
proposed to be made and the reason for making them and apply for instruction thereon. The 
Owner/Architects on receipt of such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to given to any authority and to pay to such authority or to any public officer all fees that may 
be properly chargeable in respect of the work and lodge the receipts with the owner. 
 
The contractor shall indemnify the owner against all claims in respect of patent rights, royalties, 
damages to buildings, roads or members of public in course of execution of work and shall defend 
all actions arising from such claims and shall keep the Owner saved harmless and indemnified all 
respects from such actions, costs and expenses. 
 
27. CLEARING SITE AND SETTING OUT WORKS 

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of 
all kinds. All holes or hollows whether originally existing or produced by removal or loose stone or 
materials shall be carefully filled up with earth well rammed and levelled off as directed at his own 
cost. 
 
The contractor shall set out the works and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any part of the work 
irrespective of the fact that the layout had been approved by the Owner /Architects, the 
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

owner. The contractor shall further set out the works to the alternative positions at the site until one 
is finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 
 
28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool 
or other place shall not be deposited on the surface but shall be at once carted away by the 
contractor to place provided by him. The contractor shall keep the foundations and work free from 
water and shall provide and maintain at his own expenses electrically or other power driven pumps 
and other plants to the satisfaction of the owner for the purpose, until the building is handed over 
to the owner. The contractor shall arrange for the disposal of the water so accumulated to the 
satisfaction of the owner and local authority and no claims will be entertained afterwards if he 
does not include in his rates for the purpose. 
 
29. ACCESS 

Any authorized representative of the owner shall at all reasonable times have free access to the 
work and/or to the workshops, factories or other places where materials are being prepared or 
constructed for the work and also to any place where the materials are lying or from where they 
are being obtained, and the contractor shall give every facility to the owner or their representative 
necessary for inspection and examination and the owner no person shall be allowed at any time 
without the written permission of the owner. 
 
30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All the works specified and provided for in the specifications or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions as 
may from time to time be given by the Owner /Architects during the execution of the work, and to 
his entire satisfactions. 
 
If required by the owner/Architects the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Owner/Architects 
at his own cost to prove that the materials etc, under test conform to the relevant I.S.I. standards or 
as specified in the specifications. The necessary charges for preparation of mould (in case of 
concrete cube) transporting, testing etc, shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained. 
 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charge for import duties, dales tax, octroi and other charges and must be the best of their 
kind available and the contractor/s must be entirely responsible for the proper add efficient 
carrying out of the work. The work must be done in the best working manner. Samples of all 
material to be used must be submitted written approval from Owner/Architects must be obtained 
prior to placement of order. 
 
During the inclement weather the contractor shall suspend concreting and plastering for such time 
as the Owner/Architects may direct and shall protect from injury all work when in course of 
execution. Any damage (during constructions) to any part of the work for any reason due to rain, 
storm, or neglect of contractor shall be rectified by the contractor in an approved manner at no 
extra cost. Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall taken all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. The contractor shall cover up and 
protect from damage, from any cause, all new work and supply all temporary/doors, protection to 
windows, and any other requisite protection for the execution of the work whether by himself or 
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special tradesmen or nominated sub-contractor and any damage caused must be made good 
by the contractor at his own expenses. 
 
31. REMOVAL OF IMPROPER WORK 
 
The owner shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or time as may be specified in the order of any 
materials which in the opinion of the owner architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or 
workmanships not in accordance with the drawings and specifications or instructions. In case the 
contractor refuses to comply with the order the owner shall have the power to employ and pay 
other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Owner/Architects shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor. No certificate which may be given by 
the Architects shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 
32. SITE ENGINEER/PMC 
 
The term “Site Engineer/PMC” shall mean the person /agency appointed and paid by the owner 
to superintend the work. The contractor shall afford the Site Engineer/PMC every facility and 
assistance for examining the works and materials and for checking and measuring work and 
materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any 
requirements of the contractor or to sanction any day work, except in so far as such authority may 
be specially conferred by a written order of the owner. 
 
The Site Engineer /PMC shall have power to give notice to the contractor or his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discounted until the decision of the owner is obtained. The work will from time to time be 
examined by the Architects, Engineer from the premises department of the owner and the site 
engineer. But such examination shall not in any way exonerate the contractor from the obligation 
to remedy any defects which may be found to exist at any stage of the work or after the same is 
complete. Subject to the limitations of this clause the contractor shall take instructions only from the 
Architects /Owner. 
 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEE R/PMC 
 
The contactor shall provide, erect, and maintain at his cost a separate simple watertight office 
accommodation for the Site Engineer/PMC. This accommodation shall be well lighted and 
ventilated and provided with windows, door with a lock. The Site Engineer’s /PMC’s office shall be 
a minimum of 150sq.ft and the contractor shall provide a desk, chairs, drawers for keeping 
drawings, a cupboard having proper lock, telephone connection, electric fare and a tackboard 
for displaying drawings electricity charges for light fan etc. and telephone bills will be borne by the 
contractor. The accommodation shall be demolished when directed. 
 
34. CONTRACTOR’S EMPLOYEES 
 
The contractor shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Owner /Architects. The contractor shall engage at least one experienced Engineer as Site In-
charge for execution of the work. The contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourer below the age of sixteen years and who is not an Indian National shall be employed 
on the work. 
 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

Any labourer supplied by the contractor to be engaged on the work on day-work basis either 
wholly or partly under the direct order or control of the owner or his representative shall be 
deemed to be a person employed by contractor. The contractor shall comply with the provision of 
all labour legislation including the requirements of : 

a)  The payment of wages act 
b)  Owner’s liability act 
c)  Workmen’s compensation act 
d)  Contract labour (regulation & abolition) act, 1970 and Central Rules 1971. 
e)  Apprentices act 1961. 
f)  Any other Act or enactment relating thereto and rules framed thereunder from time to time. 
 
The contractor shall keep the owner saved harmless and indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the owner in connection with any 
claims that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any Health Officer of 
the state or any local authority or of the owner regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s labourers are housed or 
accommodated for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all time for the 
use of men engaged on the works and shall remove and clear away the same on completion of 
the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind 
on the works or the lands adjoining the same. 
 
The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection 
with execution of the authority where such report is required by law. 
 
35. DISMISSAL OF WORKMEN 
 
The contractor shall on the request of the owner immediately dismiss from works any person 
employed thereon by who may in the opinion of the owner be unsuitable or incompetent or who 
may misconduct himself. Such discharges shall not be the basis of any claim for compensation or 
damages against the owner of any of their officer or employee. 
 
36. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contractor or any part, 
share or interest therein nor, shall take a new partner, without written consent of the owner and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress. 
 
All specialists, Merchants, Tradesmen and others executing any work or supply and fixing any 
goods for which prime cost prices or provisional sums are included in the schedule of quantities 
/rates and/or specifications who may be nominated or selected by the owner are hereby 
declared to be subcontractors employed by the contractor and are herein referred to as 
nominated sub-contractors. 
 
No nominated sub-contractors shall be employed on or in connection with the works against 
whom the owner shall make reasonable objection or save where the owner and contractor shall 
otherwise agree who will no enter into a contract provided. 
 
a)  That the nominated sub-contractor shall indemnify the contractor against the same 
obligations in respect of the sub contract as the contractor is under in respect of this contract. 
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b)  That the nominated sub-contractor shall indemnify the contractor against claims in respect of 
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plants the property of the contractor or under any workmen’s compensation 
act inforce. 
 
c)  Payment shall be made to the nominated sub-contractor by the contractor within fourteen 
days of his receipt of the Architect’s certificate provided that before any certificate is issued the 
contractor shall upon request furnish to the Architects proof that all nominated sub-contractor’s 
accounts include in previous certification have been duly discharged, in default where of the 
owner may pay the same upon a certificate of the Architect and deduct the amount thereof from 
any sums due to the contractor. The exercise of this power shall not create privacy of contract 
between the owner and the sub-contractor. 
 
 
 
37. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC 

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and/or decorative part of property which may arise from the 
operations or neglect of himself of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held 
to include inter-alia, any damages buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works forming the subject to this contract by rain, wind or other inclemency of the weather. The 
contractor shall indemnify the owner and hold harmless in respect of all and any expenses arising 
from any such injury or damages to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damage under any acts of compensation or damages 
consequent upon such claim. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract works complete and perfect in every respect and so as make good or 
otherwise satisfy all claims for damages to the property or third parties. 
 
The contractor shall effect the insurance necessary and indemnify the owner entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by the 
owner and must be effected jointly in the name of the contractor and the owner (the name of the 
latter being placed first in the policy i.e. UCO Bank A/c____________Contractor’s Name and the 
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state. Insurance is compulsory and must be effected for the 
every initial stage. The contractor shall also be responsible for anything which may be or defective 
carrying out of this contract i.e. the Contractor’s All Risk Insurance shall have extension for covering 
cross liability arising, if any, during execution of work relating to Air Conditioning, Electrification, 
Erection of Life etc. 
 
The bank/owner shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due or to become due to the contractor. 
 
38. INSURACE 

Unless otherwise instructed the contractor shall insure the work and keep them insured until the 
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The 
insurance must be placed with a company approved by the owner, in the joint names of the 
owner and the contractor for such amount and for any further sum if called to do so by the owner, 
the premium of sum being allowed to the contractor as an authorized extra. 
 
The contractor shall deposit the policy and receipt for premiums paid with the owner within 21 
(twenty one) days from the date of issue of work order unless otherwise instructed. In default of the 
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contractor insuring as provided above, the owner on his behalf may so insure and may deduct the 
premiums paid from any money due, or which may become due to the contractor. The contractor 
shall as soon as the claim under the policy is settled or the work reinstated by the Insurance 
Company should they elect to-do so, proceed with due diligence with the completion of the works 
in the same manner as through the fire has not occurred and in all respects under the conditions of 
the contract. The contractor in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the owner may deem fit. 
 
39. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the Owner furnish them with all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the work under this contract. 
If the contractor shall use materials less than what he is required under the contract, the value of 
the difference in the quantity of the materials he was required to use and that he actually used 
shall be deducted from his dues. The decision of the Owner shall be final and binding on the 
contractor as to the amount of materials the contractor is required to use for any work under this 
contract. 
 
40. MEASUREMENT OF WORKS 

40.1 The measurements shall be generally recorded by the Site Engineer or by an employee or an 
agency of the Bank, specially authorized for the purpose, e.g. a project Management Consultant. 
 
40.2 The Site Engineer (or his representative) or PMC wherever PMC is deployed separately for 
supervision shall take joint measurements (i.e. accompanied by the contractor’s authorized 
representative) of the work as it progress and record them directly in the Measurement Books. 
 
40.3 It shall be ensured that the method of measurement is in accordance with the contract. The 
precision in measurements shall be as laid down in IS-1200. Any points of disagreement with the 
contractor pertaining to measurements shall be promptly referred to the decision of the 
Competent Authority. 
 
40.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement  
Book until they are approved by the Competent Authority. 
 
40.5 In case some allegedly extra/deviated item is carried out by the contractor while complying 
with approved drawings and specifications and the same is to be covered up, the Site Engineer or 
Project Management Consultant shall check the item and its specification and record its 
measurements but simultaneously enter up the proviso that their admittance is subject to the 
approval by the Competent Authority. Both the measurements and the proviso shall be got signed 
by the contractor. 
 
40.6 The measurement book shall not be handed over to the contractor at any time. The 
contractor or his representative may be permitted by the Site Engineer or Project Management 
Consultant to see it in his presence and /or make a (concurrent) copy of his own. The contractor 
shall, however, be warned that his copy shall be regarded as an unofficial copy of the Bank’s 
Measurement Book. This is the only authorized document in the matter. 
 
40.7 The measurement shall be signed at the end of each session of measurement of the day’s 
work, as the case may be, by both the parties (i.e. Measurer/Site Engineer and the contractor). 
 
41. CONCEALED WORK 

The contractor shall give due notice to the Employer wherever any work is to be buried in the earth 
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the 
work may be inspected and correct dimensions taken before such burial, in default whereof the 
same shall, at the opinion of the Employer’s either opened up for measurement at the contractor’s 
expenses or no payment may be made for such materials, should any dispute or difference arise 
after the execution of any work as to measurements etc. or other matters which cannot be 
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conveniently tested or checked, the notes of the employer shall be accepted as correct and 
binding on the contractor. 
 
42. PAYMENTS 

All bills shall be prepared by the contractor in the form prescribed by the Owner/Architects after 
the measurements are endorsed as mentioned in Clause No.40 (Measurement of works). Normally 
one interim bill shall be prepared each month subject to minimum value for interim certificate as 
stated in these documents. The bills in proper from must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show deduction for all previous 
payments, retention money, etc. 
 
The Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 
due to the contractor from the owner. The owner will have the discretion to amend the certificate 
of Architects if considered necessary and the contractor shall be entitled to payment thereof, 
within the period of honoring certificates named in the these documents. 
 
The amount stated in an interim certificate shall be the total value of work properly executed and 
approx 75% of assessed value of not perishable material brought to site for permanent 
incorporation into the work upto the date of the bill less the amount to be retained by the owner as 
retention money vide Clause 22.A of the conditions and less instalments previously paid under 
these conditions provided that they are of a durable/non-fragile nature and that an Indemnify 
Bond is drawn up with the contractor under which the Bank secures a line on the materials and 
safe guarded against losses due to contractor postponing the execution of the work or to the 
shortage or misuse of materials and against the expenses entailed, if any, for their proper watch 
with safe custody. Recoveries of advance so made should not be postponed until whole of the 
work entrusted to the contractor is completed. This should be made from his bills for works done as 
the materials are used. The necessary deductions being made wherever the item of work in which 
they are used and billed for.  
 
The owner will deduct retention money as described in Clause 22.A of these conditions. The refund 
of retention money will be made as specified in the said clause. 
 
If the owner has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance 
with the quantities consumed in the work. 
 
All the interim payments shall be regarded payments by the way of advance against the final 
payment only and no as payments for work actually done and completed and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away 
and reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 
determine or affect in anyway the power of the owner under these conditions or any of them as to 
the final settlement and adjustment of the accounts or otherwise or in any other way very or affect 
the contract. The final bill shall be submitted by the contractor within one month of the date fixed 
for completion of the work or of the date of certificate of completion furnished by the Site 
Engineer/PMC and payment shall be made within four months from the date of receipt of the final 
bill by the Architects. 
 
43. FINAL PAYMENT 

The final bill shall be accompanied by a certificate of completion from the Owner/Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified in Clause 22A 
of these conditions, which sum shall be refunded after the completion of the Defects Liability 
period after receiving the Owner’s/Architect’s certificate that the contractor has rectified all 
defects to the satisfaction of the Owner/Architects. The acceptance of payment of the final bill by 
the contractor would indicate that he will have no further claim in respect of the work executed. 
 
 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

44. VARIATION/DEVIATION 

The contractor may when authorized and shall, when directed in writing by the employer and or 
omit, or vary the works shown in the drawings or described in the specifications include in the 
priced schedule of quantities. The contractor on his own accord shall make no addition, omission 
or variation without such authorization or direction. A verbal authorization or direction by the 
Employer shall when confirmed correctly by the contractor in writing within 8 days shall be deemed 
to have been given in writing. 
 
The contractor shall send to the Architect/Employer once in every month a statement giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which the 
contractor may consider himself entitled and of all extra or additional work ordered by the 
Employer which he has executed during the preceding month. 
 
No final interim claim for payment for any such work or expenses will be considered which has not 
been include in such a statement provided always that the architect shall be entitled after taking 
employer’s sanction to authorize payment to be made for any such work or expense, 
notwithstanding the contractor’s failure to comply with this condition, if the contractor has, at the 
earliest practicable opportunity, notified the architects in writing that he intends to make a claim 
for such work. 
 
The rates for additional, altered, substituted work shall be arrived at in accordance with the 
following rules: 
 
i)The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the 
extra work (items) where such extra work is of similar character and is executed under similar 
conditions as the work priced therein. 
 
ii)If the rates for the extra, altered or substituted (deviated) work are not provided for (available) in 
the contract schedule, they shall to the extent possible be derived out of rate given in that 
schedule for similar or near similar items. For the purpose of such deviation, where necessary and 
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar 
items in the contract schedule. For such portions of the analysis, for the extra, altered or substituted 
(deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for 
the said similar or near similar items in the contract schedule, market rates substantiated by 
purchase bills/vouchers dependable printed price schedules of building materials of different types 
shall be adopted, using factors and constants for quantums of material, labour T&P and sundries 
from standard analysis of rates adopted by the National Building Organisation, Ministry of Works & 
Housing, Govt. of India in preparation of All India Standard Schedule of Rates 1977 and adding 15% 
over towards profits and overheads. When called upon to do so the contractor shall submit the 
required purchase bill/vouchers. 
 
iii)In respect of a contract which incorporates more than one schedule the rate applicable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, 
alternation or substitution (deviation) occurs shall be taken as the lowest applicable rate in other 
schedule. Similarly in case (ii) above if similar or near similar items cannot be found in the schedule 
pertaining to the work in which the addition, alteration or the other schedule shall be adopted. 
 
iv)In the case of additional, altered or substituted (deviated) with for which rates cannot be 
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting market 
prices, substantiated by purchase bill/vouchers, T&P and sundries from standard analysis of rates 
adopted by the National Building Organisation, Ministry of Works & Housing, Govt. of India in 
preparation of All India Standard Schedule Rates, 1977 and addition 15% towards profit and 
overheads. When called upon to do so the contractor shall submit his purchase bills/vouchers to 
the architects and employer. 
 
v) The tender rates will hold good for any increase and decrease in the tender quantities up to a 
variation of 25% except in the case of item below plinth level where the variation will be up to 
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100%. For variation beyond and above limit the rates for the respective items for quantity beyond 
the limits mentioned above may be worked out on market rates. 
 
vi)The question as to what particular items, being similar or near similar to the additional, altered or 
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for 
the additional, altered for substituted (deviation) work and whether the said rates cannot be 
derived from similar or near similar items in the contract schedule will be decided by the Employer. 
 
vii)In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles 
enunciated and the architect, after scrutinizing the analysis and other person furnished will allow 
such rates as he considers reasonable after obtaining Employer’s sanction. 
 
viii)Where extra work is of such a nature that it cannot be properly measured or valued the 
contractor shall be allowed day work priced at the net rates stated then in accordance with the 
minimum local day work rates and wage for the district notified by the concerned authority 
provided that in either case if required by the architects, vouchers, muster rolls and other 
documents, required for proper verification of the labour employed and the materials deployed on 
the said work and the costs thereof be delivered to the architect or his representative on or before 
the end of the week following that in which the work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the architects. The margin to be allowed on actual costs to the 
contractor towards profit and overhead shall be 15%. 

45. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Owner/Architects in writing for any such substitution well in advance. Materials 
designated in this specifications indefinitely by such term as “Equal” or “other approved” etc. 
specific approval of the Owner/Architects has been obtained in writing. 
 
46. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects 
put right. On completion of such inspection the contractor shall inform the Employer that he has 
completed the work and it is ready for inspection. On completion the contractor shall clean all 
windows and doors including the cleaning and oiling if necessary, of all hardware, inside and 
outside, all floors, staircases, and every part of the building. He will leave the entire building neat 
and clean and ready for immediate occupation and to the satisfaction of the owner. 
 
47. CLEARING SITE ON COMPLETION 

On completion of the works the con tractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Owner/Architects. 
 
48. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of the 
work. In default the owner may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damages, loss and expenses shall be recoverable from him by 
the owner or may be deducted by the owner, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in event of the amount retained being insufficient, recover that balance 
from the contractor from the amount retained under Clause No. 22 together with any expenses the 
owner may have incurred in connection therewith. 
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49. ESCALATION 

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if 
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, 
sale tax, etc. unless specifically provided in these documents. 
 
50. IDLE LABOUR 

Whatever the reason may be, no claim for India labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 
 
51. SUSPENSION 

If the contractor except on account of any legal restraint upon the Owner preventing the 
continuance of the work or in the opinion of the Owner shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
the Owner shall have the power to give notice in writing to the contractor requiring the work be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be 
a notice under this clause. 
 
After such notice shall have been given the contractor shall not be at liberty to remove from the 
site of the works or from any ground contiguous thereto any plant or materials to subsist from date 
of such notice being given until the notice shall have been complied with. If the contractor fail to 
start the work within 7 (seven) days after such notice has been given to proceed with the work as 
therein prescribed, the owner may proceed as provided in Clause 52(Termination of Contract by 
owner). 
 
52. TERMINATION OF CONTRACT BY EMPLOYER/BANK 

If the contractor being a company go into liquidation whether voluntary or compulsory or being an 
individual shall be adjusted insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed or agreement 
with his creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in 
insolvency, shall repudiate the contract, or if a Receiver of the contractor’s firm appointed by the 
court shall be unable within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Employer that he is able to carry out and fulfil the contract, and if so 
required by the employer to give reasonable security therefore, or if the contractor shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on 
behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract 
or any payments due or which may become due to the contractor, there under, or shall neglect or 
fail to observe and perform all or any of the acts matters of things by this contract, to be observed 
and performed by the contractor within three clear days after the notice shall have been given to 
the contractor in manner hereinafter mentioned enquiring the contractor to observe or perform 
the same or shall use improper materials or workmanship in carrying on the works, or shall in the 
opinion of the Owner not exercise such diligence and make such due progress as would enable 
the work to be completed within due time agreed upon and shall fail to proceed to the 
satisfaction of the Owner after three clear days notice requiring the contractor so to do shall have 
been given to the contractor as hereinafter mentioned , shall abandon the contract, then and in 
any of the side cases, the owner may notwithstanding previous waiver determine the contract by 
a notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers 
of the owner of the obligations and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determined and as if the works subsequently 
executed had been executed by or on behalf of the contractor (without thereby creating any 
trust in favor of the contractor) further the owner or his agent, or servants, may enter upon and 
take dissensions of the work and all plants, tools, scaffoldings, sheds, machinery, steam and other 
power, utensils and materials lying upon premises or adjoining lands or roads and sell the same as 
his own property or may employ the same by means of his own servants and workmen in carrying 
on and completing the works, and the contractor shall not in any way interrupt or do any act, 
matter or things to prevent or hinder such other contractors or other persons or person employed 
from completing and finishing or using the materials and plants for the works when the works shall 
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be completed, or as soon thereafter as conveniently may be, the owner shall give notice in writing 
to the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within a period of 14 days after receipt by him the owner may sell the same by public Auction and 
shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 
the owner in getting the works carried out by other contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the security deposit. 
 
53. WATER SUPPLY 

The rates quoted by the contractor shall include all expenditure for providing water for the full 
contract period required for the works, including that for the work people and all staff on the site. 
He shall make his own arrangement for the supply of good quality water suitable for us in the work 
and the work people. He shall obtain municipal connection, and all charges for connection and 
consumption shall be borne by him. If municipal water is not available, or making, he shall make 
other arrangements like sinking tube wells, or making bore-wells, or transport from outside by 
tanker, or any other suitable means entirely at his cost, and no separate payment for the same will 
be made. 
 
54. POWER 

The contractor shall at his own cost arrange for necessary power for construction and lighting for 
the entire period of contract. The owner, as well as the Architects shall give all the 
recommendations necessary to obtain power and water connections from the concerned 
authorities, but the responsibility for obtaining the same shall rest with the contractor. 
 
If any other contractor, appointed by the owner, is required to use water and power, he shall be 
allowed to use the same and make temporary connections from the supply arranged by the main 
contractor at rates and terms that may be mutually agreed upon by both, failing which, at rates, 
term and conditions that may be decided by the Architect. 
 
55.  LAND FOR CONTRACTOR’S ESTABLISHMENT 

For the purpose of contraction of contractor’s store yard, godowns, site office, etc. the contractor 
may utilize with the permission of the Architect, portion of the land belonging to the owner if 
available at such location as would not interfere with the execution of the works. The contractor 
shall for this purpose submit to the Architect for his approval a plan or plans of the proposed layouts 
for the site facilities. The Architects reserves the right to alter and modify the contractor’s proposal 
as he may deem fit. 
  

56.  METHOD OF MEASURMENT 

Unless otherwise mentioned elsewhere in the tender measurement will be no the net quantities or 
work produced in accordance with up to date rules laid down by the Indian Standard Institution. In 
the event of any dispute with regard to the measurement of the work executed, the decision of 
the Architects /Owner shall be final and binding on the contractor.  
 

57.  ACTION WHERE NO SPECIFICATION 

In the case of any class of work for which there is no such specification in Technical Specification, 
such work shall be carried of in accordance with the I.S. Specification and in the event of there 
being no I.S. Specification, then in such case the work shall be carried out in all respects in 
accordance with the Instruction and requirements of the Architects/Owner. 
 

58.  CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY BE INCONVENIET TO THE 
PUBLIC 

The contractor(s) shall not deposit materials on any site which will seriously inconvenience the 
public. The Architects may require the contractor to remove any materials, which are considered 
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by him to be a danger or inconvenience to the public or cause them to be removed at the 
contractor’s cost. 
 

59.  LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Owner /Architects within the stipulated 
period, the contractor shall be bound to pay to the owner a sum calculated as given below by 
way of liquidated damages and not as penalty during which the work remains uncommenced or 
unfinished after the expiry of the completion date. 
 
a)  for contracts having stipulated :  1. 0% of the estimated amount shown in the tender 

 time for completion 6 months  per week of delay subject to ceiling of 10% of the 

 and less accepted contracted sum,  accrual of which entitles 
 the Employer/Bank to rescind the Contract. 
 

60.  ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITD 

In any case in which under any clause or clauses of this contract, the contractor shall have 
rendered himself liable to pay liquidated damages amounting to the whole of his security 
deposit(whether paid in one sum or deducted by instalments) the Owner / Architects shall have 
power to adopt any of the following courses as they may deem best suited to the interest of the 
Owner: 
 
a)  To rescind the contract (of which rescission notice in writing to the contractor under hand of 

the Owner /Architects shall be conclusive evidence, and in which case the security deposit 
of the contractor shall stand forfeited and be absolutely at the disposal of the Owner. 

b)  To employ labour paid by the Owner and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and price of material (of 
the amount of which cost and price of a certificate of the Architects /Owner shall be final 
and conclusive against the contractor) and crediting him with the value of work done , in all 
respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architects / Owner as to the 
value of the work done, shall be final and conclusive against the contractor. 

c)  To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor and may be deducted from any money due to him by the Owner 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or 
a sufficient par thereof. In the event of any of above courses being adopted by the Owner 
/Architects the contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into any 
engagements, or make any advances on account of, or with a view to the execution of the 
work or the performance of the contract, shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the owner/Architects will have 
certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 

 
61.  GUARANTEE FOR THE SPECIALISED WORKS 

Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non-judicial stamp 
paper of appropriate value. If the contractor is required to submi8t guarantee/guarantees for 
any item/items for a period of more than 12 months, the guarantee/guarantees in case of 
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those items shall remain valid even after expiry of the defect liability period for 12 months as 
stipulated in the contract. 
 

 
62. INCOME TAX/SALES TAX ON WORK CONTACT 

Statutory deduction of Income Tax/Sales Tax on works contract shall be made from all interim 
and final payments as per extend statute. 
 

63.  AGREEMENT 

The successful contractor will be required to enter into an agreement in accordance with the 
Draft Agreement from enclosed & the schedule of conditions within 15 days from the date of 
the contractor is advised by the Owner /Architect that his tender has been accepted and he 
shall pay for all stamps & legal expenses incidental thereto. However, the written 
acceptance by the Owner of a tender will constitute a binding contract between the Owner 
band the person so tendering whether such formal agreement is or is not subsequently 
executed. 

 
64.  TECHNICAL EXAMINATION 

The proposed work covered under this tender during its progress is subject to inspection by 
the chief Technical Examiner/Technical Examiner Central Vigilance Commission, Govt. of 
India or by the an Officer of the Vigilance Cell of the Authority, on behalf of the Engineer-
incharge/ Bank’s Architects. The contractor will be required to extend all assistance and 
facilities for such inspections. 
 

65.  NO COMPENSATION FOR ALTERATION IN, OR RESTRICTION OF WORK TO BE CARRIED OUT 
 
If at any time after the commencement of the work, the Owner / Architects Shall for any 
reason whatsoever not require the whole work thereof as specified in the tender to be 
carried out the Architects/Owner shall give notice in writing of the fact to the contractor who 
shall have no claim to payment or compensation whatsoever on account of any profit or 
advantage with which he might have derived from the execution of the work in full, but 
which he did not derived in consequence of the full amount of the work not having been 
carried out; neither shall he have any claim for compensation by reason of any alterations 
having been made in the original specification, drawing, designs and instructions which shall 
involve any curtailment of the work as originally contemplated. 

 
66.  ARBITRATION 

All disputes or difference of any kind whatsoever (except for excepted matters vide clause 
no.19) which shall at any time arise between the parties hereto touching or concerning the 
works or the executions or maintenance thereof of this contract or the rights touching or 
concerning the works or the execution of maintenance thereof of this contract or the 
construction remaining operation or effect thereof or the rights or liabilities of the parties or 
arising out of or in relation thereto whether during or after determination foreclosure or 
branch of the contract (other than those in respect of which the decision of any person is by 
the contract expressed to be final and binding ) shall after written notice by either party to 
the contract to the other of them and to the Employer hereinafter mentioned be referred for 
adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 
within thirty day of receipt of the notice to the contractor a panel of three names of persons 
who shall be presently unconnected with the organisation for which the work is executed. 
 
The contractor shall on receipt of the names as aforesaid, select any one of the persons 
name to be appointed as a sole Arbitrator and communicate is name to the Employer within 
thirty days of receipt of the names. The Employer shall thereupon without any delay appoint 
the said person as the sole Arbitration. If the contractor fail to communicate such selection as 
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provided above within the period specified, the Competent Authority shall make the 
selection and appoint the selected person as the sole Arbitrator. 
 
If the Employer fail to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons 
who shall all be unconnected with either party. The Employer shall on receipt to the named 
as aforesaid with select any one of the persons names and appoint him as the sole Arbitrator. 
If the Employer fails to select the person and appoint him as the sole Arbitrator within 30 days 
of receipt of the panel and inform the contractor shall be entitled to appoint one of the 
person from the panel as the sole Arbitrator and communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed 
as aforesaid. The work under the contract shall however, continue during the arbitration 
proceeding and no payment due to payable to the contractor shall be withheld on account 
of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issued 
notice to both the parties fix in the date of the first hearing. 
 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or deference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract 
and give a reasoned award. The venue of arbitration shall be such place as may be fixed by 
the Arbitrator in his sole discretion. 
 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the 
award including the fees, if any , of the Arbitrator who may direct to and by whom and in 
what manner, such costs or any part thereof shall be paid and may fix or settle and amount 
of costs to be so paid. 
 

 The award of the Arbitrator shall be final and binding on the both parties. 
 

Subject to aforesaid the provisions of the Arbitrator Act. 1992 or any statutory modification or 
re-enactment thereof and the rules made there under and for the time being in force, shall 
apply to the arbitration proceeding under this clause. 

 
The Employer and the contractor hereby also agree that arbitration under clause shall be a 
condition precedent to any right to action under the contract with regard to the matters 
hereby expressly agreed to be so referred to arbitration. 

 
67.  WORKING HOURS 

 a)  Site Office working hours shall normally be fixed as may be prevailing in the locality. 
 
 b)  Normally no construction work of important structural nature shall be carried out on 

Sundays, Holidays And during nights. In exceptional circumstances, however, the work 
may be carried out with prior approval of the Site Engineer who shall depute supervising 
staff to be present on the occasion. 

 
68.  SECURITY ARRANGEMENTS 

 a)  Proper arrangements shall be made to keep all records under lock and key. 
 
 b)  The contractors should provides for adequate fences, watch and ward and security of 

basic materials such as cement and steel etc. 
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 c)  Movement of material, stores and plant, especially of those in which the Bank has got a 

financial Interest or those which influence progress of work, shall be strictly controlled. 
Checks shall be exercised at gate (entrance and exit shall be preferably through one 
gate only. 

 
 d)  When the work is completed and handed over to the user. The responsibility of proper 

security arrangements shall rest with the users. 
 
69.  DECLARATION 

I/we have inspected the site of work and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/we hereby declare that I/we have gone 
through the conditions laid down in the Notice Inviting Tender, General Conditions of 
Contract, Technical Specifications and understood the same and on the basis of the same I 
/we quoted our rates in the schedule of quantities attached with the tender documents. 

 
I /we shall also uniformly maintain such progress with the work, as may be directed by the 
Owner/Architects to ensure completion of same within the target date as mentioned in the 
tender document. 
 
 
 

______________________________________ 
Signature of Tenderer 

Witness: Address:_________________________________ 
__________________________________ 
__________________________________ 

 
Date: 
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APPENDIX 
 
 

Name of work  : ELECTRICAL WORK INCLUDING AC INSTALLATION 
WORKS OF 

UCO Bank, SILIGURI, HILL CART ROAD WEST BENGAL. 
- 734003 

 
 
Location :  UCO BANK, Siliguri Zonal, West Bengal of its Zonal 

Office, Suri, Near Circuit House, District Birbhum, 
West Bengal – 731101. 

 
Scope of work  : As above and as further detailed in the General 

Conditions of Contract. 
 
Defect Liability Period (Clause No.48)  :  12 (Twelve Months) 
 
Date of Commencement (clause no.12) :  15 days from the date of issue of work order or the 

date on which the contractor is instructed to take 
Possession of the site, whichever is later. 

 
Date/Time of Completion  :  8 (EIGHT) weeks 
 
Liquidated Damages (clause no. 59)  :  1.0% of the estimated amount shown in the 

tender per week of delay subject to a ceiling 10% 
of the accepted contracted sum. 

 
Value of works for interim certificate  :  Rs. 7.00 lacs. 
(clause no. 42) 
 
Earnest Money (clause no. 22.A)  :  Rs. 13000.00 by Demand/Pay Order/Banker’s 
  Cheque. 
 
Security Deposit (clause no. 22.A)  :  8% of the executed value of the work 
 
Initial Security Deposit (clause no.22.A)  :  2% (Two percent) of the value of the tender 
 
Performance Security (clause no. 22.B)  :  5% of the contract Value in the form of Demand 

Draft/pay Order/Bank Guarantee. 
 
Release of Security Deposit  :  100% after 14 (fourteen) days on expiry of defects 

liability period as per details given in Clause 
No.22A 

 
Period of Honoring Certificate  :  1)  One month for R.A bills.( Clause No.42) 

  2)  The final payment will be made to the 
contractor As per clause 43 of General 
Conditions of Contract. 
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TECHNICAL SPECIFICATIONS 

A. GENERAL BUILDING WORKS & WORKMANSHIP 

CIVIL WORKS 
 

1.0  GENERAL NOTE 
All materials and workmanship used for the work shall generally conform to the relevant 
specifications and Codes of Practice as prescribed by the Bureau of Indian Standards. 
Furthermore, the Contractor shall execute various items of works in the manner as described 
hereinafter. In the event of any confusion or dispute arising out of the specifications, Codes of 
Practice and whatever is mentioned hereinafter, the decision of the Consultant shall be 
binding on both the Employer and the Contractor. 

 
However, these specifications shall be read along with the corresponding descriptions of an 
item of work as given in the Bill of Quantities. 

 
The specification of any item which a not have been included in the following pages shall 
conform to the relevant IS Specifications. 

 
2.0  VITRIFIED TILE FLOORING, DADO / SKIRTING / FACIA : 
 
2.1.  MATERIALS : 

Vitrified Tiles: The tiles shall be of approved make or equivalent and shall generally conform to 
the approved standards. They shall be flat and true to shape, free from cracks, crazing spots, 
chipped edges and corners. Unless otherwise specified, the nominal sizes of tiles shall be as 
under: The tiles shall be square or rectangular of nominal sizes such as: 600 x 600 mm; 900 x 
900 mm or as per tender schedule / drawings or as directed by the Engineer-in-Charge. 
Thickness shall be as per recommendations of the approved manufacturers. Technical 
specifications of the tiles shall be generally conforming to the following standards: 

 
TECHNICAL SPECIFICATIONS FOR VITRIFIED TILES NO PROPERTY EXPECTED STANDARDS 
 
NO PROPERTY  EXPECTEDSTANDARDS 

1  Deviation in length  (+/-) 0.6% 

2  Straightness of sides  (+/-) 0.5% 

3  Rectangularity  (+/-) 0.6% 

4  Surface flatness  (+/-) 0.5% 

5  Water absorption  < 0.50% 

6  Mohs. hardness > 6 

7  Flexural strength  > 27 N / mm² 

8  Abrasion resistance  < 204 mm² 

9  Skid resistance (friction coefficient)  > 0.4 

10  Glossiness  Min. 85% reflection 

 
The tiles shall conform to the relevant standards in all respects. Samples of tiles shall be got 
approved from the Engineer-in-charge before bulk procurement for incorporation in the work. 
2.2.  PREPARATION OF SURFACE FOR FLOORING: 
 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

 Following procedure shall be followed: 
 

��Sub grade concrete or RCC slab or side brick wall / or plastered surfaces on which tiles are 
to be laid shall be cleaned, wetted and mopped as specified for terrazzo tile flooring. 

��Mortar and bedding: Cement mortar for bedding shall be prepared of mix 1:4 or as 
specified in the schedule of items, to a consistent paste and shall conform to the 
specification for materials, preparations etc. as specified under cement mortar. The amount 
of water added while preparing mortar shall be the minimum necessary to give sufficient 
plasticity for laying. Care shall be taken in preparation of the mortar to ensure that there are 
no hard lumps that would interfere with even bedding of the tiles. Before spreading the 
mortar bed the base shall be cleaned off all dirt, scum or laitance and loose materials and 
well wetted without forming any pools of water on the surface. The mortar of specified 
proportion and thickness shall then be evenly and smoothly spread over the base by use of 
screed battens to proper level or slope. 

��Once the mix is prepared, no further water be added and the same shall be used within 
one hour of adding water. Apply on an average 20 mm thick bedding of mortar over an 
area of 1 sqm. at a time over surface of the area for laying tiles, in proper level and allowed 
to harden sufficiently to offer a fairly good cushion for the tiles to set.. 

 
2.3.  LAYING OF TILES FOR FLOORING : 
 

The tiling work shall be done as per the pattern shown in the drawing or as directed by the 
Engineer-in-Charge. As a general practice laying of tiles shall be commenced from the 
centre of the area and advanced towards the walls. Cut tiles, if any, shall be laid along wall 
with necessary border pattern as shown / directed by the Engineer-in-Charge. 
 
Tiling work shall be completed by pressing tiles firmly into place along the wall / floor. A white 
cement slurry to the back of the tile to be applied to ensure proper and full bedding. The tiles 
shall be laid on the bedding mortar when it is still plastic but has become sufficiently stiff to 
offer a fairly firm cushion for the tiles. Tiles, which are fixed on the flooring adjoining the wall, 
shall be so arranged that the surface on the round edge tiles shall correspond to the skirting 
or dado. Press gently the tile with wooden mallet for even adherence at the back of the tile. 
Do not use an iron hammer or some heavy material to press the tile. The edges of the tiles 
shall be smeared with neat white cement slurry and fixed in this grout one after the other, 
each tile being well pressed and gently tapped with a wooden mallet till it is properly 
bedded and in level with the adjoining tiles. There shall be no hollows in bed or joints. The 
joints shall be kept as close as possible and in straight line. Unless otherwise specified, joint-less 
tiling shall be done butting the tiles with each other. If joint is specified, the same shall not 
exceed 1.00 mm. in width. The joint shall be grouted with white / matching color cement 
slurry. After fixing the tiles, finally in an even plane or slope, the flooring shall be covered with 
wet sand and allowed undisturbed for 14 days. 

 
2.4.  FIXING TILES FOR DADO & SKIRTING / FACIA : 
 
The fixing of tiles on wall surfaces shall be done only after completing fixing of the tiles on the floor. 
 
 Following procedure shall be followed: 

��The back of tiles shall be cleaned off and covered with layer of approved adhesive like 
BAL -NDURA or equivalent with proper troweling as per manufacturers recommendations. 

��The edges of the tiles shall be smeared with the adhesive and fixed on the wall one after 
the other, each tile being well pressed and gently tapped with a wooden mallet till it is 
properly fixed in level with the adjoining tiles. There shall be no hollows on the back or in joints. 
Unless otherwise specified, joint-less tiling shall be done butting the tiles with each other. If 
joint is specified, the same shall not exceed 1.00mm. in width. The joint shall be grouted with 
approved adhesive. The joints shall be kept in straight line oras per the approved pattern. 
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��While fixing tiles in dado / skirting work, care shall be taken to break the joints vertically. 
The top line shall be touched up neatly with the rest of the plaster above. If doors, windows or 
other openings are located within the dado area, the corners, sills, jambs etc. shall be 
provided with true right angles without any specials. The contractor will not be entitled to any 
extra claims on this account for cutting of tiles if required. 

��The fixing shall be done from bottom of wall to upward without any hollows in the bed of 
joints. Each tile shall be as close as possible to one adjoining. All tiles faces shall be in one 
vertical plane. 

 
2.5. GROUTING OF JOINTS IN FLOOR / SKIRTING / DADO: 

 
The joints, if specified, shall be cleaned off and all dust and loose particles removed. Joints 
shall then be filled with approved adhesive like BAL-ENDURA or equivalent grouts. After 
finishing the grouting process, after 15 minute, wipe off excess grout with a damp sponge 
and polish the tiles with a soft & dry cloth for a clean surface. The Finished work shall not 
sound hollow when tapped with a wooden mallet. 

 
2.6.  CLEANING: 
 

As directed by the Engineer-in-Charge, the tiles shall be cleaned by mild acid (However, 
Hydrofluoric acid and its derivatives should not be used). After the tiles have been laid in a 
room or the days fixing work is completed, the surplus cement grout / adhesive that may 
have come out of the joints shall be cleaned off before it sets. The dado / skirting shall be 
thoroughly cleaned. In the case of flooring, once the floor has set, the floor shall be carefully 
washed clean and dried. When drying, the floor shall be covered with oil free dry sawdust. It 
shall be removed only after completion of the construction work and just before the floor is 
used. 
 

2.7.  MODE OF MEASUREMENT AND RATE: 
 

Dado / flooring / skirting shall be measured in sqm correct to two places of decimal. Length 
and breadth shall be measured correct to 1 cm. between the exposed surfaces of skirting or 
dado. No deductions shall be made nor extra paid for any opening of area upto 0.1 sqm. The 
rate shall include all the cost of labor and materials involved. 
 
 
 
 
 
 
 
 
 

INTERIOR FURNISHING WORKS 
 

1.0  SCOPE 
 

The technical specifications for the interior work under scope of this contract shall be in 
accordance with CPWD specification in vogue. If not covered therein with relevant (with 
latest amendments) and shall be read in conjunction with other documents forming the 
contract: viz., form of Tender Notice, Article of Agreement, General Bill of Quantities and 
Drawings. 

 
2.0  GENERAL; 
 

2.1:  WORK TO BE PROVIDED FOR: 
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The work to be provided for the Contractor unless otherwise specified, shall include but 
not be limited to the following: 

1)  Furnish all labor, materials, supervision, services, supports, scaffolds, approaches, 
construction equipments, tools, plants etc. as required for proper execution of the job 
as per drawings and specifications. 

2)  Provide all incidental items not shown or specified in particular, but reasonable or 
necessary for successful completion of the work in accordance with the drawings, 
specifications and bill of quantities. 

3)  To extend facilities to the Engineer-in-charge to inspect work and assist them in 
obtaining samples, if they so desire. 

4)  To make good at his own cost and to the satisfaction of the Owner, all defects, arising in 
the opinion of the Architect/Owner from work or materials, not in accordance with the 
specification or the instructions of the Architect/Owner, this may appear within twelve 
months after completion of the work. 

5)  To execute the work according to the drawings or revisions there of schedule of 
Quantities/specifications / instructions issued by the Architect/Owner and no works 
should be done without proper drawings/specifications, written instructions given by the 
Owner/Architects. 

 
6)  Furnish samples of all materials including any tests thereon as directed by the Engineer-

in-charge of the Owner/Architects. 
 
2.2  COORDINATION: 

The Contractor shall be responsible for proper coordination with sub-contractors or 
other contractors employed by the Owner. The completed work after fitting of all 
fixtures (Even of other Contractors) if necessary, shall be at the custody of the 
contractor who will be responsible for handing over to the Owner. 

 
2.3  APPROVED MANUFACTURER: 

Whenever materials or workmanship as per Manufacturer’s specification has been 
specified, it will be the responsibility of the Contractor to submit authenticated 
documents from the Manufacturer for obtaining the approval of the Engineer-in-
charge. 

 
2.4  VARIATION: 

The work described in schedule shall prevail if it is at variance with the work described in 
specification. 

 

3.0  GENERAL NOTES AND ADDITIONAL SPECIFICATIONS: 
 

1)  All the rates quoted will be including all necessary lead and lifts. 

2)  All exposed faces of wooden members are inclusive of polishing of approved finish. 

3)  All partitions, doors, cupboards, wardrobes are inclusive of necessary from monger as 
specified or as instructed at site and after approval of samples. 

4)  Lipping for the edges of the block board with respective veneering or otherwise as 
directed. 

5)  All the furniture is subject to minor changes and improvement as per site instructions. 
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6)  Quotations should include all the concealed locks, knobs, hinges of standard approved 
quality. Aluminum runners, sliding bearing etc., wherever required will not be paid 
separately unless otherwise stated. 

7)  All the doors, book cases, cupboards should be provided with locking arrangements. 

8)  Samples of all fittings and fixtures shall be got approved before use. 

9)  All plywood-veneered surfaces should be matching type throughout and to the fullest 
satisfaction of the Owner/Architect. 

10)  All plywood, Block board, particleboard, pre-laminated board shall be of approved 
manufacturers and shall be strictly B.W. R. type bonded with phenol formaldehyde 
synthetic resin. As specified by Architect/Consultant. 

11) All furniture pieces should be stable with necessary horizontal and vertical supports and 
is subject to continuous improvement. No extra charges will be paid for any changes 
until the sample is approved finally. 

12)  In case of teak wood planks, battens or frame members exposed surfaces should 
match with general color of teak wood veneered surfaces. All timber surfaces unless 
otherwise specified in the Schedule of quantities are to be finished in natural colour with 
N.C.L acquire in mat finish. 

 

4.0  TIMBER : 
 

Timber shall be of good quality and well-seasoned. It shall have uniform color, reasonably 
straight grains, and shall be free from dead knots, cracks, shakes and sapwood. The moisture 
content shall be within the limits prescribed in maximum moisture contents. 

 
 4.1  TEAK WOOD (lectonagrandis), Salwood (Sohrearobusta), Pia-sal 

(Pterospernummuresuplum) shall be of outstanding merit in retention of shape and 
durability.First Class teak wood such as Balarsha, malabar and dandeli: Individual hard 
and sound knot shall not be more than 123mm in diameter and the aggregate area of 
all the knots shall not exceed one-half percent of the area of the piece. It shall be close 
grained. 

 
 4.2  BADAM/CHAMP/KASI (BIJA) WOOD (Bridalia Retgusa) 
  First Class: 

No individual hard and sound knot shall be more than 25mm in diameter and the 
aggregate area of the live knots shall not exceed one percent of the area of the piece, 
should be properly treated with wood preservative and kiln seasoned and shall be used 
under head “Secondary Hard Wood” 
 

5.0  PLY WOOD 
 

The veneers for all grades shall be either rotary cut or sliced. The veneers shall be sufficiently 
smooth to permit even spread of glue. The thickness of all veneers shall be uniform, within a 
tolerance of (+) (-) 5% corresponding veneers on either side of the center one shall be of the 
same thickness and species. The requirement of thickness of face and core veneers shall be 
as follows: 

 
a)  In 3-ply boards upto 5mm thick, the combined thickness of the face veneers shall not 

exceed twice the thickness of center one. 
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b)  In a multiply boards, the thickness of any veneer shall not be more than thrice the 

thickness of any other veneer. 
 
c)  The sum of the thickness of the veneer is one direction shall approximate to the sum of 

the thickness of the veneers at right angles to them and shall not be greater than 1.5 
times this sum except for three ply as specified in (a) 

 
 The thickness of plywood boards shall be specified as under: 
 

Board thickness Board thickness Pre-Laminated Board. 

7 ply 12 mm 9mm 12m 9mm : Both Exterior 

15m 15mm 15 mm: & 

16mm 16mm16mm : Interior grade 

11 Ply 19mm 

22mm 

25mm 
 

d)  Plywood shall be as specified quality with decorative surface veneer. Unless specifically 
permitted otherwise, the adhesive used in plywood shall be PHENOL - FORMALDEHYDE 
resin of B.W.P. grade conforming to IS; 848. 

 
6.0  LAMINATED PLASTIC SHEETS: 

All laminated plastic sheets shall be unless specified and shall be “Merino &Greenlam.”, or 
approved equivalent. The color, pattern, finish and texture shall be approved by the 
Architect/Owner. 
 
7.0  BWR PLY. 

BWR plywood shall be as per IS: 303. 
 
8.0  FLUSH DOORS: 

Flush doors shall be hollow or solid core with commercial or decorative faces and hard wood 
edges. 
The core for solid core doors shall be of block board or wood particleboard. The Contractor shall 
give a guarantee that the adhesive used is Phenol -Formaldehyde of B.W.R. grade. 
 
The thickness shall be as specified in the “Schedule of Items.” 
Moisture Content. 
 
MAXIMUM MOISTURE CONTENT FOR WOOD WORK. 
Thinner than 50 mm 10% Average moisture content. 
Thicker than 50mm 12% Average moisture content. 
 
9.0  WORKMANSHIP OF WOOD WORK 
 
9.1 GENERAL: 
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The work shall be done by skilled carpenters as per details shown on drawing of instructed by the 
Architect. 
Framing timber and other work shall be close fitting with proper wood joinery accurately set to 
required lines or levels and rigidly secured in place. Special care shall be taken to match the grain 
of timber of plywood, which shall be subsequently polished. Screws or nails will not be permitted to 
the edge of plywood or chipboard sheets. All exposed plywood edges shall be finished with teak 
wood liping unless otherwise shown or drawings. 
 
9.2 FINISH: 

All carpentry work after finishing shall be sand papered smooth. A primer coat shall be given after 
inspection by the Architect to all surfaces other than those which shall be subsequently polished or 
covered with laminated plastic sheets. 
 
9.3 SURFACE TREATMENT: 

When shown on drawing or called for in schedule, decorative or laminated sheets shall be 
bounded under pressure to the surface to be finished. The adhesive used shall be of approved 
brand and brought to site in sealed container. The rate of application and the length of time for 
which the pressure is to be applied shall be as per the Manufacturer’s instructions. The edges of 
sheets shall be protected by teak lipping or beveled as shown on drawings. 
 
10.0.  PAINTING WORKS 
 
10.1 PRIMING COAT OF WOOD, IRON OR PLASTERED SURFACE; 
 
Preparation of surface. 

i) Wood Surface: 

1) The wood work to be painted shall be dry and free from moisture. 

2) The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand 
paper and shall be well ducted. Knots if any shall be covered with preparation of red lead made 
by grinding red lead in water and mixing with strong glue sized and used hot. Appropriate filler 
materials with same shade as paint shall be used where specified. 

3) The surface treated for knotting shall be dry before paining is applied. After the priming coat is 
applied, the holes and indentations on the surface shall be stopped with glazier putty or wood 
putty. The primer shall be prepared on site or shall be of approved brand and manufacturer as 
specified in the item. Paint shall be anti-corrosive Bitumastic paint, Aluminum paint or other types of 
paint as specified in the description of the item stopping shall not be done before the priming coat 
is applied as the wood will absorb the oil in the stopping and the latter is therefore liable to crack. 

ii) Iron and steel surface. 

1) All rust and scales shall be removed by scrapping or by brushing or by brushing with steel wire 
brushes. Hard skin or oxide formed on the surface of wrought iron during rolling which become 
loose by rusting, shall be removed. 

2) All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet, it shall be 
dried before priming coat is undertaken. 

10.2 Application: 

The primer shall be applied with brushes, worked well into the surface and spread even and 
smooth. The painting shall be done by crossing and laying off as described in cement paint above. 
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11.0- PAINTING WITH READY MIXED PAINT/SYNITHETIC ENAMEL PAINT: 

11.1 Preparation of Surface: 

I) Wood Work 

The surface shall be cleaned and all unevenness removed as specified in wooden surface, knots if 
visible, shall be covered with a preparation of red lead. Holes and indentations on THE surface shall 
be filled in with glazier putty or wood putty and rubbed smooth before paining is done. The surface 
should be thoroughly dry before painting. 

ii) Iron and Steel Work: 

The priming coat shall have dried up completely before painting is started. Rust and scaling shall 
be carefully removed by scrapping or by brushing with steel wire brushes. All dust and dirt shall be 
carefully and thoroughly wiped away. 

11.2. Application: 

The specification described in cement paint shall hold good as far as applicable. The number of 
coats to be applied will be as stipulated in the item. The painted surface shall present a uniform 
appearance and glossy/mat finish as described in schedule of Quantities free from streaks, blisters 
etc. 

11.3. Painting on old surface: 
The surface, which has been painted earlier, shall be considered to be old surface. 
 
11.4. Preparation of surface: 
I) Wood work: 
If the old paint is sound and firm and its removal is considered unnecessary the surface shall be 
rubbed down with pumice stone after it has been cleaned of all smoke land grease by washing 
with lime and finishing with water and drying. All dust and loose paint shall be completely 
removed. The surface shall then be washed with soap and water. 
 
If the old painted surface is blistered or flaccid badly, old paint shall be completely removed with 
the applications of a paint remover following the specification of the Manufacture. The paint 
remover shall be of a brand and manufacture approved by the Architects/Consultant. It shall be 
free from alkaline mater and non-caustic so that it can be handled by workmen without injury. It 
shall be of non-flammable quality as far as possible and such removal shall be paid for separately. 
Holes and cracks if any shall be stopped with glazier putty or wood putty. Further the painting itself 
shall be treated as on new surface and paid for, accordingly. 
 
ii) Iron and Steel work: 
If the old paint is sound and firm and its removal is considered unnecessary, it shall be rubbed with 
wire brushes and any loosened paint taken off. All dust shall be thoroughly wiped away. This 
surface shall then be wiped finally with mineral turpentine to remove grease and perspiration of 
hand marks etc. and then allowed to dry. 
 
If the old painted surface is in bad condition and blistered and flaked, the old paint shall be 
completely removed and the surface prepared as described in above. Such removal shall be paid 
for separately. The painting including the priming coat shall be treated as one new work and paid 
for accordingly.  
 
12.  FRENCH SPIRIT POLISHING: 
 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

Pure shellac varying from pale orange to lemon yellow color, free from resin or dirt shall be 
dissolved in methylated spirit at the rate of 140gm. of shellac to 1 litter of spirit. Suitable pigment 
shall be added to get the required shade. 
 
12.1 Polishing new surface: 
Preparation of surface - The surface shall be cleaned. All unevenness shall be rubbed down 
smooth with sand paper and well dusted. Knots if visible shall be covered with a preparation of red 
lead and glue sized and used hot holes and indentations on the surface shall be slopped with 
glazier putty. The surface shall be then be given a coat of wood filler made by mint whiting 
(Ground chalk in methylated spirit at the rate of 1.5 kg of whiting per litter of spirit.) The surface shall 
again be rubbed down perfectly smooth with glass paper and wiped clean. 
 
12.2 Application: 
The number of coats of polish to be applied shall be as decided by the Architect to get the desired 
finish. A pad of woolen cloth covered by fine cloth shall be used to apply the polish. The pad shall 
be moisture with the polish and rubbed hard on the wood, in a series of over lapping circles 
applying the moisture sparingly but uniformly over the entire area to give an even level surface. A 
trace of linseed oil on the face of the pad facilitates this operation. The surface shall be allowed to 
dry and the remaining coats applied in the same way. To finish off, the pad shall be covered with a 
fresh piece of clean fine cotton cloth slightly damped with methylated spirit and rubbed lightly and 
quickly with circular motions. The finished surface shall have a uniform textures. 
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ELECTRICAL WORK 
 

1.1  All installations shall comply with the requirements of the Finding Electricity Rules, 1956, as 
amended from time to time and as per relevant clauses of National Electrical Code,1983. 

1.2  All materials to be arranged by the Contractor for use in the work must be got approved from 
the Architect/Consultants well in advance before these are actualized on the work. 

1.3  Bad workmanship is liable to be rejected in to. 

1.4.  The contractor/his supervisor will be bound to sign the site order book and to carry out the 
instructions given therein. 

1.5  All repairs and patch work shall be neatly carried out to match with the original finish and to 
the entire satisfaction of the Owner/Architect. Any damage to the building due to execution 
of work shall have to be made good immediately by the contractor at his own cost. 

1.6  The Contractor shall make his own arrangements for storing the materials and watch and 
ward at his own cost, even for the installation till the date of completion and handing over 
the site. 

1.7  The Contractor shall make his own arrangement at his own cost for all general and electrical 
tools and plants required for the work. 

1.8  All debris due to the electrical works shall be removed and site shall be cleared by the 
Contractor as soon as the work is completed. 

1.9  Wiring conduit routes shall be marked at site first and got approved from the 
Architect/Consultant before the commencement of the actual work. 

1.10  The work shall ordinarily be carried out according to the drawings supplied with the schedule 
of work at the time of award of work, subject to any change made by the 
Architect/Consultant. 

1.11  All the materials to be used are not covered by any one of the above specifications, it should 
be got approved from the Architect as in conditions No.2 above. 

1.12  Unless otherwise mentioned in the schedule of work, the contractor shall use the materials in 
the work according to the LIST OF RECOMMENDED MANUFACTURERS” enclosed with the 
CONTRACT DOCUMENT. 

1.13  In case the particular make of materials mentioned under conditions 11 & 12 above are not 
available at the time of execution of the work, the alternative make of materials has to be 
approved from the Architect/Consultant before its use. 

1.14  Thimbles are to be provided wherever required without any extra charges of cables 
terminations of size 16 sq.mm. Above. 

1.15 The adopter boxes are to be made up not less than 16 SWG thick M.S. sheets. 

1.16 Where unless specified, the G.I. boxes should be 600mm deep (Inside) 

1.17 The brass batten holder/angle holders should be of as per ISI specifications and ISI approved. 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

1.18 The work shall comprise of entire labor including supervision and all materials necessary to 
make a complete installation and such test as commissioning may be required to give a 
satisfactory working installation to the satisfaction of the company. 

1.19 The tenderer shall visit the site before quoting the rates and shall submit the tender complete 
in all details whether such details have been mentioned in the schedule of work or in 
specifications. 

1.20 The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause for such delays 
maybe. 

1.21 The Contractor shall add to the amount of their tender sales taxes, excise duty, octroi or any 
other charges or fees livable by the local or central authorities as it shall be assumed that the 
contractors rates cover all such taxes and no claim on this account shall be entertained. 

1.22 No import license is available for any equipment. 

1.23 All necessary safety features required as per various statutory authorities for the entire 
installation of work shall be taken into consideration by the Contractor and work to be carried out 
accordingly. 

CONCEALED CONDUIT LYING 

1. Type and size of Conduit: 

All conduit pipe shall be screwed type, solid drawn or welded and with black stove enamelled 
surface or galvanized and of thickness conforming to IS :9537 Part II of 1981 (or latest revision)in all 
respects. The conduits are to be free from burrs and internal roughness. No conduits less than 
20mm in dia shall be used, unless specified. 

2. Accessories: 

Only screwed type of accessories are to be used. 

3. Conduit Joints: 

The conduit shall be properly earthed. In long distance straight runs of conduit at reasonable 
intervals on running threads with couplers and jam nuts. Threads on conduit pipes in all cases hall 
be between 13mm to 27mm long sufficient to accommodate pipes to full threaded portion of 
couplers or accessories. Cut end of conduit pipes shall have no sharp edges or any burrs left to 
avoid damage to insulation of conductor while pulling them through such pipes. 

4. Protection against dampness and rust: 

In order to minimize condensation and sweating inside the tube, all outlets of pipes system shall be 
properly drained and ventilated, but in such a manner as to prevent entry to insects inside the 
conduit. 

To protect against rust the outer surface of the conduit and accessories shall be painted and the 
bare thread portion is to be pointed with anti-corrosive preservative. 

5. Bends in Conduits: 

All necessary bends in the system including diversion shall be done by bending the pipes, or by 
inserting suitable inspection type bends, elbows or similar fittings, or by fixing cast iron inspection 
boxes whichever is most suitable. 

6. Maximum capacity of conduits for drawing in of PVC insulated cables shall be as follows : 

650/1100V PVC in 20mm dia in 25mm dia 

copper wire conduit conduit 
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-------------------- ---------------- ---------------- 

1.5 Sq.mm 4 Nos. 10 Nos. 

2.5 Sq.mm 4 Nos. 10 Nos. 

4.0 Sq.mm 3 Nos. 8 Nos. 

6.0 Sq.mm 2 Nos. 6 Nos. 

10 Sq.mm -- 4 Nos. 

16 Sq.mm -- 2 Nos. 

7. Fish Wire : 

18 S.W.G. G.I. wire shall be used and it shall protrude the conduit ends by 9 inches. 

8. Conduit laying in floor/roof slabs before casting : 

PVC/Polythene/G.I. conduit shall be laid straight as far as practicable and properly placed 
including binding with the steel reinforcement rods with 22 SWG G.I. wire so that proper positions of 
conduits are maintained. 

While laying the conduits for concealed wiring in the ceiling or in the beams and columns and 
before casting, the contractor shall ensure that both ends of the conduit are plugged by means of 
deadened socket or otherwise so that any foreign matter cannot enter the conduit and choke 
them. 

All precaution must be taken while laying the conduits on the slabs, R.C. walls, columns etc. and 
the contractor shall rectify at his own cost if any defects are found during process of drawing 
cables through the concealed pre laid conduits. Each PVC/Polythene conduit shall be provided 
with protruding length of not less than 9 inches on free end of the conduits. 

There shall be no intermediate joints in one straight run of conduit. 

All ceiling outlets shall be terminated in a round C.I./G.I. circular box/deep box to suit standardsize 
ceiling rose or/and rectangular C.I./M.S. junction box or fan hook box as the case may be. 

It will be mandatory for the contractor to get the layouts approved by the Bank's 
Engineer/Architect when the conduits are laid and bound to steel reinforcement rods, before 
hecan release the work for casting of floor/roof. 

9. Connector Boxes, Draw-in-Boxes, Junction Boxes : 

These shall be manufactured from 16 SWG M.S. sheet and have M.S. cover. Minimum size for 
connector boxes is 6" X 4" and for Draw-in-Boxes 4" X 4". 

10. Fan Hook Boxes: 
These shall be 125mm X 125mm X 75mm deep, constructed from 16 SWG M.S. sheet, and provided 
with one 12mm dia M.S. rod 300mm long. 
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ELECTRICAL WIRING 
 
1.  GENERAL REQUIREMENTS 
The installation shall generally be carried out in conforming with the requirements of the Indian 
Electricity Act, 1910 as amended up to date and the Indian Electricity Rules,1956 framed 
thereunder, the relevant regulations of the Electric Supply Authority concerned, and also with the 
specifications laid down in the Indian Standard I.S. 732 - 1963 Code of Practice (revised) for 
Electrical Wiring Installations (system voltage not exceeding 650 volts) and I.S. 2309 – 1969 Code of 
Practice for the protection of Buildings and Allied Structure against Lighting and IS 3043 - Indian 
code of Practice for Earthing. The wiring shall also be according to the specifications of P.W.D. of 
the Local Government. 
 
2.  MATERIALS 
All materials, fittings, appliances, used in electrical installations, shall conform to Indian Standard 
Specifications wherever these exist. A list of approved materials is attached after words. Materials 
not included in the list shall be got approved by the Architects/Owner prior to actual use. 
 
3. MAIN SWITCH GEAR 
Iron clad switch fuse and isolator units should conform to B.S. 861 (I.S. 2510-1954). The quick made 
and break mechanism shall be self-interlocked with the cover. In "Off" position there must be two 
breaks per pole. Main switch gear shall be properly earthed with two numbers conductors if M.V. 
and one number of L.V. 
 
4. BURSAR CHAMBER ( B.B.C.) 
This shall be totally enclosed, metal clad type fabricated from rust proofed 16 SWG sheet steel on 
angle iron frame and provided with sheet steel or cast iron cover and undrilled detachable end 
plates, suitable for mounting on wall or angle iron floor stand and painted with high quality enamel 
paint. G.I. bolts and nuts shall be used for assembly with suitable packing materials to ensure dust 
proof finish. Meters shall be provided on suitable sheet steel boxes. Switch shall be provided with 
cable and boxes as required.  The depth of B.B.C. shall be 150mm (minimum). Minimum clearance 
of phase bars to earth shall be 25mm and between bus bars shall be minimum 32mm.  H.C. (High 
conductivity) copper busbars properly tinned are to be rated at 1000 Amps. per Sq. in and 
Aluminum bus bars (wrought aluminum alloy strip) conforming to relevant I.S. specification at 800 
Amps per sq. in.  Neutral Busbars are to be rated to carry 60% of phase current. These shall be 
carried on glazed porcelain supports of proper dielectric and mechanical strength and shall be 
appropriately colour coded for identification of Phase. ettering shall be done for identification of 
switches as directed. The contractor shall submit fully dimensioned drawing of the board with the 
physical position of the switches and other components to the Architects for their approval before 
the same is fabricated. There shall be two numbers of Earth Terminals. Suitable Danger Board shall 
be provided. 
 
5. INTERCONNECTION B.B.C. & SWITCH FUSE, METERS 

For ratings above 150 Amps these shall consist of insulated copper strips to adequate section. 
For rating below 150 Amps PVC copper cable tails of appropriate size, terminating in tinned 
copper sockets may be used. The above are to be enclosed either in sheet metal trunking or 
conduits so that no part is exposed. 
 
6. DISTRIBUTION BOARDS 

These totally enclosed metal clad type Distribution Boards with hinged lids shall be in accordance 
with I.S. 2147-1952 and 2675-1966 and B.S. 214 and shall be welded construction and fabricated 
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from rust proofed sheet steel and finished with anticorrosive stove enamel paint and have provision 
for fixing on wall and have earthling terminals. Power Distribution Boards (400 volts TPN) shall be 
constructed from 16 SWG sheet steel and Branch Distribution Boards (230 volts SPN from 18 SWG 
sheet steel). The minimum ratings of phase and neutral bus bars shall be 67% of the total rating of 
fuse ways. Above 32 Amps Neutral Bus bars may be half the size of the Phase Bus bars. The fuses 
shall be mounted on glazed porcelain supports of proper dielectric and mechanical strength. TPN 
units should have phase separation barriers between fuse banks. Cables shall be connected to a 
terminal by crimped lugs. Where two or more B.D.B's feeding low voltage circuits are fed from 
different phases of medium voltage supply, these B.D.B's shall be installed at least two metres 
apart. All three phase power distribution boards shall be properly earthed with two number 10 
S.W.G.galvanised iron wires and provided with suitable Danger Boards. All SPN B.D.B.'s shall be 
properly earthed with one number 10 SWG galvanised iron wire each. 
 
7. CABLES AND CONDUCTORS 
All cables shall conform to relevant Indian Standard. Conductors of all cables except for flexible 
cables shall be of aluminum, unless specified otherwise. 
 
8. TESTING OF INSTALLATION 
Before a completed installation or an addition to an existing installation is put into service, the 
following tests shall be carried out by the contractor in presence of the Engineer in charge. 
 
a) Polarity of Switches 
It must be ensured by test that all single pole switches have been fitted on the live side of the 
circuits they control. 
b) Insulation test: 
i) By applying a 500 volt megger between earth and the whole system of conductors or any 
section there of, with all fuses in place and all switches closed, all lamps in position or both poles of 
installation otherwise electrically connected together: The result in meghom shall not be less than 
50 divided by the number of points on the circuit, and should not be less than 1meghom. 
ii) Between all conductors connected to one phase and all such conductors connected to the 
neutral or to the other phase conductors of the supply after removing all metallic connections 
between the two poles of the installation and switching on all switches. The insulation resistance 
shall be as in (i) above. 

c) Earth continuity Test 

The earth continuity conductor including metal conduits, and metal sheaths of cables in all cases 
shall be tested for electrical continuity. Electrical resistance of the above along with the 
earthingleas cut excluding any resistance of earth leakage circuit breaker, measured from the 
connection with the earth electrode to any point in the earth continuity conductor in the 
completed installation shall not exceed one ohm. 

d) Earth Resistance Test 

To ensure effectiveness of installation earth, the value of earth resistance shall within 5 ohm for 
installation capacity upto 5 KW and one ohm for installation of higher capacity. 

9. The completed work will be taken over only if the results obtained in above tests are within the 
limits mentioned above and in accordance with I.E. Rules. 

On completion of the installation work, a certificate shall be furnished by the contractor, 
countersigned by the certified supervisor under whose direct supervision the installation was carried 
out. This certificate shall be in a prescribed form as required by the local Electric Supply Authority. 

10. SPECIAL SPECIFICATIONS 

a) Before fixing all switches, fittings etc. should be produced before Engineer in Charge and get 
approved. 
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b) All metal switch boards and switch/regulator boxes to be used in work shall be painted with two 
coats of anti-rust primer (red oxide paint) prior to erection. After erection they shall be again 
painted with two coats of enamel paint of approved quality. 

c) Before execution of any portion of conduit work for wiring neat proper layout should be made 
out by the contractor and got approved from the Engineer in charge. For this purpose contractor is 
advised to get acquainted with the layout drawings of the Consultant/Architect. 

d) While laying the conduits for concealed wiring in the ceiling or in the beams and columns and 
before casting the contractor must ensure that all the inlets and both ends of the conduits are 
plugged by means of dead end socket so that no foreign matter can enter the conduits and 
choke them. 

e) Damage to any fitting during erection and before handing over the installation by contractor 
shall be set right or replaced by the contractor at his own cost. 

f) Caution Board of proper size wherever required, shall be provided, as per I.E.E.regulations for 
which no extra payment will be admissible. 

g) Any repairs done to wall etc. should match with the surrounding surface otherwise samewill be 
got done through Building Contractor at the cost of the Electrical Contractor. 

h) Earthing Installation shall be done in the presence of Engineer in charge or his representative. 

i) The installation should not be energized without adequate earthing. 
j) The I.C. switches and Distribution Fuse Boards shall be provided with neat lettering in block letters 
with paint for identification of the I.C. switches and for the points connected to each fuse way of 
the D.B's for which no extra payment will be admissible. 
k) Completion Drawings 
The Contractor shall be required to submit along with Final bill, the under noted controlled by 
them).drawings on tracing papers, along with three copies of Ammonia print each. 
1. Plan (as per structural drawing) of each floor (not less than 1:100 metric scale) showing : 
i) Locations of Main Switch Board, Distribution boards (with the circuit numbers controlled by them). 
ii) The runs of mains and submains. 
iii) Location of lights, fans, wall sockets, other power consuming devices together with type of 
fittings and fixtures including circuit numbers. 
iv) Position of lightning conductors and route of running conductor. 
v) Position of Earthing Stations for light and power and Lightning Conductor installation. 
and giving the following information on the plans :- 
a) Name of work with job no. Accepted Tender No. 
b) Date of completion. 
c) Name of the Place. 
d) Name and Signature of the Contractor. 
e) Scale of Drawings. 
2. Schematic lines layout diagram of each floor showing (i) Layout and connections of Main and 
Sub-board, B.D.B. having descriptions of the size, capacity, type and their numbers, the system and 
the source of supply, (ii) Location, Size, Type, length of main and sub main cables (iii) Loading of 
each B.D.B. indication of phases, Departmental mark in each B.D.B. and switchgear. 
The drawings shall be very neatly drawn and submitted properly without folding them. 
3. Cable route should be marked on site plan with measurements from permanent 
Structures. 
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CABLE INSTALLATIONS 

1. General 

All HV Cables (upto 33 KV earthed system) shall be either paper insulated SL type or XLPE insulated 
aluminium conductor cable conforming to I.S. 692 and I.S. 7098 respectively. 
All Medium Voltage and Low Voltage PVC insulated and armoured/unarmoured cables shall 
conform to IS 1554 Part-I-1964 and of 1,100 volt grade. 
Old and used cables must not be used for installation. Only one make of cable shall be used. All 
cables brought to site must be tested and got approved by the Engineer-in-charge before these 
can be laid. The cables shall be dispatched to site on wooden drums with ends sealed. Exact 
lengths shall be determined by the Contractor after measurement at site. 
The underground installation of cables shall be generally conforming to I.S. 1255-1967, Code 
ofpractice for installation and maintenance of underground cables (upto including 33 KV). 

2. Laying of Cables 

a) Direct in Ground 

Trenches shall be 750mm deep (minimum) for LT Cables and 1.2 M (4'-0') deep minimum for HT 
Cables from ground level and trenching work shall including all pumping and bailing out water. 

These trenches shall be wide enough to accommodate all the cables with brick separations asper 
the requirements specified in the relevant I.S. 

When more than one multicore cable is to be laid in the same trench, a minimum horizontal 
interaxial spacing between cables will be as per relevant I.S. 

After excavation of the trench of proper size, the bottom of the trench shall be dressed and 
leveled and filled with a 75mm layer of fine sand. The cable shall then be laid with bricks on both 
sides of the cable continuously. After having the space within the bricks, filled and packed upto a 
level of 75mm (3") above top of cable with fine sand, the top layer of bricks shall be placed side by 
side in continuous series as protective cover. Total No. of bricks required being16 per metre run. The 
remainder of the trench shall be filled with riddled soil, well rammed and watered to a level of 
75mm (3") above surrounding ground level. The ground level surface of the whole trench route 
shall be restored properly after completion of cable laying. 

b) Inside Building 

Cables shall be laid on walls/ceilings/structure, unless specified otherwise, with M.S. brackets and 
suitable clamps or over claw type aluminium cleats fixed on M.S. brackets, paced not more than 
450mm apart. G.I. Bolts of suitable sizes are to be grouted on the wall properly for fixing the 
brackets. 

c) Minimum bending radius permissible is 12D for MV Cables and 20D for HV cables. At joints and 
terminations, the individuals core of multicore cables should never be bent so that the radius is less 
than 15 times the diameters over the insulation. 

No Cable jointing is allowed between two terminals points. 

3. Cable Jointing 

All cable joints shall be carried out by experienced and Licensed jointers under strict supervision. 
Electro plated brass cable glands, aluminium/ tinned copper cable sockets and approved jointing 
materials must be used. The price for cable jointing and finishing the ends of the cable shall include 
all materials and shall also provide for tools and plants for the work. The cable accessories and 
other associated materials shall conform to Indian Standard Specification where applicable. 
Proper earthing of cable glands and armoured shall be included in the job. 
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4. Testing of Cables 

All cables shall be tested for insulation resistance with megger - 5,000V constant pressure megger 
insulation tester for HT Cables and 1,000 V constant pressure megger for MV cables, before 
installation. 

After installation and end termination, the cables shall be again subjected to the above test. 

Insulation value for HT Cables shall not be less than 100 me ohms and for MV Cables 1.0megohm. 

After laying and jointing, the HV Cables shall be subjected to high voltage pressure test before 
commissioning the test voltage being as specified in I.S. 1255-1967 or latest. 

5. Testing of Installation 

Before the completed installation is put into service or handed over to Owner, the installation is to 
be subjected to the above tests to the satisfaction of the Engineer-in-charge. The completed work 
will be taken over only if the results are acceptable to the Architects/Owner. 

6. Product specifications (AC): 

a. Air Conditioner, which is offered by the tenderer, shall carry a five star rating or shall be of 
inverter type & only of a reputed Brand. 

b. The product on offer shall carry a minimum warranty period of one year. 

c. The compressor of the air conditioners should carry a minimum warranty of five year. 

d. Product on offer shall carry a free replacement guarantee period of a minimum 30 days in case 
the supplied product is found to be carrying a manufacturing defect or is a malfunctioning unit. 

e. There should be an authorized service center of the offer product in Siliguri WB. 

EARTHING INSTALLATION 

The installation shall generally conform to IS 3043 - Indian Standard Code of Practice for Earthing, 
as amended upto date. 

1. Earthing Electrode 

The earthing electrode shall be galvanized steel pipe of Class B medium quality - 40mm dia bore 
and 3.04 M (10') long. A hole shall be provided at 100mm (4") from the top end to receive a13mm 
(1/2") dia galvanized bolt and the bottom end shall be chisel cut for easy penetration into soil. 

A suitable trench shall be excavated about 0.45 M (1'-6") deep and the pipe electrode driven to 
an average depth of 3.35 M (11'-0") below ground level. The top end of the electrode shall be at 
an average depth of 0.30 M (1') below the ground surface. 

Alternate layers of Charcoal or Salt and Coke to be provided for Electrode as per I.S. Code of 
Practice unless specified otherwise. 

One No. 6 SWG G.I. wire (unless otherwise specified) shall be connected securely on the properly 
cleaned surface at the top end of pipe electrode by means of a 100 mm (4") long X 13mm (1/2") 
dia G.I. bolt nut and double washers. The earth lead conductor shall be protected mechanically 
be means of a continuous length of G.I. pipe (Class A) having 13mm (1/2") inside dia meter upto a 
height of 0.60 M (2') above ground and the same shall be completely filled with bitumen 
compound and topped upto overflowing. 

2. Masonry Inspection pit 

The inspection pit for the earth station shall be approx. 0.56 M X 0.56 M (1'-10" X 1'-10") outside 
dimensions and approx. 0.45 M (1'-6") deep when completed, having 5" thick cement brick work 
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with 1st class bricks in cement mortar (6:1) both inside and outside plastered 19mm (3/4") thick and 
neatly cemented 1.60mm (1/16") thick, both inside, outside and top. The opening on top shall be 
provided with a C.I. ring with lockable cover fixed flush with ground surface. 

All the excavations shall be duly back filled, dressed and rammed. 

3. Locations for Earth Electrodes 

Electrodes shall be buried at least 2 M (6'-6") away from the building pole or object to be earthed. 
However, earthing electrodes for L.C. installations should be as close to the down conductors as 
possible. 

Electrodes when installed in parallel, shall not be placed less than 2 M (6'-6") apart and preferably 
placed at distances greater than twice their lengths. 

4. Earth Busbar 

a) Galvanized M.S. Flat 

The busbar shall be of suitable size and length, as specified in the Schedule of Items, heavily 
galvanised and having adequate number of drilled and tapped holes 30mm apart, complete with 
G.I. bolts, nuts, washers for securely connecting the earth leads and earth continuity conductors. 

The busbar shall be fixed on wall, having clearance of 6mm from wall with spacing insulators with 
at least the numbers 13mm (1/2") G.I. rag bolts spaced about 0.46 M (1'-6") apart. 

b) Copper Flats 

To be used, as specified, in the Schedule of Items, where earthing requirements are more stringent. 
Brass bolts, nuts washers shall be used for connections. 

5. Value of Earth Resistance 

In case of installations where the load does not exceed 5 K.W. the resistance to earth shall onno 
account exceed 5 K.W. the resistance shall not exceed 1 ohm. 

For sub-station, the value is 1 ohm. 

For L.C. installations, the value is 1 ohm. 

 

L.C. INSTALLATION 

Specifications : 

The installation shall conform to I.S. : 2309-1969 as amended up to date. 

1. Conductor for L.C. System 

It shall be well galvanised No. 7/8 SWG G.I. stranded wire galvanising conforming to B.S.728/1961) 
unless specified otherwise. The conductor shall be well annealed and flexible. There shall be no 
joints in any conductor between terminal ends. 

2. Air Terminals 

Air Terminal shall be single prong type constructed of 15mm N.B. (Class-B) medium quality G.I.pipe 
30 cm long with a screwed G.I. solid conical cap 100mm long (overall) on top and shall have a 
screwed galvanized M.S. flange 75mm dia X 6mm thick at bottom end and shall be grouted on the 
parapet, roof, etc with rag bolts in cement mortar unless specified otherwise. 

3. Conductors on Parapet 

The conductors shall be coursed along ridges, parapets, edges of the flat roof, over flat roof where 
necessary in such a way as to joint each air terminals to the rest. The conductors shall be fixed 
securely with proper saddles spaced not more than 2 ft. (0.6 M) apart. 

4. Vertical Down Conductors 
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The conductors, direct from test point shall be connected to parapet conductors or air terminals 
and shall be coursed through shortest possible routes without abrupt turns or kinks. While passing 
through cornices, these shall pass through G.I. pipe (Class-B) having adequate bore. 

These conductor shall be fixed securely with proper saddles spaced not more than 2' ft. (0.6 
M)apart. 

5. Protection Against Damage and corrosion 

No upturns are permitted and any bend necessary shall have a permissible radius. The end 
ofG.I.pipe protections on wall shall be properly sealed with bitumen compound to prevent 
corrosion. 

6. Metallic Objects near conductors 

The conductors shall be so laid as to maintain a separation distance exceeding 2 Metres (6'-
6")between (a) any electric conductor running in parallel, (b) metallic objects, viz. iron girders, 
water tanks, iron stair case, water/gas pipes inside or by the side of the building. 

All the external metallic objects viz. water tanks, gutters, rain water down pipes, water mains, etc. 
shall be bonded to the nearest conductor by means of a short tail. 

7. Joints & Bonds 

All joints between conductors shall be made after cleaning and tinning the ends of conductors to 
be joined, binding them together for about 100mm (4") with No. 14 SWG G.I. wire and then 
welding. 

Joint between Air Terminals and conductors shall be made with proper lugs duly fixed to 
conductors and bolts, nuts washers etc. 

Bonding shall be as short as possible. All joints & Bends are to be mechanically and electrically 
sound. 

8. Earth Stations : 

Similar to Installation earths as specified elsewhere. Minimum number of earth station is two. 

9. Installation Tests : 

After completion of works the ohmic resistance of L.C. installation complete with air 
terminals(without earth connection) shall be measured from the highest point and this shall be a 
fraction of one ohm. 

The resistance to earth of individual earth stations shall be tested by earth testing megger and must 
not exceed 1.0 ohms. 

The above tests shall be made in the presence of the representative of the Engineer-in-
charge/Architects and the results recorded. A certificate of the same to be submitted duly 
certified by an licensed electrical engineer. 

10. Completion Drawings: This shall be submitted along with the final bill 

SCHEDULE OF QUANTITIES 

PREAMBLE 

1. The quoted rates shall include clearing site from all shrubs, vegetation, bushes, trees before 
commencement of work even if not otherwise specified. Trees with a girth ofabove 4500mm 
measured 300mm above G.L. shall be cut with prior approval from the Owner/Consultant. 

2. The quoted rates shall be deemed inclusive of costs of all labour, materials, tools, plants 
,equipment, scaffolding, curing cost, all lead & lifts, all taxes including service tax, duties, octroi 
even if these are not otherwise mentioned in items. 

3. Products with I.S.I. stamping, if available shall be used with prior approval of the 
Consultant/Employer reserves the right to select any particular brand between differentI.S.I. 
stamped products of the same category. 
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4. The quoted rates shall include for keeping pockets, holes, chases, etc., inconcrete/masonry for 
running of Conduit etc. 

NOTES TO SCHEDULE OF ITEMS 

1. Tenderers shall include in their rates quoted charges for preliminary and general items required 
for the execution of work such as tools and plants, workman's shed, temporary offices, cleaning 
site, scaffolding upto required height etc. The description of each item shall unless otherwise stated 
be held to include conveyance, labour, and finishing to required shape and size, setting, fitting 
and fixing in position ,straight cutting and waste, return of packings, overheads, profits and other 
unless otherwise stated, be held to include the consequent waste. 

2. The rates quoted by the Contractor should cover for work at any height for all the items of work 
under this contract. List of all materials will not form a criterion for any extra payment, unless 
otherwise stated in the particular item. 

In the event of arithmetical error/errors being discovered in the Contractor's tender the rate 
mentioned in works in the tender copy marked `Original' will only be taken as bonafide. 

3. Contractor should note that the tender is strictly on item rate basis and their attention is drawn to 
the fact that their rates for each and every item should be correct, workable and self supporting. If 
called upon by the Architect/Employer detailed analysis of any or all rates shall be bound to 
recognize Contractor's Analysis. 

4. Contractor should note that their rates should be inclusive of all attendance on their 
subcontractors& also for making good any holes and chases left by the Sub-Contractor before the 
builder's work is completed. 

5. The Contractor shall be responsible for procuring all required materials sufficiently in advance 
and see that the work is never hindered for want of materials or due to any other reason or 
restriction. 

6. The Contractor shall have to carry out all connected work within the boundary of proposed work 
and inside the building if ordered to do so by the Architect/Employer at the rates quoted in the 
Schedule of Items. 

7. The Contractor is to study architectural and electrical drawings before commencing any work. In 
case of discrepancy the Contractor must report to the Architect/Employer immediately and shall 
get the same rectified before proceeding on. 
 
8. The rate quoted for installation work shall include the necessary requirements of Indian Electricity 
Act and Rules in force at the time of carrying out work. 
 
9. All materials which shall be used in the work must be from the list of the approved materials as 
mentioned in the specifications. Samples of materials proposed to be used shall be submitted for 
approval and nothing shall be used which are not approved. 
 
10. General spirit of the technical specification and method of measurement shall beas laid down 
in the latest edition of I.S.Code of Practice. Rates quoted for all items shall include for the cost of 
supplying labour and materials fixing and/or erection complete with all the appliances necessary 
for the proper execution and carrying out of the work to the truest sense of drawing and 
specification though this may not be mentioned in particular item of in the Schedule of Items. 
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FORM OF TENDER 

 
THE ZONAL MANAGER 
UCO BANK 
ZONAL OFFICE SURI, 
NEAR CIRCUIT HOUSE, DISTRICT – BIRBHUM 
WEST BENGAL-731101 
 
Dear Sir, 
 
Re : Interior Furnishing work of UCO Bank, SILIGURI, HILL CART ROAD WEST BENGAL. - 734003 
 
1.  I/We refer to the tender notice issued by UCO Bank, Zonal Office, Suri, Near Circuit 

House, District Birbhum, West Bengal – 731101 in connection with the above work. 
 
2.  I/We do hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings condition of contract, specifications, bill of quantities for 
the sum of Rs. ………………… at the respective rates quoted in the bill of quantities. 

 
3.  I/we have satisfied myself / ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions, subject to above, I/we do hereby agree, should 
this tender be accepted in whole or in part, to: 

 
a)  Abide by and fulfill all the terms and provisions of the said conditions annexed hereto; 
 
b)  Complete the works within 8(Eight) Weeks, as per the work programme enclosed with the 

tender in two or three shifts if considered necessary by the Owner /Architects at no extra 
cost to the owner. 

 
4.  I / we have deposited the earnest money of Rs. ……………………………………in the form 

of Demand Draft / Pay Order payable at ..................... in Favour of “UCO Bank’ which, 
I/we note , will not bear any interest and is liable for forfeiture solely at Bank’s Discretion if: 

 
i)  our offer is withdrawn within the validity period of acceptance. 

Or 

ii)  The Contract is not executed within 15 days from the date of receipt of the letter of 

acceptance. 

Or 

iii)  The work is not commenced within 14 days after issue of work order. 

iv)  If the initial Security Deposit (ISD) is not deposited within 14 days from the date of receipt 
of work order. 

 
5.  I/we understand that you are not bound to accept the lowest or any tender you receive. 
 
6.  Name of the partners /Directors of our firm : 

i) 
ii) 
iii) 
iv) 
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7)  Our bankers and their addresses are: 

(i) 
(ii) 

Yours faith fully 
 
 
 
Signature …………………….. 
 
Name of partner/ Director of the firm authorized to sign  Name: ……………………… …….. 

Or 

Name of person having power of Attorney to sign the  Designation: ……………………….. 
Contract (Certified true copy of power of attorney attached) 
 
 
 Signature and address of  a)  Signature .................................. 
 Witnesses 
 
 Name.............................................. 
 
 Address.......................................... 
 
  
  
 b) Signature.................................... 
 
 Name.............................................. 
 
 Address........................................... 
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PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERIOD 

 
1.  Name of contractor : 

2.  Name of the work as given in the Agreement: 

3.  Agreement No : 

4.  Estimated Tender Amount : 

5.  Date of Commencement of work as per Agreement: 

6.  Period allowed for completion of work as per Agreement: 

7.  Date of completion stipulated in Agreement: 

8.  Period for which extension of time has been given previously: 

a)  1st extension vide Architect’s / Banker’s letter: 

 No.   Dated   Month   Days 

b)  2nd extension vide Architect’s / Banker’s letter: 

 No.   Dated   Month   Days 

 Total extension previously given 

9.  Reasons for which extensions have been : 
 Previously given (copies of the previous applications 
 Should be attached) 

10.  Period for which extension is applied for : 

11.  Hindrances on account of which extension is : 
 Applied for with dates on which hindrances 
 Occurred and the period for which these are 
 Likely to last. 

a)  Serial No. 

b)  Nature of hindrance 

c)  Date of occurrence 

d)  Period for which it is likely to last 

e)  Period for which extension required for this 
 Particular hindrance 

f)  Overlapping period if any, with reference to 
 Item(e) above 

g)  Net extension applied for 

h)  Remarks, if any
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 12)  Extension of time required for extra work: 
  
 13)  Details of extra work and the amount involved 
  
 14)  Total extension of time required for 11 & 12. 
 
   
 
  Submitted to the Architect/Bank………………………………………… 
 
   
 
 
  Date:……………………… …………………. ................................................. 
   Signature of the Contractor 
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FINAL/RUNNING A/C BILL 

 

1.  NAME OF WORK : 

2.  NAME OF THE EMPLOYER: 

3.  NAME OF CONTRACTOR : 

4.  ACCEPTED CONTRACT AMOUNT : 

5.  DATE OF COMMENCEMENT : 

6.  STIPULATED DATE OF COMPLETION : 

7.  ACTUAL DATE OF COMPLETION : 

8.  EXTENSIONS IF ANY : 

9.  INSURANCE VALID UPTO : 

 A) WORKMEN COMPENSATION ACT : 

 B) CONTRACTOR’S ALL RISK COMPHRENSIVE 
 INSURANCE POLICY ETC. 

10.  LABOUR LICENCE NO. AND DATE AND VALID UPTO : 

11.  SERIAL NO. OF THE BILL : 

12.  NO. & DATE OF PREVIOUS BILL : 

13.  REF. TO AGREEMENT NO. : 

14.  EARNEST MONEY DEPOSIT : 

15.  TOTAL RETENTION MONEY EXCLUDING E.M. UPTO THIS BILL : 

16.  PERIOD OF EXECUTION OF WORK FOR 
 WHICH THIS BILL HAS NOT BEEN PREPARED : FROM TO 
 (DATE TO BE MENTIONED) 
  
 
 
 NOTE:  1) IF PART RATE IS ALLOWED FOR ANY TIME, 
  IT SHOULD BE INDICATED WITH REASONS 
  FOR ALLOWING SUCH A RATE. ……………………… 
 
 
  2) IF ADHOC PAYMENT IS MADE NET  VALUE SINCE 
  IT SHOULD BE MENTIONED SPECIFICALLY.  PREVIOUS BILL 
      (A) 

 

 

 
UCO Bank hereinafter referred to as “The Principal”. 
 

And 

………………………. Hereinafter referred to as “The Bidder/Contractor”. 
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Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………….The Principal values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder (s) and / or contractor (s). 
 
In order to achieve these goals, the Principal will appoint an independent External Monitor 
(IEM),who will monitor the tender process and the execution of the contract for compliance with 
theprinciples mentioned above. 
 
Section 1 – Commitments of the Principal. 
 
1.The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 

a. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any matrial or immaterial benefit which the person is not legally entitled to. 

b. The Principal will during the tender process treat all Bidder(s) with equity and reason. The 
principal will in particular, before and during the tender process, provide to all Bidders (s) the same 
information and will not provide to any Bidders (s) confidential/additional information through 
which the Bidder(s) could obtain an advantage in relation to the process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

2. If the Principal obtains information on the conduct of any of its employees which is criminal 
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, the Principal will 

inform the Chief Vigilance Office and in addition can initiate disciplinary actions. 

Sections 2 – Commitments of the Bidder (s)/Contractor(s) 

1.The bidder(s) /contractor(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in the tender process 
and during the contract execution. 

a. The Bidder(s) contractor(s) will not directly or through any other persons of firm, offer promise or 
give to any of the Principal’s employees involved in the tender process of the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to 
in order to obtain in exchange any advantage or during the execution of the contract. 
 
b. The Bidder(s) /Contractor(s) will not enter with other Bidders into any undisclosed agreement of 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process in the bidding process. 
 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act, further 
the Bidder(s) / contractors will not use improperly for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
 
d. The Bidder(s) / Contractor (s) of foreign origin shall disclose the name and address of the 
Agent/representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
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“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines all the payments made to the Indian agent/representative 
have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” as 
annexed and marked as Annexure. 
 
e.The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 
 
2. The Bidder (s) /Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 
 
Section 3: Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s), before award or during execution has committed transgression 
through a violation of Section 2, above or in any other form such as to put his reliability or credibility 
in question, the Principal is entitled to disqualify the Bidder (s)/Contractor(s) from the tender 
process or take action as per the procedure mentioned in the “Guidelines on Banning of business 
dealings”. 
 
Copy of the “Guidelines on Banning of business dealings” is annexed and marked as Annex-B”. 
 
Section 4 : Compensation for Damages 
 

1.  If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/Bid Security. 

 
2.  If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be 
entitled to demand and recover from the Contractor liquidated damages of the 
Contract value of the amount equivalent to Performance Bank Gurantee. 

 
Section 5 : Previous Transgression 
 
 1.  The Bidder declares that no previous transgressions occurred in the last three years 

with any other company in any country conforming to the anti corruption approach 
or with any other public sector enterprise in India that could justify his exclusion from 
the tender process. 

 
 2.  If the bidder makes incorrect statement on this subject he can be disqualified from 

the tender process for action can be taken as per the procedure mentioned in 
“Guidelines on Banning of business dealings”. 

 
Section 6 : Equal treatment of all Bidders/Contractors/subcontractors. 
 
 1.  The Bidder (s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing. 

 
 2.  The Principal will enter into agreements with identical conditions as this one with all 

bidders, contractors and subcontractors. 
 
 3.  The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions. 
 
Section 7 : Criminal charges against violation Bidder(s)/Contractor(s)/Sub contractor(s). 
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If the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or 
of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive suspicion in 
this regard, the Principal will inform the same to the Chief Vigilance Officer. 

 
Section 8 : Independent External Monitor/Monitors 
 
 1.  The principal appoints competent and credible Independent External Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this agreement. 

 
 2.  The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the Chairman & 
Managing Director, UCO Bank. 

 
 3.  The Bidder (s)/Contractor (S) accepts that the Monitor has the right to access without 

restriction to all project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to subcontractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder 
(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

 
 4.  The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor the option to participate in such meetings. 

 
 5.  As soon as the Monitor notices, or believes to notice, a violation of this agreement he 

will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor has 
no right to demand from the parties that they act, in a specific manner refrain from 
action or tolerate action. 

 
 6.  The Monitor will submit a written report to the Chairman & Managing Director, UCO 

Bank within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and should be occasion arise, submit proposals for correction problematic 
situations. 

 
 7.  Monitor shall be entitle to compensation on the same terms as being extended to / 

provided to Independent Directors on the UCO Bank. 
 
 8.  If the Monitor has reported to the Chairman & Managing Director, UCO Bank a 

substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman 
& Managing Director, UCO Bank has not, within the reasonable time taken visible 
action to proceed against such offence or reported it to the Chief Vigilance Officer, 
the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 

 
 9.  The word “Monitor” would include both singular and plural. 
 
Section 9 – Pact Duration. 
 

This pact begins when both parties have legally signed it, if expires for the contractor 10 
months after the last payment under the contract, and for all other Bidders & Months ---- the 
contract has been awarded. 
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If any claim is made lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged / determined 
by Chairman and Managing Director, UCO Bank. 

 
Section 10 – Other provisions 
 

�� This agreement is subject to Indian Law, Place of performance and jurisdiction is the 
Registered Office of the Principal i.e. New Delhi. 

 
�� Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made. 
 
�� If the Contractor is partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 
 
�� Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

 
 
 
 
___________________________ 
(For & on behalf of the Principal)  (For & On behalf of Bidder/Contractor) 
 
 
 
 
(Office Seal)  (Office Seal) 
 
Place____________ 
 
Date____________ 
 
 
 
 
Witness 1 : 
 
 
(Name & Address)  _________________ 
 
 _________________ 
 
 
 
Witness 2 : 
 
 
 
(Name & Address)  _________________ 
 
 _________________  
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UCO BANK 
 SILIGURI ZONAL OFFICE 

 UNDER ZONAL OFFICE SURI, DISTRICT BIRBHUM,WEST BENGAL
B O Q FOR ELECTRICAL WORKS 

 
Sl 

No. 
Description Of Item Qnty. Unit  Rate 

(Rs.) 
Amount 

(Rs.)

1  MAIN INCOMING SFU 

  S/I/T/Commissioning of 100 Amp. TPN Main Switch (HRC 
type SFU) at main incoming from CESC / SEB to be fixed 
on MS angle framework & 2 nos. cable end box including 
necessary interconnections 
 

1 
 

unit   

2  MAIN PANEL BOARD 

  S/I/T/Commissioning of Main Distribution Panel as per 
given below: - 440 Volts AC, 3 Phase, 50 Hz with 50 KA 
fault level for 1 second, Floor / Wall mounted, 7 tank 
cleaning process with duly powder coated with copper bus 
Bar. Incomer : 
100 Amps 4P MCCB of 35 KA breaking capacity - 2 nos., 
63 Amps 4P MCCB - 2 no. (interlocking for DG supply) with 
LED type phase indicating lamp, Digital voltmeter, Ammeter 
with selector switch with required CT unit, Danger Notice 
Board indicating sign (DANGER) in English, Hindi, Bengali. 
Outgoing : 63 Amps TPN MCB - 2 Nos., 40 Amps DP 
MCB - 4 Nos., 63 Amp TPN Changeover-1 No., 200 Amp 
TPN Bus bar Chamber-1 No. 
 

1 
 

unit   

3a  UPS POWER DISTRIBUTION BOARD 

  UPS Power DB : Indoor type, 16 Way SPN DB, IP43 Metal Door having 32A 
DP MCB as incomer and SP MCBs as outgoing complete with suitable glands 
& sockets  
 

4 
 

unit   

3b  INVERTOR DISTRIBUTION BOARD      

  Invertor DB : Indoor type, 16 Way SPN DB, IP43 Metal Door having 32A DP 
MCB as incomer and SP MCBs as outgoing complete with suitable glands & 
sockets  
 

2  unit   

4a  UPS INPUT/ OUTPUT 

  63 Amps/40 Amps DP MCB in MS enclosure box 
 

8  unit   

4b.  INVERTOR INPUT/ OUTPUT      

  63 Amps/40 Amps DP MCB in MS enclosure box 4  unit   

5  DISTRIBUTION BOARDS (All MCBs to be "C" series)

a  Providing and fixing 12 way SPN double door DB for LIGHT 
POINTS with incomer 1 no. 40 Amps DP MCB controlling 
10 Nos. 6/10 Amp SPMCB Complete. 
 

4 
 

unit   

b  Providing and fixing 4 way TPN double door DB for 
POWER & A.C. POINTS with incomer 1 no. 63 Amps 10 
KA TPN MCB controlling 12 no. 16/20 Amp SPMCB 
Complete. 
 

4 
 

unit   

c  MCB Changeover 32A in Metal Enclosure complete with suitable glands & 
sockets 
 

2  Unit   
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6  CABLES       

a  Providing and placing in position, testing and connecting 
1.1 KV grade XLPE insulated PVC sheathed armoured 
Aluminium cable 3.5-C x 50 sq. mm. Alum, Arm, XLPE Cable (Main Power 
DB), conforming to IS 7098with 2 Nos 10 swg GI ECC by GI bar and saddles 
onwall/floorpass. Cable to be from Supply to Main PanelBoard. 
 

50  R.M   

b  Providing and laying 1.1. KV grade 4 x 6.0 sq. mm. & 2 x 
2.5 sq. mm. PVC coated copper conductors in PVC 
conduits from Main Panel to lighting & power DBs. Including 
all necessary terminals etc. complete. With Conceal Wiring  
 

200  R.M   

c  Providing & fixing 1.1. KV grade 2 x 4 sq.mm. & 1 x 1.5 
sq.mm. pvc insulated multi stranded copper wire in suitable 
size pvc rigid pipe/capping-casing on surface of wall duly 
Clamping with necessary fittings and accessories. (For A.C. 
& glow sign board wiring) 
 

250  R.M   

d  Providing and fixing 1.1. KV grade 2 x 2.5 sq. mm. & 1 x 1.5 
sq. mm. Copper conductor for UPS DB To Computers. The 
item includes all necessary accessories such as Saddles 
Cable glands etc. complete. 
 

500  R.M   

e  Providing and placing in position, testing and connecting 
1.1 KV grade XLPE insulated PVC sheathed armoured 
Aluminium cable 3.5-C x 25 sq. mm. conforming to IS 7098 
with 2 Nos 10 swg GI ECC by GI bar and saddles on 
wall/floorpass. Cable to be from Invertor incomer, output, DB to Main 
PanelBoard. 
 

40  R.M   

7  CABLE TERMINATION       

  Supplying, connecting the end terminations with copper 
cable lugs, Single Compression Brass Cable Glands, 
Tapping, Crimping etc. complete. 
 

     

a  3.5 core 50 Sq mm Al. Armoured 
 

2  unit   

8  EARTHING       

a  Earthing installations as per I.E. rules by making earth 
stations with 600 mm x 600 mm x 3.15 mm. thick copper 
plate electrode to be installed such that its top edge shall 
Be at a minimum depth. of 3.0 meter below ground level 
after preparation of ground with charcoal and salt and 
connecting the MIP with 25 mm x 6 mm G.I. earth lead-in strip directly in 
ground by bolting and then brazing to the 
copper Plate complete with G.I. bolts of suitable length 
double nuts and washers including supply and fixing of 50 
mm dia. partly perforated G.I. pipe with funnel for watering 
Arrangement. 3.0 m. long with 300 x 300 mm. casting plate 
connection to be fitted with bitumen, the electrode to be 
Driven under G. L. to an av. depth of 3.15 m. The earthing 
installation should be provided with 300 mm x 300 mm and 
300 mm depth inside dimension masonry inspection pit with 
C.I. hinged cover having locking arrangements, test link of 
size 150 mm length x 25 mm x 6 mm copper flat connected 
to copper earth lead-in-strip and restoring the surfaces duly 
Rammed. 
 

2  unit   

b  Providing and fixing Pipe Earthling (IS - 3043) 3.0m. deep 
with 40 mm. dia. GI pipe With perforations filled with 
Alternate layers of Charcoal and salt. The item includes 
Funnel on top in brick masonry chamber with CI cover for 
Watering purpose complete. 
 

2  unit   
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c  Providing and fixing Earth Bus Bar of 25 mm. x 6 mm. x 300 
mm. Complete with brass nut, bolt, washer & bus insulator. 
 

2  unit   

d  Providing and fixing Copper Earth Wire 8 gauge in pvc 
conduit in Floor / walls From pipe earthing to Main Panel 
Board Complete. 
 

70  R.M   

e  2 Run of 8 SWG GI Earth Wire for Main Power/ UPS DB connection through 
20mm dia STEEL conduits (Outdoor) 
 

30  R.M   

9  POINT WIRING         

  Providing & fixing POINT WIRING for Ceiling and wall lights 
/ fan. The item includes Circuit wiring from DB to the switch 
board with 2 x 2.5 Sq. mm. PVC insulated copper conductor 
with 1.5 sq. MM PVC insulated copper conductor for 
earthing in appropriate size of PVC conduits ISI mark , 
point wiring to be laid with 2 x 1.5 Sq. mm. PVC insulated 
copper conductor with all necessary accessories, such as 
saddles etc. on surface or embedded in wall, chasing the 
walls and making the surface neat afterwards. The item 
includes switch 6 AMP MK/ CRABTREE with (Double 
module) all base plates & cover plates, M.S. box of same 
make etc. 3 - plate ceiling rose to be provided for Exhaust 
Fans complete. Each switch board should have at least 1 
No. 5 Amp raw power socket. 
 

       

a  Providing and fixing point wiring with same Specifications as 
MAIN point wiring above : one point to be controlled by one 
Switch. 
 

105  unit   

b  Providing and fixing power point for WALL FAN points with 
1 x 5pin 6Amp socket outlet to be provided at the location 
of fan 
 

30  unit   

c  Providing & fixing Raw Power Point Includes 2 nos. 5 pin 6 
AMP socket and 1 no 6 Amp switch etc. complete. 
 

38  unit   

d  Providing & fixing Computer Plug Points with 5 Nos 5 pin 6 
Amp sockets,1 Nos 16 amp switch & one indicator lamp, 
Complete with all necessary accessories. The switch and 
indicator to be located above the counter while sockets to 
be fixed below the counter. 
 

38  unit   

e  Providing and fixing BELL POINTS on wall / partition with 
2x1.0 Sq.MM copper conductor with call bell switch (Push 
Type) including ANCHOR call bell TRESSA Multi Tune Bell 
Complete. 
 

3  unit   

f  Providing and fixing Glow Sign Board point including supply 
Of timer, thro. Separate 20 Amp. DP MCB with metal 
Enclosure complete. 
 

4  unit   

g.  Power point Wiring for A/C : Power point Wiring - Supply , fixing & laying 
Power point concealed  with 1100V grade single core 2X6 Sq.mm 
+1X4Sq.mm  Copper Conductor in  20 mm dia PVC conduit partly laid over 
false ceiling and partly concealed  in brick wall/floor including making good 
damages . The rate should include supply and laying of all materials like PVC 
conduit Pipe inspection boxes etc. and any other materials to complete the 
wiring, making connection from DB and to power unit & testing, etc. 
 

350  R.M   

h.  Power point Wiring for inverter : Power point Wiring - Supply , fixing & laying 
Power point concealed  with 1100V grade single core 2X6 Sq.mm 
+1X4Sq.mm  Copper Conductor in  20 mm dia PVC conduit partly laid over 
false ceiling and partly concealed  in brick wall/floor including making good 
damages . The rate should include supply and laying of all materials like PVC 
conduit Pipe inspection boxes etc. and any other materials to complete the 

250  R.M   
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wiring, making connection from DB and to power unit & testing, etc. 
 

10  ELECTRICAL FIXTURES       

  Item includes Providing, assembling, fixing, testing & 
commissioning Following Fixtures including all accessories, 
Lamps& extension cords as maybe necessary complete. 
All LED / Florescent fixtures (except down lighters) to be 
hung from the RCC ceiling by 20 KG grade adjustable GI 
chain & in NON False ceiling area they are to be hung by 
Appropriate Down Rods. 
 

     

a  Providing and Fixing Recessed mounted diffused optics 
high performance 2' X 2' LED luminaire of HAVELLS or 
Similar with necessary LED lamp. (VENUS NEO Product 
code : LHEWDRP7PL1W034 with 34w LED 6000K or 
similar) 
 

45  unit   

b  LED Tube Lights- 1x18 Watt of Havells or similar with necessary complete 
ceiling mounting fittings Model No. PHOTONULTRAT81213SSTL18 WLED865SPC 
 

8  unit   

c  LED Down Lights -18 Watt of Havells or similar with necessary complete 
fittings. Model No. INTEGRANEODLR18WLED857S 
 

40  unit   

d  Fan : Ceiling Mounted, Double Bearing, 1200mm of Crompton Make Model 
No. Smart Breeze or equivalent 
 

2  unit   

e  Fan : Toilet Exhaust, 150mm sweep of Crompton Make Model No. Venti Lair 
DX or equivalent. 
 

6  unit   

f  Fan : Wall Mounted, with regulator, 400mm sweep of Crompton Make Model 
No. High Flo LG or equivalent. 
 

30  unit   

11  TELEPHONE CABLING 

a  S/I/T/Commissioning of 2 pair 0.51 sq. mm. telephone 
Unarmored cable in 32mm PVC pipe. (Make - Finolex / 
Delton / Polycab) 
 

450  R.M   

b  S/I/T/Commissioning of Telephone point with 1 No. of  RJ- 36 11 socket, 1 
Module Plate & Modular Box as per 
Instructions of the Architect/Consultant. 
 

30  unit   

c  Providing and fixing telephone set including testing and commissioning of the 
handsets as per specification and direction of the architect.  

30 unit   

12  DATA CABLING 

a  Providing and fixing IOU (information outlet unit) of AT & T 
make including square face plate MS housing box with RJ-45 
socket etc. complete with Conceal Wiring including fixing of router as per 
direction. 
 

30  unit   

b  Providing and fixing data points with CAT-6 UTP cable from 
system room to individual points in 20mm PVC conduit 
fixed on wall, ceiling, partition etc. complete with Conceal Wiring 
 

450  R.M   

c  Providing and fixing Mounting (PATCH) cords one per port. with Conceal 
Wiring 
 

     

d  1.0 m. long 
 

30  unit   

        

13.  EPABX :- Supply, Installation, Testing &Commission of epabx. the system 
should be fully loaded and fully functional for 3 pri line 1nput, 1000 analog 
connections and 120 digital connectivity from day one, its should include all 
necessary ANALOG CARDS, DIGITAL CARDS AND REQUIRED 
SOFTWARE, ”epabx communication system should be install of art new 
generation n SIP based for cover gcdi telephone. Communication System 
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should be scalable distribritable and modularly  / it hope rating systems hall 
employ” Locking System shall be cover gcd communication will phone the 
same platform ,it should support Analog digital IP Telephone’s, mobile smart 
UC clients &SIP based video desk phones.  Architectures of the System 
shall be capable of scabless migration to its maximum capacity by Simply 
adding rale cards in flick same chasses with or compromise mg 
function/lectures of the system The architecture shield be non-stackable 
criminating individual power supply for each chassis STI the peripherals 
cards should be of-swap paled e it strode be possible to replace a 
periphrasis card while system power is on The System should provide 
duplications for power supply as well as for Control Cards configured in Hot 
Standby Mode. In the event of filmier of primary power supply or console 
Card the standby set should automatically and transparently takeover, 
without any disruption of services or disconnection of ongoing call sqft should 
be possible to remove the power supply or control card in Power on condition 
for maintenance without affecting functioning of the system. The 
communication system shall have multiple port interfaces such as analog 
extension lines, digital key phone, IP Extension, C.O. Line, 
GSM/3G,E&mline, PRI/e1andvolp.Allinterfaces shall be in the form of 
expansion cards and can be plugged into the universal slots of the system as 
and when require in the future. Voice and Voice mail server should not 
consume any universal slot. 
The system should have the capacity of 1000 Analog extensions,3 PRIL 
inesand120digitalipextensionsexpandabletoupto1500ipextensioninfutureonthe 
same platform without adding any cabinet and with single power supply. 
Telephone point from end user location to be connected to a crown box in 
each floor. System should have the redundant power supply within the 
cabinet itself. Lntegration with existing EPABX to be done or the cabling 
needs to be connected to the new EPABX for connection of extensions and 
call functionality. The system should come with1year Comprehensive 
warranty which includes the Chassis and the add on cv s installed in the 
system and all the accessories 
 
 

  The work consists of Supply ,Installation, Testing &Commissioning of 20 pair 
Cable x 5 Armored Cable with necessary clamping /termination 
arrangements(To1stFloor2ndFloor)with clamping and all required accessories 
including Supply, Installation ,Testing &Commissioning of Cat6 24 Port 
Loaded Patch Panel and all accessories also Supply, Installation ,Testing & 
Commissioning of fully loaded Krone box for 100 x 2 connections and 
accessories. One Krone (100no.s) for Incoming and outgoing connections 
and all accessories Commissioning of Analog Telephone with Speaker (40 
nos.) And all accessories & Supply, Installation, Testing &Commissioning of 
IP Phone with all accessories as per direction of the Architect. 

L.S  L.S   

14  AIR CONDITIONING       

a.  Providing and fixing Starter for AC consisting of: 15 Amp. 
Socket for plug, 12-18 Amp. Starter Of Havells or equivalent  
 

12  unit   

b. Supply, Installation, of 1.5 Ton 5 Star Inverter Split AC (Copper, IC318QATU, 
White + Champagne Gold) Split AC; 1.5 ton capacity, Energy Rating: 3 Star, 
Warranty: 1 year on product, 1 year on condenser, 10 years on compressor, 
Airflow direction control, Anti-freeze thermostat, Auto restart with memory 
function, Comfort sleep, Dry mode, Dust filter, eco mode, golden hydrophilic 
fins, with display, self-clean, self-diagnosis, sleep mode ,turbo cool, precision 
cooling technology (0.5 degree C). Testing &commissioning with refrigerant 
copper piping with PU insulation also Supply, Installation, and Testing& 
Commissioning of drainage piping with 20mm PVC/HDPE pipe.Wall mounting 
Bracket for installation of outdoor unit. And also installation of stabiliser with 
every Air Conditioner unit. Of VIG 400 Specially Designed for Inverter AC 
Upto 1.5 ton [170v-280v] Voltage Stabiliser.As per the direction of the 
Architect/ Bank. 

12 unit   

  TOTAL      
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APPROVED MAKE OF MATERIALS   

1  Switch fuse units (HRC) (32A TPN & above) GE power / SIEMENS / L&T / Schneider

2  Timer (TSQ 100)  L & T

3  Voltmeter & Ammeter A. E. / IMP

4  Voltmeter & Ammeter selector switches KAYCEE / L & T

5  Phase indicating lamp Vaishno / SIEMENS / ROSS controls

6  Capacitor  CROMPTON/SIEMENS 

7  HRC fuses  GE power / SIEMENS / L & T / SCHNEIDER

8  Power Cable : XLPE  GLOSTER/POLYCAB/HAVELLS / NICCO

9  HRC fuse base & carriers.  GE power / SIEMENS / L & T / SCHNEIDER

10  1.1 KV grade PVC insulated armouredaluminium cable (ISI 
marked) 

UNIVERSAL / GLOSTER / NATIONAL / 
NICCO

11  1.1KV / 600V grade PVC insulated & sheathed / insulated 
copper wire & flexible cords (ISI marked).

FINOLEX/ HAVELLS 

12  RCCB / ELCB / MCCB LEGRAND/ SIEMENS / L&T / HAVELLE'S

13  Switch fuse with rewirable fuses. (6A & 32A TPN) HAVELL’S / STANDARD 

14  Isolator  HAVELL’S / STANDARD 

15  Changeover switch (on load type)  KENBAR / HAVELLL’S / ELCON / HPL 
/CONTROL &

16  MCB distribution board LEGRAND/ SIEMENS / HAVELLE'S

17  Distribution fuse board with rewireable fuses HAVELL’S / BPC / BOSMA 

18  Miniature circuit breaker / MCB type isolator LEGRAND / SIEMENS / HAVELLE'S

19  6/16 Amp modular type switch / flushed type plug socket ANCHOR (Roma) / CRABTREE / MK

20  6/16 Amp modular switch / socket, module plate & mounting 
M.S. / PVC box. 

ANCHOR (Roma) / CRABTREE / MK

21  16/25 Amp., 2 module electronic regulator CPL (Genius) / ANCHOR (Roma) / CRABTREE

22  Ceiling rose KAY / EPP / ANCHOR / JJ 

23  Holder KAY / EPP / ANCHOR / JJ 

24  Alarm bell KHERAJ / GETCO 

25  Black enamelled Steel conduits (conforming to IS in all respects) BEC / SUPREME / AKG 

26  Compression type brass gland DOWELLS / JOHNSON / COMET 

27  Cable termination socket DOWELL'S

28  Light fitting & lamps PHILLIPS / HAVELLS / OSRAM 

29  Ceiling / Wall Mounted Fan CROMPTON / POLAR / KHAITAN / HAVELL’S

30  Exhaust fan CROMPTON / POLAR / KHAITAN / HAVELL’S

31  Industrial type socket & top HAVELL’S / CROMPTON / LEGRAND

32  Telephone wire FINOLEX / RRK/NATIONAL 

33  Starters NORTH WEST / CABTREE 

34  All other items not covered above As per sample approved by 
Employer/Consultant 

35  Invertor  Luminious / Exide 

36.  Air Conditioner  Daikin/Hitachi/ Voltas 

37.  Battery  Exide or equivalents  

38.  Television  Sony/ Samsung 

    

 

 

 

 



Consultant : 
CONSULTING DEVELOPMENT SERVICES                                                                       UCO- SILIGURI ZONAL OOFICE 
 

 

 

  

 

SILIGURI ZONAL OFFICE FOR UCO BANK, 
SURI ZONAL OFFICE 

 
SUMMERY FOR ELECTRICAL WORKS 

 
 

SUMMARY OF ESTIMATED AMOUNT 
 

1 ELECTRICAL WORKS 
 

=Rs. 

2 AC INSTALLATION WORKS 
 

=Rs. 

   

 TOTAL =Rs. 

 GST @  =Rs. 

 GRAND TOTAL =Rs. 
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