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1     NOTICE INVITING TENDER (NIT) 

 
UCO BANK 

Zonal Office, Durgapur 
First Floor, UCO Bank Steel City Branch 

Einstein Avenue, B Zone, Durgapur- 713 205 
 

Tender Notice No: 
 

Sealed item rate tenders under two bid systems are invited on behalf of UCO Bank, Zonal Office, Durgapur, 1st Floor, 
UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur- 713 205 for the following work: 

 

1.1     Name Of The Work: 
 

Interior Furnishing works of the Proposed new Branch including ATM for UCO Bank at Hridaypur 
 

1.2     Location: 
 

Hridaypur Gram Panchayat Bhawan, Ground Floor, Chapra Block, Nadia, PO: Sutia, West Bengal- 741 103 
 

1.3     Time Of Completion Of The Project: 
 

               15(Fifteen) days 
 

1.4     Earnest Money Deposit (EMD): 
 

₹ 13,100.00 (Rupees Thirtten Thousand One Hundred only) to be deposited in the form of Bank Draft/ Pay order 
drawn in favor of UCO BANK payable at Durgapur. [without Earnest Money in proper form Tender will be 
rejected]. MSMEs are exempted from paying tender /RFP fee/cost, EMDs as per MSME Act 2012. For 
getting the benefits in case of MSME firms, contractors/ agencies should submit exemption certificate 
issued from the relevant authorities. 

 

1.5     Cost Of Tender Document: 
 

₹ 500.00 (Rupees Five Hundred only) to be deposited in the form of Bank Draft/ Pay order drawn in favor of 
UCO BANK payable at Kolkata. [without Tender Cost in proper form Tender will be rejected]. MSMEs are 
exempted from paying tender /RFP fee/cost, EMDs as per MSME Act 2012. For getting the benefits in 
case  of  MSME  firms,  contractors/  agencies  should  submit  exemption  certificate  issued  from  the 
relevant authorities. 

 

1.6     Availability Of Tender Documents: 

Can be downloaded from bank‟s website from 10.02.2023 to 16.02.2023 (www.ucobank.com). No tender 
document shall be issued from the office of Zonal Office. 

1.7     Submission Of Tenders: 

Till 04:00 PM on 16.02.2023 
UCO Bank, Zonal Office, Durgapur 
1st Floor, UCO Bank Steel City Branch 
Einstein Avenue, B Zone, Durgapur- 713 205 

1.8     Opening Of Tender: 

At 05:00 PM on 16.02.2023 
UCO Bank, Zonal Office, Durgapur 
1st Floor, UCO Bank Steel City Branch 
Einstein Avenue, B Zone, Durgapur- 713 205 

1.9     Mode Of Submission Of Tender: 
 

The tender documents duly completed in all respect & accompanied with relevant enclosure/ annexure shall be 
sealed in an envelope of appropriate size & marked as “Tender for Interior Furnishing works of the Proposed 
new Branch including ATM for UCO Bank at Hridaypur”. The tender Documents should invariably include 
following among others: 

 
1. Envelope marked No.1: it shall contain earnest money deposit, Cost of tender documents, Copy of 

last Empanelment letter with UCO Bank, GST Certificate, conditions of contract and technical 
specifications with covering letter furnished in the specified form. 

 
2. Envelope marked no.2: It shall contain the price bid, summary sheet, drawings and approved make 

of materials. 

 
3. Envelope marked no 3: Envelope marked no. 1 & 2 shall be put in a large envelope of adequate size 

marked no 3 which shall be properly sealed. This envelope, which shall be endorsed on the outside 
face.

http://www.ucobank.com/
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1.10   Clarification, If Any To Be Obtained From The Office Of The Architect: 

SRIJANI 
B-70, Narkelbagan, Garia 
Kolkata- 700084 
Email: pmanna@srijnai.com 
Contact: +91-94330 56428 & +91-70440 56028 

1.11   Defect Liability Period: 
 

12 months from the date of virtual completion of work. 
 

1.12   Validity Of Tenders: 
 

Three calendar months from the date of submission of tender. 
 

1.13   Taxes: 

Sales Tax, Work Contract Tax or any other tax on materials or on finished work in respect of this contract 
whether in vogue or likely to be imposed in future, shall be payable by the Contractor and the Employer will not 
entertain any claim whatsoever in this respect at any time. Rates should include all these taxes etc. Only GST 
will be paid by the Bank as per Govt. laws. Tenderer must have valid GST certificate. 

1.14   Delay In Submission Of Tender: 

Delay in submission of tender arising out of the postal or any other irregularities at any stage will not be 
considered. The Bank will not be responsible for damage in transit in case of postal delivery/ courier service 
delivery. 

 
The UCO Bank does not bind to accept the lowest tender and reserves to itself the right to reject any or all the tenders 
received without assigning any reason/s thereof. The notification of award of contract will be made to the successful 
tendered in writing by the Bank. 

 

 
The Zonal Manager 
UCO Bank, Zonal Office, Durgapur 
1st Floor, UCO Bank Steel City Branch 
Einstein Avenue, B Zone, Durgapur- 713 205

mailto:pmanna@srijnai.com
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SECTION- II 

 
2     GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS 

 

Tenders are invited on behalf of UCO BANK, Zonal Office, Durgapur, 1st Floor, UCO Bank Steel City Branch, 
Einstein Avenue,  B  Zone,  Durgapur-  713  205,  for  Interior  Furnishing  works  of  the  Proposed  new  Branch 
including ATM for UCO Bank at Hridaypur. Document consisting of the plans, specifications, bill of quantities and 

drawings of various classes of work to be performed and set of conditions of contract to be complied which can be 
downloaded from bank‟s website www.ucobank.com. 

 

i. It is proposed that the intending tenderers may contact at the office of the Architects, M/s SRIJANI, B-70, 
Narkelbagan, Garia, Kolkata- 700 084. The intending tenderer shall visit the site and make him self thoroughly 

acquainted with the local site condition, nature and requirements of the work, facilities of the work, facilities of 
transport condition, effective labour and materials, access and storage for materials and removal of rubbish etc. 

 

ii. As the entire work is to be completed in all respects within the stipulated period of 15 days and to achieve the 
target date of entire completion if be required/ essential, the work for day and night shifts have to be carried out 
by the tenderer/ contractor, for that at no extra cost, charges shall be paid to the contractor by the employer. 
While quoting rates, in addition to above, whether mentioned or not the rate shall always include the charges for 
day to day removal of debris/ spoils from site in conformity with the local Municipal rules. Bank‟s normal work 
shall not be jeopardized in any way for undertaking the work. Contractor shall include in his quoted rate for 
supplying the plastic sheets/ tarpaulin to cover Banks materials as protection against getting damaged either 
due to dust or water while executing the work. Tenders in only printed forms downloaded from the Bank‟s 
website should be placed in sealed covers & submitted. The tenderers should quote in figures as well as in 
words the rates, and amount. The language for filling tender documents shall be in English. The amount for 
each item should be marked out as requisite total given. The initials of the tenderers with the seal of the firm 
shall attest all corrections. In case any discrepancy /difference is found on checking between rates quoted by 
the contractor in words and figures or in the amount worked out by him, the following procedure shall be 
followed: 

 

a)    When there is a difference between the rates in figures and in words, the rate, which corresponds to, 
the amounts worked out by the contractor, shall be taken as correct. 

 

b)    When the contractor does not work out the amount of any item or it does not correspond with the rate 
written either in figures or in words, then the rate quoted by the contractors in words shall be taken as 
correct. 

 

c) When the rate quoted by the contractor in figures and in words tallies but the amount is not worked out 
correctly rate quoted by the contractor shall be taken as correct & not the amount. 

 

d)    Amendments as mentioned above shall be based on the tender marked original only. 
 

iii.   Special care should be taken to write the rates in figures as well as in words and the amounts in figures only in 
such way that interpolation is not possible. Amount should be written in figures. In case of figures the words 
“Rs”. Should be written before the figures of rupees and words paise after the decimal figures, e.g. Rs 2.15 and 
in case of words, the word “Rupees” should precede and the word “Paise” should be written at the end, unless 
the rate is in whole rupees and followed by the words “only”, it should invariably be up to two decimal places. 
While quoting the rate in schedule of quantities, the word “only” should be written closely following the amount 
and it should not be written in the next line. 

 

iv.   The acceptance of a tender will rest with the Zonal Manager, UCO Bank, Zonal Office, Durgapur, 1st Floor, 
UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur- 713 205 which does not bind itself to 

accept the lowest tender and reserves to itself the authority to reject any or all the tenders received without 
assignment of any reason. All tenders in which any of the prescribed conditions are not fulfilled or incomplete in 
any respect are liable to be rejected. The bank reserves the right to accept the tender in full or in part and the 
tenderer shall have no claim for revision of rates or other conditions if his tender is accepted in parts. 

 

v.    Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who resort 
to canvassing will be liable to rejection. 

 

vi.   An item rate tender containing percentage below/ above will be summarily rejected. However, when a tenderer 
voluntarily offers a rebate for payment within a stipulated period, this may be considered. 

 

vii.  On acceptance of the tender, the name of the accredited representative(s) of the contractor who would be 
responsible for taking instructions from the Employer Consultant shall be communicated to the Employer/ 
Consultant. 

 

viii.  Sales Tax, Work Contract Tax or any other tax on materials or on finished work in respect of this contract 
whether in vogue or likely to be imposed in future, shall be payable by the Contractor and the Employer will not 
entertain any claim whatsoever in this respect at any time. Rates should include all these taxes, etc. 

 

ix.   No employee of the Employer is allowed to work as a Contractor for a period of two years of his retirement from 
Employer services, without the previous permission of the Employer. This contract is liable to be cancelled if

http://www.ucobank.com/
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either the Contractor or any of his employees is found at any time to be such a person who had not obtained the 
permission of the Employer/ Consultant as aforesaid before submission of the tender or engagement in the 
Contractor‟s service. 

 

x. The tender for work shall remain open for acceptance for a period of 03 months from the date of opening of 
tenders. If any tenderer withdraws his tender before the said period, then the employer shall be at liberty to 
forfeit the earnest money paid along with the tender. 

 

xi.   It will be obligatory on the part of the tenderer to sign the tender in all pages of tender documents. 
 

xii.  The Earnest money deposit of the contractor whose tender is accepted shall be forfeited in full in case he does 
not start the work by the stipulated date mentioned in the letter of award. 

 

xiii. The Earnest money deposit of unsuccessful bidders will be refunded to them WITHOUT ANY INTEREST within 
03 weeks from the date of award of work to the successful bidder. 

 

xiv.  A certificate of completion shall accompany the final bill from the consultant. Payment of final bill shall be made 
after deduction of retention money as specified which sum will be refunded in the manner as stated conditions. 
In acceptance of payments of the final bill by the contractor would indicate that he will have no further claim in 
respect of the work executed. 

 

xv.  Clearing Site on Completion: 
 

On completion of the work the contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean 
and in workmanlike conditions to the satisfaction of the employer /consultant. 

 

xvi. Terms of Payment: 
 

a)    50% to be released as one running bill after completion of 50% work of total value. 
 

b)    40% to be released after entire work is completed and handed over to the satisfaction and certification of 
the consultant. 

 

c)    10% to be released after the defect liability period of 12 months, without any interest. 

xvii. Idle Labour: 

Whatever the reasons may be no claim for idle labour; additional establishment cost of hire and labour charges 
of tools and plants would be entertained under any circumstances. 

 

xviii.Liquidated Damage: 
 

The delivery and installation should be adhered to as stipulated time, failing which; liquidated damages @ 1% 
per week or part thereof subject to maximum of 10 % of the total order value shall be levied. 

 

xix. Termination of Contract By Employer: 
 

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for 
the benefit of the greater part, in number of amount of his creditors or shall enter into a deed or arrangement 
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall 
repudiate the contract or, if a receiver of the contractor‟s firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the Employer 
that he is able to carry out and fulfil the contract, and if so required by the Employer to give 

 

reasonable security there for, or if the Contractor shall suffer execution to be issued, or shall suffer any payment 
under this contract to be attached by or on behalf of and of the creditors of the Contractor, or shall assign , 
charge or encumber this contract or any payments due or which may become due to the contractor, there under 
or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be 
observed and performed by the contractor within three clear days after the notice shall have been given to the 
contractor observe or perform the same or shall use improper materials or workmanship in carrying on the work 
or shall in the opinion of the employer not exercise such due diligence and make such due progress as would 
enable the work to be completed within due time agreed upon and shall fail to proceed to the satisfaction of the 
employer after three clear days notice requiring the contractor so to do shall have been given to the contractor 
as hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the employer may 
not withstanding previous waiver determine the contract by the notice in writing to the effect as hereinafter 
mentioned but without thereby affecting the powers of the employer of the obligations and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so determined as if 
the work subsequently executed had been executed by or on behalf of the contractor. 

 

IF THE CONTRACT HAS BEEN TERMINATED THE EMPLOYER RESERVES THE RIGHT TO RECTIFY THE ITEMS 
AND COMPLETE THE JOB IN THE RISK AND COST OF THE TERMINATED VENDOR BY ANY OTHER APPROVED 
VENDOR. 

 

The bank reserves the right to cancel or postpone the tenders at any stage without assigning any reason.
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SECTION- III 

3     FORM OF TENDER 

The Zonal Manager 
UCO Bank, Zonal Office, Durgapur 
1st Floor, UCO Bank Steel City Branch 
Einstein Avenue, B Zone, Durgapur- 713 205 

 

Sub: Interior Furnishing works of the Proposed new Branch including ATM for UCO Bank at Hridaypur 
 

Dear Sir, 
 

1    I/ we refer to the tender notice issued by your consultants M/s. SRIJANI, B-70, Narkelbagan, Garia, Kolkata- 
700 084 on your behalf for Interior Furnishing works in connection with the above. 

 

2 I/  we  do  hereby  offer  to  perform,  provide,  execute,  complete  and  maintain  the  work  in  conformity  with 
drawings,   conditions of contract specifications, bill of quantities for the sum of ₹ ……………….………………… 
at the respective rates quoted in the schedule of quantities. 

 

3 I / we have satisfied myself/ ourselves as to the site conditions, examined the drawings and all respects of the 
tender conditions, subject to above, I / we do hereby agree, should this tender be accepted in whole or in part, 
to: 

 

3.1 abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
 

3.2 Complete the work within 15 days, as stipulated in two or three shifts if considered necessary by the 
consultants at no extra cost to the Employer. 

 

4 I/ we have deposited earnest money of ₹………………………...In the form of Crossed Demand draft/ pay order/ 
Banker‟s Cheque which, I/ we note, will not bear any interest and is subject to forfeiture solely at Bank‟s 
discretion: 

 

4.1 If the work is not commenced by me/us within 03 (three) days from the date of issue of formal work order 
or 

 

4.2 If the offer is withdrawn within the validity period of acceptance. 
 

4.3 If the contract is not executed within 90 days from award of contract. 
 

5    I / We understand that you are not bound to accept the lowest or any tender you receive. 
 

6    The acceptance of this tender shall constitute a binding of any contract and any failure as mentioned in item 04. 
Above shall constitute a breach of contract by us and the tender accepting authority shall be entitled to have the 
work executed at our risk and to claim extra cost \ expenditure incurred by them from us. 

 

7    Our Bankers 
 

7.1 
 

7.2 
 

7.3 
 

8    Name of partners/ directors of our firm: 
 

8.1 
 

8.2 
 

8.3 
 

 
Yours faithfully, 

 

 
Signature: 

Name: 

Designation:
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4     ARTICLES OF AGREEMENT 

SECTION- IV

 

Articles of  agreement  made  the …………………….  day  of ……………….  between  the  UCO Bank,  Zonal  Office, 
Durgapur, 1st Floor, UCO Bank Steel City Branch, Einstein Avenue, B Zone, Durgapur- 713205 (Hereinafter called 

the   employer)   which   expression   should   include   its   successors   and   assignee   of   the   one   part   and 
…………………………….. (Hereinafter called the contractor) of the other part, which expression should include its 
successor  and  assignee.  Whereas  the  employer  is  desirous  of  executing  the  Interior  Furnishing  works  of  the 
Proposed new Branch including ATM for UCO Bank at Hridaypur and has caused drawings and specifications 
describing the work to be prepared by M/s SRIJANI, B-70, Narkelbagan, Garia, Kolkata- 700 084 (hereinafter called 

the consultants) and whereas the said drawings, the technical specifications and the schedule of items and quantities 
have been signed by and on behalf of the parties hereto. And whereas the contractor has agreed to execute upon & 
subject to the conditions set forth herein & schedule of items & quantities, general conditions of contract, special 
conditions including other conditions etc. technical specifications & all correspondences exchanged by or between the 
parties from the date of tender notice till the award of work, both letters inclusive, (all of which are collectively hereinafter 
referred to as the said conditions) the work shown upon the drawings & or described in the said specification & included 
in the schedule of items & quantities at the respective rates therein set forth amounting to the sum as therein arrived at or 
such other sum as shall become payable there under (Hereinafter referred to as the said contract amount) 

 

NOW IT IS HEREBY AGREED AS FOLLOW: 
 

1. In condition of the said contract amount to be paid at he times and in the manner set forth in the said conditions, 
the contractor shall upon and subject to the said conditions execute and complete the work shown upon the 
said drawings and described in the said specification and the schedule of items and quantities. 

 

2. The Employer shall pay the Contractor the said Contract amount, or such other sum as shall become payable, 
at the times and in the manner specified in the said conditions. 

 

3. The consultant in the said conditions shall mean the said SRIJANI, having their registered office at B-70, 
Narkelbagan, Garia, Kolkata 700084, or in the event of their ceasing to be the consultant for the person or 
purpose of this contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, provided always that no person subsequently appointed to be consultant under this 
contract shall be entitled to disregard or overrule any previous decision or approval or direction given or 
expressed in writing by the consultant for the time being. 

 

4. The said condition and Appendices thereto shall be read and considered as forming part of this Agreement, and 
the parties hereto shall respectively abide by, submit themselves to the said conditions and perform the 
agreement on their part respectively in the said conditions contained. 

 

5.    The plans, agreement documents mentioned herein shall from the basis of this contract. 
 

6. This contract is neither a fixed lump sum contract, nor a piece work contract but is a contract to carry out the 
work in respect for Repairing, Renovation & Painting Works of G+7 Storied Central Staff College of UCO Bank 
as per the scope described and to be paid for according to actual measured quantities at the rates contained in 
the schedule of rates and probable quantities or as provide in the said conditions. 

 

7. The Employer reserves to itself the right of altering the drawings and nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this contract. 

 

8. Time shall be considered as the essence of this contract and the contractor hereby agrees to commence the 
work on the day of handing over of the site or within fourteen days from the date of issue of formal work order 
whichever is later as provided for in the said conditions and to complete the entire work within 08 (Eight) months 
subject nevertheless to the provisions for extension of time. 

 

9.    All payments by the Employer under this contract will be made only by UCO Bank, Zonal Office, Durgapur. 
 

10.  Any dispute arising under this Agreement shall be referred to arbitration in accordance with the stipulations laid 
down in the general conditions of contract. 

 

11.  That the several parts of this contract have been read by the contractor and fully understood by the contractor. 
 

12.  This agreement can be terminated by either client on giving 3 months notice normally. However, in exigent 
circumstance, the services of the contractor can be terminated by giving notice of lesser period. 

 

13.  If the rate quoted by the contractor for any item/ items are not workable or abnormally lower or higher 
(+/- 25%) than the market rate/estimated rate the bank may demand Bank guarantee from the contractor 
for satisfactory completion of these work. The bank guarantee amount will be difference amount 
between total quoted price & approved estimate. This bank guarantee will be released after completion 
of the entire works to the satisfaction of the bank. If the submitted total amount is below or above 15% 
of the estimated amount then Detail Analysis of Rates to be given. Without this analysis submitted 
tender will be cancelled. 

 

IN WITNESS WHEREOF the parties here have to set their hands the day and year first above written.
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Signed, and delivered by. -------------------- By the hands of MR (name and designation) it‟s……………………………….and 
constituted attorney in the presence of 

 

 
 
 
 
 
 

Signed on behalf of the UCO Bank                                             Signed of official stamp of contractor 

by duly authorized representative                                               or its authorized representative 

 

 
In the presence of:                                                                       In the presence of:

 

Signature   

Name    

Address   

 

Signature   

Name    

Address  
 
 

Withness: 
 

 
Signed  and  delivered  by  the  hands  of  MR.  ……………………………..Partner  of……………………………….in  the 
presence of 

 

 
 
 

1.                                                                                                  2. 
 
 
 
 

 
Address: ……………………………………………..                      Address: ……………………………………………….. 

 

 
………………………………………………………....                     …………………………………………………………...
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SECTION- V 

 
5     GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the specifications 
and conditions laid down hereinafter and in the drawings, the work shall be carried out as per standard specifications and 
under the direction of the employer /consultant. 

5.1     Interpretation: 

In construing these conditions, the specifications the schedule of quantities tender and Agreement, the following words 
shall have the meaning herein assigned to them except where the subject or context otherwise requires. 

5.2     Employer: 

The term employer shall denote  UCO Bank, Zonal Office, Durgapur,1st Floor, UCO Bank Steel City Branch, 
Einstein Avenue, B Zone, Durgapur- 713 205 or any of its employees representative authorized on their behalf. 

5.3     Consultant: 

The term consultant shall mean M/s SRIJANI, having their registered office at B-70, Narkelbagan, Garia, Kolkata 

700 084 or in the event of their ceasing to be consultant for the purpose of this contract such other persons /as the 
employer shall nominate for the purpose. 

5.4     Contractor: 

The term contractor shall mean the individual or firm or company whether incorporated or not, undertaking the work and 
shall include legal representative of such individual of such firm or company or successors of such firm or company as 
the case may be and permitted assigns of such individual of firm or company. 

5.5     Site: 
 

The site shall mean the site where the work is to be executed at Hridaypur Gram Panchayat Bhawan, Ground Floor, 
Chapra Block, Nadia, PO: Sutia, West Bengal- 741 103 

 

5.6     Drawings: 
 

The work is to be carried out in accordance with drawings, specification, the schedule of quantities and any further 
drawings, which may be supplied, or any other instructions, which may be given by the employer consultant during the 
execution of the work. All drawings relating to work given to the contractor together with a copy of specification and 
schedule of quantities are to be kept at site and the employer /consultant shall be given access to such drawings or 
schedule of quantities wherever necessary. In case any detailed drawings are necessary contractor shall prepare such 
detailed drawings and or dimensions sketches there for and have it confirmed by the employer consultant prior to taking 
up such work. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 20 days ahead from the time when it is 
required for implementation so that the employer /consultant may be able to give decision thereon. The work shall mean 
the work to be executed or done under this contract. 

 

5.7     Scope: 
 

The work consists of Interior Furnishing works of the Proposed new Branch including ATM for UCO Bank at 
Hridaypur. In accordance with the drawings, specifications and schedule of items and quantities. It includes furnishing 

all material, labour, tools and equipment and management necessary for and incidental to the construction and 
completion of the work. All work during its progress and upon completion, shall confirm to the lines, elevations and 
grades as shown on the drawings furnished by the Employer/ Consultant and to furnish by the employer/consultant. 
Should any detail essential for efficient completion of the work be omitted from the drawings and specification it shall be 
the responsibility of the contractor to inform the Employer/ Consultants concurrence, so that upon completion of the 
proposed work the same will be acceptable and ready for use. 

 

Employer/  Consultant  may  in  their  absolute  discretion  issue  further  drawings  and  or  written  instructions,  details, 
directions and explanations which are here after collectively refereed to as the employer /consultants instructions in 
regard to: 

 

i. The variation on modification of the design, quality or quantity of work or the addition or omission or substitution 
of any work: 

 

ii.    Any discrepancy in the drawings or between the schedule of quantities and or drawings and or specification. 
 

iii.   The removal from the site of any defective material brought thereon by the contractor and the substitution of any 
other material thereof. 

 

iv.   The demolition removal and /or rejection of any work executed by the contractor /s E: The dismissal from the 
work of any persons employed thereupon. 

 

v.    The opening up for inspection of any work covered up. 
 

vi.   The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 
the maintenance period (retention period) 

 

The  contractor  shall  forthwith  comply  with  and  duly  execute  any  work  comprised  in  such  employer/consultants
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instructions  provided  always  that  verbal  instruction  direction  and  explanations  given  to  the  contractor  or  his 
representative upon the work by the employer/consultant shall if involving a variation be confirmed in writing to the 
contractor within seven days. No work for which rates are not specifically mentioned in the priced schedule of quantities 
shall be taken up without written permission of the employer/ consultant. The employer in consultation with the consultant 
shall fix rates of items not mentioned in the priced schedule of quantities. 

 

5.8     Detailed Drawings And Instructions: 
 

The employer through its consultant shall furnish with reasonable promptness additional instructions by means of 
drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions shall be 
consistent with the contract documents true developments thereof and reasonably inferable there from. The work shall 
be executed in conformity therewith and the contractor shall not work without proper drawings and instructions. 
Immediately after receipt of the work order of the contract the contractor shall prepare a program schedule and submit 
the same to the employer through the consultant for approval which shall indicate the dates for the starting and 
completion of the various activities at the stages of construction. 

 

5.9     Copies Furnished: 
 

The contractor on the signing hereof shall be furnished by the employer through its consultant free of charge with a copy 
of the priced schedule of quantities rates, two copies of each of the said drawings and one copy of specifications and two 
copies of all further drawings issued during the progress of the work. Any further copies of such drawings required by the 
contractor shall be supplied on payment of the charges thereof by the contractor. 

 

5.10   Ownership Of Drawings: 
 

All drawing specification and copies thereof furnished by the employer through its consultant are the property of the 
employer. They are not to be used on other work, and with the execution of the signed contract set are to be returned to 
the employer on request at the completion of the work. 

 

5.11   Failure By Contractors To Comply With Employers /Consultants Instruction: 
 

If the contractor after receipt of written notice from the employer and or the consultant requiring compliance within ten 
days fails to comply with such further drawings and or employer /consultant instructions, the employer through the 
consultant or other persons, may employ other persons to execute any such work whatsoever that may be necessary to 
give effect thereto and pay all cost incurred in connection therewith and same shall be recoverable from the contractor by 
the employer on the certificate of the consultant as a debt or shall have right to deduct same form any money due or to 
become due to the contractor. 

 

5.12   Tenderer Shall Visit The Site: 
 

Intending tenderer shall visit the site and make him self thoroughly acquainted with the local site condition, nature and 
requirements of the work, facilities of transport condition, effective labor and materials, access and storage for materials 
and removal of rubbish. The tenderer shall provide in their tender cost for carriage, freight and other charges including all 
taxes etc. as also for any special difficulties and including all taxes etc as also for any special difficulties and including 
police restriction for transport etc for proper execution of work as indicated in the drawings. The successful tenderer will 
not be entitled to any claim of compensation for difficulties faced or losses incurred on account of any site condition 
which existed before the commencement of the work or which in the opinion of the employer /consultant might be 
deemed to have reasonably been inferred to be so existing before commencement of work. 

 

5.13   Tenders: 
 

The entire set of tender paper downloaded from bank‟s website and should be submitted fully priced and also signed on 
the last page together with initials on every page. Initial/signature will indicate the acceptance of the tender papers by the 
tenderer. The schedule of quantities shall be filled in as follows: 

 

1.    The Rate column to be legibly filled in ink in both English figures and English words. 
 

2. Amount column to be filled in for each item and the amount for each subhead as detailed in the schedule of 
quantities. 

 

3.    All corrections overwriting are to be initialled with the seal of the firm. 
 

4. In case of any errors/omissions in the quoted rates, the rates given in the tender marked original shall be taken 
as the correct rates. 

 

No modification writing or corrections can be made in the tender papers by tenderer. 
 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each 
section or to split up each and every item should be correct, workable and self- supporting. If called upon by the 
employer consultant detailed analysis of any or all the rates shall be submitted .The employer/consultant shall not be 
bound to recognize the contractor analysis. 

 

The work will be paid for as measured work on the basis of actual work done and not as lump sum contract. All items of 
work described in the schedule of quantities are to be deemed and paid as complete work in all respects and details 
including preparatory and finishing work involved, directly, related to and reasonably detectable from the drawings 
specification and schedule of quantities and no further extra charges will be allowed in this connection. In the case of
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lump sum charges in the tender in respect of any item or work, the payment of such time of work will be made for the 
actual work done the basis of lump sum charges as will be assessed to be payable by the employer consultant. 

 

The employer has power to add to omit from any work as shown in drawings or described in specifications or included in 
schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the 
contractor without authorization from the employer no variation shall vitiate the contract. 

 

5.14   Agreement: 
 

The successful contractor shall sign the agreement as per draft agreement within 7 days from the date of issue of formal 
work order and he shall pay for all stamps and legal expenses, incidental thereto. However the written acceptance of the 
tender by the employer /consultant on behalf of employer will constitute a binding contract between the employer and the 
person so tendering whether such formal agreement is or is not subsequently executed. 

 

5.15   Royalties & Patents: 
 

The contractor shall pay all royalties and license fees. He shall defend all suits or claims for infringement of any patent 
rights and shall save the employer harmless from loss on account thereof. 

 

5.16   Permits And Licences: 
 

Permits and licenses for release of materials which are under government control will be arranged by the contractor .The 
employer will render necessary assistance, sign any forms or applications that may be necessary. 

 

5.17   Government And Local Rules: 
 

The contractor shall confirm to the provisions of all local to the provisions of all local byelaws and acts relating to the 
work and to the regulations etc. of the government and local authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give all notices required by the said act, rules, regulations 
and bye laws etc and pay all fees payable to such authority for execution of the work involved .The cost, if any shall be 
deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc. and shall indemnify the employer against such liabilities and shall defend all actions 
arising from such claims or liabilities. 

 

5.18   Taxes And Duties: 
 

The tenderer must include in their tender prices quoted for all duties, royalties, excise, sales tax, work contract tax or any 
other taxes or local charges if applicable. No extra claim on this account will in any case be entertained. 

 

5.19   Quantity Of Work To Be Executed: 
 

The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated in the 
drawings but the employer reserves the right to execute only a part or the whole or any excess thereof without assigning 
any reason therefore. If at any after the commencement of the work, the employer consultant shall for any reason 
whatsoever not require the whole work thereof as specified in the tender to be carried out the consultant employer shall 
give notice in writing of the fact to the contractor who shall have no claim to any payment for compensation whatsoever 
on account of any profit or advantage with which he might have derived from the execution of the work in full, but which 
he did not derive in consequence of the full amount of the work not having been carried out, neither shall he have any 
claim for compensation by reason of any alterations having been made in the original specification, drawings, designs 
and instructions which shall involve any curtailment of the work as originally contemplated. 

 

5.20   Earnest Money/ Security Deposit & Retention Money: 
 

The tenderer will have to deposit an amount of ₹ 11,520.00 in the form of crossed demand Bank Draft/ Pay Order/ 

Banker‟s cheque drawn in favor of UCO payable at Durgapur from any nationalized Bank at the time of submission of 
tender as an earnest money. The employer is not liable to pay any interest on the earnest money. The earnest, money of 
the unsuccessful tenderers will be refunded without any interest 21 days after the award of work or after the expiry of the 
validity period of the tender, whichever is earlier. In respect of the Successful Tenderer, Earnest money deposited at the 
time of submission of tender shall be retained as security deposit & returned to the vendor after successful completion of 
the works. 

 

Retention money @ 10 % will be deducted from final bill of the accepted value of the tender. This retention money shall 
be refunded to the successful contractor without any interest 14 days after successful completion of the defects liability 
period of 12 months provided the contractor has satisfactorily carried out all the work and attended to all defects in 
accordance with the condition of the contract. In case the contractor fails to do so appropriate amount shall be deducted 
by the Bank from retention money.
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5.21   Contractor To Provide Everything Necessary: 
 

The contractor shall provide everything necessary for the proper execution of the work according to the intent and 
meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may not be 
particularly shown or described therein provided that the same can reasonably be inferred there from and if the 
contractor  finds  any  discrepancies  therein  they  shall  immediately  and  in  writing  refer  the  same  to  the  employer 
/consultant whose decision shall be final and binding . The contractor shall provide himself for ground and fresh water for 
carrying out the work at his own cost. The employer shall on no account be responsible for the expenses incurred by the 
contractor for hired ground of fresh water obtained from elsewhere. 

 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work 
within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for incidental or 
contingent work, Labour and /or materials inclusive of all tax and duties whatsoever except for specific items, if any 
stipulated in the tender documents. 

 

The contractor shall supply fix and maintain at his own cost for the execution of any work all tools tackles machinery‟s 
and equipment‟s and all the necessary cantering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
fencing, boarding, watching and lighting by night as well as by day required not only for the proper execution and 
protection of the public and safety of any adjacent roads, streets, walls houses buildings all other erections matters and 
things and the contractor shall take down and remove any or all such centering ,scaffolding, planking ,timbering etc shall 
be required or when so to do and shall fully reinstate and make good all matters and things disturbed during the 
execution of work to the satisfaction of the employer /consultant. 

 

5.22    Time Of Completion, Extension Of Time And Progress Chart: 
 

1. Time of completion: The entire work is to be completed in all respects within the stipulated period of 15 days, 

from the date of issue of formal work order.   Time is the essence of the contract and shall be strictly adhered to 
by the contractor. 

 

The work shall not be considered as complete until the employer consultant have certified in writing that this has 
been completed and the defects liability period shall commence from the date of such certificate. 

 

2. Programme  Chart  to  be  provided:  During  the  period  of  construction  the  contractor  shall  maintain 

proportionate progress on the basis of the program chart submitted by the contractor immediately before 
commencement of work and agreed to by the employer consultant. 

 

5.23   Clearing Site And Setting Out Work: 
 

The site shown on the plan shall be cleared of all obstruction, loose stone and materials rubbish of all kinds. 
 

5.24   Materials Workmanship, Samples, Testing Of Materials: 
 

All  the  materials  specified  to  be  maintained  and  the  contractor  shall  have  to  carry  out  tests  on  materials  and 
workmanship in approved materials testing laboratories or as prescribed by the employer. 

 

5.25   Removal Of Improper Work: 
 

The employer consultant shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time to times as may be specified in the order of any materials which in 
the opinion of the employer consultant are not in accordance with specifications or instruction .In case the contractor 
refuses to comply with the order the employer consultant shall have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified by the employer consultant shall be 
borne by the contractor or may be deducted from any money due to or that may become due to the contractor .No 
objection certificate may be given by the consultant, shall relieve the contractor from his liability in respect or unsound 
work or bad materials. 

 

5.26   Measurement: 
 

The consultant shall from time to time intimate to the contractor that he requires the work to be measured, and the 
contractor shall forthwith attend or send a qualified agent to assist the consultant or the consultants 
representative/employers representatives in taking such measurements and calculations and to furnish all particulars or 
to give all assistance required by either of them. 

 

5.27   Action Where No Specification: 
 

In the case of any class of work for which there is no such specification in technical specification, such work shall be 
carried out in accordance with the IS specification and in the event of there being no IS specification, then in such case 
the work shall carried out in all respect in accordance with the instructions and requirements of the consultant/ employer. 

 

5.28   Contractor Not To Deposit Materials In A Manner That May Cause Inconvenience: 
 

TO THE PUBLIC:  The contractor (s) shall not deposit materials on any site, which will seriously cause inconvenience to 
the public. The Consultant may require the contractor to remove any materials, which are considered by him to be a 
danger or inconvenience to the public or cause them to be removed at the contractor‟s cost.
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5.29   Payments: 
 

i.     All bills shall be prepared by the Contractor in the form prescribed by the Employer/Consultant, format enclosed. 
In the bill it has to be shown deductions for all previous payments, retention money, etc. Advance/ ad-hoc 
payment for work actually executed will not be normally made. However, adhoc payment may be made at the 
discretion of Consultant/ Employer in case of exigency. 

 

ii. The Consultant/ Employer shall issue a certificate after due scrutiny of the Contractor‟s bill stating the amount 
due to the Contractor from the Employer and the contractor shall be entitled to payment thereof, by the 
Employer. 

 

5.30   Others: 
 

i. The contractor shall work in close co ordination with other agencies to avoid rework/damage and ensure timely 
completion. 

 

ii. Any damage to the work before the building is handed over is to be replaced or made good at the contractor 
expense to the entire satisfaction of the consultant. 

 

iii.   The quantities indicated are subject to change .The payment of the bill will be made as per actual measurement 
at site and will be certified by the Consultant and cleared by the employer. 

 

iv.   The tender shall sign each and every page of the tender documents including the drawings attached hereto. 
 

v.    The consultant shall have power to insist to the contractor to submit the sample /color/ test certificate from any 
Govt. Authorized agent of any materials to be used in the work, where the expenditure is to be borne by the 
contractor. 

 

vi.   10% of the total value of work will be retained as retention money from Contractor‟s final bill which shall be 
released without any interest after the defect liability period of twelve months provided the contractor has 
satisfactorily attended to all defects if any, in this period. 

 

vii.  In case of any dispute the matter will be referred to the Dy. General Manager, Zonal Office, Kolkata for an 
arbitration, whose decision shall be final and binding on both parties. 

 

viii. For litigation if any arising there of, the competent court at Kolkata alone will have jurisdiction. 

----------------------------------------------------------------------------------------------------------------------------------------------------------------
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6     SPECIAL TERMS AND CONDITIONS 

 

6.1     Name Of The Work: 

SECTION- VI

 

Interior Furnishing works of the Proposed new Branch including ATM for UCO Bank at Hridaypur 
 

6.2     Location: 
 

Hridaypur Gram Panchayat Bhawan, Ground Floor, Chapra Block, Nadia, PO: Sutia, West Bengal- 741 103 
 

6.3     Scope Of Works: 
 

As in 1 & 2 above and as further detailed in instruction to Tender. 
 

6.4      Date Of Commencement: 
 

Within 7 (seven) days from issue of work order or site hand over which ever is later. 
 

6.5     Defect Liability Period: 
 

12 (Twelve) months from the date of completion certificate Issued by the consultant/ employee. 
 

6.6     Earnest Money: 
 

₹ 13,100.00 
 

6.7     Initial Security Deposit: 
 

Initial security deposit amount will be same as EMD amount which will be refunded after satisfactory completion 
of work. 

 

6.8     Limit Of Variation: 
 

No extra /additional work should be carried out by the contractors without prior consent approval. Any sample to 
be made shall be at your cost for approval. 

 

6.9     Validity Of The Tender: 
 

3 (Three) months after opening the tender. 
 

6.10   Insurance: 
 

Successful contractors shall have to take out statutory labour laws, workmen compensation Act, Insurance 
policy/ Comprehensive Insurance policy for the duration of the work covering all aspects such as fire hazards, 
earthquake, third party risk etc. They should submit receipt of premium paid to the UCO BANK, Durgapur Zonal 
Office prior to commencement of the work. 

 

6.11   Completion Time And Liquidated Damage: 
 

The entire job will be completed within 15 days (Fifteen days) from the date of the work order. In the event of 
your failure to complete the work In all respects including site clearance and Reinstatement of damaged 
proportion within The stipulated time. Liquidated damage @ 1% per week of delay or part thereof shall be levied 
subject to a maximum of 10% of the total order value. 

 

6.12   Return Of EMD To Unsuccessful: 
 

The  Earnest  money  deposit  of  Bidders  unsuccessful  bidders  will  be  refunded  to  them  WITHOUT ANY 
INTEREST within 21days from the date of award of work to the successful bidder. 

 

6.13   Force Majeure: 
 

Any delay in or failure of the performance of either part hereto shall not constitute default hereunder or give rise 
to any damage, if any, to the extent such delay or failure of performance is caused by occurrences such as Acts 
of god or an enemy, expropriation or confiscation of facilities by Government authorities, Acts of war, rebellion, 
sabotage or fires, floods, explosions, riots or strikes. The contractor shall keep records of the circumstance 
referred to above and bring these to the notice of the Engineer-in-charge/site – In charge in writing immediately 
on such occurrences. The amount of time, if any, lost on any of these counts shall not be counted for the 
contract Period. One decision of the owner arrived at after consultation with the contractor, shall be final and 
binding. Such a determined period of time shall extended by the owner to enable the contractor to complete the 
job within such extended period of time. If the contractor is prevented or delayed from performing any of his 
obligations under this agreement by force majeure, the contractor shall honor the circumstance constituting the 
force majeure and the obligations, performance of which is thereby delayed or prevented, within Seven days of 
the occurrence of the events. 

 

----------------------------------------------------------------------------------------------------------------------------------------------------------------
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7     CERTIFICATE 
 

i. The Measurement on the basis of which the above entries for the running bill no ……………………………...were 
made have been taken jointly on………………………..…………………………………and are recorded at 
pages……………………..………………………to…………………………………………….of measurement book 
no………………………………………………… 

 

ii. The work recorded in the above mentioned measurement has been done at the site satisfactorily as per tender 
drawings, conditions and specifications. 

 

 
Signature of the contractor                Signature of the consultant                Signature of the Employer 

 
Date:                                                  Date:                                                  Date: 

 

 
 

Place:                                                 Place:                                                 Place: 
 

 
We hereby certify that an amount of ₹…………………… (Rupees……………………………………………) may 
be paid to M/s   …………………………………………………………….against their bill no   …………….… Dated 
subject to verification of all other previous payments, if any made to them on this account, cost of materials 
supplied to the contractor, if any ,and income tax and any other tax deduction as per rule. The Total payment 
including this should not, however, exceed ₹……………………………………………………………………… 

 

 
 
 

Signature of Consultant:
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8     PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERIOD 

 

SL NO PARTICULARS DETAILS 

1 Name     of contractor  

2 Name of the work as given in the Agreement  

3 Estimated Tender Amount  

4 Date of commencement of work as per Agreement  

5 Period for which extension of time availed previously  

6 Period for which extension is applied for  

7 Hindrances on account of which extension is applied:  

a Nature of hindrance  

b Date of occurrence  

c Period for which it is likely to last  

d Remarks if any  

8 Extension of time required for extra work  

9 Details of extra work and the amount involved  

10 Proportionate period of extension of time on estimated 
amount put to tender 

 

11 Total extension of time required for 07 & 09  

 
 
 

Submitted to the Architect Consultant/ Bank………………………………………………………… 
 
 
 
 

Place:                                                                                                         Signature: 

Date:                                                                                                          Name:
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9     TECHNICAL SPECIFICATIONS 

 

9.1     List Of Approved Materials For Civil & Furnishing Works: 
 

SL NO MATERIALS / ITEMS SPECIFICATIONS/ BRAND 

1 False Ceiling / Channels India Gypsum/ Saint Gobain- Gyproc/ Lafarge 

 Grid Ceiling Armstrong 

 

 
2 

Wood Frame Work / Wood Section: All Wood must 
be well seasoned, free from knots, other defects 
decay and defects due to handling and 
transportation. Wherever necessary, provide with 
anti-termite Treatment. 

 

 
Malaysian Sal/ Kapoor 

3 Wood Skirting/ Moulding/ Lipping/ Bidding White Beach/ White Ceader/CP teak 

 Door frame Teak wood /Sal Wood 

 

4 
 

Wood Preservative 
STP   Pentaphene Pale/    Termiseal by PCI / Bison by 
British Paint 

5 Fire Retardant Paint Industrial grads of Noble / Viper 

6 BWR Ply / BWP Block board with IS:710 mark Green/ Century/ Shatabdi/ Austin Ply 

7 Flush Door Green/ Century/ Shatabdi/ Austin Ply 

 

8 
 

Laminate (1.0mm/1.5mm thk.) 
Sunmica  (E-758/1758,  1756)/  Euromica/  Green  lam/ 
Merino/ Century mica/ Royal Touch 

9 Door Closure (Heavy Duty) Godrej/ Archi/ Sterling (DC 2000) 

10 Floor Spring (Heavy Duty) Godrej/ Archi/ Sterling (FS 3000) 

 

11 
 

Door Lock (Dead) 
Godrej/  Hafele/  Hettich/  Kich/  Doorset/  4C Acme (ML– 
REG– SS) 

 

12 
 

Door Handles („H‟ Shape) 
Godrej/ Hafele/ Hettich/ Kich/ Doorset/ 4C Acme (PHG – 
HSS ) 

13 Drawer/ Storage Handle (4”/ 6”) Kich/ Neki/ Hassley/ EGL (HMS –B – 9122 / 9123) 

14 Drawer/ Storage Lock (Multi-purpose) Ebco/ Hafele/ Hettich/ Doorset/ Godrej/ Kombo (502) 

15 Night latch Godrej / 4C Acme (RL– MACHO– OS– SS) 

16 Screws GKW / Nettle fold 

17 Hinges CIEF 

18 Sliding Telescopic Drawer Channel Ebco / Kombo 

19 Key Board Tray (Metal) Ebco / Innofitt Systems (KD 510. M) 

20 Telescopic CPU Stand (Metal) Ebco / Innofitt Systems (CPU MST) 

21 Cable Organizer Ebco / Innofitt Systems (CM 63.C) 

22 Adhesive Fevicol SH / Fevimate TL 

23 Aluminum Door Frame Jindal 

24 Soft Board Jolly Board 

25 Vertical Blinds Mac / Annums / Window Fashion 

26 Glass Modi /Ashai / Saint Gobain 

 

27 
 

Wall Paints (Acrylic Emulsion) 
Asain Paints -Solemn Yellow (7882)/ Berger- White Aura 
(3P0051) 

 Ceiling Paints (Acrylic Emulsion) Briliant White of Asian Paints / Berger 

28 Synthetic Enamel Paint Asian Paints/ Berger 

29 PVC Flooring Krishna Vinyl/ Armstrong/ LG 

30 Texture Paint Spectrum 

31 Mirror Modi/ Ashai/ Saint Gobain 



UCO Bank Refurbishing of Proposed Hridyapur Branch, Nadia Zonal Office, Durgapur 

9  | Technical Specifications 17
17 

Srijani- an architectural solution 

 

 

 

 

SL NO MATERIALS / ITEMS SPECIFICATIONS/ BRAND 

32 European WC / Washbasin Hindware/ Parryware 

33 Sanitary Fittings Jaquar/ Essco Delux 

34 GI Pipe Tata (Medium)/ Jindal /Bansal 

35 Cement Ambuja/ Laferge/ ACC 

36 Footmat Birla 3M / Approved Equivalent 

37 Vitrified Tiles Naveen /Jhonson (Armenia)/ Euro/ Bell (10205) 

38 Rectified Ceramic Tiles Johnson / Naveen/ Kajaria 

39 Chairs Godrej/ Methodex/ Monarch 

40 ACP (Exterior grade/ Interior grade)-3mm & 4mm Alu Décor/ Euro Bond/ Alu Bond 

41 Patch Fittings DORMA/ Ozone 

42 All other items not covered above As per sample approved by Employer/ Consultant 

 

9.2     Works Specifications: 
 

Sl No Location Type of Material Color Code 

 
1 

 
Floor 

 

Verified tiles of 
600 mm x 600 mm 

Armenia of H&R JOHNSON (India) 
Or 

10205 of BELL Ceramics Ltd 

 
 

 
2 

 
 

 
Wall 

 
 

 
Plastic Emulsion Paint 

White Aura (3P0051) of Berger Paints India 
Ltd 
Or 

Popcorn White (46YY86/166) of Azo Nobel 
India Ltd. 

Or 
Solemn Yellow (7882) of Asian Paints Ltd 

3 Ceiling Plastic Emulsion Paint White of the above manufacturers 

 

9.3     Indicative Basic Material Specification: 
 

Sl No Material Specifications 

1 Lamination on Horizontal surface 1.5 mm thick conforming to IS 2066 

2 Lamination on vertical surface 1.0 mm conforming to IS 2046 

 

3 
 

Block board 
19.00 mm BWR Grade conforming to IS 1659 
Century/ Green Ply/ Green Panel/ Austin/ Sylvan 

 
4 

 
Ply 

4 mm/ 6mm/ 12mm/ 19mm conforming to IS 710 
BWR Grade of Century/ Green Ply/ Green Panel / Austin/ 
Sylvan 

 
9.4     Colour Code Of Partitions/ Cabins/ Counters: 

 

Sl No Colour Code Location 

 

1 
Steamed Anegre (equivalent to 366 of M/s. 
Century) 

This colour will be provided at vertical faces of all counter/ 
partitions along with facade of the counter as per design 

 
2 

 
Sugar maple (equivalent to 1758 of M/s Formica) 

This colour will be provided at vertical faces of all counter/ 
partitions along with facade of the counter/   tables as per 
design. 

 

3 
Goncalo Alvez (equivalent to 1769 of M/s 
Sunmica) 

 

The colour will be provided at skirting as per design 

 


