UCO BANK
ZONAL OFFICE, BALESWAR

TENDER DOCUMENT
FOR
INTERIOR, ELECTRICAL & DATA WORKS OF KHAIRA BRANCH

NAME OF THE TENDERER: FURNISHING AND REFURBISHING WORK OF KHAIRA
BRANCH(0779)

ADDRESS OF THE TENDERER: UCO BANK ZONAL OFFICE BALASORE, O T ROAD
POLICE LINE SQUARE, BALASORE-756001

DATE OF SUBMISSION OF TENDER: 12/01/2024
TIME: § PM.

DATE OF OPENING OF TENDER: 16/01/2024
TIME: 3.00 PM.

PLACE OF SUBMISSION OF TENDER:
THE ASST GENERAL MANAGER
UCO BANK
ZONAIL OFFICE,
BALESWAR.

CONSULTANT

TECHNO ARCH
Plot No - 71/7, Jadupur, Near City Bus Stand, Bhubaneswar.19
Ph.0674-2551479, Mobile. 9437189632




TENDER NOTICE

Sealed Tenders are invited from the empanelled Contractors of Zonal office
BALESWAR having current IT clearance, Valid GSTIN., on behalf of

The ASST General Manager,

UCO Bank,
Zonal Office
BALASORE.
For the following works:-
1} Name of the work  Interior Furnishing, Electrical,& Data

Work at KHAIRA BRANCH

2) Location of the work : KHAIRA

3) Selling of Tender documents: From 02/01/2024 to 12/01/2024
{During office hours only)

4) Time of completion : 25 days

5) Earnest money : Rs.9,800.00

6) Cost of Tender documents : Rs.1,000.00

7) Defect liability period : 12 month from completion of
project.
8) Security Deposit : 10% of the final bill amouni.
9) Liquidate damage : 1.0 % of the tender value per week subjected

to maximum 10 % of the tender value.

10) Tenderers might be called upon before the final awarding of contract for
any clarifications regarding the quoting of the tenders

11} The Earnest money shall be refunded to the unsuccessful tenderers within
fiiteen days without any interest,

12) The employer will not be bound to accept the lowest tender and reserves
the right to reject any or all tenders without assigning any reason thereof.

13) Also Bank reserves the right to split the work and place the order to more
than one party.

14) ANY FREAK RATE OF INDIVIDUAL ITEM ON HIGHER SIDE ARE
LIABLE FOR NEGOTIATION,

Asst General Manager
For & behalf of

UCO Bank

ZONAL OFFICE, BALESWAR.




GENERAL INSTRUCTIONS TO TENDERERS

1) The term “Employers” or “Bank “shall mean ‘UCO Bank’, or it authorized representatives at The
Zonal Office, BALESWAR.

2) The term “Architect{s)" shall mean “M/s.Techno Arch. who is the Architect Consultant to the
Employer for this project & having office at Plot No. 71/7, Jadupur, Near Dumuduma City Bus stand,
Bhubaneswar. Or it's authorized representatives.

3) The term *Contractor” shall mean the successful tenderer to whom the Contract shall be
awarded.

4) The*Waorks “shall mean the Interior works comprising of Furnishing work for KHAIRA BRANGH.

5) The Contractor should quote the rates in figures and words. Any corrections or Over-writing should
be initialed by the Contractor.

6) The Contractor should submit the tenders with seal, signature and date on each Page.

7) Tender should be submitted in sealed covers with all requisite documents as desired with the top of
the envelope super scribed as “SEALED TENDER for Total interior Furnishing, Electrical, & Data
works For KHAIRA BRANCH.

8) The Contractors should submit the cost of the main items as per tender specifications. Further
medification after awarding of the contract shall be not allowed unless there is specific instruction by
the Bank/Architect to change specifications.

9) The contract is time-bound and the works are to be completed within the time limit specified in the
notice inviting tenders, .

10) Additional Performance Security shall be deposited by the successful bidder as follows:-
SINo. | Range of Diffrence between the estimated | Additional Performance Security to be deposited

cost put to tender and Bid Amount by the successful bidder,
1 Below 5% No Additional Performance Sceurity
2 From 5% and above and below 10% 50% of ( Difference between estimated cost put to

tender and Bid Amount )

3 From 10% and above 150% of ( Difference between estimated cost put
to tender and Bid Amount)

12) The Contractor shall be completed all works as per specification to the satisfaction of
EngineerfArchitect in charge else the total or part of performance security will be forfeited . The
performance security will be release by the Bank after completion of the project.

13} The Contractor shall be penalized if the work is not completed within the scheduled fime, the Bank
will be entitled to charge liquidated damages @ 1% of the accepted contract sum per week subject to
a maximum of 10% of the accepted contract sum.

14) The decision of Employer and the Architect is final and binding.




TERMS&CONDITION

1) Unless otherwise mentioned, all works are with no allowance for Lapse waste. Unless otherwise
described or measured separately, price for all the items shall include all necessary straight & curved
edges.

2) Any damage to the work before the site is handed over, is to be replaced or made good at the
expense of the contractor to the entire satisfaction of the Architect/Bank.

3) Income Tax as applicable shall be deducted at source as per the Income Tax Act/Rules.

4} The quantities indicated are subject to change. The payment of the bill shall be made as per the
actual measurement as certified by the architect but not exceeding the total value quoted in the tender
form.

5) The Architect or any officer of the Employers will be free to inspect the work at the site during the
period of execution. Any suggestion of change or modification to improve the quality of work will be
carried out subject to prior approval of the competent authority of the employers and that of the
Architect,

6) In case of failure to take up the work even after accepting the work order, or leaving the work
incomplete, or for defective work not rectified, or violation of the terms and conditions, the earnest
money deposit will be fortified.

7) For any item of work not covered or any unforeseen items of work, payment will be made according
to the rates approved for similar nature of work, the costing done by the Architect, as per current PWD
schedule of rates, or as per analysis of material cost, labour rate and profit to the Contractor at 10%.
The Contractor must obtain prior approval in writing before undertaking such additional works.

8) The tenderers shall sign each & every page of the tender documents including the drawings
attached here to.

9) The amount is to be quoted in figures as well as in words. In case the rates quoted in words and in
figures are in variance, the amount written in words shall be taken as final.

10} The Contractor shall make their own arrangement at their own cost for storing materials, plants,
tools efc. The employers will not be liable for security of the Contractor's materials,

11) No tools or plants will be issued by the bank.

12) The Employer / Architect reserves the right to accept or reject any tender without assigning any
reason whatsoever and the said decision shall be final and binding upon the tenderer.

13} In case of breach of contract by the Contractor for slow pragress of works or any other claim of
damage, the Employer or the Architect may have the power to rescind the contract without furnishing
further reasons thereof.

14) The Architect shall have the power to ask the contractor to furnish the sample/ color / test
certificate from any Govt. /Authorized agent for any materials used/ to be used in the Works, the
expenditure of which is to be borne by the Contractor.

15) The Employer shall be not be liable for any damages or compensation payable as a consequence
of any accident or injury to any workman or other persons in the employment of the Contractor or any
sub-contractor.

16) On completion of the Works, all rubbish, debris, materials, tools, Laborers, etc. to be removed.by: _ ..
the contractor from the site and the contractor will hand over the site clean & clear & in s,g@?éTBfé?;\ :
condition within 3 days of completion of the works, Failing this, the employer may oY




BALASORE.

1. Completion Period

2. Date of Commencement

3. Defect Liability Period

4. Total security deposit {TSD)

5. Limit of variation

6. Additional items

7. Validity of tender

8. Rules/ Regulations

10. Organization

11. Damage to property

12. Deduction

13. Terms of payment

dispose the materials at the cost of the contractor.
17) In case of any dispute, the matter will be referred to the Chief Officer, UCO Bank, Zonal Office,
18) The Contractor shall not submit a
certified by the Architect Consultant.

19) The rates quoted in the tender sha
will be allowed under any circumstanc

SPECIAL TERMS AND CONDITIONS

ny work bill until he completes the Project completely, as

I exclude GST but include other taxes, no escalation of rates

: 25 Days

: 7 days from the date of issue of the work order or
the date on which the contractor is Instructed to take
possession of the site, or the date of your
acceptance of the work- order, whichever is [ater.

- One year after actual completion of work.
: 10 % of the executed value of the work

:100% without any change in price if work is done
within six months of the contract and with prior
consent of Architect / Consultant.

. For items where unit rates are not available,
contractor shall provide proper cost break-up and
proceed only after approvaliconsent. Any sample {o
be made for approval Shall be at the Contractor's
cost.

: Three month after the opening of the tender.

: The contractor shall have their responsibility of
complying with the local shops/establishments Act
and other labor/ minimum wages Act and shall keep
all such records/ accounts on payment of wages f
attendance as deemed necessary. 9. Arbitration As
per the standard arbitration clause Under the
Jurisdiction of Odisha.

:The contractor shall employ competent / qualified
supervisor /Engineer-in-charge who shall be
responsible for the day to day work and coordinate
as necessary with the Architect's supervisor, Any
workman found guilty of misconduct/theft shall
removed from the site.

Any damage fo the Bank's property during the work
period will be recovered from the contractor.

Income tax, at source as per Act

Payment after completion of Project,




14, Billing Procedure All measurements shall be recorded in Duplicate on
standard measurement sheets Prepared jointly by
the Architect’s Site Engineer & The Contractors
Representatives duly signed by them. All Bills shail
be submitted along with this Checked measurement
sheets.

15. Time schedule of work The Contractor must submit before the
Commencement of work, a Bar chart Showing the
date of commencement & The date of completion of
each item of Work as mentioned in the Schedule of
Quantittes,

16) Release of TSD : 100% after the Defect liability period. Retention
money will not bear any interest,

17. General The rates should be quoted considering necessary
Scaffolding & staging work, Removal of debris as &
when necessary, In view of restriction of Local

concern Authority.

LIST OF MATERIALS (INTERIOR WORK]}

1. Synthetic Plastic Emulsion : Berger, Asian, J & N

2. False ceiling : Gypsum India

3. Laminates : Sunmica, Levin, New Mica , Green Lam

a- Steamed Anegre (Equivalent to 366 of M/s Century)

b- Sugar Maple (Equivalent to F1-1758 of M/s Farmica )

c- Goncalo Alvez ( Equivalent to 1768 of M/s Sunmica)

Colour Code Locatlon
Steamed Anegre (equivalent to 366 of Mis Thiscolour will be provided
at Century) vertical faces of all

counter / partitionsalong with tocode of
the counteras per design.
Sugar maple (equivalentto Fl 1758 of Mis Thiscolour will be provided
Formica) vertical faces of all counter
/ partitionsalong with foccde of
the counter/ tables as per

design.

Goncalo Alvez (equivalent to 1769 of Mis The colour will be provided
Sunmica) Skirtingas per design.




4, Smoked Mirror/Glass

5. Floor Spring

6. Texture wall finish

7. Locks

8. Hardware

9. Nails, Screws etc.

10. Adhesive

11. Almunium section

12. Vertical Blinds

13. Ply

14. Block Board

: Modiguard , Saint Govind
: Godrej, Dorma

: Spectrum

: Godrej, Doorset

: Harrisson, Earl Bihari.

: Nettle fold or equivalent

: Fevicol SH.

:OEL, JINDAL

: Vista Leover, MAC

: Century, Saburi, Green

: Century, Saburi, Green

LIST OF MATERIALS (ELECTRICAL & DATA WORK)

01.

02.

03.

04.
05.

06.
07.
08.
09.
10.
1.
12.

11 KV (UE) 3 Core, ZLPE

CCHINCAB/RETCO.

armoured cable (IS marked).

11 KV cable termination.

100/500 KVA, 11/0.433 KV

DYN-Il, ONAN Type cooling.

LT switch board panel.

Switch fuse/fuse switch
units.

Protective Relays.
TV meter with MDI.
Voltmeter and Ammeter.
Voltmeter and Ammeter

Selector switch.
HRC Fuse.

INCAB/ CCI/M-SEAL./RR KABLE
OEU/KT PVT. LTD./JKEO/ALPHA.

L&T / MDS / HAVELLS
L&T / HAVELLS.

English Electric/GEC/Seimens/L&T.
GEC /AE.

A.E | Equivalent or MDS,

Kaycee / MDS / L&T.

Havell / L&T .

HRC fuses base and carries. Havell / L&T.

1.1KV grade PVC insulated : INCAB / NICCO / RR.CABLE/RETCO.
& sheathed! insulated
aluminium wire and flexible




cord (ISI marked).

1.1 KV grade PVC insulat

ed armoured aluminium cable

(S| marked).

1.1KV grade PVC insulated
Copper wire and flexible cords.

RCCB/ELCB/MCCB.

Switch fuses with rewirable

Fuses.

Isolator.

Changeover Switch.
MCB Distribution Board.
MCBI/MCB type [solator.

30/32A DP moulded Isolat
-ing Switch.

16/5 Amp switch & plug
Socket.

15/5Amp modular switch
and socket.

156/5 Amp piano key type
Switch/flushed type plug
Socket.

Ceiling Rose,
Buzzer/Call Bell.

Electrical fitting fixtures

CCIIINCAB / RETCO./ RR KABLE

Finolex [Havell’s

L&T / LEGRAND/ HAVELL'S
L&T/ LEGRAND/ HAVELL'S

: L&T/LEGRAND/ HAVELL'S

L & T/LEGRAND/ HAVELL’S
MDS / L&T/LEGRAND/HAVELL’S
MDS / L&T/ LEGRAND/HAVELL’S
CRABERTEE / LEGRAND
CRABERTEE / LEGRAND
CRABERTEE / LEGRAND
CRABERTEE / LEGRAND

Anchor/{ Cona.

Cona/ LKFUGA

Philips / Crompton/ Wipro (Light),
Crompton/Bajaj (Fan)




ABSTRACT

Interior work of Branch :- Rs.6,38,250.00

Electrical work of Branch:-Rs. 3,35,382.00

TOTAL:- Rs.9,73,632.00
Say:- Rs.9,73,900.00

Total amount in words:- Nine Lac Seventy Three Thousand Nine

Hundred Only.
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