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Honours Your Trust

TENDER FOR
INTERIOR FURNISHING WORKS
IN EXISTING PREMISES OF

UCO BANK SATELLITE BRANCH & ATM
(UNDER ZONAL OFFICE - AHMEDABAD)

Issued To:

(INTERIOR FURNISHING WORKYS)

OWNER
DEPUTY GENERAL MANAGER

UCO BANK,
ZONAL OFFICE - AHMEDABAD,
GAD DEPARTMENT, 7™ FLOOR, UCO BHAVAN,
NR. SANYAS ASHRAM, ASHRAM ROAD, AHMEDABAD - 380009




To,

Deputy General Manager,

UCO Bank, Zonal Office - Ahmedabad,
GAD Department , 7" Floor, UCO Bhavan,
Nr. Sanyas Ashram, Ashram Road,
Ahmedabad - 380009

Sub :Tender for Interior furnishing works in Existing Premises at UCO
Bank - Satellite Branch & ATM (under UCO Bank — Zonal Office -
Ahmedabad)

Dear Sir,

I/'We the undersigned have carefully gone through and clearly understood the
plans, specifications, schedule of quantities, with General conditions for the
above mentioned work and having VISITED & EXAMINED THE SITE of the
proposed work, do hereby tender to execute and complete the entire work in
accordance with the priced bill of quantified and/or as given in the special
specification of each works attached hereto.

It is understood that the lowest or any tender will not necessarily be accepted
and that you are not bound to assign any reason of the same.

I/we agree to keep our offer open for six months from the date of opening.

Having examined the drawings, schedule of quantities relating to the proposed
Tender for Interior Furnishing works and having visited and examined the site of
the proposed works and having acquired the tender invited by you, we the
undersigned hereby offer to execute, complete and maintain the proposed work
in strict accordance with the specifications described in the Tender at the item
rates quoted by us.

We undertake to complete and deliver the total work within 30 days from the date
of issue of work order from you.

Name and address of the contractor Signature & Stamp of contractor

Place :- Date:-




Name of Work : Tender for Interior furnishing works in Existing Premises at
UCO BANK, Satellite Branch & ATM (under UCO Bank — Zonal
Office — Ahmedabad)

TENDERNOTICE

Sealed item rates tenders are invited on behalf of UCO BANK, ZONAL OFFICE -
AHMEDABAD from UCO BANK’'S EMPANELLED CONTRACTORS FROM ZONAL
OFFICE - AHMEDABAD ONLY. The contractors should be technically sound and
financially capable.

The details are as under :

Interior furnishing works in Existing

1. | Name of Work .- | Premises at UCO Bank - Satellite Branch &
ATM
Earnest Money Deposit by
Pay Order or Demand Dratft %.6,000/- (Rupees Six Thousand Only) in
2. |from Nationalized Bank - |favor of *“UCO BANK” payable at
(No Interest payable on this Ahmedabad
deposit)

%.500/- (Rupees Five Hundred Only) in favor
of “UCO BANK ” payable at Ahmedabad.

4. | Time of Completion :- | 30 days from the date of commencement

3. | Tender Cost -

Tender Documents will be available from

5. | Issue of Tender | 22/12/2022 10:00 AM to 28/12/2022 04:00 PM

Sealed Tenders with the name of work
subscribed on top of the cover will be received

at,
o Deputy General Manager UCO BANK,
6. | Submission of Tender - | ZONAL OFFICE - AHMEDABAD,

GAD DEPARTMENT, 7" FLOOR,

UCO BHAVAN, NR. SANYAS ASHRAM,
ASHRAM ROAD, AHMEDABAD - 380009
on or before 28/12/2022 up to 04:00 P.M.

The technical & financial bids shall be
opened at 11:00 A.M. on 29/12/2022 at

UCO BANK, ZONAL OFFICE - AHMEDABAD,
GAD DEPARTMENT, 7™ FLOOR, UCO

Time & Date of Opening of BHAVAN, NR. SANYAS ASHRAM, ASHRAM
" | Tender | ROAD, AHMEDABAD - 380009

The Financial Bid shall be open immediately
after opening of technical bid & will be open
only of those bidders who shall be found

Technically suitable / short listed.




Conditional Tenders will not be
accepted. The Bank reserves the right
8. | Tender Rights .- | to accept or reject any or all the tenders
without assigning any reason thereof or
to accept any tender in part thereof.

9. | Date of Commencement - | Immediate on Issue of Work Order.

Deputy General Manager,

UCO BANK, ZONAL OFFICE - AHMEDABAD,
GAD DEPARTMENT , 7™ FLOOR, UCO BHAVAN,
NR. SANYAS ASHRAM, ASHRAM ROAD,
AHMEDABAD - 380009



GENERAL CONDITIONS

Sealed tender should be addressed to Deputy General Manager, UCO BANK,
Zonal Office - Ahmedabad, GAD Department , 7" Floor, UCO Bhavan, Nr. Sanyas
Ashram, Ashram Road, Ahmedabad — 380009, and super scribed,

Name of work: Tender for Interior furnishing works in Existing Premises at UCO
Bank, Satellite Branch & ATM (under UCO Bank — Zonal Office —
Ahmedabad)

The tender will remain valid for a period of 6 months from the date of openings of tenders.
Bank reserves the right to accept or reject any or all the tenders without assigning any
reason to do so. Bank does not bind itself for accepting the lowest quotation.

(1)  All erasures, corrections and alterations made while filling the tender must
be attested by initials of tenderer. Overwriting of the figures is not
permitted.

(2)  The Bank reserves the right to reject any or all the quotations, accept part
of any tender or entrust the entire work to any contractor or divide the
work to more than one contractor (item wise) without assigning any reason
or giving any explanation. The rates quoted by the contractor will hold
good for this bifurcation and no compensation will be paid on this account.

3) Joint tenders shall not be considered.

(4)  Within 7 days of receipt of Intimation regarding acceptance of his tender
by the Bank, the tenderer should send his acceptance of the work order in
writing. If the tenderer does not do that, or does not start the work within
10 days of such intimation to him or fails to give justified reasons not to do
so, acceptance of his tender would be withdrawn and Earnest Money
Deposit would be liable to be forfeited.

(5) The rate quoted in the tender shall include all charges of scaffolding, lift,
any tools and plants railway freight labor conditions and fluctuation in the
rates, excise duty, sales tax, and any other taxes or expenditure for
carrying out the work. However G.S.T. will be paid separately in
contractor’s bill.

(6) Water and Electricity will be available free at site.

(7 No Escalation in rates will be allowed under any circumstances.

(8) The successful tenderer is bound to carry out entire work within stipulated
time limit. The tenderer will have to pay liquidated damages for non-
completion of job within stipulated period at the rate of ¥.1,000/- per day
after expiry of period of completion subject to maximum of 10 % of site
contract value.

(9)  The successful tenderer is bound to carry out items of work necessary for
completion of job even though the same are not included in the schedule
of quantity. Rates of extra items will be derived from the tender. In case
the rates do not exist in the tender and extra item is not similar to tender
item, then the rates will be worked out on actual cost of material and
labour, any other expenditure for completing that work plus 15 % towards
contractor’s profit & overheads. For this contractor must submit the rate
analysis supported by original vouchers for purchase and labour.




(13)

(14)
(15)

(16)

(17)

(18)

(19)

(20)

(21)

(22)

(23)

(24)

(25)

(26)

(27)

The contractor must co-operate with other contractors appointed by the
bank so that entire work shall proceed smoothly with least possible delay
and to the satisfaction of the Bank.

The contractor shall remove all rubbish etc. out of site/premise wash and
clean the floors and hand over the site in proper and tidy condition.

The tenderer shall acquaint himself with the site conditions making his
own arrangement for storing of material at site, lift, etc.

Contractor shall shift furniture, cupboard, records, for the purpose of
painting and re-arrange the same as directed. No extra charge shall be
paid for the same.

Contractor shall be prepared to work at times convenient to the Bank. No
charges shall be paid for the same.

The contractor will attend to all defects noticed during defect liability
period. If the contractor fails to attend the defects within a reasonable time
these defects will be rectified by the Bank and the expenditure incurred on
this account will be recovered from security deposit, or any other money
due on to time.

The contractor shall make adequate arrangement for watch and ward of his

material and shall ensure the safety, breakage and any theft of material

fixed or unfixed by him or other sub contractor.

The work executed should be got approved by the Architect/Bank and

contractor shall rectify any bad workmanship pointed out at any stages
and remove from site all the rejected material immediately.
The contractor shall be responsible for application of labour laws,
compensation for injury and accident to person, weather employed by his
or by his sub contractor.
The contractor will take necessary precautions for carrying out the work
avoiding any damage to fixed or loose furniture, structures/decorative
parts of the property. The contractor will rectify any damages done at his
cost.

The contractor shall ensure that workmen employed by him for execution
of work are suitably covered against workmen’s Compensation Act, ESIS
and other legislative enactments applicable to such works and workmen
shall be to the contractor’s account.

The contractor shall inform the Architect/Bank to check
guality/measurements of any work which is likely to be hidden before
covering.

In case of non-completion or delay in completion of work or removal of
defects in time, the Bank shall be free to appoint another agency to get
the job done at contractor’s risk and cost.

Income Tax at applicable rate of the Bill Amount will be deducted at
sources from the contractor’s bill and will be deposited with the 1.T.O. as
per rules.

The Bank may delay the progress of work without, in any way, vitiating
the contract and grant such extension of time for the
commencement/completion of the contract as it may think proper and
sufficient in consequence of such delay and the contractor shall not make
claim for compensation or damage in relation there of.



(28) The contractor will not execute any extra item without Bank’s permission
in writing.

(29) The quantities mentioned in the schedule of quantities are approximate.
Payment will be made on actual work done by the contractor. However,
the contractor should not deviate the quantity without Bank’s permission.

(30) Conditional tenders quoted by the tenderer is liable to be rejected.

(31) The Bank has a right to alter the nature of work and to add or omit any
items of work or to have the option of the same carried out
departmentally or otherwise and such alternations or variations shall be
carried out with out prejudice to this contract.

(32) The Bank has right to terminate the contract, if the contractor abandons
the work, or fails to commence and complete the work in time, of fails to
abide by the contract conditions.

(33) Measurements for all items shall be taken as per actual work done and
no claim for any wastage in all material shall be considered.

(34) Contractor has to prepare sample of chair, table and part counter for the
approval of the Architect/Bank.

(35) Contractor must quote balanced rates as quantities mentioned in the
tender are approximate and may very to any extent. No extra rate shall
be given on this account.

(36) The contractor while executing the work during the working hours of the
Bank shall take special care that disturbance is not created to Bank’s staff
and customer during the office hours. The contractor should also keep the
banking hall in a reasonably good condition during banking hours.

(37) Contractor has to submit Photographs of the completed civil & furniture
work in duplicate along with soft copy in form of C.D.

Name of Contractor with seal & signature

Date :- Place :-




TIONS OF CONTRACT

SPECIAL CONDI

%.6,000/- (Rupees Seven Thousand Only)
in favor of “UCO BANK” payable at
AHMEDABAD E.M.D. must be made by any

1.A | Barnest Money Deposit Govt. Nationalized Bank in form of Demand
Draft / Banker's cheque & should not be in
personal cheque.

%.500/- (Rupees Five Hundred Only) in

1.B | Tender Cost favor of “UCO Bank” payable at
Ahmedabad

2. | Initial Security Deposit (ISD) ~ [Nl

~ 112 months from the date of issue of

3. | Defects Liability Period virtual completion and handing over the
site to bank.

4. | Period of commencement ) Immediately after issue of Letter of

' Intent/Work Order.
5 Stipulated period for " 130 days
completion
Liquidated damages for non - - 1 1% per week subject to maximum of 10%
6. | completion of work within the of contract value inclusive of Sundays
date of completion and Holidays.
P : .
7. | Retention Money g”f) retention money from each running
-|The rates shall be including all
transportation cost at site and should be
8. | Terms of Rate . : . )
inclusive of all taxes including works
contract tax, VAT if any.
9. | Period of validity of Tender ~|Six months from the date of opening
tender.

10 Period for honoring interim - 110 working days from the date of Architect’s

" | certificate certificate.
11 Period of honoring final bill |10 working days from the receipt of final

"| certificate from Architect bill.
12 Period of honoring final bill " |10 working days from date of Architect’s

" | certificate certificate.
13 Validity of rates after award of - |“NO ESCALATION IN PRICE WILL BE

"| Tender ALLOWED”

- | No advance will be paid by the Bank. Bill to

14.| Advance Payment be submitted to us with duly receipted

challan invoice for payment.




:- | Only approved brands of materials should

15.| Approved Brands be used for work

- | Water, electricity consumption charges

16.| Water & Electricity Charges shall be borne by the Contractor, if any.

.- | Retention Money shall be released after
satisfactorily completion of defects

17.| Release of Retention Money liability period of 12 months from the
date of issue of final verified bill by
architect.
:- | All the pages are to be stamped and signed
18. | Sign and Stamp by the Contractors in technical bid &
financial bid

90 days from the date of Price Part of

19.| Validity of Tender Tender.

Specification of Materials is as per

20. | Specification of Materials | Branch Standard Layout Policy.

Name of Contractor with seal & signature

Date :- Place :-




OTHER SPECIAL CONDITIONS OF CONTRACT

1. RATE ONLY ITEMS, EXTRA ITEMS AND QUATITIES EXCEEDING THE QUOTED
QUANTITIES:

For all the above- mentioned items a variation order (regarding specifications, quantities and
rates) signed by the Bank’s Representative has to be immediately obtain before procurement
and execution. No payments will be entertained without the written variation Order signed by
Client / Bank. The onus shall be on the Contractor to obtain such prior written variation order
from the Bank’s Representative.

The extra item rates will be derived through the analysis and format for rate analysis will
be- material cost +5% wastage, 2% transport, loading, unloading etc. + labour (30% in
case of carpentry work) + paints or other + contractor profit15% + taxes. The rate can
also be derived from existing quoted item rate if extra item is similar or addition/
deduction to the quoted item in contract.

2. The Bank has a right to alter the nature of work and to add or omit any items of work or to
have the option of the same carried out without prejudice to this contract.

3. WORK TO BE CARRIED OUT BY LICENSED PERSONS/ FIRM:

Any special service installations included in the scope of the Work, shall only be carried out by
technically competent person holding valid licenses. The contractor shall not without the written
consent of Bank assign the agreement or sublet any portion of works.

4. REFERENCE DRAWINGS:

The Contractor shall maintain on the Site one set of all the Drawings issued to him for
reference.

5. TESTING OF INSTALLATIONS:

All installation shall be tested as specified, in the presence of the architect. The Contractor shall
also perform all such tests as may be necessary and required by the local authorities to meet
Municipal and other byelaws, regulations in force. The Contractor shall provide all labour,
equipment, and materials etc., required for the performance of the tests.

6. SITE INFORMATION:

All information, levels and dimension given in the quotation drawings relating to site conditions
are given in good faith; the contractor shall, however, make his own independent inquiries and
verify the same. Any claims for extras on account of any deviations or incorrectness of above
referred information, levels etc., shall be considered as inadmissible.

7. SITE INSTRUCTION FILE:
The Contractor shall maintain a Site instruction file or Triplicate book at the Site office. All
instruction received from the Architect and the Client/Banks Representative relating to the Work

shall be retained in the file.
8. PHOTOGRAPHS:

10



Besides submitting progress charts, reports, etc., the Contractor shall submit progress
photographs as directed by Bank’s representative, every week.

9. PROFESSIONAL INTEGRITY AND TEAM SPIRIT:

It is the intent of Bank that this Project will be executed in a spirit of teamwork and full
professional integrity. The Contractor shall fully co- operate with all agencies concerned to fulfill
this objective.

10. QUALITY ASSURANCE AND CONTROL PROGRAMME:

The Contractor shall establish an effective quality control system at the site and implement the
same through an independent team consisting of the Contractor's Representative and qualified
and experienced engineers and technical personnel to enforce quality control on all items of the
Work and the Project at all stages. Any low quality material/unskilled workmanship is observed
during the work, contractor shall immediately remove such material and rectify the work.

11. FIRE PRECAUTIONS:

The Contractor shall take all precautions and preventive measures against fire hazards at the
site and shall assume full responsibility for the same.

12. DRILLING, CUTTING ETC:

All cutting and drilling of walls or other elements of the building for the proper entry/installation of
inserts, boxes, equipment, etc. shall be carried out using electrically operated tools only. Manual
drilling, cutting, chiseling, etc. shall not be permitted. No structural member shall be cut or
chased without the written permission of the Architect/Bank. Cutting and drilling of
structural members shall be carried out using vibration free diamond wire sawing and
diamond drilling only with prior permission from the Architect/Client/Bank. The Costs for
procurement and using such equipment are deemed to be included in the Contract and no extra
costs will be paid.

13. BILLING :

The contractor shall submit the bills for payments along with detailed statement showing the
actual works carried out different heads of items in the format specified by the clients/ the
Architect. Bills submitted in any format other than that specified below by the clients shall not be
considered.

BILL FORMAT
Quoted Description of item (At [Units|Quoted Executed Rate% work |Amount
item No. least 2 lines) Quantity Quantity done

The contractor should mention details of net payments received till the bill date. Each
bill / Invoice should be as per various applicable tax regulation and should also have all
applicable tax registration numbers.
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NOTE: ALL QUANTITIES IN THE BILL SHOULD BE IN CUMULATIVE.

ALL MEASUREMENTS SHOULD BE IN THE ORDER OF QUOTATION SEQUENCE.
AND STRICTLY IN THE BELOW MENTIONED FORMAT ONLY.

MEASUREMENT FORMAT

Quotation |Description of item & Location |Nos.LengthBreadth / [HeightQuantity|Remarks
item No. against each Measurement width
taken

Each invoice / bill should be submitted in hard and soft copies in duplicate to the
architect.

The format of invoice / bill in soft copies should be same as mentioned above and should be
done in

Microsoft Excel. (Only one file should be created with different worksheet for the invoice and
measurement.)

14. INSURANCE

The contractor shall ensure that workmen employed by him for execution of work are suitably
covered against Workmen Compensation Act and that all liabilities arising out of workmen
Compensation Act, ESIS and other legislative enactment applicable to such works and
workmen shall be to the Contractor’s account.

15. Wherever required, the Bank/Architects shall instruct for supply of items if erection of mock
up, as the case may be, and upon approval of the same, the items shall be fabricated and
completed by the Contractor (with or without modifications as the Architects shall instruct). No
extra amount will be paid regard shall be final and binding.

16. In case the local authorities such as ward office raise objections about debris disposal etc.
the contractors shall solve the matter at their end, without involving or putting financial liability
on the Clients. However the Client will make necessary arrangement for stacking the debris
temporarily before disposal.

17. Figured dimensions are in all cases to be followed and in no case should they be scaled.
Large scale details take precedence over small scale drawings. In case of any ambiguity,
conflict of interpretation, generally the provisions giving more vigorous interpretation shall
prevail and the bank’s /Architects decision in this regard shall be final and binding.

18. The Architect will not certify any application for payment to any contractor if there
are: * Defective items of work still uncorrected.
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» Any claims or liens filed against the contractor for failure to pay materials, labour on
sub-contract amount due or reasonable evidence that indicates probable filing of such claims.

« Damage to another contractor.

* A reasonable doubts that the contract cannot be completed for the balance than
unpaid.

When the works are complete in all respect, the contractor shall intimate in writing to the
Architect and the Client to enable the Client to take the possession of the same. The work shall
not be considered virtually complete until the Clients and the Architect have jointly inspected the
work and certified in writing that this has been completed.

19. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in bill of quantities are intended to cover the entire work indicated in the
drawings but Bank reserves the right to execute only a part or the whole or any excess there of
without assigning any reason therefore.

20. DATUM

All levels shown in the drawings are to be strictly adhered to subject to final Confirmation by the
Bank/ Architect.

21. CLEARINNG SITE AND SETTING OUT WORKS

The contractors shall set the works and shall be responsible for the true and perfect setting out
of the work and for the correctness of the positions, levels, dimensions and alignments of all
parts thereof. If at any time, any error shall appear during execution of any part of the work, the
contractor shall at his own expenses rectify such error to the satisfaction of the Bank /Architect.
The contractor shall further set out works to the alternative positions at the site until one is finally
approved and the rates quoted in his quotation should include for this and no this account will
be entertained.

22. REMOVAL OF IMPROPER WORK

The Bank shall during the progress of the work have to order in writing time to time the removal
from the work within such reasonable time to time as may be specified in the order of any
materials which in the opinion of the Bank/Architect are not in accordance with specifications or
instruction, the substitution or proper re execution of any work executed with materials or
workmanship not in accordance with the drawings and specification or instructions. In case the
contractor refuses to comply with the order the Bank shall have the power to employ and other
agency to carry out then work and all expenses consequent thereon or incidental thereto as
certified by the Bank/ Architect shall be borne by the contractor or may be deducted from any
money due to the contractor from his liability in respect of unsound work or dad materials. No
certificate which may be given by the Architect shall relieve the contractor from his liability in
respect of unsound work or bad materials.
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23. MEASURREMENTS

Before taking any measurements of any work the Bank/ Architect shall give notice to the
contractor. If the contractor fails to attend at the measurements after such notice or fails
countersign or to record difference within a week from the date of measurements taken by the
Bank /Architect’s is final and binding on the contractor and the contractor shall have no right to
dispute the same.

24. PAYMENTS

The contractor shall prepare all bills in the format as prescribed by the Bank /Architect. Numbers
of interim bill are as stated in Instructions to tenders:

The RA Bill should be based on item rates and will be paid on actual work done on site (% of
work done).

No advance payment will be made to the contractor.

The bills in proper forms must be duly accompanied by detailed measurements in support of the
guantities of the work done and must deductions for all previous payments, retention money etc.
The Bank /Architect shall issue a certificate after due scrutiny of the contractor’s bill starting the
amount due to the contractor from the Bank and the contractor shall be entitled to payment
thereof within the period of honoring certificates named in these documents.

The amount stated in an interim certificate should be total value of work properly executed less
the amount to be retained by the Bank.

The Bank will deduct retention money and it will be kept as interest free up till defective liability
period.. The refund of retention money will be made as specified in these general conditions of
contract elsewhere.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payment for work actually done and completed and shall not preclude
the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away
and taken and reconstructed or erected or be considered as an admission of the due
performance of the contract or any part there-of in any respect pr the accruing of any claim nor
shall, it concluded determine or effect in anyway the power of the Bank under these conditions
or any of them as to the final settlement and adjustments of the accounts or otherwise or in any
other way or effect the contract. The final bill shall be submitted by the contractor within one
week of the date fixed for completion of the work or of the date of certificate of completion
furnished by Architect/Bank and payment shall be made within three months.

25. FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the Bank/ Architects.
Payment of final bill shall be made after deduction of Retention money as specified elsewhere in
these conditions, which sum shall be refunded after the completion of the Defect Liability Period
after receiving the Bank’s/ Architects Certificates that the contractor has rectified all defects to
the satisfaction of the Bank/ Architect. The acceptance of payment of the final bill by the
contractor would indicate that he will have no further claim in respect of the work executed.

26. PREPARATION OF WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and
defects put right. On completion the contractor shall inform the Bank /Architect that he has
completed the work and it is ready for inspection.

On completion of the contractor shall clean all windows and doors including the clearing and
oiling if necessary, of all hardware inside and outside all floors, staircase and every part of the
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Premises. He will leave the entire Premises/ furniture neat and ready for immediate occupation/
use and to the satisfaction of the Client /Bank.

27. CLEANING OF SITE.

On completion of the works the contractor shall away and remove from the site all constructional
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the
works clean and in workmanlike conditions to the satisfaction the Bank /Architect. Te contractor
should clean site for be debris and other waste material on daily basis and keep the
environment healthy, no extra payment will be made on that account. The site is located in
Head office and utmost care is to be taken while executing the work. The site shall be cleaned
everyday so that no inconvenience is caused to the office staff.

28. ESCALATION:

The rate quoted shall be firm throughout the tenure of contractors (including extension of time,
any granted) and will not be subject to any fluctuation due to increase in cost materials, labour,
taxes, octroi, or any other new taxes, levies etc.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances. Delay due to
non-availability of labour at any point of time during execution will be at contractors
account and client will not entertain any claim (extension of time period) for the same.
30. Guarantee for water proofing of toilet:

Contractor shall provide guarantee for waterproofing of toilet slab for 05 years from the
completion of virtual work. It shall be submitted on non —judicial stamp paper of required amount

stating that any seepage/leakage happens during guarantee period, contractor will be liable for
the same and shall attend the complaint and rectify the same on priority.

Name of Contractor with seal & signature

Date :- Place :-
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1. CONVERSION.

MODE OF MEASURMENTS

For conversion of any measurement system, the resultant figure shall be taken up to two digits
after decimal point. Third digit shall not be taken into account.

2. MEASUREMENT

The Area shall be measured in square meter.
The Running Length shall be measured in running meter.

Sr.

NoO Items Mode of Measurement
A FOR CIVIL WORK
Flat area measurement of floor. In case of Irregular the
1 [Flooring measurements will be done as per installed area and wastage will not
be considered.
_ Flat area measurement of elevation — Length of wall multiplied by its
2 Brick Wall

height.

3 Windows / Grills

Clear area over one face inclusive of frame shall be measured. Hold
fasts and portions embedded in masonry or flooring shall not be
measured.

4 |Staircase flooring

Running length of the Tread — Per running length shall include cost of
Tread & Riser.

Flat area measurement of elevation. The gross area cladded will be
measured. No deduction will be made for gaps up to one centimeter

5 (Cladding between the panels. No separate measurements will be done for
irregular shapes.
6 Flush door Flat area measurement of elevation.

7 'Windows Sills

Running length of the Sill.

g [Pantry Platform

Running length of platform measured at center.

FOR INTERIOR FURNITURE WORK

1 |Wooden Partition

Flat area measurement of elevation. NOTE: The partition height shall
be measured up to bottom of false ceiling and framing members/ ply
going above shall not be measured.

Boxing

‘Wall Paneling /

Flat area measurement of elevation: The gross area paneled will be
measured. No deduction will be made for gaps up to one centimeter
between the panels. No separate measurements will be done for
irregular shapes.

3 |Entrance Door

Number of unit. / sqft / Sgm.

4 |Storage Unit

Flat area measurement of elevation

S Tables

Number of units / running length
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6 |Counter/Working Running length of platform measured at center
platform
7 False Ceili Flat area measurement only — no running length measurement if the
alse Lefling width/ is less than 1'0” i.e. 300 mm.
8 [Center/ Counter Number of unit
Table
° Sofa /Seating Unit  |Running length of seating unit measured at center or as per BOQ unit
10 Display / Pin-up Flat area measurement of elevation.
Boards
11 |Vertical Blinds Flat area measurement of elevation.
12 o ‘ The actual area covered by the carpet shall be measured. No extra
arpe shall be allowed for wastage.
13 o Flat area measurement, openings to be deducted, jambs to be added.
Wall Painting

In any case the measurements will not be done in Rft / Rmt.

Important Note: Before Quotation contractor should Clarity the mode of measurement
discrepancies. No correction and claim will be entertained afterwards. In case of extra
items contractor should get the approval for mode of measurements before quotation of

rate.

Date :-

Name of Contractor with seal & signature

Place :-
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SPECIFICATION OF MATERIALS

All the material to be used shall be from the list of ISI approved Brand. Any
deviation from this shall be got approved from Architect/Owner, the contractor
shall submit samples of materials used for verifications and produce Bill in
original.

1. | SAMPLES After receipt of the bids but prior to award of the
contract, bidder shall, upon notification from owner
submit samples of materials he intends to use. The
owner shall reserve the right to evaluate the sample
.- | with regard to the specification before award of work.

Samples as directed by the Architect/Owner for

various
items shall be prepared/brought for approval without
any cost.
2. |PLYWOOD ._| Plywood should be Termite and Powder proof.
3. | GLASS . | Glass shall be toughen & float glass of Modi Guard
" | company.
4. | TIMBER Province (C.P.)/Ghana best quality. It shall be well

seasoned, uniform in color, free from sap wood,
wares, free from large and loose knote, cracks,
shakes

and other defects. All wood shall be treated for anti
termite treatment with two coats of solingnum paint
and two coats of fire retardant paint.

5. | HARDWARE Hinges, Handles, Stoppers, Stays etc. wherever
required shall be brass/stainless steel of approved
shape and size only.

6. | UPHOLESTRY Fabric or upholstery material wherever called for shall
be of the colour, texture and manufacture approved
by the Architect/Owner.

7. | WORKMANSHI The work involved calls for high standard of
P workmanship and shall be carried out and completed
in the best possible manner keeping modern trend of
artistic finishes and designs in view so as to make the
entire work/furnishing aesthetic looking, keeping in
:- | harmony with other furnishing in the area

8. | DIMENSIONS & The dimensions mentioned in the schedule of
JOINTS guantities and drawings are approximate. The
contractor may suggest small deviations in the
dimensions so as to make the individual items as also
the entire job functionally sturdy, comfortable as well
as aesthetic in

look. The final decisions regarding sizes of various
members and working dimensions etc. will however to
be taken at the time of approval of sample. The
contractor should take actual dimensions available at
.- | site before fabrication. The joints shall be perfect and
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sturdy and shall preferably be machine made and
assembled with approved quality synthetic glue. The
structural design of different members and also the
items as a whole shall be sturdy and capable of with
standing the various loads likely to be subjected to in
day to day use.

9. | ADDITIONAL The contractor shall provide additional members
MEMBERS AND wherever necessary for providing door, openings, cut-
FIXTURES outs, etc. to facilitate fixing of light fixtures, plug

points,

air-conditioning supply and return grilles etc. The work
includes cost of fittings and fixtures & fixing the
various

items in position in floors, walls, ceilings etc. in the
building in accordance with two drawings of as
directed by the Architect/Owner. It will be also
necessary to make holes, chases, etc. in floors,
walls, ceilings, R.C.C. etc. as may be required for
fixing the partition. The contractor shall allow for such
provisions in his quoted rate. It will be deemed that
while quoting rates the contractor has taken into
account all foreseeable contingencies which will
include making good disturbed floors, walls, ceilings,
etc. to their original condition.

10. | POLISHING All visible T.W. members shall have lequare polish,
other surface may have French polish as directed
.- lcomplete.

Name of Contractor with seal & signature

Date :- Place :-
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LIST OF APPROVED MAKES & GENERAL SPECIFICATION

SR.
NO. ITEMS PRODUCT
1. TEAK WOOD Only Seasoned Timber to be used

FOR EXTERNAL USE

1% quality Ghana Teak Steam beach Wood, as suggested in details

specifications brown in color without knots, joints & bend wood.

FOR INTERNAL USE

1% quality C.P. Teak Wood, as suggested in details specifications without

knots, joints & bend wood.

FOR WOODEN BIDDING

1% quality either Ghana Teak Wood, or Steam beach. wood as specifications in

detail specification of each item.

2. |GLASS
1. Glass Modi float / Saint Gobain & frosting effect is provided wherever it is specified
2. Mirror Modi float / Saint Gobain Only
3. HARD WARE
1. Adhesives Fevicol SH / Bluecoat Plus Only
2. Floor spring Ozone / Everite / Godrej / Ebco
3. Door stop Ozone / Efficient Gadget Only
4. Locks Efficient Gadget / Ebco / Godrej / Dorset
5. Hinges C.P fittings C.P polish or good qualities/ Heavy Duty/ on design approval.
Hettich / Godrej / Ebco
6 Stoppers, Aldrap, o _
Knobs C.P polish fixtures/ Heavy duty/ M.S powder coated/ on design approval
7.Drawerchannel E.F.G or equivalent, Telescopic fully extended.
Key board drawer channel,
Telescopic channel, Cable | EBCO / Ozone / Hettich
organizer
8. Screw ‘GKW’ / RK
9 Masking tap Abro Tape / ABRD Tape
10 Door closer Ozone / Hyper / Doorway / Hettich
11 G.I fittings Tata.Zenith
Preservative Termisil
4. PLYWOOD, PARTICLA
BOARD, M.D.F IS 303 BWR grade for INTERIOR work and IS 710 compliant for exterior work.
1Commercial ply wood & I.S.1 Approved (Kama Ply / Silicon Ply / Archied Ply / Samrat Ply as suggested
B.W.P. by Consultant)
5. LAMINATE Royal Touch / Archid / Sunmica / Royal Crown / Samrat or as suggested by
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Consultant & Bank

6 |[PAINT & POLISH
1. Polish N.C. clear Lacquor polish Duco / Asian Melamine as specified
7. |PAINTS
1. Paint Nerolac / Asian paint / Burger / I.C.I
2. Cement base paint Snow cem plus
8. JALLUMINIUM
1. Aluminum sections 12 G Jindal/ Hindalco or eq.
2. Powder coating 50 microns
9. |GYPSUM BOARD CEILING _ - _ _ _
e PARTITION Indian Gypsum Specifications materials, Saint Gobain, Gyproc etc.
10. VITRIFIED & CERAMIC Kajaria / Johnson / Somani Company as followed by serial code mentioned by
FLOORING Architect.
11. P.V.C CARPET Duraturf company
12. VERTICAL BLINDS Neon / Aerolux
13. MINERAL FIBRE CEILING | Armstrong / Saint Gobain
14. |CEMENT Ultratech / Ambuja
15 Cladding Z.Black granite slab cladding 12" thk around main door and fixed glazing on
two sides and on the top.
16 Glass for fixed glazing of 12 mm thickness ( As spe.c.ified) for fixed glazing and 12 mm thicknesi for.
the front and the main door .maln door.& 8 mm for partition Toughened Plain / Frosted as specified .in
item
17 |Aerocon Partition Hydrabad cement

Note: In case of non -availability of any material of specified make, the alternative should be used only after due approval

architect or bank.

The last decision of the choice of any of the agency rest with Interior.

All unexposed wooden surface to be protected with good quality enamel paint or polished.

All Dimensions given are for considerations can be changed as per site dimensions. All ply

particleboard & wood surface shall be treated by anti termite treatment at site. All hardware / color

shade shall be approved by site in charge or interior.

For all items only exposed elevation measurement shall be taken for bill amount hidden

supporting members of furniture / supporting member of partition will not be taken in to account

Date :-

Name of Contractor with seal & signature

Place :-
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