TENDER NOTICE

Undersigned invites sealed limited tender from empanelled contractors (Except for
contractors where tender are terminated) of our zone for Furnishing work and
electrical work of Branch at:

AJNALA ROAD BRANCH | SITUATED AT AJNALA ROAD, Amritsar

Tender documents will be issued from our Zonal Office i.e. SCO 113-114-115, Master
Tara Singh Nagar Market, Near BSNL Exchange, Jalandhar or can be downloaded
from UCO Bank website: www.uco.bank.in, and to be submitted along with a fee of
INR 500/- (Rs. Five Hundred Only) in the form of Demand Draft favouring UCO Bank.
Opening date of Tenders receiving is 02.12.2025 and last date of receiving Tenders
will be 08.12.2025 till 5:00 P.M. Tender will be opened on 09.12.2025 at 11:00 AM at
our Zonal Office, i.e. SCO 113-114-115, Master Tara Singh Nagar Market, Near BSNL
Exchange, Jalandhar.

Assistant General Manager

To
M/s




ONLY EMPANELLED CONTRACTORS OF UCO BANK AT JALANDHAR ZO CAN APPLY

ISSUED TO M/S

TENDER DOCUMENT

FOR

FURNISHING OF
UCO BANK
AT

AMRITSAR (ATNALA RAOD)

OFFICE OF THE
ASST GENERAL MANAGER
UCO BANK, JALANDHAR

ARCHITECTS:

GURDEV GROUP OF ARCHITECTS
SCO 1094-95, SECTOR 22-B,
CHANDIGARH - 160 022

PHONE: 0172-2712201

MOBILE: 094170-08450

Date of submission of tender: 08.12.2025 upto 02.30 PM
Date of opening of tender: 09.12.2025 upto 03.00 PM
(Tenders to be submitted in the office of AGM, UCO Bank, Z.0., Jalandhar)




DETAILS OF TENDER

TENDER FOR THE FURNISHING OF UCO BANK AT AMRITSAR (AJNALA RAOD)

1. Details of work to be done

2. Form of Contract
3. Earnest Money
4. Period of contract /

time of Completion

5. Liquidated damages for non-:
completion of work in time

6. Defect Liability Period
7. Retention amount for 12 months:
8. Period of submitting of
Final bill.
9. Mobilization Advance /

Secured Advance

Asst General Manager, Uco Bank,
JALANDHAR.

Interior / Furnishing & Allied
electrical works for Uco Bank, at AMRITSAR
(AJNALA RAOD)

ltem wise rate

Rs. 26,000/- (Twenty six thousand only)
in form of Demand draft in favour of
Uco Bank payable at JALANDHAR.

30 Months

1.0% of the contract value per week
subject to a max of 10% of the
contfract value.

12 months (Twelve months) from the
date of virtual completion as certified
by Architect / employer.

8% of the total bill.

15 days form the date of completion.
No. Mobilization Advance / secured

Advance will be given to the
Contractor.




TENDER FOR THE FURNISHING OF UCO BANK AT AMRITSAR (AJNALA RAOD)

GENERAL CONDITIONS

The Conftractor shall sign each page of this tender.
Payment to the Contractor Agency shall be made as per actual work done at site.

Quantity of work may increase or decrease at site as per requirement, which shall not
affect the rates quoted by the contractor.

Furnishing works including electrical works etc. shall be done to the complete
satisfaction of Bank and Architect-in-charge.

All teak / Cedar wood / rubber wood to be used should be knotless which is to be
polished with all background surface preparation coarses maintaining the visibility of
wood grains.

The rates to be quoted shall include the cost of material, labour charges, carriage,
sales tax, or any / all other taxes any required hardware etc.

The contractor agency shall keep particular vigil on his workers / carpenters / painters
etc. to maintain very good workmanship of all items, failing which no payment shall
be made and no claim of material / labour used shall be made to him in any case,
and the same work shall be executed by him again without charging any extra cost.

All rates shall be quoted in words & figures & any cutting over writing shall be signed.

All items to be executed as per drawings, if any change is required, the same shall be
brought to the notice of Architect-in-Charge.

. Any fender / quotation containing clerical or arithmetical mistakes shall be rejected.
. Any addition, alteration or correction shall be signed and stamped properly.

. Confractor agencies are advised (before quoting the rates) to inspect the site of the

proposed work. He must go through all drawings and specifications and documents.

. The Bank reserves the right to accept / reject any tender / quotation without

assigning any reason.

. The Contractor agency should have already executed works of furnishing interiors &

exterior, civil works of very good workmanship.

. Quality of material and workmanship rejected by the Architect / Concerned

Authorities shall be removed immediately by the confractor and rectified / replaced.

. No advance payment shall be made to the Confractor on supply of any material

supplied at site for execution. Payment shall only be made on execution of any
concerned / particular item.

. The rates shall include the cost of coat of anti termite treatment on all wooden frame

work and all commercial ply / board used for partitions and paneling, furniture etc.
The contractor/s shall have to dismantle & dispose the existing false ceiling, counters,
tables & partitions within the quoted cost of the total furnishing works.

. Rates for partitions, paneling, wall cladding and false ceiling shall include cutting and

making good of necessary cut-outs/chiseling to be made for electrical conduits,
switch boards etc.




20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

. Bank shall not be responsible for any lose or damage to the contractor/labour due to

any natural calamity during the course of construction. Contractor is liable to make
good all the damages if any, fill the work is completed and handed over to the Bank
authorities.

Any payment to the contractor on account of execution of work, whether it is running
payment or final, shall be verified by the Architect-in-Charge.

Unless, otherwise mentioned all materials to be used shall be |.S.I. marked. Failure to
do so, the work may be rejected and in that case contractor shall have to remove
the defective materials and replace / re-do the work for which no claim shall be
entfertained.

The total work shall be supervised by the Architect-in-Charge and Bank authorities
and he/she shall be kept fully informed by the contractor regarding the progress of
work.

Bank may award the work in part or whole to a single party or any other party.

It may please be noted that the Bank is not bound to allot the work to the lowest
party. And as such, the allotment of work shall be based on workability of rates
quoted by the contractor on account of quality work.

The bank reserves the right to reject any or all the tenders without assigning any
reason whatsoever.

The earnest money deposited shall not carry any interest and will be refunded to the
unsuccessful fenderers.

Earnest money paid by the contractor shall be forfeited by by the Bank if contractor
fails to undertake the job if he is communicated about acceptance his rates/tender.

The contractor shall take all the necessary precautions while working and to safe
guard adjacent property, Bank's property, Bank’s Employees, and traffic persons.

All the rates quoted are inclusive of removal of existing counters, partitions, wiring,
rubbish/ debris collected during the progress of work, rejected materials efc.

The confractor shall not directly or indirectly sublet the work to other party without
written permission of the Bank.

The guantities mentioned in schedule are provisional and likely to increase/decrease
to any extent or may be omitted thus altering the aggregate value of the contract.
No claim for loss of profit / business shall be entertained on this account.

The Bank reserves the right to distribute the work for which quotations have been
called, among more than one partfies, if found necessary. No claim in this respect
shall be considered and the confractor agrees to cooperate with other agencies
appointed by the Bank.

All the workers of the contractor must be properly covered by an insurance policy
under "Workman's Compensation act” and “Fatal Accidents Act”. The contractor at
his own expenses arrange to effect and maintain until the virtual completion of the
contract, insurance policy in the joint name of Bank and the contractor against this
risk to be retained by the Bank until the virtual completion of the work, and indemnify
the Bank from all the liabilities arising out of such events. In case of delay, contractor
shall arrange to extend insurance policy fill work is completed.




34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44.

All the work should be completed within the specified period in the tender. If the work
is delayed due to the reasons beyond the control of the contractor, he should keep
infimating the Bank explaining, therein the reasons for such delays, immmediately and if
in the opinion Bank's authorities the delay is justified, the confractor shall be granted
extension in time limit.

The confractor shall furnish well in fime before work commence at his own cost,
colour samples, samples of materials or workmanship that may be called by Bank'’s
Architect / Engineer for approval. Rates quoted shall cover for such preliminary work.

All the glass panes, door handles/ hinges, electric fittings, fans, furniture, records, floors
etc. are to be thoroughly cleaned after the work is completed.

The rates quoted by the confractor shall be firm throughout the duration of contract
(including extension of time if any granted) and will not be subject to any fluctuation
due to variation in cost of material and labour.

Conditional tenders are liable to be rejected.

The successful tenderer is bound to carry out any item of work necessary for the
completion of the job even those such items are not included in schedule of
quantities.

If in any case of work required to be abandoned, the contractor shall not be enftitled
for any claims and he will be paid as per the actual work done fill that period, if
deemed fit.

Decision of the Bank shall be final and binding on any matter connected with the
work. The matter of any dispute shall be decided after mutual discussions based on
the terms and conditions of this contract. However, if the matter can not be resolved
then the same shall be referred to the respected qualified person in agreed to both
the parties and his opinion shall be binding on both the parties. However, this is
precourse to any legal action in this regard.

If at any stage during the progress of work, it is observed that the contractor is not
progressing the work with due diligence, care of lagging much behind the schedule
or fails to gear up the work despite instructions from Bank’s Architect, the Employer
(Bank) reserves the right to terminate the contract with 7 days notice. In such case
the contractor shall be liable to pay the Employer any exira cost involved for the
completion of the said work and will not obstruct any way in completing the work
through other agency. After completion of entire work the contractor shall be paid
for the actual work executed by him at the quoted rates after deducting any claims,
damages. In case of such termination the security deposit held by the Bank will be
forfeited.

Contractor shall follow all rules / regulations in force and should posses the license for
employing labour and also follow all safety measures, labour bye laws and shall be
responsible for any lapse.

At any stage i.e. during the execution of work, any kind of change reqd. whether it is
in design or specification, the same has to be in-corporated by the contractor.

CONTRACTOR UCO BANK




TENDER FOR THE FURNISHING OF UCO BANK AT AMRITSAR (AJNALA RAOD)

FOR FURNISHING WORK TO BE USED.

DESCRIPTION

a) Board / Ply

b) Laminate

c) Door Closer / Floor spring

d) Drawer & Keyboard, Slide
Rails

e) Glue for fixing commercial
Board / Laminate

f) Glass

9) Mortice Latch & Lock

h) Multi-Purpose Locks

h) Vertical Blinds

i) Tapestry/leather foam

i) Aluminium Sections

k) False Ceiling

1) Synthetic Enamel

m) Emulsion Paint/Plastic Paint

BRAND

Century(Sainik), Green Ply(Ecotech), Archid
Ply.

Sunmica, AICA, Formica, Merino,: Tmm th.
Everite, Doorking, Nitco, Everest.

Becker, Ebco, Ozoe, Hiwin (Telescopic)
Fevicol, Jeevanjor (Pidilite)

Triveni, Modi Float, Saint Gobain, Asahi.
Godrej, Harrison.

Harrison, Godrej

Vista Levelor / Mac.

Harmony, Vimal, Bhor or as approved
Jindal/Mahavir/Hindalco

India Gypsum, Saint Gobain, Kingston,
Armstrong

Asian, Nerolac, ICI, Berger

Asian, Nerolac, ICI, Berger

SPECIFICATIONS / BRANDS / MAKE OF ITEMS

FOR ELECTRICAL WORK TO BE USED.

- SFU/MCCB/ Change over switch/DB
- Voltmeter/Ampere meter
- Armored Cable
- PVC Insulated Wires
- Telephone cable
- Data cables & 1.O's
- Modular switch / socket / call Bell / MCB's
- Light fittings & Lamps LED
- Ceiling fan/Wall bracket fan/Exhaust
fan

CONTRACTOR

L&T/Legrand/Anchor/Havells.
AE/L&T.

Gloster/ CCl/Polycab/Parkash.
Finolex/R.R.Kabels/Polycab/Havells.
Finolex/R.R. Kabels/Delton/Havells.
Lucent /D-link.

North west/Havells/Anchor Penta.
Philips/Crompton/Wipro/Syska.
Crompton/Orient.

UCO BANK




TENDER FOR THE FURNISHING OF UCO BANK AT AMRITSAR (AJNALA RAOD)

NOTE: Please note that the payment shall only be released, if the work is done as per

specifications mentioned,

S. DESCRIPTION QTY. | UNIT RATE AMOUNT

No.

(RS)

A. FURNISHING WORKS:

1(i) | Providing & Fixing false ceiling at 9’-0” ht. (as per 600 Sqft.
drg.) of India Gypsum Ltd. (GMFSC-4.1) using
12.5mm thick Gypboard, paper tape, jointing
compound, G.I. Sections marked “Gypsteel” to be
placed at 4’-0” C/C in one direction and at 1’-6"
C/C in other direction. The false ceiling shall be
finished properly after cutting / making holes for
fixing light fixtures including three coats of oil
bound distemper paint etc. complete as per drgs.

ii Making Cove in Gypsum Board Ceiling 110 Rft.

(i) | PPGI METAL SHEET FALSE CEILING:| 580 Sqft.
Providing & fixing in position false ceiling in
Armstrong 600 x 600 mm PPGI Metal microlook
lay-in standard perforated tiles silhouette 38 made
of 120 gsm pre-painted galvanised iron, Grade-GPL
as per 1S277 (2018) with coating durability as per
IS 4246 color as approved by Bank/architect with
15mm exposed grid system (Grid frame shall
have black groove at bottom) by Armstrong Co.
with suspenders. Making necessary framework for
A.C. ducting, if any, and necessary cutouts for
diffusers and light fittings, taping and finishing to
proper line & level, including making grooves and
trap doors for A.C unit

2 | TOUGHENED GLASS DOORS & PARTITION (for
entry):

Providing & fixing 12 MM thick toughened glass for
door and fixed glazing, with complete patch fittings
such as handles, lock and L-brackets etc. The job
shall also include etching design/film.

i Entrance glass. 330 Sqft.

ii Floor spring for toughened glass 3 Nos

3 Providing and fixing Aluminum frame partition
made of internal frame of 1 " x 2.5” Alum.
sections placed at 2-0” c¢/c vertically and
horizontally finished with 6mm thick Bison
Board/commercial ply on both sides finally finished
with 1.00 mm thick laminate on both sides with
horizontal grooves. These partitions shall have 5.00
mm thick glass (etching as per design) above 2’-6"
ht. or 4’-0” ht with beading 2"x1 1/2” . The rate
of partition shall include providing & fixing door in
partitions made as per the specifications of
partition, but with complete hardware required
such as latches, stopper. The low ht. partition shall




have rubber-wood / teak-wood gola of size 3" x 34"
which shall be polished as per shade reqd.

3(i)

Low ht. partitions with 12 mm thick glass.

90

Sqft.

(ii)

Full ht. partitions with/without 5 mm thick glass.

300

Sqft.

(i)

a) Cash-Cabin’s pts (7’-3"” high)

80

Sqft.

(iv)

b) Cash cabins’ as well as single windows’ front
ptn. with 12mm th. Glass.

30

Sqft.

(v)

Partition in strong room.

70

Sqft.

(vi)

Rear partition.

30

Sqft.

(vii)

Cost Mortice locks (with handles)

No

(viii

Cost of Multipurpose locks for storages, drawers
etc.

No

(ix)

Cost door closers.

No

(x)

Cost floor springs.

No

(xi)

Cost of Knight Latches

= oA

No

4(i)

P/F wall paneling on soft Alum. frame sections
1"x2" placed @ 2'-0"” c/c horizontally & vertically @
1’-0” C/C, finished with 6mm thick commercial
ply/Bison board finished with 1.00 mm thick
laminate as per design, the paneling shall be closed
with 2” x 1" rubber / teak / nu-wood beading

890

Sqft.

(i)

Pin-up board finished with cotton cloth & rubber
wood beading.

50

Sqft.

5(i)

Banking Counters with 1'>" thick post-form
factory made Tops:
Providing & fixing Banking Counters (SW) as per
design, 2’-6” ht. & 3’-3” ht. (2 heights). The
banking counters shall have the provision to adjust
the key board, drawer, storage complete (full
length & width) shelf for CPU at bottom and foot
rest. The banking counters shall be made of 19mm
thick commercial board, with rubber -wood Gola of
size 12 "x 34 ", which is to be polished as per color
scheme. The counter shall be finished externally
and internally with 1mm thick laminate of approved
shade / colour, handles, magnet catchers, hinges.
Inside of drawers, storage cabinet portion shall
also be finished with 8mm thick laminate of
approved color.

4.5

Rft.

Tables with 12" thick post-form factory made
Tops: Providing
& fixing office tables with/without drawer and
storage below of size 2'-41>" (wide) or as
mentioned, 2’-6” (high) with the provision of key
board, with sliding channels of Ebco, complete (full
length & width) shelf for CPU at bottom and foot
rest. The table shall be made of 19mm thick
commercial board; 1mm thick laminate on (inside
& outside) with rubber -wood gola of size 1 2" x
3/4 " polish, side golas etc., with hardware such as
hinges, catchers and handles. Inside of tables,
drawers, storage cabinets shall also be finished
with 8mm thick laminate of approved color.

18

Rft.

Side Rack with 1'2" thick post-form factory
made Tops:
Providing and fixing side rack, 2'-3” ht. as per
design. These racks shall have two drawers with

12

Rft.




storage below and be made of 19mm thick
commercial board; 1mm thick laminate (inside &
outside) with rubber -wood gola of size 1 2" x 34"
polish, side golas, handles, catchers, hinges etc.
Inside of drawers, storage cabinet portion shall
also be finished with 8mm thick laminate of
approved color.

Storage with 1'»2"” thick post-form factory
made Tops:
Providing & fixing storage along wall 1'-6" deep
made of 19 mm th. Comm. Board & 1 mm th.
laminate, (inside & outside) complete finished with
golas/margins, handles, hinges and catchers, front
openable shutters, as per requirements / design /
drg. Inside of drawers, storage cabinet portion
shall also be finished with 8mm thick laminate of
approved color.

300

Sqft.

Providing & fixing G.I. sheet on backside of storage
cabinets.

Sqft.

Cash Counters with 1'%2"” thick post-form
factory made Tops:
Providing & Fixing Cash - counters 2'-9” wide,
with two levels i.e. 2-6” & 4’-0” ht. The lower
portions top & all other exposed surface shall have
1mm thick laminate (inside & outside) and
golas/margins. The lower portion on cashier side
there will be provision of 3 nos. drawers with
sliding channels of Ebco. for cash, stationery, key
board, etc. rubber -wood beadings / gola etc.
Inside of drawers, storage cabinet portion shall
also be finished with 8mm thick laminate of
approved color.

4.5

Rft.

10

Manager Table with 112" thick post-form
factory made Tops:
Providing & fixing Branch Manager table 2'-6" ht.
with rubber-wood Gola of size 1 2" x 34"”. as per
drgs. having drawer/s, storage cabinet, key board,
with sliding channels of Ebco, foot rest, space for
CPU & Monitor, all as per drg. / design, the table
shall be made with 19mm thick com. Board
finished with 1 mm thick laminate (inside &
outside) hardware, such as handles, catchers,
hinges etc. shall be shall be provided as per
requirement. Inside of drawers, storage cabinet
portion shall also be finished with 8mm thick
laminate of approved color.

Rft.

11

Providing & fixing writing stand of size 3-0" x 1'-
0” x 1'-7 %" high (face area) as per design drg.
Made of 19mm th. Com. Board, 1 mm th. Laminate
with rubber wood lipping etc.

Rft.

12(i

Providing & fixing notice board of size 2’-6"x 4'-0"
finished with ivory colour 1mm th. laminate, 1”x1"
th. rubber wood beading on all sides.

No

(i)

Providing & fixing soft boards of size 3'-6"x 2'-0”
(covered with openable glass shutters) on 10mm
th. comm. ply 12mm th. soft board finished with
cotton fabric , 1"x2” rubber wood beading.

No

13

Providing & Fixing cheque drop box and complaint

No




box of size 18" x 27" as per detail.

14

Painting work on walls & cemented ceiling (in
ground floor & basement floor) with oil bound
distemper paint and enamel paint on shutters and
grills.

2500

Sqft.

15

Providing & laying texture paint.

300

Sqft.

16

P/F vertical blinds of vista / Mac of approved shade
/ colour.

Sqft.

17

Providing & supplying dressing table with mirror of
size 1’-0"x5’-0" including sitting desk for lockers
room.

No

18

uco BANK LOGO:
Providing , making to shape and size ( as per
the design provided) and fixing to position
UCO Bank logo made out of ACP / Acrylic
sheet of bank color (pre approved) fixed to
position with aluminium framework with
required screws, nutts bolts and hooks etc. of
size 2' x 2', including outer frame finished
with teak wood vinear ply with cove for
lighting as LED strip. Below logo, the bank's
name shall be written in golden / orange ACP
sheet letters as per design.

Sqft.

19

MDF JAALI: Providing and fixing 12/18mm
thick MDF Jali computerized cut design on
columns. Back side of this jali will have milky
white acrylic sheet with yellow colored LED 4’
long tube lights at every 2’-0” C/C.

20

Sqft

TOTAL

ELECTRICAL

Qry.

UNIT

RATE

AMOUNT
(RS)

Providing & Fixing 2'x2’ recessed / or panel model
mounted LED Luminaire LCTLR-36-CDL of
Crompton.

12

No

2(i)

Providing & Fixing 15 W LED ROUND
DOWNLIGHTER LCND-15-CDL of Crompton.

25

No

(i)

Providing & fixing LED tube lights 1x20W of Philips.

10

No

3(i)

Providing & Fixing wall fans: Khaitan / Crompton
Greaves / Orient.

No

(i)

Exhaust Fans 12" Dia : 1400 rpm
(Double ball bearing) Heavy duty Crompton
Greaves / Phillips.

No

(i)

Providing & Fixing ceiling fans: Khaitan / Crompton
Greaves / Orient 4’ dia.

No

(iv)

Cost of modular regulators of Havells / Anchor
ROMA makes.

No

Supply Installation, testing & commissioning
of LED STRIP light with driver and
Accessories complete as required ( MS
CROMPTON or equivalent of WIPRO ,

70

Mtr




PHILLIPS, BAJAJ etc. Warm
White Cat No. 38389 (M/S Philips)

ELECTRICAL POINTS :
Providing laying, fixing & testing of electrical points
including wiring from MCB'’s to switches, plate type
switches, socket & M.S. Modular boxes with rust
proof treatment size to accommodate the required
nos. of switches & sockets plus circuit wiring from
switches to lights/fans/fixtures etc. wherever
required complete with earthing 1.00 mm2 multi
strand wire in 25mm dia. Unbreakable PVC conduit
ISI marked with specials under floor / wall & above
false ceiling or making truff under / along work -
stations including chase cutting, disposal of melba
away from the site and repair of the same with
cement mortar, copper conductor wires only will be
used of approved make.

a)

Air_Conditioning wiring: Supplying & laying of
Eletrical flexible cable of 5x2.5sq.mm multi strand
suitable for 2.0 Tr , 1.5 Tr & 1.00 Tr HW
Split/Cassette unit between Indoor & Outdoor
units shall be considered as ONE length for the
purpose of measurement. (Make : Havells/Legrand/
KEI/ Finolex)

Nos

b)

A/C wiring from AC D/B to indoor unit with 5 x 2.5
sg.mm. with one no. 1.5 sq.mm. insulated copper

conductor of PVC insulated PVC sheathed armored
cable of 1100 V (IS-1554 part 1) and fixing of cable
on wall with suitable size of clamps/ saddles or laid
in floor/recess wall including cutting of floor/wall
and making good the damages etc.

Nos

o))

P/F metal clads for A.C.'s: Supplying and fixing
20 A, 240 V, SPN Industrial type socket outlet, with
2 pole and earth, metal enclosed plug top
alongwith 20 A "C" curve, SP, MCB, in sheet steel
enclosure, on surface or in recess, with chained
metal cover for the socket out let and complete
with connections, testing and commissioning etc.
as required.

No

4 x 10 sg.mm. aluminium conductor with 1 no. 8
SWG G.I. wire (to ups room)

20

Per
mt.

P/F 4way box with 32 amp DP's for UPS' input
and output.

Nos

f)

P/F 32 Amp TPN for UPS output from D/B to UPS
ROOM

No

9]

15 Amp wiring with 2.5mm sq. multi strand PVC
copper wire & metal clad enclosure sockets & plus.

12

No

d)

5 Amp plug point wiring with 1.5mm sq. multi
stand PVC copper wire inc. Plate switches, sockets,
plugs. Etc.

20

No

e)

Call-bell point wiring including Ding-dong bell with
1.5mm sqg. multi strand PVC copper wire including
plate switches, sockets, etc.

No




f)

Wall Fan points with 3-pin socket and switch, lights
& exhaust fan point wiring with 1.5mm sq. from
D/B to switches & fittings multi strand PVC copper
wire including plate switches, sockets, etc. ( For
payment no. of switches shall be counted).

55

No

9)

Signage wiring - P&F of 3x4mm & copper flexible
wire & PVC conduiting of ISI make complete with
all accessories like Saddles, bends modular
switches etc.

No

UPS POINTS:
P/L & testing electrical three point wiring /circuit
wiring having individual circuits for computers with
2.5mm2  Multi-strand copper PVC wire in
unbreakable PVC conduits 25mm dia wall thickness
2mm thick with specials under floor / wall & above
false ceiling including chase cutting, disposal of
malba away from the site and repair of the same
with cement mortar, incl. Switches & socket M.S.
switch boxes with rust proof treatment size to
accommodate the required nos. of Modular
switches, sockets etc. & plate type sockets with
indicator three in one plate including earthing with
1.00 mm2 multi strand wire complete in all
respect.

(1)

Set of 6 amp. 4 sockets & 4 switches

17

SET

GEL TYPE CHEMICAL EARTHING (Distance between
each pit shall be min 1.5meter)
Supplying and installation of copper Gel Earthing
station having length 3000 mm including bore-well,
chamber with cover and all required civil allied
works each earth pit to filled with 2 bags in 30 Kg
pack of “Black-Fill Compound” (BFC)
EARTHING CONDUCTORS:
Wiring with 1x10 sgmm PVC insulated copper
conductor wire of 650/1100 volts grade (Finolex
make flame guard quality) as earth wire with
concealed/exposed PVC pipe including making all
the connections.

No

Providing and fixing of PVC conduit in wall floor
including Telephone wire, M.S. box and two pin
telephone sockets or R.J. - 11 plates out let incl.
Testing and commissioning etc. as required.

No

F10)

Providing, laying, testing and commissioning CAT-
VI/ Lucent / D-link computer networking cable in
PVC conduit in floor or wall from server room to
each table with I.0.’s (Socket)

18

No

(i)

Supplying of patch chords for computers 1m & 2m
length.

25

No

Elect D/B with all internal connections for electrical
and generator connections with 10 sq.mm multi
strand copper wire, which shall include the
following items.

()

Amp Meter and voltmeter set

SET




(ii) | Kit-kats 100 Amp. With neutral link. 3 No
(iii) | Neutral link. 1 No
(iv) | Aluminum bus bar 100 Amp proper tinned. 1 No
(v) | 100 Amp. Main switch MCCB type. 1 No
(vi) | Change -over 63 Amp. 3-Phase. 1 No
(vii) | Providing and fixing different rated MCB,s, DP's for 24 No
lights, fans, and power supply of Havells make.
(viii | Providing and fixing TPN (tripping type) of 100 2 No
) Amp of Havells make. (one for lights and one for
power supply)
ix | Making double-door powder coated M.S. 12 Sqft
Distribution board 3'x4’ to accommodate the above
noted electrical items.
X P/F 3 phase 4-way D/B (Quote the cost of Box 2 nos
only)
UPS SUPPLY
Xi Providing and fixing (MCB type) DP of 63 Amp 2 No
xii | Providing and fixing different rated MCB,s for UPS 10 No
supply of Havells make.
xiii | P/F single phase 8-way & 6-way D/Bs (Quote the 2 No
cost of Box only) for UPS supply for MCB'’s.
10(i | Providing & fixing main electrical cable 4- core al. 30 Mtr
) cable armored from elect. pole to meter 35mm dia.
(ii) | P/F generator wire/cable 16mm 4-core Alum. Cable 20 Mtr
armoured.
(iii) | P/F 16mm 4-core Alum. Cable from bus-bar to 3 Mtr
ATM.
11 | Making double-door wooden laminated electrical 24 Sqft
almirah 3'x8" to accommodate the above noted
electrical items.
12 | Providing, fixing, testing and commissioning 1 No
computers 24- Ports networking switch & patch
panel with racks
13(i | P/L copper pipe with complete insulation required 250 Rft
) for 1.5 ton split type A.C.s from the place of
external units upto the location of inside units.
(ii) | Providing and laying 25mm dia. PVC pipe heavy 150 Rft
duty Diplast make for drainage of water of inside
units.
14 | P/F ACP panelling on front face. 440 Sqft
15 | P/F raw power D/B (8 way S/P: 1 DP, 6 Mcbs) 1 No
16 | P/F UPS power D/B (4 way S/P: 1 DP, 2 Mcbs) 1 No




TOTAL

SUMMARY

1 | FURNISHING WORKS

2 | ELECTRICAL WORKS

TOTAL

TOTAL

ADD GST @ 18%

TOTAL WITH GST

(Rupees

CONTRACTOR

UCO BANK




