ONLY EMPANELLED CONTRACTORS OF UCO BANK AT CHANDIGARH/JALANDHAR
1O CAN APPLY

ISSUED TO M/S

TENDER DOCUMENT

FURNISHING OF
UCO BANK
AT
MALOUT

OFFICE OF THE
DEPUTY GENERAL MANAGER
UCO BANK, LUDHIANA

ARCHITECTS:

GURDEV GROUP OF ARCHITECTS
SCO 1094-95, SECTOR 22-8B,
CHANDIGARH - 160 022

PHONE: 0172-2712201

MOBILE: 094170-08450

Last Date of submission of tender: 03.10.2025 upto 05:00 PM
Date of opening of tender: 04.10.2025 at 03:00 PM
(Tenders to be submitted in the office of DGM, UCO Bank, 2.0., Ludhiana)




DETAILS OF TENDER

TENDER FOR THE FURNISHING OF UCO BANK AT MALOUT

1. Details of work to be done

2. Form of Contract
3. Earnest Money
4, Period of contract /

time of Completion

5. Liquidated damages for non-:
completion of work in time

6. Defect Liability Period
7. Retention amount for 12 months:
8. Period of submitting of
Final bill.
9. Mobilization Advance /

Secured Advance

Deputy General Manager, UCO Bank,
LUDHIANA.

Interior / Furnishing & Allied
electrical works for UCO Bank, Malout

ltem wise rate

Rs. 20,000/- (Twenty thousand only)
in form of Demand draft in favour of
UCO Bank payable at LUDHIANA.

60 Days

1.0% of the contract value per week
subject to a max of 10% of the
contract value.

12 months (Twelve months) from the
date of virtual completion as certified
by Architect / employer.

8% of the total bill.
15 days from the date of completion.
No. Mobilization Advance / secured

Advance will be given to the
Contractor.
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TENDER FOR THE FURNISHING OF UCO BANK AT MALOUT

GENERAL CONDITIONS
The Contractor shall sign each page of this tender.
Payment to the Contractor Agency shall be made as per actual work done at site.

Quantity of work may increase or decrease at site as per requirement, which shall
not affect the rates quoted by the contractor.

Furnishing works including electrical works etc. shall be done to the complete
satisfaction of Bank and Architect-in-charge.

All teak / Cedar wood / rubber wood to be used should be knotless which is to be
polished with all background surface preparation coarses maintaining the visibility
of wood grains.

The rates to be quoted shall include the cost of material, labour charges, carriage,
sales tax, or any / all other taxes any required hardware etc.

The contractor agency shall keep particular vigil on his workers / carpenters /
painters etc. to maintain very good workmanship of all items, failing which no
payment shall be made and no claim of material / labour used shall be made to
him in any case, and the same work shall be executed by him again without
charging any extra cost.

All rates shall be quoted in words & figures & any cutting over writing shall be
signed.

All items to be executed as per drawings, if any change is required, the same shall
be brought to the notice of Architect-in-Charge.

Any tender / quotation containing clerical or arithmetical mistakes shall be
rejected.

Any addition, alteration or correction shall be signed and stamped properly.

Contractor agencies are advised (before quoting the rates) to inspect the site of
the proposed work. He must go through all drawings and specifications and
documents.

The Bank reserves the right to accept / reject any tender / quotation without
assigning any reason.

The Contractor agency should have already executed works of furnishing interiors
& exierior, civil works of very good workmanship.

Quality of material and workmanship rejected by the Architect / Concerned
Authorities shall be removed immediately by the contractor and rectified /
replaced. : ,
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. Rates for partitions, paneling, wall cladding and false cei
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. No advance payment shall be made to the Contractor on supply of any material

supplied at site for execution. Payment shall only be made on execution of any
concerned / particular item.

The rates shall include the cost of coat of anti termite treatment on all wooden
frame work and all commercial ply / board used for partitions and paneling,
furniture etc. The contractor/s shall have to dismantle & dispose the existing false
ceiling, counters, tables & partitions within the quoted cost of the total furnishing
works.

ling shall include cutting

and making good of necessary cut-outs/chiseling to be made for electrical

conduits, switch boards etc.

Bank shall not be responsible for any lose or damage to the contractor/labour due
to any naturai calamity during the course of construction. Contractor is liable to
make good all the damages if any, till the work is completed and handed over to

the Bank authorities.

Any payment to the contractor on account of execution of work, whether it is
running payment or final, shall be verified by the Architect-in-Charge.

Unless, otherwise mentioned all materials to be used shall be 1.S.I. marked. Failure
to do so, the work may be rejected and in that case contractor shall have to
remove the defective materials and replace / re-do the work for which no claim
shall be entertained.

. The total work shall be supervised by the Architect-in-Charge and Bank authorities

and he/she shall be kept fully informed by the contractor regarding the progress of
work.

Bank may award the work in part or whole to asingle party or any other party.

It may please be noted that the Bank is not bound to allot the work to the lowest
party. And as such, the allotment of work shall be based on workability of rates
quoted by the contractor on account of quality work.

The bank reserves the right o reject any or all the tenders without assigning any
reason whatsoever.

The earnest money deposited shall not carry any interest and will be refunded to
the unsuccessful tenderers.

Eamnest money paid by the contractor shall be forfeited by by the Bank if
contractor fails to undertake the job if he is communicated about acceptance his
rates/tender.

The contrqcfor shall take all the necessary precautions while working and to safe
guard adjacent property, Bank's property, Bank's Employees, and traffic persons.

All the rates quoted are inclusive of removal of existing counters, partitions, wiring,
rubbish/ debris collected during the progress of work, rejected materials etc.

The contractor shall not directly or indirectly sublet the work to other party without
written permission of the Bank.

j{he guantities mentioned in schedule are provisional and likely to
increase/decrease to any extent or may be omitted thus altering the aggregate
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value of the ; ,
this oCCount,coerJct. No claim for loss of profit / business shall be entertained on

The : .
CGlleBc?nk reserves the right to distribute the work for which quotations have been
» among more than one parties, if found necessary. No claim in this respect

shall t_)e considered and the contractor agrees to cooperate with other agencies
appointed by the Bank.

All the workers of the contractor must be properly covered by an insurance policy
Undf-:‘r “Workman's Compensation act" and "Fatal Accidents Act”. The contractor
at his own expenses arrange to effect and maintain until the virtual completion of
the .controct, insurance policy in the joint name of Bank and the contractor
against this risk to be retained by the Bank until the virtual completion of the work,
and indemnify the Bank from all the liabilities arising out of such events. In case of
delay, contractor shall arrange to extend insurance policy till work is completed.

All the work should be completed within the specified period in the tender. If the
work is delayed due to the reasons beyond the control of the contractor, he
should keep intimating the Bank explaining, therein the reasons for such delays,
immediately and if in the opinion Bank's authorities the delay is justified, the
contractor shall'be granted extension in time limit.

The contractor shall furnish well in time before work commence at his own cost,
colour samples, samples of materials or workmanship that may be called by Bank's
Architect / Engineer for approval. Rates quoted shall cover for such preliminary
work.

All the glass panes, door handles/ hinges, electric fittings, fans, furniture, records,
floors etc. are to be thoroughly cleaned after the work is completed.

The rates quoted by the contractor shall be firm throughout the duration of
contract (including extension of time if any granted) and will not be subject to any
fluctuation due to variation in cost of material and labour.

Conditional tenders are liable to be rejected.

The successful tenderer is bound to carry out any item of work necessary for the
completion of the job even those such items are not included in schedule of

quantities.

If in any case of work required to be abandoned, the contractor shall not be
entitled for any claims and he will be paid as per the actual work done till that
period, if deemed fit.

Decision of the Bank shall be final and binding on any matter connected with the
work. The matter of any dispute shall be decided after mutual discussions based
on the terms and conditions of this contract. However, if the matter can not be
resolved then the same shall be referred to the respected qualified person in
agreed to both the parties and his opinion shall be binding on both the parties.
However, this is precourse fo any legal action in this regard.

if at any stage during the progress of work, it is observed that the contractor is not
progressing the work with due diligence, care of lagging much behind the
schedule or fails to gear up the work despite instructions from Bank's Architect, the
Employer (Bank) reserves the right to terminate the contract with 7 days notice. In
such case the contractor shall be liable to pay the Employer any extra cost
involved for the completion of the said work and will not obstruct any way in



6

completing the work through other agency. After completion of entire work the
contractor shall be paid for the actual work executed by him at the quoted rates

after deducting any claims, damages. In case of such termination the security
deposit held by the Bank will be ferfeited.

43. Contractor shall follow all rules / regulations in force and should posses the license

for employing labour and also follow all safety measures, labour bye laws and shall
be responsible for any lapse.

44. At any stage i.e. during the execution of work, any kind of change reqd. whether it

is in design or specification, the same has to be in-corporated by the confractor.

CONTRACTOR UCO BANK
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- SFU/MCCB/ Change over switch/DB
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TENDER FOR THE FURNISHING OF UCO BANK MALOUT

FOR FURNISHING WORK TO BE USED.

DESCRIPTION

Board / Ply

taminate
Door Closer / Floor spring

Drawer & Keyboard, Slide
Rails

Glue for fixing commerciai
Board / Laminate

Glass

Mortice Latch & Lock
Multi-Purpose Locks
Vertical Blinds
Tapestry/leather foam
Aluminium Sections

False Ceiling

Synthetic Enamel
Emulsion Paint/Plastic Paint

BRAND

Century(Sainik), Green Ply(Ecotech), Archid
Ply.

sunmica, AICA, Formica, Merino,. Tmm th.
Everite, Doorking, Nitco, Everest.

Becker, Ebco, Ozoe, Hiwin (Telescopic)
Fevicol, Jeevanjor (Pidilite)

Triveni, Modi Float, Saint Gobain, Asahi.
Godrej, Harrison.

Harrison, Godrej

Vista Levelor / Mac.

Harmony, Vimal, Bhor or as approved
Jindal/Mahavir/Hindalco

India Gypsum, Saint Gobain, Kingston,
Armstrong

Asian, Nerolac, ICI, Berger

Asian, Nerolac, ICI, Berger

SPECIFICATIONS / BRANDS / MAKE OF ITEMS

FOR ELECTRICAL WORK TO BE USED.

- Voltmeter/Ampere meter
- Armored Cable

- PVC Insulated Wires

- Telephone cable

- Data cables & 1.O's

- Modular switch / socket / call Bell / MCB's

- Light fittings & Lamps LED

- Celiling fan/Wall bracket fan/Exhaust

fan

CONTRACTOR

L&T/Legrand/Anchor/Havells.
AE/L&T.

Gloster/ CCl/Polycab/Parkash.
Finolex/R.R.Kabels/Polycab/Havells.
Finolex/R.R. Kabels/Delton/Havells.
Lucent /D-link.

North west/Havells/Anchor Penta.
Philips/Crompton/Wipro/Syska.
Crompton/QOrient.

UCO BANK
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TEN
DER FOR THE FURNISHING OF UCO BANK AT MALOUT

FURNISHING WORKsS

DESCRIPTION e RATE |
N1° QTY | UNIT | RATE AMT
Removal & refixing existing tables & 6 Nos

counters as per pro
i . posed plan by cutti
repair, addition alteration, e‘:c_ y cutting,

2 —

g:trl\ict)i\(/)al & refixing of low ht wooden 80 Sqft

tion as per proposed plan by cutting

repanr,. addition alteration, etc. '
Rglamn_natlon of existing counters & tables 7 Nos
with side racks with 1mm th laminate of
approved color & make, T/W margins,
golas, painting polishing, reqd. hardware, if
any etc. complete
4 | Relamination of existing low ht / full ht 600 Sqft.
partitions with 1mm th laminate of
approved color & make, T/W margins,
golas, painting polishing, reqd hardware for
doors if any etc. complete
5 Relamination of existing wall paneling with 700 Sqft.
imm th laminate of approved color &
make, T/W margins, golas, painting
polishing, etc. complete
6 Relamination of storage cabinets, cheque 450 Sqft.
drop boxes with 1mm th laminate of
approved color & make, T/W margins,
golas, painting polishing, any reqd
hardware etc. complete

7 | P/F new wooden partition finished with 150 Sqft.
1mm th laminate on bothsides.

8 | Cost of Multipurpose locks for storages, 40 No
drawers etc.

9 | Cost door closers. 4 No

10 | P/F wall paneling on soft Alum. frame 300 Sqft.

sections 1"x2" placed @ 2-0" c/c
horizontally & vertically @ 1’-0” C/C,
finished with 6mm thick commercial
ply/Bison board finished with 1.00 mm thick
laminate as per design, the paneling shall
be closed with 2” x 1” rubber / teak / nu-
wood beading

11 | Painting work on walls & cemented ceiling, 5500 Sqft
false ceiling with reqd any repair with oil
bound distemper paint and enamel paint on

shutters and grills.
12 | Providing & laying texture paint. 300 Sqft.

I

13 | UCO BANK LOGO: 8 Sqft.
Providing , making to shape and size (
as per the design provided) and fixing
to position UCO Bank logo made out of
ACP / Acrylic sheet of bank color (pre
approved) fixed to position with
aluminium framework with required
screws, nutts bolts and hooks etc. of
size 2' x 2', including outer frame
finished with teak wood vinear ply with
cove for lighting as LED strip. Below

logo, the bank's name shall be written




ections of min 1.5" *
9auge 2'-0" ¢/c both ways. Acp

to be in 2 wid
th L
€qually. Panels to bpanels or distributed

] _ e fixed to the fram
\fhilrl‘tihh3M or_equn_/alent adhesive. Joints to bg
C0|s ed with Su_licon based sealant {Black
o ou_r)_. ACP thickness of 3mm minimum,
onu"t\)mélr:m foil thickness to be min 0.20 mm
(o] sides. Alstron , ALEX, A
Alcobond,prime bon g et 180

I d or equivalent ISO
certified or approved brands to be used.
Shades to be as per bank's approval. It has

to be used for cladding, boxing over main
door and both side Jam of main door and

fixed glazing. Complete panelling should be
of ACP.

300 |

Sqft

t \ TOTAL

| 2 | ELECTRICAL WORKS

S | DESCRIPTION
No

QTY

UNIT

RATE

AMT

11 | Providing & Fixing 2'x2’ recessed / or panel
model mounted LED Luminaire LCTLR-36-
CDL of Crompton.

No

2(i) | Providing & Fixing 15 W LED ROUND
DOWNLIGHTER LCND-15-CDL of Crompton.

No

(ii) | Providing & fixing LED tube lights 1x20W of
Philips.

No

3(i) | Providing & Fixing wall fans: Khaitan /
Crompton Greaves / Orient.

No

(ii) | Exhaust Fans 12" Dia : 1400 rpm
(Double ball bearing) Heavy duty Crompton
Greaves / Phillips.

No

(i) | Providing & Fixing ceiling fans: Khaitan /
Crompton Greaves / Orient 4’ dia.

No

(iv) | Cost of modular regulators of Havells /
Anchor ROMA makes.

No

v | Supply Installation, testing &
commissioning of LED STRIP light with
driver and Accessories complete as
required ( MS CROMPTON or equivalent
of WIPRO , PHILLIPS, BAJA] etc.
Warm White Cat No. 38389 (M/S
Philips)

Mtr

4 | ELECTRICAL POINTS :
Providing laying, fixing & testing of
electrical points including wiring from MCB's
to switches, plate type switches, socket &
M.S. Modular boxes with rust proof
treatment size to accommodate the
required nos. of switches & sockets plus
circuit  wiring from switches to
lights/fans/fixtures etc. wherever required
complete with earthing 1.00 mm2 multi
strand wire in 25mm dia. Unbreakable PVC
conduit ISI marked with specials under

floor / wall & above false ceiling or making
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truff under / along work - stations including
chase cutting, disposal of melba away from
the site and repair of the same with
cement mortar, copper conductor wires
only will be used of approved make.

a)

Air Conditioning wiring: Supplying & laying
of Eletrical flexible cable of 3x2.5sq.mm multi
strand suitable for 2.0 Tr , 1.5 Tr & 1.00 Tr
H.W Split/Cassette unit between Indoor &
Outdoor units shall be considered as ONE
length for the purpose of measurement.

(Make : Havells/Legrand/ KEI/ Finolex

A/C wiring from AC D/B to indoor unit with
3 x 2.5 sq.mm. with one no. 1.5 sq.mm.
insulated copper  conductor of PVC
insulated PVC sheathed armored cable of
1100 V (1S-1554 part 1) and fixing of cable
on wall with suitable size of clamps/ saddles
or laid in floor/recess wall including cutting
of floor/wall and making good the damages
etc.

P/F metal clads for A.C.’s:

fixing 20 A, 240 V, SPN Industrial type
socket outlet, with 2 pole and earth, metal
enclosed plug top alongwith 20 A "C" curve,
SP, MCB, in sheet steel enclosure, oOn

N
F | for A.C.'s: Supplying and

E—

.

surface or in recess, with chained metal
cover for the socket out let and complete
with connections, testing and
commissioning etc. as required.

Nos

No

(9]

5 Amp plug point wiring with 1.5mm sq.

e)

15 Amp wiring with 2.5mm sq. multi strand
PVC copper wire & metal clad enclosure
sockets & plus.

No

multi stand PVC copper wire inc. Plate
switches, sockets plugs. Etc.

No

Call-bell point wiring including Ding-dong
pell with 1.5mm sq. multi strand PVC
copper wire including plate switches,
sockets, etc.

No

f)

Wwall Fan points with 3-pin socket and
switch, lights & exhaust fan point wiring
with 1.5mm sq. from D/B to switches &
fittings multi strand PVC copper wire
including plate switches, sockets, etc. ( For
payment no. of switches shall be counted).

12

No

Signage wiring (material & labour) - P&F of
Ix4mm & copper flexible wire & PVC
conduiting of ISI make complete with all
accessories like Saddles, bends modular
switches etc.

No

UPS POINTS:
P/L & testing electrical three point wiring
/circuit wiring having individual circuits for
computers  with  2.5mm2 Multi-strand
copper PVC wire in unbreakable PVC
conduits 25mm dia wall thickness 2mm
thick with specials under floor / wall &

above false ceiling including chase cutting,
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disposal of malba a

repair of the sam way from the site and

rep _ e with
N cemen
i. Switches & socket M.S, switfchmt?;(aeré

with

Secom rrr\t:)fitat proof treatment size to

i e the required nos. of Modular

e + Sockets etc. & plate type sockets
indicator three in one plate including

earthing with 1.60 m <
. m2 m .
complete in all respect. ultl strand wire

(i) | Removal & refixi isti
ng existing set of 6 .
L sockets & 4 switches ’ - 4

15

SET

6 SE&Z::E(E;Z:EM.ICAL EARTHING (Distance
_ ch pit shali be min 1.5meter)
Supplying and installation of copper Gel
!Earthing station having length 3000 mm
including bore-well, chamber with cover
and all required civil allied works each earth
pit to filled with 2 bags in 30 Kg pack of
“Btack-Fill Compound” (BFC)
EARTHING CONDUCTORS:
Wiring with 1x10 sgmm PVC insulated
copper conductor wire of 650/1100 volts
grade (Finolex make flame guard quality)
as earth wire with concealed/exposed PVC
pipe including making all the connections.
7 | Removal & refixing existing Telephone
wire/points, M.S. box and two pin telephone
sockets or R.J. - 11 plates out let incl.
Testing and commissioning etc. as re uired.
8(i) Removal & refixing existing CAT-VI/ Lucent
/ D-link computer networking cable in PVC
conduit in floor or wall from server room to

(i) | Supplying of patch chords for computers
im & 2m length.

each table with 1.0.’s (Socket )

No

No

No

No

8 | Removal & refixing of old split Ac's.
TOTAL

Nos

SUMMARY

1 | FURNISHING WORKS

2 | ELECTRICAL WORKS

TOTAL

e =
Quote further discount, if any

ADD GST 18%

TOTAL WITH GST

(Rupees

CONTRACTOR

UCO BANK
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