REIRED UCO BANK

qOETT AO9E EEE T Honowrs Your Trust
gm‘-ﬁ H99 FOET Hooghly Zonal Office
IOPC/HGLY/GAD/MISC/2025-2&/ 4 ' 1% /Date-03/11/2025

To,
Electrical Contractors, B & C Category,
(Empanelled by Head Office, 01/09/2022 to 31.08.2025)

Sir,

Sub: Invitation of sealed tender for Internal Electrical ,A.C. & LAN work of Midnapur
Branch

We invite Sealed Tender for Internal Elecirical, A.C. & LAN work of Midnapur Branch
whose tender document is enclosed.

Last Date of Submission — 10.11.2025 {ill 5:00 PM
Date of opening of tender—11.11.2025

Regards,

{ I'|
Dy Zonal Head

Hooghly Zone

)




BOQFOR ELECTRICAL & HVAC WORKS AT MIDNAPUR BRANCH & ATM,
UCO BANK

SL.

PARTICULARS AMOUNT

ELECTRICAL WORK

Il

HVAC

TOTAL

DISC [IF ANY)
GRAND TOTAL




BOQ FOR ELECTRICAL WORKS AT MIDNAPUR BRANCH & AT M, UCO
BANK

51 No, Description Of ltem Unit | Qnty. | Rate (Rs.) | Amount (Rs.)

1 |MAIN PANEL BOARD

S/IIT/Cemmissioning of Main Distribution Pane| Board as per given
below: - 440 Volis AC. 3 Phase, 50 Hz with 50 KA fault level for 1
second, Floor / Wall mounted; 7 tank cleaning process with duly
powder coated with copper bus bar.

Incomer : 250 Amps 4 Pole MCCB of 25 KA breaking capacity (with
earth fault relay) - 1 nos. , with LED type phase indicating lamp, Digital
voltmeter, Ammeter with selector switch with required CT unit. Danger
Notice Board indicating sign (DANGER) in English, Hindi.

Cutgoing : 125 Amps 4P MCB - 1 No.,

100 Amps 4P MCB - 2 Nos,,

B3 Amps 4P MCB - 3 Nos,,

40 Amps 4P MCB - 3 Nos.,

25 Amps 4P MCB - 3 Nos,,

25 Amps 2P MCH - 3 Nos,,

125 Amp 4P Changeover switch -1 Na.,

250 Amp TPN Bus bar Chamber-1 No.,

125 Amp TPN Busg bar Chamber-1 No.

20 KVAR Capaciter-1 No,

The following protection should be provided in electrical system of VRV
Units:-

a, Qver voltage protection,

b. Protection against neutral Failure.

¢, Earthing should be less than 2 Ohm. Protection to Earth Leakage

{ELCB) Should be provided.
sat 1 0.00

2 |SWITCH NEAR METER

a |Providing and fixing 1004mp TPN HRC Type main switch In 16 gauge
sheet cubicle box, of LIT DH -200 25KA {near meter } completa with el

incoming and outgoing connections, 3 0.00
b [Supply & installation of 2 nos, 32A DP Changeover switch lo be fixed

and complete with one no.60A rated copper Bus bar for changing set

supply from one UPS to another with all accessories. 1 0.00

DISTRIBUTION BOARDS (All MCBs fo be "C" SEries)

a Providing and fixing 12 way SPN double door DB for UPS SUPPLY
with incomer 1 no, 40 Amps DP MCB contralling 10 Nos. 6/10 Amp
SPMCH Com pfﬂia, Unit 1.00 n.uu

b Providing and fixing 12 way SPN double door DB for LIGHT POINTS
with incomer 1 no. 25 Amps DP MCE controliing 10 Nos. 610 Amp
SPMCB Complete,

Unit | 1,00 0.00

(- Praviding and fixing 4 way TPN double door LIGHT DB for LIGHT
POINTS with incomer 1 no. 40 Amps 4P MCCB controlling 12 Nos.
16/ 20 Amp SPMCB Completa. (All MCEs to be "C" serles) Unit | 1.00 0.00

d Providing and fixing 4 way TPN double door DB for POWER POINTS
with incomar 1 no. 40 Amps 10 KA TPN MCB controlling 12 no.

8 Providing and fixing 4 way TPN double door DB with incomer 1 no.
B3 Amps 10 KA TPN MCB contrelling 12 no. 16/20 Amp SPMCE
Complate,

Unit | 1.00 0.00




5l No.

Description OF ltem

Qnty.

Rate (Rs.)

Amount (Rs.)

Providing and Fixing of & way, TP&N 'MCB type VTPN Distribution
Board(double deor) lush mounted an wall, shest matal fabricated,
powder coated, having dust-proof and vermin 'proof, gasketed and
hinged door with all internals such as DIN rails, neutral-link,
interconnected wiring. complete with earthing legs. housing following
swilch gears, 1 no,, 634, TPN, ELCB{100mA) incomer, 4 Nos 32 A TP
MCE & 6 nos, 20A, SP, MCBE outgoing

nit

1.00

0.00

UPS INPUT/ OUTPUT

63 Amps/40 Amps DP MCE in M5 enclosure box

unit

0.00

CABLES

Providing and placing in position, testing and connecting 1.1 KV
grade Cu cable 3.5C x 35 sq. mm. with 2 Nos 10 swg Gl ECC by GI
bar and saddles on wall/floorpass. Cable to be for Main switch to
Main Panel Including all necessary terminals stc. complete.

22.00

0.00

Providing and placing in position, testing and connecting 1.1 Ky
grade Cu cable 4-C x 16 sq. mm. with 2 Nos 10 swg GI ECC by GI
bar and saddles on wall/floorpass. Cable to be for DG to Main Pans!
Including all necessary terminals ete, complete.

32.00

0.00

Providing and placing In position, testing and connecting 1.1 KV
grade Cu cable 4-C x 10 sq. mm. with 2 Nos 10 swg G| ECC by G|
bar and saddles on wallflicorpass. Cable Including all necessary
tarminals elc. complete,

12.00

0.00

Providing and placing in position, testing and connecting 1.1 KV
grade Cu cable 4-C x 6 sq. mm. with 2 Nos 10 swg Gl ECC by Gl bar
and saddles on wallffloorpass, Cable Including all necessary
terminals eic. complete.

45.00

0.00

Providing and laying 2 x 6 g, mm, & 1 x 1.5 53, mm. FR PVC coated
copper conductors (1.1 KV grade) in pvc rigid pipe/capping-casing on
surface of wall duly clamping with necessary fittings and accessorigs
Including all necessary terminals stc. complete.

23,00

0.00

Providing and laying 4 x 6 sq. mm. & 2 x 2.5 sg. mm. FR PVC coated
copper conductors (1.1 KV grade) in pve rigid pipelcapping-casing on
surface of wall duly clamping with necessary fittings and accessories
Including all necessary terminals etc. complets.

40.00

0.00

Providing and laying 2 x 4 sq. mm. & 1 x 2.5 sq. mm. FR PVC
insulated multi stranded copper wire in suitable size pve rigid
plpe/capping-casing on surface of wall duly clamping with necessary
fittings and accessories for AC DB To Starters/Outdoor Units & Glow
slgn board wiring Including all necessary terminals etc. complete.

180.00

0.00

Providing and laying 2 x 2.5 sq. mm. & 1 x 1.5 sg. mm. FR PVC
crated copper conductors (1.1 KV grade) in pve rigid pipe/capping-
easing on surface of wall duly clamping with necessary fittings and

accessories from Light DB to Switch Boards & Power DB to Raw

Power Point Including all necessary terminals etc. complete

180,00

0.00

Providing and laying 4 x & sq. mm. FR PVC coated copper
conductors (1.1 KV grade} in pvc rigid plpe/capping-casing on
surface of wall duly clamping with necessary fitings and accessories
for UPS Including all necessary terminals etc. complete,

30.00

0.00




Sl No. Description Of Item

Unit

Qnty. | Rate (Rs.)

Amount (Rs.)

Providing and laying 2 x 2,5 Sqmm. & 1 x 1.5 sg. mm. FRPVC
insulatad multi stranded copper wire in suitable size pvc rigid

fittings and accessories for UPS DB To Computers, Inciuding all
necessary terminals eic. complete.

nipe/capping-casing on surface of wall duly clamping with necessary

f..m.

180.00

0.00

CABLE TERMINATION

Supplying, connecting the end terminations with copper
cabte lugs, Single Compression Brass Cahla Glands, Tapping,
Crimping etc. complete,

3.5 core 50 Sg mm Al Armoured

unit

2.00

0,00

4 core 16 g mm Al, Armoured

unit

2.00

0.00

4 core 10 Sg mm Al Armoured

unit

2.00

0.00

4 core 6 Sg mm Al Armoured

unit

2,00

0.00

EARTHING

w| o] @

Earthing installations as per |.E. rules by making earth stations with
600 mm x 500 mm x 3.15 mm, thick copper plate electrode to ba
installed such that its top edge shall be at a minimum depth. of 3.0
meter below ground level after preparation of ground with charcoal
and salt and connecting the MIP with 256 mm x 6 mm G.|. earth lead-
In-strip directly in ground by boiting and then brazing to the copper
Plate complete with G.1. bolts of sultable length double nuts and
washers including supply and fixing of 30 mm dia. partly perforaled
G.1. pipe with funnel for watering arrangement. 3.0 m. long with 300 %
300 mm. casting plate connection to be fitted with bitumen, tha
alectrode to be driven under G. L. to an av. cepth af 3.15 m. The
garthing installation should be provided with 200 mm x 300 mm and
300 mm depth inside dimension masonry inspection pit with C.l.
hinged cover having locking arrangements, test link of size 150 mm
length x 25 mm x & mm copper fiat connected to copper earth lead-in-
strip and restoring the surfaces duly rammed.

unit | 2.00

0.00

Providing and fixing Pipe Earthing (15 - 3043) 3.0m. deep with 40
mm. dia. G pipe With perforations filled with alternate layers of
Charcoal and salt. The item includes Funnel on top in brick masonary
chamber with C| cover for watering purpose complete.

unit | 1.00

0.00

Providing and fixing Earth Bus Bar of 25 mm. x & mm. x 300 mm.
complete with brass nut, bolt, washer & bus insulator,

unit | 2.00

0.00

Providing and fixing bare Copper Earth Wire 16 guage in pvc conduit
ir Fioar { walls From pipe earthing to Main Panel Board Completa.

r.m. | 80.00

0.00

POINT WIRING

Providing & fixing POINT WIRING for Ceiling and wall lights / fan.
The ltemn includes Gircuit wiring from DB o the switch board with 2 %
2.5 sq. mm. PVC insulated copper conductor with 1.0 sq. mm, PVG
insulated copper conducter for earthing in appropriate size of PVC
conduils 151 mark, point wiring to be |aid with 2 x 1.5 Sg. mm, PVC
insulated copper conductor with all necessary accessones, such as
saddies elc. on surface or embedded In wall, chasing the walls and
making the surface neat afterwards. The item includes 6 Amp switch
with all base plates & cover plates, M.5. box of same make etc. 3
plate ceiling rose to be provided for Exhaust fans complete. Each
switch board should have at least 1 no. 5 Amp raw power socket.
There will be at least 8 light points to be connected through UPS
supply within banking hall area.




Description Of Item

Unit

Qnity.

Rate (Rs.)

Amount (Rs.) |

Providing and fixing point wiring with same pecifications as MAIN

paint wiring above : one point to be controlled by one switch,

unit

35.00

0.00

Froviding and fixing point wiring with same pecifications as MAIN

point wiring above : two points to be controlled by one switch

unit

25.00

0.00

Providing and fixing power paint for WALL / EXHAUST FAN points
with 1 % 2 pin 8Amp socket outlet to be provided at the location of fan

unit

22,00

0.00

Froviding & fixing Raw Power Polnt Includes 1 nas, & pin 15 AMP
socket and 1 no 15 Amp switch etc. complete with 1.1KV grade 2
nos, single core 2.5 sq. mm + 1 no., 1.5 sq mm (| Green colour for
Earthing) PVC insulated copper conductor wire (FRLS {through
sullable size PV pipe on wall / ceiling surface with all wiring
BCrLessories.

unit

10.00

0.00

Froviding & fixing Raw Power Foint Includes 2 nos. & pin 8 AMP
socket and 1 no 8 Amp switch etc. complete with 11KV grade 2 nos,
single core 2.5 sg. mm + 1 no. 1.5 sg mm { Green colour for
Earthing) PVC insulated copper conductor wire (FRLS Jthrough
suitable size PVC pipe on wall / ceiling surface with all wiring
accessories.

it

4.00

0.00

Providing & fixing Computer Plug Points with 3 Nos 5 pin & Amp
sockets,1 Nos 16 amp switch & one indicator lamp, eomplete with all
necessary accessories. The switch and indicator to be located gbove
the counter while sockels to be fixed below the counter, with 1.1KV
grade £ nos. single core 2.5 sg. mm + 1 no. 1.5 sq mm ( Green
colour for Earthing) PVC Insulated copper conductor wirs (FRLS
Jthrough suitable size PVC pipe on wall / ceiling surface with all wiring
accessories;

unit

13.00

0.00

Providing and fixing BELL POINTS an wall / partition with 2x1.0
S0.MM copper conductor with call bell switch (Push Type) including
ANCHOR call bell TRESSA Multi Tune Bell complete.

unit

2.00

0.00

Froviding and fixing A.C. power paint wiring from AC DB with 11KV
grade 2 nos. single core 4.0 5g. mm + 1 no. 2.58q mm { Grean
colour for Earthing) PVC insulated copper conductor wire (FRLS
Jthrough suitable size PVC pipe on wall / ceiling surface with all wiring
accessories. The work includes supply & fixing by chase cutting on
wall, North West /Cabtree make Starter 18-25A (MS housed) unit
with 25A socket &malching Plug top complete with all
interconnections for 1.0/1.6/2 Ton ACs.

unig

7.00

0.00

Providing and fixing Glow Sign Board polnt including supply of timer,
thro. separate 20 Amp, DP MCB with metal enclosure complete,

unit

1.00

0.00

ELECTRICAL FIXTURES

ltem includes Providing, assembling, fixing, testing & commissioning
Foliowing Fixtures including all accessories, lamps & extension
chords as maybe necessary complete. All LED / Flurescent fixtures
(except down lighters) to be hung from the RCC ceiling by 20 KG
grade adjustablie Gl chain & in NON False celling area they are to be
hung by appropriate Down Rods,

Providing and Fixing Recessed mounted diffused optics high
performance 2' X 2' LED luminaire of HAVELLS or similar with
necessary LED lamp. (VENUS NEO Product code |

LHEWDRP7PL1WO34 with 34w LED 000K ar similar}

unlt

0.00

Providing and Fixing Recessed mounted LED spot light of
HAVELLS with necessary LED lamp (15W LED 6000K) or similar. (
Ceiling cutout @ 155 mm.}

unit

0.00/




'SI No. Description Of ltem Unit | Qnty. | Rate (Rs.) | Amount (Rs.)

Providing and Fixing Surface mounted luminaire suitable for
HAVELLS or sirnilar - PHOTON PLUS LED TUBELIGHT : product
code | LHLDCLXENLEX018 or similar with Lamp type 18W LED

unit | 12.00 0.00
Providing and Fixing wall mounted fans 400 mm. sweep unit | 12.00 0.00
Providing ana Fixing Ceilling fans 1200 mm. sweep gnit | 3.00 0.0a
Supplying & Fixing of exhaust fan heavy duty industrial type
Crompton 225 mm sweep with 1400 RPM. unit | 3.00 0.00

0 |TELEPHONE CAELING
Sl T/Commissioning of 2 pair 0.51 sq. mm. telephone unarmoured
cable in 32mm PVC pipe. (Make - Finolex / Delton ! Polycab)
r.m. | 70.00 0.00

S/IT/Cammissioning of Telephone point with 1 No. of of RJ-11
sockel, 1 Module Plate & Modular Box as per instructions of the
Architect/Consultant. unit | 3.00 0.00
S/IIT/Commissioning of telephone Junction box 10 pair krone type
housed in MS box with Lock & key. unit | 1.00 0.00

11 |DATA CABLING

providing and fixing 10U {information outlet unit) of AT & T make
including squre face plate MS housing box with F.J-45 socket etc
complete unit | 13.00 0.00

Providing and fixing data paints with CAT-5 UTP cable from system
room 1o individual paints in 20mm PVC conduit fixed on wall, ceiling,

partition elc. complete r.m. |330.00 0.00
Praviding and fixing Mounting {PATCH) cords one per port,

1.0 m. long unit | 13.00 0.00
2.0 m, long unit | 13.00 0.00

12 |DISMANTLING

Dismantiing of electrical items like fight fitings, fan, wires,
switches,boards ete along with all allied itams like LAN and

h ' it i i r he sl
Telephone wiresand all items dismantiing as pe need of the site Job. | 1.00 0.00

BUY BACK ILess Salvage Value Job. | 1.00

TOTAL




BOQ FOR HVAC WORKS AT MIDNAPUR BRANCH & ATM, UCO BANK

Sl No.

Description Of Item

Unit

Qnty.

Rate (Rs.)

Amount [Rs,)

1

Opening and Refixing including Instaliation Supply,
Installation, Testing & Commissioning with refrigerant
copper piping with PU insulation also Supply, Installation,
Testing & Commissioning of drainage piping with 20mm
PVC/HDPE pipe.Wall mounting Bracket for Installation of
outdoor unit for the existing 4 nos. A/C s. Old Machines
from one place of branch. The work to be completed as
per approval and direction of the Drawing and BM
Instruction. Rates to be quoted including Supply.
Installation, Testing & Commissioning of extra
refrigerant copper piping with PU insulation & Supply,
Installation, Testing & Commissioning of extra drain
piping with 20mm PVC/HDPE pipe.

NUS

Supply, Installation, testing and commissioning of 1.5 TR
cooling capacity type Air Conditioning unit with with 5
STAR Rating, inverter technology, consisting of WALL
mounted indoor unit and condenser unit suitable for
operation on 230 volts,single phase, 50 Hz AC supply,
Refrigerant R-32/410a, cordless remote controller.
integrated drain pump, auto air swing louvers extremely
quiet in operation ete. including mounting indoor unit with
suitable brackets/ tie rod as per standard practice in the
industry as reguired at site,Rates to be quoted including
Supply, Installation, Testing & Commissioning of extra
refrigerant copper piping with PU insulation & Supply,
Installation, Testing & Commissioning of extra drain
piping with 20mm PVC/HDPE pipe.

NOS

TOTAL




Congultant
CONSULTING DEVELOPMENT SERVICES

UCE BANK — MIDNAPUR BRANCH

APPROVED MAKE OF MATERIALS

1 1 T Switch fuse units (HRC) (324 TPN & above) GE power / SIEMENS / L&T/ Schneider
| 2. | Timer (TSQ 100) L & T/ HAVELLS/ SIEMENS
3 Voltmeler & Ammeter A E./IMP/ HAVELLS/ SIEMENS
4 Voltmeter & Ammeter seleclor switches KAYCEE /L & T/ HAVELLS
5 Phase indicating lamp HAVELLS / SIEMENS / ROSS controls
6 | Capacitor CROMPTON/SIEMENS |
7 HRC fuses GE power / SIEMENS /L & T/ SCHNEIDER
[ [ Power Gable : XLPE GLOSTER/FINOLEX /HAVELLS | NICCO
:I 5 | HRC fuse base & carriers. GE power / SIEMENS /L & T/ SCHNEDER |
i 10 | 1.1 KV grade PVC insulated armouredaluminium cable (151 GLOSTER/FINOLEX /HAVELLS / NICCO |
marked) [
11 | 1.1KV / 600V grade PVC insulated & sheathed / insulated FINOLEX HAVELLS
copper wire & flexible cords (151 marked),
12 | RCCB/ELCB/MCCB LEGRAND/ SIEMENS / L&T / HAVELLE'S
13 | Switch fuse with rewirable fuses. (6A & 32A TPN) HAVELL'S / STANDARD
14 | Isolator HAVELL'S f STANDARD
15 | Changeover switch (on load type) KENBAR | HAVELLL'S / ELCON / HPL |
[ {CONTROL &
|
[16 | MCB distribution beard LEGRAND/ SIEMENS / HAVELLE'S
17 | Distrinution fuse board with rewireable fuses HAVELL'S | BPC /| BOSMA
18 | Miniature circuit breaker / MCE type Isolator LEGRAND / SIEMENS / HAVELLE'S
19| 6/16 Amp modular type switch / flushed type plug socket ANCHOR (Roma) / CRABTREE / MK
20 | 6/16 Amp modular switch / socket, module plate & mounting ANCHOR (Roma) / CRABTREE / MK
' M.S. / PVC box.
| 21 | 16/25 Amp., 2 module electronic regulator CPL (Genius) / ANCHOR (Roma} |/
CRABTREE
| 22 | Ceiling rose KAY / EPP | ANCHOR [ JJ |
l 23 | Holder KAY /| EPP | ANCHOR [ JJ
24 | Alarm bell B = KHERAJ /| GETCO
25 | Black enamelled Steel conduits (conforming to IS in all BEC | SUPREME | AKG
| respects)
26 | Compression type brass gland DOWELLS / JOHNSON / COMET
' 27 | Cable termination socket COWELL'S
28 | Light fitting & lamps [ PHILLIPS / HAVELLS / WIPRD/ CROMPTON
29 | Celling / Wall Mounted Fan "CROMPTON | POLAR [ KHAITAN /
| HAVELL'S -
30 | Exhaustfan CROMPTON /| POLAR / KHAITAN |/
| HAVELL'S -
31 | Industrial type socket & top HAVELL'S / CROMPTON / LEGRAND
= |
[32 | Telephone wire FINOLEX / RRK/NATIONAL —l
33 | Starters NORTH SIEMENS /L & T/ SCHNEIDER
Al other iterns not coverad above As per sample approved by

‘34

L

| Employer/Consultant
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PROPOSED LAYOUT OF FIRST
FLOOR (AREA-122.772 SQM,
1314 SQFT))

AR. UTPAL GANGULY
BARCH, M.CA., AlLLA
REG. NO- CA/81/06482

CONBULTANT-
CONSULTING DEVELOPEMENT SERVICES
17, KALI SARI LANE, JADAYVPLR KOLKATA-T00002

M= S5 EB4 B30 S3I0BTO0L2, MAIL - cds ganguly@yahos. com




128 il 3528 ERNC |
(871 s
| 128
[1o-5"T"
| lo%
GBT  srosenooM
=z
| [T
—_=i-m
| =
‘ 250
EXT ?RICH
e
| h. ™ 1; ol n
= o - EmL L]
T F_g-% L I ; [2'-8
el || BE— J‘j?’a 2 4 B
,rf‘mi 2" 13 -—'E'?E- Z‘_ S5
XLt 3 (B 3
= iy 750 b
£ % 2*=81
I ._'. l l ;‘ﬁg T EEE::‘ 178
| & e,
D
| T
2 L -y ::t. ﬁ
FE 353 e X
a9 4 = @
750
| g =
AN O | i
w0 E : il o
‘ o = 1 - T
=] }g@;t
LEGEND-
ITEM DESCRIPTION
! MODULAR FALSE CELMNG
. T uY LED LAMP
L ] LED BPOT LIGHT
FALSE CELLING AND LIGHT
LAYOUT PLAN FOR
UCO BANK AT MIDNAPUR AR. UTPAL GANGULY
BRANCH B.ARCH, M.C.A., AlLLA
PROPOSED LAYOUT OF FIRST REG. NOw CARAI0B482
FLOOR (AREA-122.772 SOM,
1314 SQFT.) CONSULTANT:-
CONSULTING DEVELOPE MENT SERVICES

17, WALI BART LANE, JADAYPUR KOLKATA-TON0N
- 9BV BA4530¢ DII0LTO022, MAIL- cds ganguiyEiahoo.com




Consultant:
CONSULTING DEVELOPMENT SERVICES LCO BANK — MIDNAPUR BRANCH

UCO BANK
General Administrative Department
Zonal Office, Hooghly,
21, New G.T Road.
P.O-Uttarpara
Dist.-Hooghly- 712258

TENDER DOCUMENT

FOR
ELECTRICAL 8 HVAC WORKS OF EXISTING MIDNAPUR BRANCH (0827) & ATM

NAME OF THE TENDERER:
ADDRESS OF THE TENDERER:

DATE OF SUBMISSION OF TENDER:

CONSULTANT

CONSULTING DEVELOPMENT SERVICES
17, KALIBARI LANE, JADAVFUR
KOLKATA - 700032
MOEILE: 98316 64630 / 93308 70022
e-mail:cds.ganguly@yahoo.com




Consultant.
CONSULTING DEVELOPMENT SERVICES

GENERAL INDEX

UCO BANK — MIDNAPUR BRANCH

DESCRIPTION
1 General Index
2. Notice Inviting Tender
3 General Rules and Instructions
For the Guidance of Tenderers
4. Special Instructions to Tenderers
5. Safety Code
6. Medel Rules for the Protection of Health and
Sanitary Arrangements for Workers
T General Conditions of Contract
8. Appendix
g Technical Specification
10.  Articles of Agreement
11.  Form of Tender
12.  Performa for Application for Extension of Time Period
13.  Format Of Interim / Final Bill
14 Schedule of Works
15.  Performance Security
16.  Indemnity Bond
17.  Bidder / Contractor
18.  Tender Drawings



Consullant
CONSULTING DEVELOPMENT SERVICES LCO BANK = MIDNAPUR BRANCH

NOTICE INVITING TENDER

Sealed tenders on item rate basis are invited by UCO Bank from Empanelled Contractors having
Sound Technical and Financial capacity for ELECTRICAL & HVAC works of EXISTING
MIDNAPUR BRANCH & ATM

A) Name of the Work:
ELECTRICAL & HVAC WORKS OF EXISTING MIDNAPUR BRANCH & ATM

B) Location :
UCO BANK, MIDNAPUR Branch.

C) Estimated Cost :Rs. 5,93,550.00 ( Excluding GSTN)

D) Time of Completion:
3 (THREE) WEEKS from the fifteenth day after the date of written orders to commence the work or
from the date of handing over of the site, whichever is later.( in accordance with the phasing, if

anyl.

E) Earnest Money Deposit (EMD) :

The tender shall be accompanied by earnest money deposit of Rs. ................... in the form of
Crossed Demand bank draft/Pay order issued in favour of 'UCO BANK' payable at Siliguri without
which tender will be liable to rejection. Eamest money deposit inrespect of the successiul tenderer
will be retained.

F) Initial Security Deposit (ISD):

The successful tenderer to whom the contract is awarded will have fo deposit as “initial security
deposit” (ISD) a further sum to make up 2% of the value of the accepted tender including the
Earmest Money. ISD may be submitted in the form of Demand Draft/Pay Order or Banker's
cheque. The initial Security Deposit will have to be made within 14 days from the date of
acceptance of tender, failing which the Bank at its discretion may revoke the letter of acceptance
and forfeit the Earnest Money deposit furnished along with the tender.

G) Retention Money:
To be deducted from Progressive running bills @ 8 % of the gross value of the Running Bill

H) Release of Retention Money:
100% after expiry of the Defect liability period. Retention money will not bear any interest.

I) Date & Place of Submission of Tender:
On 10/11/2025 up fo 5.00 P.M. at UCO BANK General Administrative Department Zonal
Office, Hooghly,21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258

J) Tender addressed to:

UCO BANK General Administrative Department Zonal Office, Hooghly,21 New GT Road
P.O-Uttarpara Dist.-Hooghly- 712258

L) Opening of Tender:
On 11/11/2025 at UCO BANK General Administrative Department Zonal Office,
Hooghly, 21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258

M) Mode of Submission of Tender:




Consultant:
CONSULTING DEVELOPMENT SERVICES UCD BANK - MIDNAPUR BRANCH

The tender should be submitted at the UCO BANK General Administrative Department Zonal

Office, Hooghly, 21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258, in two separate
sealed covers super scribed Part-1 and Part-ll containing the documents as under -

Part-I : Covering letter, Earnest Money, PAN, GST Registration Certificate.

Part-Il : The Tender Document comprising of General Conditions of Contract, Tender Notice,
technical Specifications elfc. along with Bill of Quantities duly priced (along with Tender
drawing if applicable). Any condition stipulated in Part-ll will not be accepted.

N) Clarification, if any to be obtained from:

CONSULTING DEVELOPMENT SERVICES
17, Kalibari Lane, Jadavpur

Kolkata - 700032

Mabile : 98316 64630 / 93308 70022

e-mall ;:cds.gangul hoo.com

The Bank reserves the right to accept or reject any or all the tenders received and lo place order
on one or more firms without assigning any reason whatsoever. The notification of award of
contract will be made in writing to the successful tenderar by the Bank.

Uuco BANK

GEMNERAL ADMINISTRATION DEPARTMENT
ZONAL OFFICE

HOOGHLY
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDERERS

1. Tenders are hereby invited by UCO BANK General Administrative Department Zonal
Office, Hooghly, at 21 New G.T Road. P.O-Uttarpara, Dist-Hooghly- 712258 for
ELECTRICAL & HVAC works at existing UCO Bank, MIDNAPUR Branch & ATM Comprising of
Civil works. Estimated cost of project i5 Rs.5,93,550.00
{Excluding GSTN)

2. Contract documents consisting of the plans, complete specifications, the schedule of
guantities of the above work to be done, and set of conditions of contract to be complied with
by the person whose tenders may be accepted, which will also be found in the form of
tenders, can be obtained from bank's website : www.ucobank com

3.  The site for the work will be made available to the contractor in its present conditions. No
space other than the above site can be made available to the contractor for site office, labour
camps, storage elc.

4. Sealed tenders on the prescribed form are to be addressed & submitted to “The Zonal
Manager, UCO Bank, Zonal Office, General Administration Department, at Hooghly,
West Bengal - 712258 upto 5.00 P.M on 10/11/2025 in two separate sealed covers
superscripted with Part-| and Part-ll containing the documents as under -

Part-I : Covering letter, Earnest Money, PAN, GST Registration Certificate, bank's account
details including IFS Code.

Part-ll ; The Tender Document comprising of General Conditions of Contract, Tender
Notice, technical Specifications efc. along with Bill of Quantities, duly priced, ( along with
Tender drawings if applicable). Any condition stipulated in Fart-Il will not be accepted.

The Part-l: will be opened on 11/11/2025 in presence of tenderers. The tenderers shall
depute their authorized representative/s to be present at the time of opening of Part-l. Tender
without earnest money in proper form will be rejected.

The Part -l : containing the Bill of Quantities, duly priced will be opened after verification of
submissions made in Part-l, which might necessitate withdrawal of conditions and its
financial impact on the tendered sum, if any.

5. Tenders are to be on the prescribed form which can be obtained from bank's website:
www.ucobank.com till 10/11/2025

6 The time allowed for the carrying out of the work will be 3 weeks from the fifteenth day after
the date of written orders to commence the work,

7. All corrections shall be attested by the initials of the tenderers with the seal of the firm. In
case any discrepancy/ difference is found on checking between rates quoted by the
contractor in words and figures or in the amount worked out by him, the following procedure
shall be followed:

a) \When there is a difference between the rales in figures and in words, the rate which
corresponds to the amounts worked out by the contractor, shall be taken as correct.

b) When the amount of any item is not worked out by the contractor or it does not
correspond with the rate written either in word, then the rate quoted by the contractors
in word shall be taken as correct,
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10,

Tl

12.

13

14.

15.

17

c) When the rate quoted by the contractor in figures and in word tallies but the amount is
not worked correctly, rate quoted by the contractor shall be taken as correct and not the
amount.

d) Amendments as mentioned above shall be based on the tender marked “original only.

When a contractor signs a tender in an Indian language the tendered amount and the total
amount tendered should also be written in the same language. In the case of illiterate
contractors the rates or the amount tendered should be attested by a witness.

Earnest money, amounting Rs. . in the crossed Demand Draft/Pay order/
Banker's cheque drawn in favour of "UCO Bank’, payable at Hooghly must accompany each
tender in Part-|.

The contractor, whose tender is accepted, will be required to furnish by way of security
deposit for the due fulflment of his contract, such sum as detalled in clause No.22A of
General conditions of contract. The EMD of the contractor, whose tender is accepted, shall
be forfeited in full in the case he does not remit the Initial Security Deposit within the
stipulated period or start the work by the stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the UCO Bank MIDNAPUR. The Bank reserves to
itself the authority to accept or reject any or all of the tenders received and to place order on
one or more firms without the assignment of a reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected, The bank reserves the right to accept the tender in full or in part and the tenderer
shall have no claim for revision of rates or other conditions if his tender is accepted in parts.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below/above will be summarily rejected. However,
where a tender voluntarily offers a rebate for payment within a stipulated period in Part-I, this
may be considered.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Owner/ Architects shall be
communicated to the owner.

Special care should be taken to write the rates in figures as well as in words and the
amounts in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in words. In case of figures, the word “Rs.” Should be
written before the figure of rupees and word "P" after the decimal figures, e.g. Rs.2.00P.and
in case of words, the word “Rupees” should be precede and the word “Palsa’ should be
written at the end, unless the rate is in whole rupees and followed by the words “only” it
should invariably be up to two decimal places. While quoting the rate is in schedule
quantities. The word “only” should be written closely following the amount and it should not
be written in the next line,

The Bank does not bind it-self to accept the lowest or any tender and reserves to itself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rate quoted.

UCO BANK - MIONAPUR BRANCH
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20.

21

22.

23,

24.

All taxes including CEES VAT, Work Contract Tax, or any other tax on material or on
finished works in respect of this contract shall be payable by the contractor and the Bank will
not entertain any claim whatsoever in this respect at any time. Rates should include all taxes

The contractor shall give a list of his relatives working with the bank along with their
designations and addresses.

No employee of the Bank is allowed to work as a contractor for a period of two years of his
retirement from bank service, without the previous permission of the bank. This contract is
liable to be cancelled if either the contractor or any of his employees found at any time to be
such a person who had not obtained the permission of the Bank as aforesaid before
submission of the tender or engagement in the contractor’'s service.

The tender for works shall remain open for acceptance for a period of 120 days from the date
of opening of tenders. If any tenderer withdraws his tender before the said period, then the
Bank shall be at liberty to forfeit Earnest money paid along with the tender.

The tender for the work shall not be witnessed by a contractor or contractors who himself /
themselves has /have tendered for the same work, Failure to observe this condition would
render tenders of the contractors tendering as well as witnessing the tender liable to
summarily rejection,

It will be obligatory on the part of the tenderer to tender and sign the tender documents for all
the component parts and that, after the work is awarded, he will have to enter into an
agreement for each component with the component authority in the bank.

The tenderer, apart from being a component contractor must co-operate himself with
agencies of the appropriate class who are eligible to tender for ( i ) Waterproofing work | i)
Electrical work (iii ) Tiles flooring work etc.

UC0 BANK = MIDNAPLUR BRANCH
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SPECIAL INSTRUCTIONS TO TENDERERS

GENERAL

The scope of work covers execution and completion of the Proposed Electrical &HVAC works of
UCO Bank, MIDNAPUR Branch & ATM in accordance with drawings and specifications prepared
by and under the direction and to the satisfaction of the Consultant/ Employer.

Contract: The form of Contract shall be according to the Conditions of Contract. The following
clauses shall be considered as an extension and not in limitation of obligation of the Contractor.

Drawings: Two copies of all drawings (if applicable), shall be furnished by the Consultant/ Bank.
to the Contractor for his own use until the completion of the Contract, and shall be accessible at all
reasonable times to the Consultant or their representatives. All-important drawings are to be
mounted on boards and placead in racks and indexed.

Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled sizes.
Large scale details take precedence over small scale drawings. In case of any discrepancy the
Contractor shall ask for clarification before proceeding with the work. The Contractor shall include
in his rates for all the items listed in this section,

1. Contractor to inspect site : The Contractor shall visit and examine the construction site and
satisfy himself at his own cost as to the nature of the existing roads or other means of
communications, the extent and magnitude of the work and facilities for obtaining materials and
shall obtain generally his own information. Any misunderstanding or incorrect information on any of
these points or an the grounds of insufficient description, will not be allowed.

2. Access to site: The Contractor is to include in his rates for forming access to site, with all
Temporary roads gangways required for the works.

3. Setting out: The Contractor shall set out the site in accordance with the plans. All
gridicentrelines shall be pegged out to the satisfaction of the Consultant. The Contractor shall be
responsible for the correctness of the lining out and any inaccuracies are to be rectified at his own
expense. He will be responsible for taking levels of work at the site before setting out and
recording them without any extra charge.

4. Treasure grove: Should any treasure fossils, minerals or work of art of antiquarian interest
be found during carrying out the works, the Contractor shall give immediate notice o the
Consultant /Bank of any such discovery and shall hand over such finds to the Employer.

5  Access for inspection: The Contractor is to provide at his own cost all times during the
progress of the works and the maintenance period proper means of access, with ladders,
gangways etc. and the necessary attendance to move and adapt as directed for the inspection of
measurement of the works by the Consultant or their representatives.

5] Attendance upon all trades : The general Contractors shall be required to attend on all the
tradesmen or sub-contractors appointed by the Employer for water supply and sanitary, electrical
installation, lifts, air-conditioning, security, equipment, hardware, telephone and other specialist
Contractors, The rates quoted shall be inclusive of all attendance and also allow the other
Contractors, appointed by the Employer, use of his scaffolding and retain until such time the
relevant sub-contract works are completed.




Consulfant;
CONSULTING DEVELOPMENT SERVICES UL BANK - MIDNAPUR BRANCH

7. Water supply: Water shall be arranged In accordance with Clause 21(a) of general
instructions to Contractor. The general Contractor shall allow the use of water for other works on
the site done by other Contractors appointed by the Employer and the consumption charges shall
be paid by each agency as appointed by the Consultant.

8.  Stores and watchmen: The Contractor shall provide at his own cost for necessary stores of
Adequate dimension for storage and protection of materials. All such stores shall be cleared away
and the whole area left in good order on completion of the Contract to the satisfaction of the
Consultant. All materials which are stored such as ply, wood, Laminates or any other matter shall
be stacked in such a manner as to facilitate rapid and easy checking of quantities of such
materials. The Contractor shall nominate a person who would take Instruction from the
Consultant/employer.

9. Cost of transporting: The Contractor shall aliow at his cost for all transporting unloading.
stacking and storing of supplies of goods and materials for this work on the site and in the places
approved from time to time by the Consultant. The Contractor shall allow at his price for transport
of all materials controlled or otherwise to the site.

10. Office accessories and accommodation: The Contractor shall also provide at his own
expense office furniture with drawing accessories for the official use of the controller and at all
times maintain in good working order necessary instruments at site to enable the
Consultant/employer to check the lines and levels of the work,

11.  Materials workmanship &samples: Materials shall be of approved quality and the best of
their kind available and shall generally conform to relevant |.S. specifications. The Contractor shall
order all the materials required for the execution of work as early as necessary and ensure that
such materials are on site well ahead of requirement for use in the work. The work invalved calls
for high standard of workmanship combined with speed and to the entire satisfaction of the
Consultant. Before ordering materials, the Contractor shall get the samples approved from the
Consultant well in advance.

12, Rates for non-tender items: Rates of items not included in schedule of specification shall
be settied as per current PWD schedule of rates if not available then to be settied as per variation
clause of the condition of contract.

Rates to include: The rates quoted shall be for all heights and depths and for finished works, in
any shape. The Contractor shall ascertain from other Contractors as directed by the Architects all
particulars relating to their work with regard to the order of its execution and the pasition in which
chases, holes and similar items will be required, before the work is taken in hand as no claims for
extra will be allowed for cutting away work already executed in consequence of any neglect by the
Contractors to ascertain these particulars beforehand.

13. Testing of work and material: The Contractors shall, if required by the Consultant/ employer,
arrange to test materials and/or portions of the work at his own cost in order to prove their
soundness and efficiency. If after any such test the work or portion of work is found in the opinion
of the Consultant to be defective or unsound, the Contractor shall pull down and redo the same at
his own cost, defective materials and the debris shall immediately be removed from the site.

14. Foreman and Tradesmen: All tradesmen shall be experienced men properly equipped with
suitable tools for carrying out all the work of carpentry and joinery and other special frades in a first
class manner and where the Consultant deem necessary, the Contractor shall provide any such
tools, special or ordinary which are considered necessary for carrying out the work in a proper
manner. All such tradesmen shall work under an experienced and properly trained Forman, who
shall be capable of reading and understanding all drawings pertaining to this work.
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15 Work programme weekly progress report: The Confractor shall prepare and submit to
Consultant/employer for approval, a bar chart showing the programme of construction of various
items, fitted within the period stipulated for completion, along with submission of the tender. The
Contractor shall also furnish necessary particulars to the Consultant for compiling weekly progress
reports in the form furnished by the Consultant/employer.

16. Clearing of site: The Contractor shall after completion of the work clear the site of all debris
and left over material at his own expense to the entire satisfaction of the Consultant and municipal
or other public authorities.

17. Photographs: The Contractor shall at his own expense supply to the Consultant with
duplicate copies of large coloured photographs not less than 25 x 20 cm. (10" x 8") of the works
taken from two approved portions of each building, at beginning of the work, at completion of work
and at every important stage of construction without fail.

18. Preparation of Premises for occupation and use on completion: The whole of the work
shall be thoroughly inspected by the Contractors and all deficiencies and defects put right. On
completion of such inspection, the Contractor shall inform the Consultant in writing that he has
finished the work and it is ready for the inspection of Consultant/employer.

18. Vouchers: The Contractars shall furnish the Architect with vouchers on request to prove that
the materials are as specified and to indicate the rates at which the materials are purchased in
order to without the rate analysis of tender and non-tender items which he may be called upon to
carry out thereafter,

20. Protection : The Contractor shall properly cover up and protect all work throughout the
duration of work and until completion, particularly masonry, mouldings, steps, or special floor
finishes, stalrcases and balustrades, doors and window frames, plaster, angles, lighting and
sanitary fittings, glass, paint work and all finishing at his cost till the same is handed over to the
OWner.
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SAFETY CODE
Scaffolds

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except in the case of short duration work which
can be done safely from ladders. When a ladder Is used, it shall be rigid construction made
either of good quality woad or steel. The steps shall have a minimum width of 450 mm and a
maximum rise of 300 mm. suitable hand holds of good quality wood ar steel shall be
provided and the ladder shall be given an inclination not steeper than ¥ to 1(1/4 horizontal
and 1 vertical).

iy . Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly bolted,
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastenad as to prevent it from swaying from the building or struciure

lif)  Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m
above ground level or floor level. Suitably fenced as described in (i) above.

iv) Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fail of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1 m.

v)  Safe means of access shall be provided fo all working places, Every ladder shall be securely
fixed. No portable single ladder shall be over 9 m in length while the width between side rails
in rung ladder shall in no case, be less than 290 mm for ladder upto and including 3 m in
length. For longer ladders this width shall be increased at least 20 mm for each additional
metre of length.

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the Engineer obtained prior to construction.

OTHER SAFETY MEASURES

vii) All Personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

viil) Adequate precaution shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger of
inconvenience to any person or the public.

Excavation & Trenching

ix) Al trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder for
each 30 m in length or fraction thereof. The ladder shall be executed from bottoms of the
trench to at least 1 m above the surface of the ground, Sides of trenches which are 1.5 m or
more in depth shall be stepped back to give suitable slope or securely held by timber bracing
s0 as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m of the edges of the trench or half of the depth bottom. Under no circumstances
undermining or undercutting shall be done.
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%)  The contractor shall take all measures on the site of the work to protect the public from
accidents and shall be bound to bear the expenses of defence of every suit, action or other
proceeding at law that may be brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any such persons or which may with the consent of the
conliractor, be paid to compromise any claim by any such person.

Demolition
xi) Before any demolition work is commenced and also during the process of the work:
a} Allroads open areas adjacent to the work site shall either be closed or suitably protected.

b} No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from the risk of fire
or explosion or flooding. No floors roof or other part of the building shall be so overioaded
with debris or materials as to render it unsafe.

Personal Safety Equipments

xii)  All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintain in a condition
suitable for immediate use and the contractor should take adequate steps to ensure proper
use of equipment by those concerned:

a) Workers employed on mixing asphaltic materials, cement and lime morars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

¢) Those engaged in welding works shall be provided with welder's protective eyesight
lids.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

d}  When workers are employed in sewers and manholes, which are in use, the contractor
shall ensure that them an hole covers are ventilated at least for an hour before the
workers are allowed to get in to manholes and the manholes so opened shall be
cordoned off with suitable railing and provided with warming signals or boards to
prevent accident to the public.

e} The contractor shall not employed with products containing lead in any lead painting
the following precautions should be taken:

1) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint,

2}  Suitable face make shouid be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scraped.

3)  Overalls shall facilities shall be provided to enable the working painters to wash during
the cessation of work.

xii)  When the work is done near any public place where there is risk of drowning all necessary
equipment’s should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in dander and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.
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Hoisting Machines

xiv) Use of hoisting machines and tackle including their attachments anchorage and supports
shall conform to the following standards or conditions:

1. a) These shall be of good mechanical constructions sound material and adequate strength and
free from patent defect and shall be kept in good repair and in good working order

1.b) Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.

2. Every crane driver or hosting appliance operator shall be properly gualified and no person
under the age of 21 years shall be in charge of any hoisting machine including any
scaffolding which or give signals.

3. In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley
block used in hoisting or as means of suspension the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load, each safe working load and the conditions under which it is applicable shall be
clearly indicated, No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing

4. In case of departmental machines, the safe working load shall be notified by the Engineer.
As regards contractor's machines, the contractor shall notify the safe working load of the
machine to the Engineer whenever he brings any machinery to site of work and get it verified
by the Engineer concerned.

xv) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should provided
with such means as will reduce to the minimum of the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary, should be provided. The workers should not wear any rings,
walches and carry keys or other materials which are good conductors of electricity.

xvi) All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

xvii) These safety provisions should be brought to the natice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor,

xviii) To ensure effective enforcement of the rules and regulations relating to safety precaution the
arrangements made by the contractor shall be open to inspection by the Labour Officer,
Engineers of the Department or their representatives.

xix) Notwithstanding the above clause from (i) to (xviii), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH
AND SANITARY AGREEMENTS FOR WORKERS

1.  Application

These rules shall apply to the Proposed ELECTRICAL & HVAC works of UCO Bank,
MIDNAPUR Branch & ATM,

2. Definition

a) 'Work place' means a place at which at an average 50 workers are employed in connection
with construction work.

b}  'Large Work Place' means a place at which an average 500 or more workers are employed
in connection with construction work.

3. First Aid

a) At every work place, there shall be maintained in readily accessible place first aid appliance
including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance
shall be kept in good order and in large work place they shall be placed under the charge of
are responsible person who shall be readily available during working hours.

b) At large work place where hospital facilities are not available within easy distance of the
work, first aid posts shall be established and be run by a trained compounder.

c) Where large work places are remote from regular hospitals, an in-door ward shall be
provided with one bed for every 250 employees.

d) Where large work places are siluated in cities, towns in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospitals, suitable transport shall
be provided to facilitate removal of urgent cases to the hospitals. At other work places, some
conveyance facilities, such as a causes shall be kept readily available to take injured person
or persons suddenly taken ill to the nearest hospital.

4. Drinking Water

a) In every work place, there shall be provided and maintained at suitable places easily
accessible to labour sufficient supply of cold water fit for drinking.

b)  Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

c)  Every water supply of storage shall be at a distance of not less than 15 m from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well which is
within the proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be dust
and waterproof,

d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened anly for cleaning or inspection which shall be done at least once a month.

5. Washing & Bathing Places
a) Adequate washing and bathing places shall be provided, separately for men and women.

b)  Such place shall be kept in clean and drained condition.
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6. Scale of accommodation in latrines & urinals

The shall be provided within the precincts of every work place latrines and urinals in an
accessible place, and the accommodation, separately for each of them shall not be less than
the following scale:

No. of Seats
a) Where the number of persons does not exceed 50 2
b)  Where the number of persons exceeds 50, but dose
not exceed 100 3
c)  Forevery additional 100 3 per 100

In particular cases, the Engineer shall have the powers to vary the scale where necessary.

7. Latrines & Urinals for Women

If women are employed, separate latrines and urinals screened from those for men and
marked in the vernacular in conspicuous letters 'For Women only’ shall be provided on the
scale laid in Rule &. Those for men shall be similar marked ‘For Women only'. A poster
showing the figure of a man or a woman shall also be exhibited at the entrance of latrines for
the urinals and latrines.

8. Latrines & Urinals

All latrines shall be provided with septic tanks or leach pits in case of small units. All the
latrine shall be kept in good sanitary condition.

9. Construction of Latrine

The inside walls shall be constructed of masonry or some suitable heat resisting non-
absorbent materials and shall be cement washed inside and outside at least once a year,
The dates of cement washing shall be noted in a register maintained for this purpose and
kept available for inspection. Latrines will not be of a standard lower than bore-hole system
and should have thatched roofs.

10. Disposal of excreta

Unless otherwise arranged for by the local sanitary authority, arrangements for proper
disposal of excreta shall be made by septic tank or leach pit duly approved by the Engineer
and in conformity with the requirements of local public health authorities.

11. Provision of shelter during rest

At every work place there shall be provided free of cost, two suitable sheds, one for meals
and the other for rest separately for men and women for the use of labour. The height of the
shelter shall not be less than 3.5 m for the floor level, to the rest part of the roof, The sheds
should be roofed with at least thatch and mud flooring will be provided with wall around not
less than 750 mm. sheds should be kept clean and the space should be on the basis of at
least 0:50 square metre per head.

12. Canteen

A cooked food canteen on a moderate scale shall be provided for the benefit of workers
whenever it is considered expedient.
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GENERAL CONDITION OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall
be carried out as per standard specifications and under the direction of Owner /Architects.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of gquantities, tender and
agreement, the following word shall have the meaning herein assigned to them except where the
subject to context otherwise requires:

i)  Owner/Employer: The term Owner/Employer shall denote UCO Bank, or any of its
employees representative authorized on their behalf.

i) Architect/Consultant: The term Architect/ Consultant shall mean Consulting Development
Services at 17, Kalibari Lane, Jadavpur, Kolkata-700032, or in the event of his/their ceasing
to be the Architects for the purpose of this contract such other person/s the owner shall
nominate for the purpose.

i)  Contractor: The term contractor shall mean the individual or company whether incorporated
or not, undertaking the ELECTRICAL & HVAC works of existing UCO Bank, MIDNAPUR
Branch & ATM and shall include legal representative of such firm or company as may be
and permitted assign of such individual of firm or company and successors.

iv) Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the owner for the contractor's use.

v)  Site Engineer/PMC: The site Engineer/PMC shall be appointed by the owner. The owner
may also determine the number of site Engineer and the supporting staff at site office to
assist them and also whether the site Engineer shall be temporary or permanent. Wherever
PMC is engaged, site Engineer, if any, will work in close condition with PMC.

vi) Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further Drawings which may be given by the employer during
execution of the work. A set of drawings is provided with the tender to give the general idea
about the total construction. All drawings relating work given to the contractor together with a
copy of schedule of quantities are 1o be kept at site and the Owner/Architects shall be given
access to such drawings or schedule of quantities whenever necessary.

In case any detalled drawings are necessary contractor shall prepare such detailed drawings and /
or dimensional sketches therefore and have it confirmed by the Owner/Architects prior to taking up
such work,

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specification and schedule of quantities or to additional instructions at least 10 days ahead from
the time it is required for implementation so that the owner may be able to give decision thereon

viij The "work” shall mean the work or works to be executed or done under this contract,

viii) "Act of Insoclvency" shall mean any act as such as defined by the presidency Towns
Insclvency Act or in provincial Insalvency Act or any amending statutes,

ix) ~ “The schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract,
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X} "Priced schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

xi)  “Notice in writing” or “written notice" shall mean a notice written, typed or in printed
characters sent(unless delivered personally or otherwise proved to have been received ) by
registered office address and shall be deemed to have been received when In the ordinary
course of post it would have been delivered.

2, SCOPE

The work consists of ELECTRICAL & HVAC works of existing UCO Bank, MIDNAPUR Branch
& ATM in accordance with the ‘drawings” and “schedule of quantities”, The civil warks are within
the scope of this tender. It includes ELECTRICAL & HVAC all material, labour. tools and
equipment and management necessary for the incidental to the construction and completion of the
work. All work, during its progress and upon completion, shall conform to the lines, elevations and
grades as shown on the drawings furnished by the owner/architects should any detail essential for
efficient completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the contractor to inform the Owner/Architects and to furnish and install such detal
with work the same will be acceptable and ready for use,

Owner/Architects may in their absolute discretion issue further drawings andfor written
instructions, details, directions and explanations, which are, hereafter collectively referred to as
‘the owner/architects instructions in regard to;

a)  The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

B} Any discrepancy in the drawings or between the schedule of quantities and/or specification,

¢} The removal from the site of any defective material brought therean by the contractor and the
substitution of any other material thereof

d)  The demolition remaoval and for re-execution of any work executed by the contractorys,
e) The dismissal from the work of any person employed thereupon.
fil  The opening up for inspection of any work covered up.

g)  The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (retention period),

The contractor shall forthwith comply with and duly execute any work comprised in such
Owner's/Architects instructions, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the work by the owner /Architects
shall invelving variation be confirmed in writing to the contractor's within seven days, No works for
which rates are not specifically mentioned in the priced schedule of quantities shall ba taken up
without written permission of the Owner / Architects. Rates of items not mentioned in the priced
schedule of quantities shall be fixed by the owner in construction with the Architects as provided in
clause “variation”,

Regarding all factory made products for which IS] marked products available, only products
bearing ISI marking shall be used in the work. Other products should be supplied as per the brang
name mentioned in the Technical Specifications.

3. DETAILED DRAWINGS AND INSTRUCTIONS

The Owner through its Architects shall furnish with reasonable promptness additional instructions
by means of drawings or otherwise necessary for the proper execution of the work. All such
drawings and instructions shall be consistent with the Contract Documents, true developments
thereof, and reasonably inferable there from.
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The work shall be executed in confarmity therewith and the contractor shall not work without
proper drawings and instructions. Immediately after receipt of the work order of the contract the
contractor shall prepare a progress schedule and submit the same to the Owner through the
Architects for approval which shall indicates the dates for the starting and completion of the
various stages of constructions.

4. COPIES FURNISHED

The contractor on the signing herecf shall be furnished by the Owner through its Architect free of
charge with a copy of the priced schedule of quantities/rates, two copies of each of the said
drawings and one copy of specifications and two copies of all further drawings issued during the
progress of the work. Any further copies of such drawings required by the contractor shall be
supplied on payment of the charges thereof by the contractor.

5. OWNERSHIP OF DRAWING

All drawings, specification and copies thereof furnished by the Owner through its Architects are the
Property of the owner, They are not to be used on other work, and with the exception of the singed
Contract set, are to be returned to the Owner on request at the completion of the work.

6. ROYALTIES & PATENTS
The contract shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the owner harmless from loss on account thereof,

7. INSPECTION OF WORK

The proposed work covered under this tender during its progress can also be inspected by the
chief Technical Examiner/Technical Examiner or by an officer of the vigilance cell of the authority
on behalf of the Owner/Architects. '

B. SUPERINTENDENCE SPERVISION

The contractor shall give all necessary personal superintendence during the execution of the work
and this obligation and liability will continue until expiration of the ‘Maintenance period’ (Retention
period). The contractor shall also during the whole time of work when in progress empley a
competent representative who shall be constantly in attention at the site while his mean are at
work, Any directions, explanations, instructions or notices given by the Owner or the Architects to
such representative shall be deemed to have been given and duly served on the contractor,

9. FAILURE BY CONTRACTORS TO COMPLY WITH OWNER'S/ ARCHITECT'S
INSTRUCTIONS

If the contractor after receipt of written notice from the owner and/or the Architects requiring
compliance within ten days fails to comply with such further drawings and/ or Owner's/Architect's
instructions, the owner through the Architect or other person, may employ other person to execute
any such work whatsoever that may be necessary to give effect thereto and pay all cost incurred in
connection therewith and same shall be recoverable from the contractor by the Owner on the
certificate of the Architect as a debt or shall have right to deduct same from any money due or to
become due to the contractor.

10. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition, effective labour
and maierials, access and storage for materials and removal of rubbish. The tenderer shall provide
in their tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc. for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitied on to any claim of compensation for
difficulties faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the Owner/Architects might be deemed to
have reasonably been inferred to be so existing before commencement of work.
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11. TENDERS

The entire set of tender Paper issued to the tenderer should be submitted fully priced and also
signed on the last page together with initials on every page. Initial/signature will indicate the
acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

i) The 'rate’ column to be legibly filled in ink in both English figures and English words.

i Amount column to be filled in for each item and the amount for each sub head as detailed
in the "Schedule of Quantities”

i) All corrections are to be initialled.
iv) The “Rate column” for alternative items shall be filled up,

V) The "Amount” column for alternative items of which the quantities are not mentioned shall
not be filled up.
W) in case of any efrors/fomissions in the quote rates, the rates given in the tender marked

‘original” shall be taken as correct rates,

i) When there is difference between the rates in figures and in words the rate which
correspond to the amounts worked out by the contractor shall be taken as correct.

No modifications, writing or corrections can be made in the tender papers by the tenderer, but may
at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender papers. The Owner reserves the right to reject the lowest or any tender and also to
discharge any or all the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assianing any reason. The tenderers should note that the
tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for
each and every item should be carrect, workable and self-supporting. If called upon by the Owner
/Architects delailed analysis of any or shall the rates shall be submitted. Owner/Architects shall not
be bound to recognize the contractor's analysis. The work will be paid for as “measured work” on
the basis of actual work done. All items of work described in the schedule of quantities are to be
deemed and paid as complete works in all respect and details including Preparatory and finishing
work. involved, directly, related to personably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the case
of lump-sum charges in the tender in respect of any item of works. the payment of such items of
work will be made for the actual work done on the basis of lump-sum charges as will be assessed
to be payable by the Owner/Architects. The owner has power {0 add to omit from any work as
shown in drawings or described in specifications or included in schedule of quantities and intimate
the same in writing but no addition, omission or variation shall be made by the contractor without
authorization from the Owner. No variation shall vitiate the contract,

The tenderer shall note that his tender shall remain open for consideration for a period of 120 days
from the date of opening of the tender,

12. SHCEDULE FOR COMMENCEMENT OF WORK

The contractor shall submit a time and progress chart in a form approved by the owner through its
Architects within fifteen days from the date of issue of work order or the date on which the
contractor is instructed to take procession of the site, whichever is later

During the period of Construction, the contractors shall maintain proportionate pregress on the
basis of the Programme Chart submitted by the Contractor immediately before the
commencement of the work and agreed by the Employer/Consultants, This Programme chart shall
clearly indicate the completion of project. The contraciors shall also include planning for
procurement of scarce material well in advance and reflect the same in the Programme chart so
that there is no delay in the completicn of the project. The Programme Chart shall have to be
updated at regular intervals and modified pregramme shall be submitted to the Architects/Owner
for approval.
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13. CO-OPERATION
The contractor will be required to consult and co-operation with other contractors whose work may
be affected by the work under this contract.

14. TREASURE TROVE ETC.
Any treasure frove, coin or object antiqgue which may be found on the site shall be the property of
the Owner and shall be handed over to the Owner.

15, PERMITS AND LICENSES

Permits and licenses for release of materials which are under Government control will be
arranged by the contractor. The owner will render necessary assistance, sign any forms or
applications that may be necessary.

16. GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work
and to the Regulations elc. of the Government and Local Authorities and of any company with
whose system the structure is proposed to be connected. The contractor shall give all notices
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have
been include in his guoted rates, taking into account all liabilities for licences, fees for footpath
encreachment and restorations etc. and shall indemnify the owner against such liabilities and shall
defend all actions arising from such claims o liabilities:

17. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties royalties, cess and sales tax
or any other taxes or local charges if applicable. The rates shall also include prevailing sales tax
on work contract as per State Government norms. No extra claim on this account will in any case
be entertained,

18. POSSESSION PRIOR TO COMPLETION

The owner shall have the right to take possession of or use any completed or partially completed
part of the work. Such possession or use shall not be an acceptance of any work not completed in
accordance with the contract Agreement,

19. EXCEPTED MATTERS

If the dispute or differences pertain to the undernoted matters the decision in writing of the officer

designated in and signing the contract documents shall be final, conclusive and binding on the

parties.

i) Instructions.

i)  Transactions with Local Authorities.

iy Proof of quality of materials.

ivl  Assigning or under relating of the contract.

v)  Certificate as to the causes of delay on the part of the contractor and justifying extension of
time.

vi)  Rectifying of defects pointed out during the Defects Liability period.

vii)  Notice to the contractor to the effect that he is not proceeding with due diligence.

vili) Cerlificate that the contractor has abandoned the contract.

ix)  Notice of determination of the contract by the Emplayer.

20. QUANTITY OF WORK TO BE EXCECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the owner reserves the right to execute only a part or the whole or
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any excess thereof without assigning any reason therefore. Variation in the value is however not
expected to be more than +_ 25%.

21. OTHER PERSON ENGAGED BY THE OWNER

The owner reserves the right to execute any part of the work included in this contract by other
Agency or person and contractor shall allow all reasonable facilities and use of his scaffolding for
the execution of such work. The main contractor shall extend all co-operation in this regard.

22. A. EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of ..........cecieeeevinneens. in the form of Demand
Draft/Pay Order /Banker's Cheque drawn in favour of UCO Bank at the time of submission of
tender as an Earnest Money. The owner is not liable to pay any interest on the Earnest Money
The Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after
the decision to award the work is taken or after the expiry of the validity period of the tender

The successful tenderer to whom the contract is awarded will have to deposit as “initial security
deposit” (1SD) a further sum to make up 2% of the value of the accepted tender including the
Earnest Money. ISD may be submitted in the form of Demand Draft/Pay Order. The initial Security
Deposit will have to be made within 14 days from the date of acceptance of tender, failing which
the owner at his discretion may revoke the letter of acceptance and forfeit the Earnest Money
deposit furnished along with the tender.

Apart from the initial security deposit made as above, retention money shall be deducted from
progressive running bills @ 10% of the gross value of each running bill until the security
deposit, i.e. the initial security deposit plus the retention money equals:

a) 10% on the first Rupees one lakh of the cost of work:
b}  7.5% on the next Rupees one lakh of the cost of work;
c) 5% on the balance executed value of work.

Once the Contractor has completed the total work, the Contractor should remove his
materials, equipments, labour force, temporary sheds, stores etc. from the site, then only,
virtual completion certificate shall be issued by the Architect/Owner, 100% of the retention
amount shall be refunded 14 (fourteen) days after the end of defects liability period
provided he has satisfactorily carried out all the work and attended to all defects in
accordance with the conditions of the contract. However, the retention money will not be
refunded to the contractor even after completion of defect liability period, in case observation of
Chief Technical Examiner of C.V.C. is not cleared. No interes! is payable on retention money
Further if some dues to the owner from the contractor(s) have still to be recovered the owner
reserves the right to withhold payment of so much of the retention money as in his opinion
represents the cost of the same.

22. B. PERFORMANCE SECURITY

Within 30 days of receipt of the letter of award the successful tenderer shall furnish to UCQO Bank
performance security for an amount of 5% (five percent) of the contract price in the shape of
Demand Draft or pay order or Bank Guarantee from a Nationalised or Foreign Bank acceptable to
the employer. Failure of the successful tenderer to furnish the performance security shall
constitute sufficient grounds for the annulment of the award and forfeiture of Initial Security
Deposit. In this event the employer may make the award to other tenderer according to the
position prevailing at the appropriate time. Failure to complete work as per agreement
performance security would be forfeited and no claim in this regard will be entertained by Bank

23. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
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whether the same may or may not be particularly shown or described therein provided that the
same can reasonably be inferred there from and if the contractor finds any discrepancies therein
he shall immediately and in writing, refer the same to the Owner/Architects whose decision shall
be final and binding. The contractor shall provide himself for ground and fresh water for carrying
out of the work at his own cost. The owner shall on no account be responsible for the expenses
incurred by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract, and beyond the unit price no extra
payment will be allowed for incidental or contingent work, labour andfor materials inclusive of all
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents.

The contracior shall supply, fix and maintain at his own cost, for the execution of any work, all
tools tackles, machineries and equipment's and all the necessary centring scaffolding, staging,
planking, timbering, strutting, showing, pumping, fencing, boarding, watching and lighting by night
as well as by day required not only for the proper execution and protection of the said work but
also for the proteclion of the public and safety of any adjacent roads, streets, walls, house,
buildings, strutting, shering etc. as occasion shall be required or when ordered so to do and shall
fully reinstate and make good all matters and things disturbed during the execution of works to the
satisfaction of the Owner/Architecls.

The contractor shall also provide such temporary road on the site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and levelled where so reguired by the drawings unless
the owner shall otherwise direct.

The contractor shall at all times give access to workers employed by the owner or any men
employed on the building and to provide such parties with proper sufficient and if required, special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any
holes, grooves elc. in any work, where directed by the owner as may be required to enable such
workmen to lay or fix pipes, electrical wiring, special fittings efc. the quoted rates of the tenderers
shall accordingly include all these above mentioned contingent works.

24. TIME OF COMPLETION EXTENSION OF TIME & PROGRESS CHART

241 Time of completion: The entire work Is to be completed in all respects within the stipulated
period. The work shall deemed to be commenced within fourteen days from the date of
acceptance letter or date of handing over of site, whichever is earlier. Time is the essence of the
contract and shall be strictly observed by the contractor. The work shall not be considered as
complete until the Owner/Architects have certified in writing that this has been completed and the
Defects Liability Period shall commence from the date of such certificate,

242 Extension of Time: If in the opinion of the Owner/Architects the works be delayed (a) by
reason of any exceptionally inclement weather, or (b} by reason of instructions from the cwner in
consequence of proceedings taken or threatened by or disputes, with adjoining or neighboring
owners or (¢) by the works, or delay of other contractors or tradesmen engaged or nominated by
the owner and not referred to in the specification or (d) by reason of authorized extra and additions
or (e} by reason of any combination of workmen or strikes or lock-out affecting any of the building
or trades or () from other causes which the owner may consider are beyond the control of the
contractor, the owner at the completion of the time allowed for the contract shall make fair and
reasonable extension of time for completion in the respect therefore. |In the event of the owner
failing to give possession of the site upon the day specified above the time of completion shall be
extended suitably.

in case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give
the owner, written notice thereof, Nevertheless, the contractor shall use his best endeavours to
prevent delay and shall do all that may be reasonably required, to the satisfaction of the owner ta
proceed with the works and on his doing so that it will be ground of consideration by the owner for
an extension of time as above provided. The decision of the owner and to the period to be allowed
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for an extension of time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lock-out and the owner shall
then, in the event of an extension being granted, determine and declare the final completion date.
The provision in clause 61 with respect to payment of liquidated damages shall, in such case, be
read and construed as if the extended date fixed by the owner where substituted for and the
damage shall be deducted accordingly.

243 Progress of work: During the period of construction the contractor shall maintain
proportionate progress on the basis of a programme chart submitted by the contractor immediately
before commencement of work and agreed to by the Owner/Architects. Contractor should also
include planning for procurement of scarce material well in advance and reflect the same in the
programme chart so that there is no delay in completion of the project.

25. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIRMENTS

The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion
of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
Covered with a coat of approved varnish. They are to be protected from ravages of termites, ants,
and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable
other contractor and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc required.

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep
the same in a clean and sanitary condition to the satisfaction of the public health authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all
the works disturbed by these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes aon the
work during the construction, and all receptacles, cistern, water tanks etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify
the owner against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the
Same to be fixed or placed or upon any boarding gantry, building structure other than those
approved by the owner.

Protective Measures: The contractor from time to time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the owner against any possible damage to the building, roads, or
members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.
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Storage of Materials: The contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of materials etc. and other work that may be executed on the site
including the tools and materials of nominated sub-contractors and remove same on completion,

Tools: Theodolite, levels, prismatic compass, chain, steel and metaliic tapes and all other
surveying instruments found necessary on the works shall be provided by the contractor for the
due performance of this contract as instructed by the site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
Safely taking measurement and shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or two
metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a square and shall
check the work to see that the work is being done according to the drawing and specifications. The
site engineer will use any or all measuring instruments or fools belonging to the contractors as he
chooses for checking the works executed or being executed on the contract.

The contractor should over in his rates for making provisions for all reasonable facilities for the use
of his scaffolding, tools and plant etc. by nominated sub-contractors for their work.

26. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNER

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and tothe Regulations and Bye-laws of any authorities, and/or any water, lighting and other
companies, andfor authorities with whose system the structures were proposed to have
connection and shall before making any variation from the drawings or specification that may be
associated to so conform, give the Owner/Architects written notices specifying the variations
proposed to be made and the reason for making them and apply for instruction thereon. The
Owner/Architects on receipt of such intimation, shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the owner.

The contractor shall indemnify the owner against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend
allocations arising from such claims and shall keep the Owner saved harmless and indemnified all
respects from such actions, costs and expenses.

27. CLEARING SITE AND SETTING OUT WORKS

The site shawn on the plan shall be cleared of all obstructions, loose stone, and materials rubbish
of all kinds. All holes or hollows whether originally existing or produced by removal or loose stone
or materials shall be carefully filled up with earth well rammed and leveled off as directed at his
own cost.

The contractor shall set out the works and shall be responsible for the true and perfect setting out
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any part of the work
irrespective of the fact that the layout had been approved by the Owner /Architects, the contractor
shall at his own expenses rectify such error, if called upon to the satisfaction of the owner. The
contractor shall further set out the works to the alternative positions at the site until one is finally
approved and the rates quoted in his tender should include for this and no extra on this account
will be entertained

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted away by
the contractor to place provided by him. The contractor shall keep the foundations and work free
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from water and shall provide and maintain at his own expenses electrically or other power driven
pumps and other plants to the satisfaction of the owner for the purpose, until the building is
handed over to the owner. The contractor shall arrange for the disposal of the water so
accumulated to the satisfaction of the owner and local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

29, ACCESS

Any authorized representative of the owner shall at all reasonable times have free access to the
work and/or to the werkshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or fram where they
are being obtained, and the contractar shall give every facility to the awner or their representative
necessary for inspection and examination and the owner no person shall be allowed at any time
without the written permission of the owner.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or according to such other additional particulars, and instructions as may from time to
time be given by the Owner /Architects during the execution of the work, and to his entire
satisfactions.

If required by the owner/Architects the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Owner/Architects
at his own cost to prove that the materials etc., under test conform to the relevant 1.S.|. standards
or as specified in the specifications. The necessary charges for preparation of mould (in case of
concrete cube) transporting, testing etc., shall have to be borne by the contractor, No extra
payment on this account should in any case be entertained,

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, dales tax, octroi and other charges and must be the best of their
kind available and the contractor/s must be entirely responsible for the proper add efficient
carrying out of the work. The work must be done in the best working manner. Samples of all
material to be used must be submitted written approval from Owner/Architects must be obtained
prier to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for such time
as the Owner/Architects may direct and shall protect from injury all work when in course of
execution. Any damage (during constructions} to any part of the work for any reason due to rain,
storm, or neglect of contractor shall be rectified by the contractor in an approved manner at no
extra cost,

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary/doors, protection to windows, and any other requisite protection for the execution of
the work whether by himself or special tradesmen or nominated sub-contractor and any damage
caused must be made good by the contractor at his own expenses.

31. REMOVAL OF IMPROPER WORK

The owner shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or time as may be specified in the order of
any materials which in the opinion of the owner architects are not in accordance with specification
or instructions, the substitution or proper re-execution of any work executed with materials or
workmanships not in accordance with the drawings and specifications or instructions. In case the
contractor refuses to comply with the order the owner shall have the power to employ and pay
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other agencies to carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Owner/Architects shall be borne by the contractor or may be deducted from any
money due to or that may become due to the contractor. No certificate which may be given by the
Architects shall relieve the contractor from his liability in respect of unsound work or bad materials.

32. SITE ENGINEER/PMC

The term "Site Engineer/PMC" shall mean the person /agency appointed and paid by the owner to
superintend the work, The contractor shall afford the Site Engineer/PMC every facility and
assistance for examining the works and materials and for checking and measuring work and
materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any
requirements of the contractor or to sanction any day work, except in so far as such authority may
be specially conferred by a written order of the owner.

The Site Engineer /PMC shall have power to give notice to the contractor or his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discounted until the decision of the owner is obtained. The work will from time to time be
examined by the Architects, Engineer from the premises department of the owner and the site
engineer. But such examination shall not in any way exonerate the contractor from the obligation
to remedy any defects which may be found to exist at any stage of the work or after the same is
complete. Subject to the limitations of this clause the contractor shall take instructions only from
the Architects /Cwner.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEE R/PMC

The contactor shall provide, erect, and maintain at his cost a separate simple watertight office
accommedation for the Site Engineer/PMC. This accommodation shall be well lighted and
ventilated and provided with windows, door with a lock. The Site Engineer’'s [PMC's office shall be
a minimum of 150sq.ft and the contractor shall provide a desk, chairs, drawers for keeping
drawings, a cupboard having proper lock, telephone connection, electric fare and a tack board for
displaying drawings electricity charges for light fan etc. and telephone bills will be borne by the
contractor. The accommodation shall be demolished when directed.

34. CONTRACTOR'S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the work who shall
be available (by turn) throughout the working hours to receive and comply with instructions of the
Owner /Architects. The contractor shall engage at least one experienced Engineer as Site In-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractar shall employ local Iabourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall be employed
on the work.

Any labourer supplied by the contractor to be engaged on the work on day-work basis either
wholly or partly under the direct order or control of the owner or his representative shall be
deemed to be a person employed by contracter. The contractor shall comply with the provision of
all labour legislation including the requirements of:

a) The payment of wages act

b) Owner's liability act

¢} Workmen's compensation act

d) Contract labour (regulation & abolition) act, 1970 and Central Rules 1871.

e) Apprentices act 1961.

fi Any other Act or enactment relating thereto and rules framed thereunder from time to time.

The contractor shall keep the owner saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the owner in connection with any
claims that may be made by any workmen.
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The contractor shall comply at his own cost with the order of requirement of any Heaith Officer of
the state or any local authority or of the owner regarding the maintenance of proper environmental
sanitation of the area where the contractor's labourers are housed or accommodated for the
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor shall provide, maintain and keep In good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all time for the use of men
engaged on the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the
works or the lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the autharity where such report is required by law.

35. DISMISSAL OF WORKMEN

The contractor shall an the request of the owner immediately dismiss from works any person
employed thereon by who may in the opinion of the owner be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of any claim for compensation or
damages against the owner of any of their officer or employee.

36. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contractor or any part.
share or interest therein nor, shall take a new partner, without written consent of the owner and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress

All specialists, Merchants, Tradesmen and others executing any work or supply and fixing any
goods for which prime cost prices or provisional sums are included in the schedule of quantities
[rates and/or specifications who may be nominated or selected by the owner are hereby declared
to be subcontractors employed by the contractor and are herein referred to as nominated sub-
contractars.

No nominated sub-contractors shall be employed on or in connection with the works against whom
the owner shall make reasonable objection or save where the owner and contractor shall
otherwise agree who will no enter into a contract provided.

a) That the nominated sub-contractor shall indemnify the contractor against the same
obligations in respect of the sub contract as the contracter is under in respect of this contract.

b}  That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of any
scaffolding or other plants the property of the contractor or under any workmen's compensation act
inforce.

¢) Payment shall be made to the nominated sub-contractor by the contractor within fourteen
days of his receipt of the Architect’s certificate provided that before any cerificate is issued the
contractor shall upon request furnish to the Architects proof that all nominated sub-contractor's
accounts include in previous certification have been duly discharged, in default where of the owner
may pay the same upon a certificate of the Architect and deduct the amount thereof from any
sums due to the contractor. The exercise of this power shall not create privacy of contract between
the owner and the sub-contractor.

37. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC

The contractor shall be responsible for all injury to the work or workmen to persons, animais or
things and for all damages to the structural and/or decorative part of property which may arise
from the operations or neglect of himself of any sub-contractor or of any of his or a sub-
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contractor's employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract, The clause
shall be held to include inter-alia, any damages buildings whether immediately adjacent or
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to
the buildings and the works forming the subject to this contract by rain, wind or other inclemency of
the weather. The contractor shall indemnify the owner and hold harmless in respect of all and any
expenses arising from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of compensation or
damages consequent upon such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whaole of the contract works complete and perfect in every respect and so as make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the owner entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the
owner and must be effected jointly in the name of the contractor and the owner (the name of the
latter being placed first in the policy i.e. UCO Bank Alc Contractor's Name and
the policy lodged with the latter. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be
effected for the every initial stage. The contractor shall also be responsible for anything which may
be or defective carrying out of this contract i.e. the Contractor's All Risk Insurance shall have
extension for covering cross liability arising, if any, during execution of work relating to Air
Conditioning, Electrification, and Erection of Life etc.

The bank/owner shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of
any such claim or damages from any sums due or to become due to the contractor.

38. INSURACE

Unless otherwise instructed the contractor shall insure the work and keep them insured until the
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The
insurance must be placed with a company approved by the owner, in the joint names of the owner
and the contractor for such amount and for any further sum if called to do so by the owner, the
premium of sum being allowed to the contractor as an authorized extra.

The contractor shall deposit the policy and receipt for premiums paid with the owner within 21
(twenty one) days from the date of issue of work order unless otherwise instructed. In default of
the contractor insuring as provided above, the owner on his behalf may so insure and may deduct
the premiums paid from any money due, or which may become due to the contractor. The
contractor shall as soon as the claim under the policy is settled or the work reinstated by the
Insurance Company should they elect to do so, proceed with due diligence with the completion of
the works in the same manner as through the fire has not occurred and in all respects under the
conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be
entitled to extension of time for completion as the owner may deem fit.

39, ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Owner furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the work under this contract.
If the contractor shall use materials less than what he is required under the contract, the value of
the difference in the quantity of the materials he was required to use and that he actually used
shall be deducted from his dues. The decision of the Owner shall be final and binding on the
contractor as to the amount of materials the contractor is required to use for any work under this
contract.
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40. MEASUREMENT OF WORKS

40.1 The measurements shall be generally recorded by the Site Engineer or by an employee or an
agency of the Bank, specially authorized for the purpose, €.g. a project Management Consultant.

40.2 The Site Engineer (or his representative) or PMC wherever PMC is deployed separately for
supervision shall take joint measurements (l.e. accompanied by the contractor's authorized
representative) of the work as it progress and record them directly in the Measurement Books.

40.3 It shall be ensured that the method of measurement is in accordance with the contract. The
precision in measurements shall be as laid down in 1S-1200. Any points of disagreement with the
contractor pertaining to measurements shall be promptly referred to the decision of the Competent
Authority.

40.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement
Book until they are approved by the Competent Authority.

40.5 In case some allegedly extra/deviated item is carried out by the contractor while complying
with approved drawings and specifications and the same is to be covered up, the Site Engineer or
Project Management Consultant shall check the item and its specification and record its
measurements but simultaneously enter up the proviso that their admittance is subject to the
approval by the Competent Authority. Both the measurements and the proviso shall be got signed
by the contractor.

40.6 The measurement book shall not be handed over to the contractor at any time. The
contractor or his representative may be permitted by the Site Engineer or Project Management
Consultant to see it in his presence and /or make a (concurrent) copy of his own. The contractor
shall, however, be warned that his copy shall be regarded as an unofficial copy of the Bank's
Measurement Book. This is the only authorized document in the matter

40.7 The measurement shall be signed at the end of each session of measurement of the day's
work, as the case may be, by both the parties (i.e. Measurer/Site Engineer and the contractor).

41. CONCEALED WORK

The contractor shall give due notice to the Employer wherever any work is to be buried in the earth
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial, in default whereof the
same shall, at the opinion of the Employer's either opened up for measurement at the contractor's
expenses or no payment may be made for such materials, should any dispute or difference arise
after the execution of any work as to measurements etc. or other matters which cannot be
conveniently tested or checked, the notes of the employer shall be accepted as correct and
binding on the contractor.

42, PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Owner/Architects after the
measurements are endorsed as mentioned in Clause No.40 (Measurement of works). Normally
one interim bill shall be prepared each month subject to minimum value for interim certificate as
stated in these documents. The bills in proper from must be duly accompanied by detailed
measurements in support of the quantities of work done and must show deduction for all previous
payments, retention money, etc.

The Architects shall issue a certificate after due scrutiny of the contractor's bill stating the amount
due to the contractor from the owner. The owner will have the discretion to amend the certificate of
Architects if considered necessary and the contractor shall be entitled to payment thereof, within
the period of honouring certificates named In the documents.
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The amount stated in an interim certificate shall be the total value of work properly executed and
approx. 75% of assessed value of not perishable material brought to site for permanent
incorporation into the work upto the date of the bill less the amount to be retained by the owner as
retention money vide Clause 22.A of the conditions and less instalments previously paid under
these conditions provided that they are of a durable/non-fragile nature and that an Indemnify Bond
is drawn up with the contractor under which the Bank secures a line on the materials and safe
guarded against losses due to contractor postponing the execution of the work or to the shortage
or misuse of materials and against the expenses entailed, if any, for their proper watch with safe
custody. Recoveries of advance so made should not be postponed until whole of the work
entrusted to the contractor is completed. This should be made from his bills for works done as the
materials are used. The necessary deductions being made wherever the item of work in which
they are used and billed for.

The owner will deduct retention money as described in Clause 22.A of these conditions. The
refund of retention money will be made as specified in the said clause.

If the owner has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with
the quantities consumed in the work.

All the interim payments shall be regarded payments by the way of advance against the final
payment only and no as payments for work actually done and completed and shall not preclude
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
recanstructed, or re-erected or be considered as an admission of the due perfoarmance of the
contract, or any part thereof in any respect or the aceruing of any claim, nor shall, it conclude
determine or affect in anyway the power of the owner under these conditions or any of them as to
the final settlement and adjustment of the accounts or otherwise or in any other way very or affect
the contract. The final bill shall be submitted by the contractor within one month of the date fixed
for completion of the work or of the date of certificate of completion furnished by the Site
Engineer/PMC and payment shall be made within four months from the date of receipt of the final
bill by the Architects.

43. FINAL PAYMENT

The final bill shall be accompanied by a cerificate of completion from the Owner/Architects.
Payments of final bill shall be made after deduction of Retention Money as specified in Clause 22A
of these conditions, which sum shall be refunded after the completion of the Defects Liability
period after receiving the Owner's/Architect's certificate that the contractor has rectified all defects
to the satisfaction of the Owner/Architects. The acceptance of payment of the final bill by the
contractor would indicate that he will have no further claim in respect of the work executed.

44. VARIATION/DEVIATION

The contractor may when authorized and shall, when directed in writing by the employer and or
omit, or vary the works shown in the drawings or described in the specifications include in the
priced schedule of quantities. The contractor an his own accord shall make no addition, emission
or variation without such authorization or direction. A verbal authorization or direction by the
Employer shall when confirmed correctly by the contractor in writing within 8 days shall be deemed
to have been given in writing.

The contractor shall send to the Architect/Employer once in every month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
confractor may consider himself entitled and of all extra or additional work ordered by the
Employer which he has executed during the preceding month.
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No final interim claim for payment for any such work or expenses will be considered which has not
been include in such a statement provided always that the architect shall be entitled after taking
employer's sanction to authorize payment to be made for any such work or expense,
notwithstanding the contractor's failure to comply with this condition, if the contractor has, at the
earliest practicable opportunity, notified the architects in writing that he intends to make a claim for
such work,

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules:

i)The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the
extra work (items) where such extra work Is of similar character and is executed under similar
conditions as the work priced therein.

iif the rates for the extra, altered or substituted (deviated) waork are not provided for (available) in
the contract schedule, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items. For the purpose of such deviation, where necessary and
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis, for the extra altered or
substituted (deviated) work for which prices cannot be abstracted from the carresponding analysis
of rates for the said similar or near similar items in the contract schedule, market rates
substantiated by purchase bills/vouchers dependable printed price schedules of building materials
of different types shall be adopted, using factors and constants for quantum's of material, labour
T&P and sundries from standard analysis of rates adopted by the National Building Organisation
Ministry of Works & Housing, Govt. of India in preparation of All India Standard Schedule of Rates
1977 and adding 15% over towards profits and overheads. When called upon fo do so the
contractor shall submit the required purchase billlvouchers.

iil} In respect of a contract which incorporates more than one schedule the rate applicable in case
(i) above if not provided for in the schedule pertaining to the work in which the addition. alternation
or substitution (deviation) occurs shall be taken as the lowest applicable rate in other schedule.
Similarly in case (i) above if similar or near similar items cannot be found in the schedule
pertaining to the wark in which the addition, alteration or the other schedule shall be adopted.

iv) In the case of additional, altered or substituted (deviated) with for which rates cannot be
reasonably be derived as at (i) and (i) above, the rates shall be worked out adopting marke!
prices, substantiated by purchase bill'vouchers, T&P and sundries from standard analysis of rates
adopted by the National Building Organisation, Ministry of Works & Housing, Gowt. of India in
preparation of All India Standard Schedule Rates. 1977 and addition 15% towards profit and
overheads. When called upon to do so the contractor shall submit his purchase billsfivouchers to
the architects and employer.

v) The tender rates will hold good for any increase and decrease in the tender guantities up to a
variation of 25% except in the case of item below plinth level where the variation will be up to
100%. For variation beyond and above limit the rates for the respective items for guantity beyond
the limits mentioned above may be worked out on market rates.

VI)The question as to what particular items, being similar or near similar to the additional, altered
or substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for
the additional, altered for substituted (deviation) work and whether the said rates cannot be
derived from similar or near similar items in the contract schedule will be decided by the Employer,
vii)in case (i) to (iv) the contractor is required to submit his analysis of rates adopting the
principles enunciated and the architect after scrutinizing the analysis and other person furnished
will allow such rates as he considers reasonable after obtaining Employer's sanction
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viiilWhere extra work is of such a nature that it cannot be properly measured or valued the
contractor shall be allowed day work priced at the net rates stated then in accordance with the
minimum local day work rates and wage for the district notified by the concerned authority
provided that in either case if required by the architects, vouchers, muster rolls and other
documents, required for proper verification of the labour employed and the materials deployed on
the said work and the costs thereof be delivered to the architect or his representative on or before
the end of the week following that in which the work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or
valued will be decided by the architects. The margin to be allowed on actual costs to the contractor
towards profit and overhead shall be 15%.

45. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, hefthey must obtain the
approval of the Owner/Architects in writing for any such substitution well in advance. Materials
designated in this specifications indefinitely by such term as “Equal” or “other approved” etc,
specific approval of the Owner/Architects has been obtained in writing.

46, PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects
put right. On completion of such inspection the contractor shall inform the Employer that he has
completed the work and it is ready for inspection. On completion the contractor shall clean all
windows and doors including the cleaning and oiling if necessary, of all hardware, inside and
outside, all floors, staircases, and every part of the building. He will leave the entire building neat
and clean and ready for immediate cccupation and to the satisfaction of the owner.

47. CLEARING SITE ON COMPLETION

On completion of the works the con tractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
Owner/Architects,

48. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the
work. In default the owner may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from him by
the owner or may be deducted by the owner, in lieu of such amending and making good by the
contractar, deduct from any monay due to the contractor a sum equivalent to the cost of amending
such work and in event of the amount retained being insufficient, recover that balance from the
contractar from the amount retained under Clause No. 22 together with any expenses the owner
may have incurred in connection therewith.

49. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour,
sale tax, elc. unless specifically provided in these documents.

50. IDLE LABOUR

Whatever the reason may be, no claim for India labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.
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51. SUSPENSION

If the contractor except on account of any legal restraint upon the Owner preventing the
continuance of the work or in the opinion of the Owner shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the Owner shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from date
of such notice being given until the notice shall have been complied with. If the contractor fail to
start the work within 7 (seven) days after such notice has been given to proceed with the work as
therein prescribed, the owner may proceed as provided in Clause 52(Termination of Contract by
owner),

52. TERMINATION OF CONTRACT BY EMPLOYER/BANK

If the contractor being a company go into liquidation whether voluntary or compulsory or being an
individual shall be adjusted insolvent or shall make an assignment or a composition for the benefit
of the greater part, in number of amount of his creditors or shall enter into a Deed or agreement
with his creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in
insolvency, shall repudiate the contract, or if a Receiver of the contractor's firm appainted by the
court shall be unable within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfil the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall suffer
execution to be issued, or shall suffer any payment under this contract to be attached by or on
behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract or
any payments due or which may become due to the contractor, there under, or shall neglect or fail
to observe and perform all or any of the acts matters of things by this contract, to be observed and
performed by the contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned enquiring the contractor to observe or perform the
same or shall use improper materials or workmanship in carrying on the works, or shall in the
opinion of the Owner not exercise such diligence and make such due progress as would enable
the work to be completed within due time agreed upon and shall fail to proceed to the satisfaction
of the Owner after three clear days’ notice requiring the contractor so to do shall have been given
to the contractor as hereinafter mentioned , shall abandon the contract, then and in any of the side
cases, the owner may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the
owner of the obligations and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract, had not been so determined and as if the works subsequently executed
had been executed by or on behalf of the contractor (without thereby creating any trust in favour of
the contractor) further the owner or his agent, or servants, may enter upon and take dissensions of
the work and all plants, tools, scaffoldings, sheds, machinery, steam and other power, utensils and
materials lying upon premises or adjoining lands or roads and sell the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and completing
the works, and the contractor shall not in any way interrupt or do any act, matter or things to
prevent or hinder such other contractors or other persons or person employed from completing
and finishing or using the materials and plants for the works when the works shall be completed, or
as soon thereafter as conveniently may be, the owner shall give notice in writing to the contractor
1o remove his surplus materials and plants and should the contractor fail to do so within a period of
14 days after receipt by him the owner may sell the same by public Auction and shall give credit to
the contractor for the amount so realized. Any expenses or losses incurred by the owner in getting
the works carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the security deposit,
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53. WATER SUPPLY

The rates quoted by the contractor shall include all expenditure for providing water for the full
contract period required for the works, including that for the work people and all staff on the site.
He shall make his own arrangement for the supply of good quality water suitable for us in the work
and the work people. He shall obtain municipal connection, and all charges for connection and
consumption shall be borne by him. If municipal water is not available, or making, he shall make
other arrangements like sinking tube wells, or making bore-wells, or transport from outside by
tanker, or any other suitable means entirely at his cost, and no separate payment for the same will
be made.

54. POWER

The contractor shall at his own cost arrange for necessary power for construction and lighting for
the entire period of contract. The owner, as well as the Architects shall give all the
recommendations necessary to obtain power and water connections from the concerned
autharities, but the responsibility for obtaining the same shall rest with the contractor.

If any other contractor, appointed by the owner, is required to use water and power, he shall be
allowed to use the same and make temporary connections from the supply arranged by the main
contractor at rates and terms that may be mutually agreed upon by both, failing which, at rates,
term and conditions that may be decided by the Architect.

§5. LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of contraction of contractor's store yard, go downs, site office, etc. the contractor
may utilize with the permission of the Architect, portion of the land belonging to the owner if
available at such location as would not interfere with the execution of the works. The contractor
shall for this purpose submit to the Architect for his approval a plan or plans of the proposed
layouts for the site facilities. The Architects reserves the right to alter and modify the contractor's
proposal as he may deem fit.

56. METHOD OF MEASURMENT

Unless otherwise mentioned elsewhere in the tender measurement will be no the net quantities or
work produced in accordance with up to date rules laid down by the Indian Standard Institution. In
the event of any dispute with regard to the measurement of the work executed, the decision of the
Architects /Owner shall be final and binding on the contractor. H

57.  ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical Specification,
such work shall be carried of in accordance with the |.S. Specification and in the event of there
being no |.S. Specification, then in such case the work shall be carried out in all respects in
accordance with the Instruction and requirements of the Architects/Owner.

58 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY BE
INCONVENIET TO THE PUBLIC

The contractor(s) shall not deposit materials on any site which will seriously incenvenience the
public. The Architects may require the contractor to remove any materials, which are considered
by him to be a danger or inconvenience to the public or cause them to be removed at the
contractor's cost.

59. LIQUIDATED DAMAGES

Should the wark be not completed to the satisfaction of the Owner /Architects within the stipulated
period, the contractor shall be bound to pay to the owner a sum calculated as given below by way
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of liquidated damages and not as penalty during which the work remains uncommenced or
unfinished after the expiry of the completion date.

a) For contracts having stipulated: 1. 0% of the estimated amount shown in the tender
Time for completion 3 WEEKS per week of delay subject to ceiling of 10% of the
and less accepted contracted sum, accrual of which eniitles

the Employer/Bank to rescind the Contract.

60.  ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITD

In any case in which under any clause or clauses of this contract. the contractor shall have
rendered himself liable to pay liguidated damages amounting to the whale of his security deposit
(whether paid in one sum or deducted by instalments) the Owner / Architects shall have power to
adopt any of the following courses as they may deem best suited to the interest of the Cwner:

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of
the Owner /Architects shall be conclusive evidence, and in which case the security deposit of
the contractor shall stand forfeited and be absolutely at the disposal of the Owrer.

b) To employ labour paid by the Owner and to supply materlals to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and price of material (of
the amount of which cost and price of a certificate of the Architects /Owner shall be final and
conclusive against the contractor) and crediting him with the value of work done . in all
respects in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architects / Owner as to the value
of the work done, shall be final and conclusive against the contractor.

¢) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor and may be deducted from any money due to him by the Owner under
the contract or otherwise or from his security deposit or the proceeds of sale thereof. or a
sufficient par thereof. In the event of any of above courses being adopled by the Owner
/Architects the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
engagements, or make any advances on account of, or with a view to the execution of the
work or the performance of the contract, shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum or any werk thereto for actually
performed under this contract, unless, and until the owner/Architects will have certified in
writing the performance of such work and the value payable in respect thereof. and he shall
only be entitled to be paid the value so certified.

61. GUARANTEE FOR THE SPECIALISED WORKS

Wherever provision for submission of a guarantee has been advised, the same shall be
submitted from the specialized agency along with a counter guarantee by the main contractor
engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of
appropriate value, If the contractor is required to submit guarantee/guarantees for any
itern/items for a period of more than 12 months, the guarantee/guarantees in case of those
items shall remain valid even after expiry of the defect liability period for 12 months as
stipulated in the contract.

62. INCOME TAX/SALES TAX ON WORK CONTACT
Statutory deduction of Income Tax/Sales Tax on works contract shall be made from all
interim and final payments as per extend statute.
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63.

65.

AGREEMENT

The successful contractor will be required to enter into an agreement in accordance with the
Draft Agreement from enclosed & the schedule of conditions within 15 days from the date of
the contractor is advised by the Owner /Architect that his tender has been accepted and he
shall pay for all stamps & legal expenses incidental thereto. However, the written acceptance
by the Owner of a tender will constitute a binding contract between the Owner bands the
person so tendering whether such formal agreement is or is not subsequently executed.

TECHNICAL EXAMINATION

The proposed work covered under this tender during its progress is subject to inspection by
the chief Technical Examiner/Technical Examiner Central Vigilance Commission, Govt. of
India or by the an Officer of the Vigilance Cell of the Authority, on behalf of the Engineer-in
charge/ Bank's Architects. The contractor will be required to extend all assistance and
facilities for such inspections.

NO COMPENSATION FOR ALTERATION IN, OR RESTRICTION OF WORK TO BE
CARRIED OUT

If at any time after the commencement of the work, the Owner / Architects Shall for any
reason whatsoever not require the whole work thereof as specified in the tender to be carried
out the Architects/Owner shall give notice in writing of the fact to the contractor who shall
have no claim to payment or compensation whatsoever on account of any profit or
advantage with which he might have derived from the execution of the work in full, but which
he did not derived in consequence of the full amount of the work not having been carried out;
neither shall he have any claim for compensation by reason of any alterations having been
made In the original specification, drawing, designs and instructions which shall involve any.
curtailment of the work as originally contempiated.

ARBITRATION

All disputes or difference of any kind whatsoever (except for excepted matiers vide clause
no.19) which shall at any time arise between the parties hereto touching or concerning the
works or the executions or maintenance thereof of this contract or the rights touching or
concemning the works or the execution of maintenance thereof of this contract or the
construction remaining operation or effect thereof or the rights or liabilities of the pariies or
ariging out of or in relation thereto whether during or after determination foreclosure or
branch of the contract (other than those in respect of which the decision of any person is by
the contract expressed to be final and binding ) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred for
adjudication to a scle Arbitrator to be appointed as hereinafter provided.

For the purpose of appeinting the sole Arbitrator referred to above, the Employer will send
within thirty day of receipt of the notice to the contractor a panel of three names of persons
who shall be presently unconnected with the organisation for which the work is executed.

The contractor shall on receipt of the names as aforesaid, select any one of the person's
name to be appointed as a sole Arbitrator and communicate is name to the Employer within
thirty days of receipt of the names. The Employer shall thereupon without any delay appoint
the said person as the sole Arbitration. If the contractor fail to communicate such selection as
provided above within the period specified, the Competent Authority shall make the selection
and appoint the selected person as the scle Arbitrator.

If the Employer fail to send to the contractor the panel of three names as aforesaid within the
period specified, the contractor shall send to the Employer a panel of three names of persons
who shall all be unconnected with either party. The Employer shall on receipt to the named
as aforesaid with select any one of the persons names and appoint him as the sole
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67.

68.

Arbitrator. If the Employer fails to select the person and appoint him as the sole Arbitrator
within 30 days of receipt of the panel and inform the contractor shall be entitled to appoint
one of the person from the panel as the sole Arbitrator and communicate his name to the
Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed
as afore said. The work under the contract shall however, continue during the arbitration
proceeding and no payment due to payable to the contractor shall be withheld on account of
such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fix in the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award In respect of each dispute or deference referred (o
him, The Arbitrator shall decide each dispute in accordance with the terms of the contract and
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the
Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the award
including the fees, if any , of the Arbitrator who may direct to and by whom and in what manner
such costs or any part thereof shall be paid and may fix or settle and amount of costs to be so
paid.

The award of the Arbitrator shall be final and binding on the both parties.

Subject to aforesaid the provisions of the Arbitrator Act, 1992 or any statutory modification or
reenactment thereof and the rules made there under and for the time being in force, shall
apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be a
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

WORKING HOURS

a) Site Office working hours shall normally be fixed as may be prevailing in the locality.

b) Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the wark

may be carried out with prior approval of the Site Engineer who shall depute supervising
staff to be present on the occasion.

SECURITY ARRANGEMENTS
a) Proper arrangements shall be made to keep all records under lock znd key.

b) The contractors should provide for adequate fences, watch and ward and security of
basic materials such as cement and steel etc.

¢} Movement of material, stores and plant, especially of those in which the Bank has got a
financial Interest or those which influence progress of work, shall be strictly controlled.
Checks shall be exercised at gate (entrance and exit shall be preferably through one
gate only.

UCO BANK - MIDNAPLR BRANGH
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d) When the work is completed and handed over to the user, The responsibility of proper
security arrangements shall rest with the users.

69. DECLARATION

I/we have inspected the site of work and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/\we hereby declare thal |/we have gone through
the conditions laid down in the Notice Inviting Tender, General Conditions of Contract,
Technical Specifications and understood the same and on the basis of the same | /we quoted
our rates in the schedule of quantities attached with the tender documents.

I /we shall also uniformly maintain such progress with the work, as may be directed by the.
Owner/Architects to ensure completion of same within the target date as mentioned in the
tender document,

Signature of Tenderer
Witness: Address:

Date:
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APPENDIX

ELECTRICAL & HVAC WORKS OF EXISTING MIDNAPUR BRANCH & ATM

Mame of work

Lacation

Scope of work

Defect Liability Period (Clause No.48)

Date of Commencement (clause no.12)

Date/Time of Completion

Liquidated Damages (clause no. 59)

Value of works for interim certificate
(clause no. 42)

Earnest Money (clause no. 22 A)

Security Deposit (clause no. 22.A)
Initial Security Deposit (clause no.22.A)

Performance Security (clause no. 22.B)
Release of Security Deposit

Pericd of Honoring Certificate

ELECTRICAL & HVAC
WORKS OF EXISTING MIDNAPUR BRANCH & ATM.

MIDNAPUR.

As above and as further detailed in the General
Conditions of Contract.

12 (Twelve Months)

15.days from the date of issue of work order or the
date on which the contractor is instructed to take
Possession of the site, whichever is |ater,

3 ( THREE) weeks

1.0% of the estimated amount shown in the tender
per week of delay subject to a ceiling 10% of the
accepted contracted sum.

Rs.2.50 lacs.

Rs. 0000.00 by Demand/Pay Order/Banker's
Cheque.

10% of the executed value of the work
2% (Two percent) of the value of the tender

5% of the contract Value in the form of Demand
Draft/pay Order/Bank Guarantee.

100% after 14 (fourteen) days on expiry of defects
liability period as per details given in Clause No.224

1) One month for R.A bills.( Clause No.42)

2) The final payment will be made to the contractor
as per clause 43 of General Conditions of
Contract.
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TECHNICAL SPECIFICATIONS
A. GENERAL BUILDING WORKS & WORKMANSHIP
CIVIL WORKS

1.0 GENERAL NOTE
All materials and workmanship used for the work shall generally conform to the relevant specifications
and Codes of Practice as prescribed by the Bureau of Indian Standards. Furthermore, the Contractor
shall execute various items of works In the manner as described hereinafter. In the event of any
confusion or dispute arising out of the specifications, Codes of Practice and whatever is mentioned
hereinafter, the decision of the Consultant shall be binding on both the Employer and the Contractor.

However, these specifications shall be read along with the corresponding descriptions of an item of
wark as given in the Bill of Quantities.

The specification of any item which a nat have been included in the following pages shall conform to
the relevant IS Specifications.

2.0 VITRIFIED TILE FLOORING, DADO | SKIRTING [ FACIA:
2.1. MATERIALS:

Vitrified Tiles: The tiles shall be of approved make or eguivalent and shall generally conform to the
approved standards, They shall be flat and true to shape, free from cracks, crazing spois, chipped
edges and comners. Unless otherwise specified, the nominal sizes of tiles shall be as under: The tiles
shall be sguare or rectangular of nominal sizes such as: 600 x 600 mm; 200 x 800 mm or as per
tender schedule / drawings or as directed by the Engineer-in-Charge. Thickness shall be as per
recommendations of the approved manufacturers. Technical specifications of the tiles shall be
generally conforming to the following standards.

TECHNICAL SPECIFICATIONS FOR VITRIFIED TILES NO PROPERTY EXPECTED STANDARDS

' NO PROPERTY EXPECTEDSTANDARDS
E Deviation in length (+1-) 0.6%
2 Straightness of sides (+1-) 0.5%
3 Rectangularity (+/-} 0.68%
4 Surface flatness (+/-) 0.5%
5 Water abserption < 0.50%
§ Maohs. hardness =6
T Flexural strength o =27 N/ mm?
] ~ Abrasion resistance < 204 mm?
g Skid resistance (friction cosfficient) =04
| 10 Glossiness Min. 85% reflection

The tiles shall conform to the relevant standards in all respects. Samples of tiles shall be got approved from
the Engineer-in-charge before bulk procurement for Incorporation in the work.
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PREPARATION OF SURFACE FOR FLOORING:
Following procedure shall be followed:

* Sub grade concrete or RCC slab or side brick wall / or plastered surfaces on which tiles are tg he
laid shall be cleaned, wetted and mopped as specified for terrazzo tile floaring,

* Mortar and bedding: Cement mortar for bedding shall be Prepared of mix 1:4 or as specified in the
schedule of items, to a consistent paste and shall conform to the specification for maierials,
Preparations etc. as specified under cement mortar. The amount of water added while preparing
mortar shall be the minimum necessary to give sufficient plasticity for laying. Care shall be taken in
preparation of the mortar to ensure that there are no hard lumps that would interfere with Bven
bedding of the tiles Before spreading the mortar bed the base shall be cleaned off all dit, scum or
laitance and loose materials and well wetted without forming any pools of water on the surface The
morar of specified proportion and thickness shall then be evenly and smoothly spread over the base
by use of screed battens to proper level or slope.

* Once the mix is prepared. no further water be added and the same shall be used within one hour of
adding water. Apply on an average 20 mm thick bedding of mortar over an area of 1 sgm. at 2 time
over surface of the area for laying tiles, in proper level and allowed o harden sufficiently to offer g
fairly good cushion for the tiles to set,,

LAYING OF TILES FOR FLOORING:

The tiling work shall be done as per the pattern shown in the drawing or as directed by the Engineer-
in-Charge. As a general practice laying of tiles shall be commenced from the centre of the area ang
advanced towards the walls, Cut tites, if any, shall be laid along wall with necessary border pattern as
shown / directed by the Engineer-in-Charge.

Tiling work shall be completed by pressing tiles firmly into place along the wall / floor, A white cement
slurry to the back of the tile to be applied to ensure proper and full bedding. The tiles shall be |aid on
the bedding mortar when It is still plastic but has become sufficiently stiff to offer a fairly firm cushion
for the tiles. Tiles, which are fixed on the flooring adjoining the wall, shall be so arranged that the
surface on the round edge tiles shall correspend to the skirting or dado. Press gently the tile with
wooden mallet for even adherence at the back of the tile. Do not use an iran hammer or some heavy
material to press the tile. The edges of the tiles shall be smearad with neat white cement slurry and
fixed in this grout one after the other, each tile being well pressed and gently tapped with a wooden
mallet till it is properly bedded and in level with the adjoining tiles. There shall be no heliows in bed or
joints. The joints shall be kept as close as possible and in straight line. Unless otherwise specified,
joint-less tiling shall be done butting the tiles with each other If joint is specified, the same shall not
exceed 1.00 mm. in width. The Joint shall be grouted with white / matching color cement slurry After
fixing the tiles, finally in an even plane or slope, the flooring shall be covered with wet sand and
allowed undisturbed for 14 days.

FIXING TILES FOR DADO & SKIRTING / FACIA:

The fixing of tiles on wall surfaces shall be done only after completing fixing of the tiles on the floor,
Following procedure shall be followed:

* The back of tiles shall be cleaned off and covered with layer of approved adhesive like BAL -NDURA
or equivalent with proper troweling as per manufacturers recommendations.

» The edges of the tiles shall be smeared with the adhesive and fixed on the wall one after the other,
each tile being well pressed and gently tapped with a wooden maliet i it is properly fixed in level with
the adjoining tiles. There shall be ng holiows on the back or in joints. Unless otherwise specified. jaint-
less tiling shall be done butting the tiles with each other If joint is specified, the same shall not exceed
1.00mm. in width. The joint shall be grouted with approved adhesive. The joints shall be kept in
straight line or as per the approved pattern.

* While fixing tiles in dado / skirting work, care shall be taken to break the joints vertically. The tap line
shall be touched up neatly with the rest of the Plaster above. If doors, windows or other cpenings are
located within the dado area, the corners, sills, jambs etc. shall be provided with true right angles

UCO BANK ~ MIDNAPUR BRANCH
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without any specials, The contractor will not be entitled to any extra claims on this account for cutting
of tiles if required.

« The fixing shail be done from bottom of wall to upward without any hollows in the bed of joints. Each
tile shall be as close as possible to one adjoining. All tiles faces shall be in one vertical plane.

2.5, GROUTING OF JOINTS IN FLOOR / SKIRTING / DADO:

The joints, if specified, shall be cleaned off and all dust and loose particles removed. Joints shall then
be filled with approved adhesive like BAL-ENDURA or equivalent grouts. After finishing the grouting
process, after 156 minute, wipe off excess grout with a damp sponge and polish the tiles with a soft &
dry cloth for a clean surface. The Finished work shall not sound hollow when tapped with a wooden
mallet.

2.6. CLEANING:

As directed by the Engineer-in-Charge, the tiles shall be cleaned by mild acid (Howewver, Hydrofluoric
acid and its derivatives should not be used). After the tiles have been laid in @ room or the days fixing
work is completed, the surplus cement grout / adhesive that may have come out of the joints shall be
cleaned off before it sets. The dado / skirting shall be thoroughly cleaned. In the case of flooring, ance
the floor has set, the floor shall be carefully washed clean and dried. When drying, the floor shall be
covered with oil free dry sawdust It shall be removed only after completion of the construction work
and just before the floor is used

2.7. MODE OF MEASUREMENT AND RATE:

Dado / flooring / skirting shall be measured in sq.M correct lo two places of decimal. Length and
breadth shall be measured correct to 1 cm. between the exposed surfaces of skirting or dado. No
deductions shall be made nor extra paid for any cpening of area upte 0.1 sgm. The rate shall include
all the cost of labour and materials involved.

ELECTRICAL & HVAC WORKS

10 SCOPE

The technical specifications for the Interior work under scope of this contract shall be in accordance
with CPWD specification in vogue. If nat covered thergin with relevant (with latest amendments) and
shall be read in conjunction with ether documents forming the contract: viz., form of Tender Notice,
Article of Agreement, General Bill of Quantities and Drawings.

20 GENERAL,

2.1: WORK TO BEE PROVIDED FOR:

The work to be pravided for the Contractor unless otherwise specified, shall include but not be
limited to the following:

1) Furnish all labar, materials, supervision, services, supperts, scaffolds, approaches, construction
equipments, tools, plants etc, as required for proper execution of the job as per drawings and
specifications.

2] Provide all incidental items not shown or specified in particular, but reasonable or necessary for
successful completion of the wark in accordance with the drawings. specifications and bill of
quantities

3) To extend facilities to the Enginesr-in-charge to inspect work and assist them in abtaining
samples, If they so desire

4)  Ta make good at his own cost and to the satisfaction of the Owner, all defects, arising in the
opinion of the Architect/Owner from work or materials, not in accordance with the specification
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or the instructions of the Architect/Cwner, this may appear within twelve months after
completion of the work,

5) To execute the work according fo the drawings or revisions there of schedule of
Quantitiesispecifications / instructions issued by the Architect/Owner and no works should be
done without proper drawings/specifications, written instructions given by the OwnerlArchitects

§)  Furnish samples of all materials including any tests thereon as directed by the Engineer-in-
charge of the OwnerfArchitects.

2.2 COCRDINATION:
The Contractor shall be responsible for proper coordination with sub-contractors or other
contractors employed by the Owner. The completed work after fitting of all fixtures (Even of
cther Contractors) if necessary, shall be at the custedy of the contractor who will be responsible
for handing over to the Qwner.

23 APPROVED MANUFACTURER:
Whenever materials or workmanship as per Manufacturer's specification has been specified, it
will be the responsibility of the Contractor to submit authenticated documents from the
Manufacturer for obtaining the approval of the Engineer-in-charge

24 VARIATION:
The work described in schedule shall prevail if it is at variance with the work described in
specification,

3.0 GENERAL NOTES AND ADDITIONAL SPECIFICATIONS:

1) Allthe rates quoted will be including all necessary lead and lifts.
2)  Allexposed faces of wooden members are inclusive of polishing of approved finish,

d)  All partitions, doors, cupboards, wardrobes are inclusive of necessary from monger as specified
or as Instructed at site and after approval of samples.

4)  Lipping for the edges of the block board with respective veneering or otherwise as directad
5 Allthe furniture is subject to minor changes and improvement as per site instructions.

6)  Quotations should include all the concealed |ocks, knabs, hinges of standard approved quality
Aluminium runners, sliding bearing etc., wherever required will not be paid separately unless
otherwise stated.

7) Al the docrs, book cases, cupboards should be provided with locking arrangements.
8)  Samples of all fittings and fixtures shall be got approved before use.

g} All plywood-veneered surfaces should be matching type throughout and to the fullest
satisfaction of the OwneriArchitect,

10) Al plywoed, Biock board, particleboard, pre-laminated board shall be of approved
manufacturers and shall be strictly B\W. R. type bonded with phenol formaldehyde synthetic
resin. As specified by Architect/Consultant.

11} All furniture pieces should be stable with necessary horizontal and vertical sSupparts and Is
subject to continuous improvement. No extra charges will be paid for any changes until the
sample is approved finally,

12) In case of teak wood planks, battens or frame members exposed surfaces should match with

general colour of teak wood veneered surfaces. All timber surfaces unless otherwise specified in
the Schedule of quantities are to be finished in natural colour with N.C.L acquire in mat finish.
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40 TIMBER
Timber shall be of good quality and well-seasoned. It shall have uniform colour, reasonably straight
grains, and shall be free from dead knots, cracks, shakes and sapwood. The moisture content shall be
within the limits prescribed in maximum meisture contents.

4,1 TEAK WOOCD (lectonagrandis), Salwood (Schrearobusta), Pia-sal (Pterospernummuresuplum)
shall be of outstanding merit in retention of shape and durability. First Class teak wood such as
Balarsha, malabar and dandeli: Individual hard and sound knot shall not be more than 123mm in
diameter and the aggregate area of all the knots shall not exceed one-half percent of the area of
the piece. It shall be close grained,

42 BADAM/CHAMP/KASI (BIJA) WOCD (Bridalia Retgusa)
First Class:
Mo individual hard and sound knot shall be mere than 25mm in diameter and the aggregate area
of the live knots shall not exceed one percent of the area of the piece, should be properly
treated with wood preservative and kiln seasoned and shall be used under head "Secondary
Hard Wood®

50 PLY WOOD

The veneers for all grades shall be either rotary cut or sliced. The veneers shall be sufficiently smooth
to permit even spread of glue. The thickness of all veneers shall be uniform, within a tolerance of (#) (-
) 8% corresponding veneers on either side of the centre one shall be of the same thickness and
species. The requirement of thickness of face and core veneers shall be as follows:

a)l In 3-ply boards upto Smm thick, the combined thickness of the face veneers shall not exceed
twice the thickness of centre one.

b)  In a multiply boards, the thickness of any veneer shall not be maore than thrice the thicknessof
any other veneer,

¢}  The sum of the thickness of the veneer Is cne direction shall approximate to the sum of the
thickness of the veneers at right angles to them and shall not be greater than 1.5 times this sum
except for three ply as specified in (2)

The thickness of plywood boards shall be specified as under:

Board thickness Board thickness Pre-Laminated Board.
7 ply 12 mm Smm 12m 8mm. Both Exterior

18m 15mm 15 mm: &

18mm 16mmi6mm: Intenor grade

11 Ply 19mm

22mm

2ammi

d) Plywood shall be as specified gquality with decorative surface veneer. Unless specifically
permitted otherwise, the adhesive used in plywood shall be PHENOL - FORMALDEHYDE resin
of BW.P. grade conforming to [5; 848,

60 LAMINATED PLASTIC SHEETS:

All laminated plastic sheets shall be unless specified and shall be “Merino / Greenlam/! Sunmica.”, or
approved equivalent. The colour, pattern, finish and texture shall be approved by the Architect/Owner.
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70 BWRPLY.
BWR plywood shall be as per IS: 710,

8.0 FLUSHDOORS:

Flush doars shall be hollow or selid core with commercial or decorative faces and hard weood edges.
The core for solid core doors shall be of block board or wood particleboard: The Contractor shall give a
guarantee that the adhesive used is Phenol -Formaldehyde of B.W.R. grade.

The thickness shall be as specified in the "Schedule of ltems.”
Moisture Content

MAXIMUM MOISTURE CONTENT FOR WOOD WORK.
Thinner than 50 mm 10% Average moisture content.
Thicker than 50mm 12% Average maisture content.

8.0 WORKMANSHIP OF WOOD WORK

9.1 GENERAL

The work shall be done by skilled carpenters as per detalls shown on drawing of instrucied by the Architect,
Framing timber and other work shall be close fitling with proper wood joinery accurately set to required lines
or levels and rigidly secured in place. Special care shall be taken to match the grain of timber of plywood
which shall be subsequently polished. Screws or nails will not be permitted to the edge of plywood or
chipboard sheets. All exposed plywood edges shall be finished with teak weod lipping unless otherwise
shown or drawings,

9:2 FINISH:

All carpentry work after finishing shall be sand papered smooth. A primer coat shall be given after inspection
by the Architect to all surfaces other than those which shall be subsequently polished or covered with
laminated plastic sheets,

9.3 SURFACE TREATMENT:

When shown on drawing or called for in schedule, decorative or laminated sheets shall be bounded under
pressure to the surface to be finished. The adhesive used shall be of approved brand and brought to site in
sealed container. The rate of application and the length of time for which the pressure is to be applied shall
be as per the Manufacturer's instructions. The edges of sheets shall be protected by teak lipping or beveled
as shown on drawings.

10.0. PAINTING WORKS
10.1 PRIMING COAT OF WOOD, IRON OR PLASTERED SURFACE,

Freparation of surface.
I} Woed Surface:

1) The wood work to be painted shall be dry and free from moisture,

2) The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper
and shall be well ducted. Knots if any shall be covered with preparation of red lead made by grinding red
lead in water and mixing with strong glue sized and used hot Appropriate filler materials with same shade
as paint shall be used where specified.
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3) The surface treated for knotting shall be dry before paining is applied. After the priming coat is applied,
the holes and indentations on the surface shall be stopped with glazier putty or wood putty. The primer shall
be prepared on site or shall be of approved brand and manufacturer as specified in the item. Paint shall be
anti-corrasive Bitumastic paint, Aluminium paint or olher types of paint as specified in the description of the
item stopping shall not be done befare the priming coat is applied as the wood will absorb the oil in the
stopping and the latter is therefore liable to crack.

i} Iran and steel surface.

1) All rust and scales shall be removed by scrapping or by brushing or by brushing with steel wire brushes.
Hard skin or oxide formed on the surface of wrought iron during rolling which become loose by rusting, shall
be removed.

2) All dust and dirt shall be thoroughly wiped away from the surface. If the surface Is wet, itshall be dried
before priming coat is undertaken.

10.2 Application;

The primer shall be applied with brushes, worked well into the surface and spread even and smooth. The
painting shall be done by crossing and laying off as described in cement paint above.

11.0- PAINTING WITH READY MIXED PAINT/SYNITHETIC ENAMEL PAINT:
11.1 Preparation of Surface;
1) Wood Wark

The surface shall be cleaned and all unevenness removed as specified in wooden surface, knots if visible,
shall be covered with a preparation of red lead. Holes and indentations on the surface shall be filied In with
glazier putty or wood putty and rubbed smooth before paining is done. The surface should be thoroughly dry
before painting.

ii} Iron and Steal Work:

The priming coat shall have dried up compietely before painting is started. Rust and scaling shall be
carefully removed by scrapping or by brushing with steel wire brushes. All dust and dirt shall be carefully and
thoroughly wiped away.

11.2, Application;

The specification described in cement paint shall hold good as far as applicable. The number of coats to be
applied will be as stipulated in the item. The painted surface shall present a uniform appearance and
glossy/mat finish as described in schedule of Quantities free from streaks, blisters etc.

11 3. Painting on old surface
The surface, which has been painted earlier, shall be considered to be old surface.

11.4. Preparation of surface:

) Wood work:

If the old paint is sound and firm and its removal is considered unnecessary the surface shall be rubbed
down with pumice stone after it has been cleaned of all smoke land grease by washing with lime and
finishing with water and drying. All dust and loose paint shall be completely remaved. The surface shall then
be washed with soap and water,

If the old painted surface is blistered or flaccid badly, old paint shall be completely removed with the
applications of a paint remover following the specification of the Manufacture. The paint remover shall be of
a brand and manufacture approved by the Architects/Cansultant. It shall be free from alkaline mater and
non-caustic so that it can be handled by workmen without injury. It shall be of non-flammable quality as far
as possible and such removal shall be paid for separately. Holes and cracks if any shall be stopped with
glazier pulty or wood putty. Further the painting itself shall be treated as on new surface and pald far,
accordingly,
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li) Iron and Steel wark:

If the old paint is sound and firm and its removal Is considered unnecessary, it shall be rubbed with wire
brushes and any loosened paint taken off. All dust shall be thoroughly wiped away. This surface shall then
be wiped finally with mineral turpentine to remove grease and perspiration of hand marks etc. and then
allowed to dry.

If the old painted surface is in bad condition and blistered and flaked, the old paint shall be completely
removed and the surface prepared as described in above. Such removal shall be paid for separately. The
painting including the priming coat shall be treated as cne new work and paid for accordingly.

12. FRENCH SPIRIT POLISHING:

Pure shellac varying from pale orange to lemon yellow colour, free from resin or dirt shall be dissolved in
methylated spirit at the rate of 140gm. of shellac to 1 litter of spirit. Suitable pigment shall be added to get
the required shade.

12.1 Polishing new surface:

Preparation of surface - The surface shall be cleaned. All unevenness shall be rubbed down smooth with
sand paper and well dusted, Knots if visible shall be covered with a preparation of red lead and glue sized
and used hot holes and indentations on the surface shall be slopped with glazier putty. The surface shall be
then be given a coat of wood filler made by mint whiting (Ground chalk in methylated spirit at the rate of 1.5
kg of whiting per litter of spirit.) The surface shall again be rubbed down perfectly smooth with glass paper
and wiped clean.

12.2 Application:

The number of coats of polish to be applied shall be as decided by the Architect to get the desired finish, A
pad of woollen cloth covered by fine cloth shall be used to apply the polish. The pad shall be moisture with
the polish and rubbed hard on the wood, in a serles of aver lapping circles applying the moisture sparingly
but uniformly over the entire area to give an even level surface. A trace of linseed oil on the face of the pad
facilitates this operation. The surface shall be allowed to dry and the remaining coats applied in the same
way. To finish off, the pad shall be covered with a fresh piece of clean fine cotton cloth slightly damped with
methylated spirit and rubbed lightly and quickly with circular motions. The finished surface shall have a
uniform textures.
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ELECTRICAL & LAN WORK

1.1 All installations shall comply with the requirements of the Finding Electricity Rules, 1856, as
amended from time to time and as per relevant clauses of National Electrical Code, 1983.

1.2 All materials to be arranged by the Contractor for use in the work must be got approved from
the Architect/Consultants well in advance before these are actualized on the work.

1.3 Bad workmanship is liable to be rejected in to.

1.4. The contractor/his supervisor will be bound to sign the site order book and to carry out the
instructions given therein.

1.5 All repairs and patch work shall be neatly carried out to match with the original finish and to
the entire satisfaction of the Owner/Architect. Any damage to the building due to execution of
work shall have to be made good immediately by the contractor at his own cost.

16 The Contractor shall make his own arrangements for storing the materials and watch and
ward at his own cost, even for the instaliation till the date of completion and handing over the
site,

1.7 The Contractor shall make his own arrangement at his own cost for all general and electrical
tools and plants required for the work.

1.8 All debris due to the electrical works shall be removed and site shall be cleared by the
Contractor as soon as the work is compieted.

1.9 Wiring conduit routes shall be marked at site first and got approved from the
Architect/Consultant before the commencement of the actual work.

1.10 The work shall ordinarily be carried out according to the drawings supplied with the schedule
of work at the time of award of work, subject to any change made by the
Architect/Consuitant.

111 All the materials to be used are not covered by any one of the above specifications, it should
be got approved from the Architect as in conditions No.2 above.

1.12 Unless otherwise mentioned in the schedule of work, the contractor shall use the materials in
the work according to the LIST OF RECOMMENDED MANUFACTURERS" enclosed with
the CONTRACT DOCLUMENT.

1.13 In case the particular make of materials mentioned under conditions 11 & 12 above are not
avallable at the time of execution of the work, the alternative make of materials has to be
approved from the Architect/Consultant before its use.

1.14 Thimbles are to be provided wherever required without any extra charges of cables
terminations of size 16 sq.mm. Above.

1.15 The adopier boxes are to be made up not less than 16 SWG thick M.S. sheels.
1.16 Where unless specified, the G.|. boxes should be 600mm deep (Inside)
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1.17 The brass batten holder/angle holders should be of as per ISI specifications and ISi
approved,

1.18 The work shall comprise of entire labour including supervision and all materials necessary to
make a complete installation and such test as commissioning may be required to give as
satisfactory working installation to the satisfaction of the company,

1.19 The tenderer shall visit the site before quoting the rates and shall submit the tender complete
in all details whether such details have been mentioned in the schedule of work or in
specifications.

1.20 The Contractor shall not be entitied to any compensation for any loss suffered by him an
account of delays in commencing or executing the work, whatever the cause for such delays may
be.

1.21 The Contractor shall add to the amount of their tender sales taxes, excise duty, octroy or any
other charges or fees liable by the local or central authorities as it shall be assumed that the
contractor's rates cover all such taxes and no claim on this account shall be entertained.

1.22 No import license Is available for any equipment.

1.23 All necessary safety features required as per various statutory authorities for the entire
installation of work shall be taken into consideration by the Contractor and work to be carried out
accordingly.

CONCEALED CONDUIT LYING
1. Type and size of Conduit:

All conduit pipe shall be screwed type, solid drawn or welded and with black stove enamelled
surface or galvanized and of thickness conforming to IS: 9537 Part Il of 1981 (or latest revision) in
all respects. The conduits are to be free from burrs and internal roughness. No conduits less than
20mm in dia. shall be used, unless specified.

2. Accessories:
Only screwed type of accessories are to be used.
3. Conduit Joints:

The conduit shall be properly earthed. In long distance straight runs of conduit at reasonable
intervals on running threads with couplers and jam nuts. Threads on conduit pipes in all cases
shall be between 13mm to 27mm long sufficient to accommodate pipes to full threaded portion of
couplers or accessories. Cut end of conduit pipes shall have no sharp edges or any burrs left to
avoid damage to insulation of conductor while pulling them through such pipes.

4. Protection against dampness and rust:

In order to minimize condensation and sweating inside the tube, all outlets of pipes system shall
be properly drained and ventilated, but in such a manner as to prevent entry to insects inside the
conduit.

To protect against rust the outer surface of the conduit and accessories shall be painted and the
bare thread portion is to be pointed with anti-corrosive preservative.

5. Bends in Conduits:

All necessary bends in the system including diversion shall be done by bending the pipes, or by
inserting suitable inspection type bends, elbows or similar fittings, or by fixing cast iron inspection
boxes whichever is most suitable.
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6. Maximum capacity of conduits for drawing in of PVC Insulated cables shall be as follows:
650/1100V PVC in 20mm dia. in 25mm dia. copper wire conduit

1.5 Sq.mm 4 Nos. 10 Nos.

2.5 5g.mm 4 Nos. 10 Nos.

4.0 Sg.mm 3 Nos. 8 Nos.

6.0 Sg.mm 2 Nos. 6 Nos.

10 Sg.mm — 4 Nos.

16 Sq.mm -- 2 Nos,

7. Fish Wire:

18 SW.G. G.I. wire shall be used and it shall protrude the conduit ends by 9 inches.
8. Conduit laying in floor/roof slabs before casting:

PVC/Polythene/G.|. conduit shall be laid straight as far as practicable and properly placed
including binding with the stee| reinforcement rods with 22 SWG G.|. wire so that proper positions
of conduits are maintained.

While laying the conduits for concealed wiring in the ceiling or in the beams and columns and
before casting, the contractor shall ensure that both ends of the conduit are plugged by means of
deadened socket or otherwise so that any foreign matter cannot enter the conduit and choke them.

All precaution must be taken while laying the conduits on the slabs, R.C. walls, columns etc, and
the contractor shall rectify at his own cost if any defects are found during process of drawing
cables through the concealed preload conduits. Each PVC/Polythene conduit shall be provided
with protruding length of not less than 9 inches on free end of the conduits.

There shall be no intermediate joints in one straight run of conduit,

All ceiling outlets shall be terminated in a round C.1/G.l. circular box/deep box to suit standardise
ceiling rose or/and rectangular C.1./M.5. junction box or fan hook box as the case may be.

It will be mandatory for the contractor to get the layouts approved by the Bank's

Engineer/Architect when the conduits are laid and bound to steel reinforcement rods, before hecan
release the work for casting of floor/roof.

8. Connector Boxes, Draw-in-Boxes, Junction Boxes:

These shall be manufactured from 16 SWG M.S. sheet and have M.5. cover. Minimum size for
connector boxes is 6" X 4" and for Draw-in-Boxes 4" X 4",

10. Fan Hook Boxes:
These shall be 125mm X 125mm X 75mm deep, constructed from 16 SWG M.S. sheet, and
provided with ane 12mm dia. M.5. rod 300mm long.
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ELECTRICAL WIRING

1. GENERAL REQUIREMENTS

The installation shall generally be carried out in conforming with the regquirements of the Indian
Electricity Act, 1910 as amended up to date and the Indian Electricity Rules, 1856 framed
thereunder, the relevant regulations of the Electric Supply Authority concerned, and also with the
specifications laid down in the Indian Standard 1.5. 732 - 1963 Code of Practice (revised) for
Electrical Wiring Installations (system voltage not exceeding 650 volts) and 1S, 2309 — 1969 Code
of Practice for the protection of Buildings and Allied Structure against Lighting and 1S 3043 - Indian
code of Practice for Earthing. The wiring shall also be according to the specifications of P W D of
the Local Gavernment.

2. MATERIALS

All materials, fittings, appliances, used in electrical installations, shall conform to Indian Standard
Specifications wherever these exist, A list of approved materials is attached after words. Materials
not included in the list shall be got approved by the Architects/Owner prior to actual use.

3. MAIN SWITCH GEAR

Iron clad switch fuse and isolator units should conform to B.S. 861 (1.5, 2510-1854). The quick
made and break mechanism shall be self-interlocked with the cover. In "Off* position there must be
two breaks per pole. Main switch gear shall be properly earthed with two numbers conductors if
M.V. and one number of L.V,

4. BURSAR CHAMEBER (B.B.C.)

This shall be totally enclosed, metal clad type fabricated from rust proofed 16 SWG sheet steel on
angle iron frame and provided with sheet steel or cast iron cover and undrilled detachable end
plates, suitable for mounting on wall or angle iron floor stand and painted with high quality enamel
paint. G.I. bolts and nuts shall be used for assembly with suitable packing materials to ensure dust
proof finish, Meters shall be provided on suitable sheet steel boxes. Switch shall be provided with
cable and boxes as required.

The depth of B.B.C. shall be 150mm {minimum). Minimum clearance of phase bars to earth shall
be 25mm and between bus bars shall be minimum 32mm.

H.C. (High conductivity) copper bus bars properly tinned are to be rated at 1000 Amps. Per Sq. in
and Aluminiurn bus bars (wrought aluminium alloy strip) conforming to relevant |.S. specification at
800 Amps per sq. in.

Neutral Bus bars are to be rated to carry 60% of phase current, These shall be carried on glazed
percelain supports of proper dielectric and mechanical strength and shall be approprately colour
coded for identification of Phase.

Entering shall be done for identification of switches as directed. The contractor shall submit fully
dimensioned drawing of the board with the physical position of the switches and other components
to the Architects for their approval before the same is fabricated. There shall be two numbers of
Earth Terminals. Suitable Danger Board shall be provided.



Consultant;

CONSULTING DEVELOPMENT SERVICES UCO BANK = MIDNARPUR BRAM H

5. INTERCONNECTION B.B.C. & SWITCH FUSE, METERS

For ratings above 150 Amps these shall consist of insulated copper strips to adequate section.
For rating below 150 Amps PVC copper cable tails of appropriate size, terminating in tinnedcopper
sockels may be used. The above are to be enclosed either in sheet metal trunking or conduits so
that no part is exposed.

6. DISTRIBUTION BOARDS

These totally enclosed metal clad type Distribution Boards with hinged lids shall be in accordance
with 1.5, 2147-1952 and 2675-1966 and B.S. 214 and shall be welded construction and fabricated
from rust proofed sheet steel and finished with anticorrosive stove enamel paint and have
provision for fixing on wall and have earthling terminals.

Power Distribution Boards (400 voits TPN) shall be constructed from 16 SWG sheet steel and
Branch Distribution Boards (230 volts SPN from 18 SWG sheet steel),

The minimum ratings of phase and neutral bus bars shall be 67% of the total rating of fuse ways.
Above 32 Amps Neutral Bus bars may be half the size of the Phase Bus bars.

The fuses shall be mounted on glazed porcelain supports of proper dielectric and mechanical
strength. TPN units should have phase separation barriers between fuse banks.

Cables shall be connected to a terminal by crimped lugs.

Where two or more B.D.B's feeding low voltage circuits are fed from different phases of a medium
voltage supply, these B.D.B's shall be installed at least two metres apart.

All three phase power distribution boards shall be properly earthed with two number 10 S.W,
Galvanized iron wires and provided with suitable Danger Boards. All SPN B.D.B.'s shall be
properly earthed with one number 10 SWG galvanised iron wire each.

7. CABLES AND CONDUCTORS
All cables shall confarm to relevant Indian Standard. Conductors of all cables except for flexible
cables shall be of aluminium. unless specified otherwise.

8. TESTING OF INSTALLATION
Before a completed installation or an addition to an existing installation is put into service, the
following tests shall be carried out by the contractor in presence of the Engineer in charge.

a) Polarity of Switches _
it must be ensured by test that all single pole switches have been fitted on the live side of the
circuits they control,

b} Insulation test:

1) By applying a 500 volt megger between earth and the whole system of conductors or any section
thereof, with all fuses in place and all switches closed, all lamps in position or both poles ol
installation otherwise electrically connected together: The result in meghom shall not be less than
50 divided by the number of points on the circuit, and should not be less than 1meghom.

i) Between all conductors connected to one phase and all such conductors connected to the
neutral or to the other phase conductors of the supply after removing all metallic connections
between the two poles of the installation and switching on all switches. The insulation resistance
shall be as in (i) above.

c) Earth continuity Test

The earth continuity conductor including metal conduits, and metal sheaths of cables in all cases
shall be tested for electrical continuity. Electrical resistance of the above along with the earthing
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leas cut excluding any resistance of earth leakage circuit breaker, measured from the connection
with the earth electrode to any point in the earth continuity conducter in the completed installation
shall not exceed one ohm.

d) Earth Resistance Test

To ensure effectiveness of installation earth, the value of earth resistance shall within 5 ohm for
installation capacity upto 5 KW and one ohm for installation of higher capacity.

9. The completed work will be taken over only if the results obtained in above tests are within the
limits mentioned above and in accordance with |.E, Rules.

Cn completion of the installation work, a certificate shall be furnished by the contractor,
countersigned by the certified supervisor under whose direct supervision the installation was
carried out. This certificate shall be in a prescribed form as required by the local Electric Supply
Authority.

10. SPECIAL SPECIFICATIONS

a) Before fixing all switches, fittings etc. should be produced before Engineer in Charge and get
approved.

b) All metal switch boards and switch/regulator boxes to be used in work shall be painted with two
coats of anti-rust primer (red oxide paint) prior to erection. After erection they shall be aga in
painted with two coats of enamel paint of approved quality.

c) Before execution of any partion of conduit work for wiring neat proper layout should be made
out by the contractor and got approved from the Engineer in charge. For this purpose contractor is
advised to get acquainted with the layout drawings of the Consultant/Architect,

d) While faying the conduits for concealed wiring in the ceiling or in the beams and column sand
before casting the contractor must ensure that all the inlets and both ends of the conduits are
plugged by means of dead end socket so that no foreign matter can enter the conduits and choke
them.

e) Damage to any fitting during erection and before handing over the installation by contractor
shall be set right or replaced by the contractor at his own cost.

f) Caution Board of proper size wherever required, shall be provided, as per | E.E. regulations for
which no extra payment will be admissible.

g) Any repairs done to wall etc. should match with the surrounding surface otherwise same will be
got done through Building Contractor at the cost of the Electrical Contractor,

h) Earthing Installation shall be done in the presence of Engineer in charge or his representative.

1) The instaliation should not be energized without adequate earthing.

J) The L.C, switches and Distribution Fuse Boards shall be provided with neat lettering in block
letters with paint for identification of the |.C. switches and for the points connected to each fuse
way of the D.B's for which no extra payment will be admissible.

k) Completion Drawings

The Contractor shall be required to submit along with Final bill. the under noted controlled by
them).drawings on tracing papers, along with three copies of Ammania print each.

1. Plan (as per structural drawing) of each floor (not less than 1:100 metric scale) showing:

i} Lecations of Main Switch Board, Distribution boards (with the circuit numbers controlled by
them).

ii) The runs of mains and submains.
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i) Location of lights, fans, wall sockets, other power consuming devices together with type ol
fittings and fixtures including circuit numbers.

iv) Position of lightning conductors and roule of running conductor.

v} Position of Earthing Stations for light and power and Lightning Conductor installation.
and giving the following information on the plans -

a) Name of work with job no. Accepted Tender No.

b) Date of completion.

c) Name of the Place.

d) Name and Signature of the Contractor.

g} Scale of Drawings.

2 Schematic lines layout diagram of each floor showing (i) Layout and connections of Main and
Sub-board, B.D.B. having descriptions of the size, capacity, type and their numbers, the system
and the source of supply, (i) Location, Size, Type, length of main and sub main cables (jii) Loading
of each B.D.B. indication of phases, Departmental mark in each B.D.B. and switchgear.

The drawings shall be very neatly drawn and submitted properly without folding them.
3. Cable route should be marked on site plan with measurements from permanent
Structures.

CABLE INSTALLATIONS

1. General

All HV Cables (upto 33 KV earthed system) shall be either paper insulated SL type or XLPE
insulated aluminium conductor cable conforming to |.S. 692 and 1.S. 7098 respectively.

All Medium Voltage and Low Voltage PVC insulated and armoured/unarmoured cables shall
conform to IS 1554 Part-I-1964 and of 1,100 volt grade.

Old and used cables must not be used for installation. Only one make of cable shall be used. Al
cables brought to site must be tested and got approved by the Engineer-in-charge before these
can be laid. The cables shall be dispatched to site on wocden drums with ends sealed. Exact
lengths shall be determined by the Contractor after measurement at site.

The underground installation of cables shall be generally conforming to |.8. 1255-1967, Code of
practice for installation and maintenance of underground cables (upto including 33 KV).

2. Laying of Cables

a) Direct in Ground

Trenches shall be 750mm deep (minimum) for LT Cables and 1.2 M (4'-0") deep minimum for HTC
cables from ground level and trenching work shall including all pumping and bailing out water.

These trenches shall be wide enough to accommuodate all the cables with brick separations aspet
the requirements specified in the relevant | S.

When more than one multicore cable is to be laid in the same trench, a minimum horizontal
interracial spacing between cables will be as per relevant |.5.

After excavation of the trench of proper size, the bottom of the trench shall be dressed and levelled
and filled with a 75mm layer of fine sand. The cable shall then be laid with bricks on both sides of
the cable continuously. After having the space within the bricks, filled and packed upto a level of
75mm (3") above top of cable with fine sand, the top layer of bricks shall be placed side by side in
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continuous series as protective cover. Total No. of bricks required being16 per metre run. The
remainder of the trench shall be filled with riddied soil. well rammed and watered to a level of
75mm (3") above surrounding ground level. The ground level surface of the whole trench route
shall be restored properly after compietion of cable laying.

b} Inside Building

Cables shall be laid on walls/ceilings/structure, unless specified otherwise. with M.S. bracketsand
suitable clamps or over claw type aluminium cleats fixed on M S. brackets. paced not morethan
450mm apart. G.I. Bolts of suitable sizes are to be grouted on the wall properly for fixingthe
brackets.

¢) Minimum bending radius permissible is 12D for MV Cables and 20D for HV cables. At joints and
terminations, the individual's core of multicore cables should never be bent so that the radius is
less than 15 times the diameters over the insulation.

No Cable jointing is allowed between two terminals points.
3. Cable Jointing

All cable joints shall be carried out by experienced and licensed jointers under strict super-vision
Electro plated brass cable glands, aluminium/ tinned copper cable sockets and approved jointing
materials must be used. The price for cable jointing and finishing the ends of the cable shall
include all materials and shall also provide for tools and plants for the work. The cable accessaries
and other associated materials shall conform ta Indian Standard Specification where applicable
Proper earthing of cable glands and armoured shall be included in the job

4. Testing of Cables

All cables shall be tested for insulation resistance with megger - 5,000V constant pressure megger
insulation tester for HT Cables and 1,000 V constant pressure megger for MV cables, before
installation.

After installation and end termination, the cables shall be again subjected to the above test.

Insulation value for HT Cables shall not be less than 100 me chms and for MV Cables
1.0megohm.

After laying and jointing, the HV Cables shall be subjected to high voltage pressure test before
commissioning the test voltage being as specified in 1.S. 1255-1967 or latest

5. Testing of Installation

Before the completed installation is put into service or handed over to Owner, the installation is to
be subjected to the above tests to the satisfaction of the Engineer-in-charge. The completed work
will be taken over only if the results are acceptable to the Architects/Owner.

6. Product specifications (AC);

a. Air Conditioner, which is offered by the tenderer, shall carry a five star rating or shall be of
inverter type & only of a reputed Brand.,

b. The product on offer shall carry a minimum warranty period of one year.
c. The compressor of the air conditioners should carry a minimum warranty of five year.

d. Product on offer shall carry a free replacement guarantee period of a minimum 30 days in case
the supplied product is found to be carrying a manufacturing defect or is 2 malfunctioning unit.

e. There should be an authorized service centre of the offer praduct in West Bengal,
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EARTHING INSTALLATION

The installation shall generally conform to IS 3043 - Indian Standard Code of Practice for Earthing,
as amended upto date

1. Earthing Electrode

The earthing electrode shall be galvanized steel pipe of Class B medium quality - 40mm dia. bore
and 3.04 M (10" long. A hole shall be provided at 100mm (4") from the top end to receive a13mm
(1/2") dia galvanized bolt and the bottom end shall be chisel cut for easy penetration into soil.

A suitable trench shall be excavated about 0.45 M (1'-6") deep and the pipe electrode driven to an
average depth of 3.35 M (11'-0") below ground level. The top end of the electrode shall be a tan
average depth of 0.30 M (1") below the ground surface.

Alternate layers of Charcoal or Salt and Coke to be provided for Electrode as per |.S. Code of
Practice unless specified otherwise.

One No. 6 SWG G.I. wire (unless otherwise specified) shall be connected securely on the properly
cleaned surface at the top end of pipe electrode by means of a2 100 mm (4") long X 13mm (1/2")
dia G.I. bolt nut and double washers. The earth lead conductor shall be protected mechanically be
means of a continuous length of G.I. pipe (Class A) having 13mm (1/2") inside diameter upto 2
height of 0.60 M (2') above ground and the same shall be completely filled with bitumen compound
and topped upto overfiowing.

2. Masonry Inspection pit

The inspection pit for the earth station shall be approx. 0.56 M X 0.56 M (1'-10" X 1-10") out side
dimensions and approx. 0.45 M (1'-6"} deep when completed, having 5" thick cement brick work
with 1st class bricks in cement mortar (6:1) both inside and outside plastered 19mm (3/4") thick
and neatly cemented 1.60mm (1/16") thick, both inside, outside and top. The opening on top shall
be provided with a C.|. ring with lockable cover fixed flush with ground surface.

All the excavations shall be duly back filled, dressed and rammed.

3. Locations for Earth Electrodes

Electrodes shall be buried at least 2 M (6'-8") away from the building pole or object to be earthed
However, earthing electrodes for L.C. installations should be as close to the down conductors as
possible.

Electrades when installed in parallel, shall not be placed less than 2 M (8'-8") apart and preferably
placed at distances greater than twice their lengths.

4 Earth Bus bar
a) Galvanized M.S. Flat

The busbar shall be of suitable size and length, as specified in the Schedule of ltems, heavily
galvanised and having adequate number of drilled and tapped holes 30mm apart, complete with
G.|. bolts, nuts, washers for securely connecting the earth leads and earth continuity conductors.

The busbar shall be fixed on wall, having clearance of Emm from wall with spacing insulators with
at least the numbers 13mm (1/2") G.1. rag bolts spaced about 0.46 M (1'-6") apart.

b) Copper Flats

To be used, as specified, in the Schedule of ltems, where earthing requirements are maore
stringent. Brass bolts, nuts washers shall be used for connections.

5. Value of Earth Resistance
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In case of installations where the load does not exceed 5 K.W. the resistance to earth shall onno
account exceed 5 K.W. the resistance shall not exceed 1 ohm,

For sub-station, the value is 1 ohm.
For L.C. installations, the value is 1 ohm.

L.C. INSTALLATION

Specifications;

The installation shall conform to 1.5.: 2309-1969 as amended up to date.
1. Conductor for L.C. System

it shall be well galvanised No. 7/8 SWG G.|. stranded wire galvanising conforming to
B.5.728/1961) unless specified otherwise. The conductor shall be well annealed and flexible
There shall be no joints in any conductor between terminal ends.

2, Air Terminals

Alr Terminal shall be single prong type constructed of 15mm N.B. (Class-B) medium quality G.|
pipe 30 cm long with a screwed G.I. solid conical cap 100mm long (overall) on top and shall have
a screwed galvanized M.S. flange 75mm dia. X 6mm thick at bottom end and shall be grouted on
the parapet, roof, etc, with rag bolts in cement mortar unless specified otherwise.

3. Conductors on Parapet

The conductors shall be coursed along ridges, parapets, edges of the flat roof, over flat roof where
necessary in such a way as to joint each air terminals to the rest. The conductors shall be fixed
securely with proper saddles spaced not more than 2 ft. (0.6 M) apart.

4 ‘ertical down Conductors

The conductors, direct from test point shall be connected fo parapet conductors or air terminals
and shall be coursed through shortest possible routes without abrupt turns or kinks. While passing
through cornices, these shall pass through G.I. pipe (Class-B) having adequate bore,

These conductors shall be fixed securely with proper saddles spaced not more than 2' ft. (0.6 M)
apart.

5. Protection Against Damage and corrosion

No upturns are permitted and any bend necessary shall have a permissible radius. The end of G|
pipe protections on wall shall be properly sealed with bitumen compound to prevent corrosion

8. Metallic Objects near conductors

The conductors shall be so laid as to maintain a separation distance exceeding 2 Metres (5-6")
between (a) any electric conductor running in parallel, (b) metallic objects, viz. iron girders, water
tanks, and iron stair case, water/gas pipes inside or by the side of the building,

All the external metallic objects viz. water tanks, gutters, rain water down pipes. water mains, etc,
shall be bonded to the nearest conductor by means of a short tail.

7. Joints & Bonds

All joints between conductors shall be made after cleaning and tinning the ends of conduct or sto
be joined, binding them together for about 100mm (4") with No. 14 SWG G.l. wire and then
welding.

Joint between Air Terminals and conductors shall be made with proper lugs duly fixed to
conductors and bolts, nuts washers etc.

Bonding shall be as short as possible. All joints & Bends are to be mechanically and electrically
sound.
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8. Earth Stations:
Similar to Installation earths as specified elsewhere. Minimum number of earth station is two.
9 Installation Tests:

After completion of works the ohmic resistance of L.C. installation complete with air terminals
{(without earth connection) shall be measured from the highest point and this shall be a fraction o
one ohm.

The resistance to earth of individual earth stations shall be tested by earth testing megger and
must not exceed 1.0 ohms.

The above tesis shall be made in the presence of the representative of the Engineer-in-
charge/Architects and the results recorded. A certificate of the same to be submitted duly certified
by a licensed electrical engineer.

10. Completion Drawings:

This shall be submitted along with the final bill
SCHEDULE OF QUANTITIES

PREAMBLE

1. The quoted rates shall include clearing site from all shrubs, vegetation, bushes, and trees
before commencement of work even if not otherwise specified. Trees with a girth of above
4500mm measured 300mm above G.L. shall be cut with prior approval from the
Owner/Consultant.

2. The quoted rates shall be deemed inclusive of costs of all labour, materials, tools, plants,
equipment, scaffolding, curing cost, all lead & lifts, all taxes including service tax, duties, octrol
gven If these are not otherwise mentioned in items.

3 Products with 1.8 stamping, if available shall be used with prior approval of the
Consultant/Employer reserves the right to select any particular brand between different |.S.I
stamped products of the same calegory.

4. The quoted rates shall include for keeping pockets, holes, chases, etc., in concrete/masonry foi
running of Conduit etc.

NOTES TO SCHEDULE OF ITEMS

1. Tenderers shall include in their rates quoted charges for preliminary and general items required
for the execution of work such as teols and plants, workman's shed, temporary offices, cleaning
site, scaffolding upto required height etc. The description of each item shall unless otherwise
stated be held to include conveyance, labour, and finishing to required shape and size, setting
fitting and fixing in position ,straight cutting and waste, return of packings, overheads, profits and
other unless otherwise stated, be held to include the conseguent waste.

2. The rates quoted by the Contractor should cover for work at any height for all the items of work
under this contract. List of all materials will not form a criterion for any extra payment, unless
otherwise stated in the particular item.

In the event of arithmetical error/errors being discovered in the Contractor's tender the rate
mentioned in works in the tender copy marked "Original' will only be taken as confide.

3. Contractor should note that the tender is strictly on item rate basis and their attention is drawn to
the fact that their rates for each and every item should be correct, workable and self-supporting. If
called upon by the Architect/Employer detailed analysis of any or all rates shall be bound to
recognize Contractor's Analysis.
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4. Contra{:lbr should note that their rates should be inclusive of all attendance on their
subcontractors& also for making good any holes and chases left by the Sub-Contractor before the
builder's work is completed.

5. The Contractor shall be responsible for procuring all required materials sufficiently in advance
and see that the work is never hindered for want of materials or dua to any other reason or
restriction.

8. The Contractor shall have to carry out all connected work within the boundary of proposed wark
and Inside the buillding if ordered to do so by the Architect/Employer at the rates quoted in the
Schedule of ltems.

7. The Contractor is to study architectural and electrical drawings before commencing any work. In
case of discrepancy the Contractor must report to the Architect/Employer immediately and shall
get the same rectified before proceeding on.

8. The rate guoted for installation work shall include the necessary reguirements of Indian
Electricity Act and Rules in force at the time of carrying out work.

8. All materials which shall be used in the work must be from the list of the approved materials as
mentioned in the specifications. Samples of materials proposed to be used shall be submitted for
approval and nething shall be used which are not approved,

10. General spirit of the technical specification and method of measurement shall be as laid down
in the latest edition of |.S. Code of Practice. Rates quoted for all items shall include for the cost of
supplying labour and materials fixing and/or erection complete with all the appliances necessary
for the proper execution and carrying out of the work to the truest sense of drawing and
specification though this may not be mentioned in particular item of in the Schedule of [tems.
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ARTICLES OF AGREEMENT

{ON NON-JUDICIAL STAMP PAPER OF Rs.100.00)

ARTICALES OF AGREEMENT made this ............dayof ... 2025 between the UCO Bank , 2
body corporate constituted and having its Head office under the Banking companies {Acquisition and
Transfer of Undertaking) Act 1970 and having its Zonal Office at Hooghly, 21,New GT Road, Uttarpara,
Dist. Hooghly, West Bengal - 712258 (hereinafter called “the EMPLOYER") which expression should
include its successor/s and assignee/of the one part and M/s
having its office at
{hereinafter called the "CONTRACTOR") of the other part, which expression should include its successar/s
and assignee/s,

WHEREAS the Employer is desirous of executing ELECTRICAL & HVAC work of existing MIDNAPUR
Branch & ATM, and has caused drawings and specifications describing the work o be prepared by
CONSULTING DEVELOPMENT SERVICES (hereinafter called the "CONSULTANT").

AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document hereinafte:
mentioned and to be issued from time to time, the specifications and the schedule of ltems and quantities
have been signed by and on behalf of the parties hereto.

AND WHEREAS the contractor has agreed to execute upen and subject to the conditions set forth herein
and schedule of items and quantities, General conditions of cantract, special conditions of contract including
all other conditions as mentioned in the tender document, specifications and all correspandence exchanged
by or between the parties from the submission of tender till the award of work, both letters inclusive, (all of
which are collectively hereinafter referred to as "the said conditions”) The work shawn upon the said drawing
and/or, described in the said specification and included in the schedule of items and gquantities at the
respectjve rates therein set farth amounting to the sum ol
RS.......cooevenne....(Rupees only) as therein
arrived at or such other sum as shall become payable there under (hereinafter referred to as "THE SAID
CONTRACT AMOUNT",

NOW IT IS HEREBY AGREED AS FOLLOW:

1. In condition of the said contract amount to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upen and subject to the said conditions execute and complete the work
shown upon the said drawings and described in the said specification and {he schedule of items and
guantities

2 The Employer shall pay the Contractor the said Contract amount, or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3 The consultant in the said conditions shall mean the said CONSULTINGT DEVELOPMENT SERVICES
or in the event of their ceasing to be the consultant for the person or purpose of this contract for whatever
reason, such other person ar persons as shall be nominated for that purpose by the Employer, provided
glways that no person subsequently appointed to be consultant under this contract shall be entitled 1o
disregard or overrule any previous decision or approval or direction given or expressed in writing by the
consultant for the time being.

4 The said condition and Appendices thereto shall be read and considered as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said conditions and

Perfarm the agreement on their part respectively in the said conditions contained,
5 The plans, agreement documents mentioned herein shall from the basis of this contract.

B This contract is nelther a fixed lump sum contract, nor a piece work contract but is a contract to carry
out the work in respect for ELECTRICAL & HVAC works of MIDNAPUR BRANCH and ATM as per the
scope described and to be paid for according to actual measured quantities at the rates contained In the
schedule of rates and probable quantities or as provide in the said conditions.

UCO BANK = MIDNAPUR BRAN:
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7 The Employer reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this confract.

B.  Time shall be considered as the essence of this contract and the contractor hereby agrees 1o
commence the work on the day of handing over of the site or within fourteen days from the date of issue of
formal work order whichever is later as provided for in the said conditions and to complete the entire work
within 2 weeks subject nevertheless to the provisions for extension of time:

8. All payments by the Employer under this contract will be made at Siliguri

10.  Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the general conditions of contract

11 That the several parts of this contract have been read by the cantractor and fully understood by the
contractor.

In witness whereof the Employer and the contractor have set their respective hands to these present
through their duly authorized official and the said two duplicate hereof to be executed on its behalf of the day
and year first herain above written.

Signed on behalf of the UCO Bank Signed of official stamp of contractor
By duly authorized representative or its authorized representative

In the presence of. In the presence of:

1.8ignature 1. Bignature

MName Mame

Addrass Address

2. Signature 2. Signature

MName Name

Address Address
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FORM OF TENDER

To

The Chief Manager

UCO BANK General Administrative Department
Zonal Office, Hooghly,21 New GT Road.
P.O-Uttarpara Dist.-Hooghly- 712258

Dear Sir,

Re ELECTRICAL & HVAC WORKS OF EXISTING MIDNAPUR BRANCH & ATM of UCO BANK under
Zonal Office, Hooghly, 21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258

1. I/We refer to the tender notice issued by UCO Bank, Zonal Office, General Administration Department,
at Zonal Office, Hooghly,21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258 in connection with
the above work.

2 |AWe do hereby offer to perform, provide, execute, complete and maintain the works in conformity with
the drawings condition of contract, specifications, bill of quantities for the sumef Rs. ......ooccceiiiinnn,
at the respective rates quoted in the bill of quantities,

3 |iwe have satisfied myself / ourselves as lo the site conditions, examined the drawings and all aspects
of the tender conditions, subject to above, lwe do hereby agree, should this tender be accepted in
whale or in part, to:

a)  Abide by and full-fill all the terms and provisions of the said conditions annexed hereto;

b)  Complete the works within 3 Weeks, as per the work programme enclosed with the tender in two o
three shits if considerad necessary by the Owner (Architects at no extra cost to the owner.

4 | { we have deposited the earnest money of Rs. . ; ..In the form of Demand
Draft / Pay Order payable at Siliguri in Favour of UCG Eank' whu:h Uwa n&te will not bear any
interest and is liable for forfeiture solely at Bank's Discretian if:
i Our offer Is withdrawn within the valldity period of acceptance,
Or

i) The Confract is not executed within 15 days fram the date of receipt of the |etter of acceptance.
Or

iy  Thework is not commeanced within 14 days after issue of wark order.

W) If the initial Security Deposit (ISD) is not deposited within 14 days from the date of receipt of work
arder

& liwe understand that you are not bound to accept the lowest or any tender you receaive.

6.  Mame of the partners /Directors of our firm:
i)
i)
i)

iv)
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7} Our bankers and their addresses are:
1)
(i}

Yours faith fully

Signature . ... sy

Name of partner/ Director of the firm authorized to sign MBI v iy e
Or

Name of person having power of Attorney to sign the Designation; ..................

Contract (Certified true copy of power of attorney attached)

Signature and address of a) Signature ...
Witnesses
L
PAAICES ..o i
B) Signature........coooeiviiniinnn
Name.....oooiii

Address. ..
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PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERICD

a)

b)

10.

T4

a)
B)
¢)
d)

el

a
h)

Name of cantractor

Name of the work as given in the Agreement:

Agreament No :

Estimated Tender Amount |

Date of Commencement of work as per Agreement;
Period allowed for completion of work as per Agreement:
Date of completion stipulated in Agreemant:

Period for which extension of time has been given previously.
s ewtension vide Architect's / Banker's letter,

Mo, Cated Month Days
2n4 extension vide Architect's | Banker's letter;

No. Dated Manth Days
Total extension previcusly given

Reasans for which extensions have been

Previously given (copies of the previous applications
Should be attached)

Period for which extension is applied for

Hindrances on account of which extension is :

Appliad for with dates on which hindrances

Occurred and the period for which these are

Likely to last.

Serial Mao.

Mature of hindrance

Date of occurrence

Period for which it is likely to last

Period for which extension required for this
Particular hindrance

Cverlapping penod if any, with reference to
Item(e) above

Net extension applled for

Remarks, if any

UCO BANK - MIDNAPUR BRANI M
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12)  Extension of time required for extra work:

13)  Details of extra work and the amount invoived

14}  Total extension of time required

Submitted to the Architect/Bank

for 11 & 12,

Stgnature of the Cuﬁtracipr
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FINAL/RUNNING A/C BILL

iy

MNAME OF WORK

NAME OF THE EMPLOYER:

NAME OF CONTRACTOR :
ACCEPTED CONTRACT AMOUNT :
DATE OF COMMENCEMENT :
STIPULATED DATE OF COMPLETION :
ACTUAL DATE OF COMPLETION |
EXTENSIONS IF ANY

INSURANCE VALID UPTO :

A) WORKMEN COMPENSATION ACT ¢

B) CONTRACTOR'S ALL RISK COMPHRENSIVE
INSURANCE POLICY ETC,

10, LABOUR LICENCE NO. AND DATE AND VALIDUPTO

11. SERIAL NO. OF THE BILL :

12. NO. & DATE OF PREVIOUS BILL :

13. REF. TO AGREEMENT NO. :0

14, EARNEST MONEY DEPOSIT :

15, TOTAL RETENTION MONEY EXCLUDING EM, UPTO THIS BILL :

16. PERIOD OF EXECUTION OF WORK FOR
WHICH THIS BILL HAS NOT BEEN PREPARED : FROM TO
(DATE TQ BE MENTIONED)

b R A R

NOTE; 1) IF PART RATE IS ALLOWED FOR ANY TIME,
IT SHOULD BE INDICATED WITH REASONS
FOR ALLOWING SUCH A RATE: ...,

2) IF ADHOC PAYMENT IS MADE NET VALUE SINCE
IT SHOULD BE MENTIONED SPECIFICALLY. PREVIOUS BILL
(A)
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UCO Bank hereinafler referred to as “The Principal™,

And

.-wee.. Hereinafter referred to as “The Bidder/C ontractor™,
Preamble

The DPrincipal intends to award, under laid down organizational procedures, contract/s
for........... vereeseecineaeg The Principal values full compliance with all relevant laws of the
land, rules. regulations, economic use of resources and of fairess/transparency in its relation with
its Bidder (s) and / or contractor (s),

In order to achieve these goals, the Principal will appoint an independent External Monitor (TEM),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above,

Section 1 — Commitments of the Principal.

I.The Principal commits itself to take all measures necessary to prevent corruption and 1o observe
the following principles:-

1. No employee of the Principal, personally or through famil ¥ members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will during the tender process treat all Bidder(s) with equity and reason. The
principal will in particular, before and during the tender process, provide to all Bidders (5) the same

Information and will not provide to any Bidders (s) confidential/additional information through
which the Bidder(s) could obtain an advantage in relation to the process or the contract execution,

¢. The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is criminal
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, the Principal will

Inform the Chief Vigilance Office and in addition can initiate disciplinary actions.
Sections 2 — Commitments of the Bidder (s)/Contractor(s)

1. The bidder(s) /contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself 1o observe the following principles during his participation in the tender
process and during the contract execution.

a. The Bidder(s) contractor(s) will not directly or through any other persons of firm, offer promise
or give 1o any of the Principal's employees involved in the tender process of the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtuin in exchange any advantage or during the execution of the contract.
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b. The Bidder(s) /Contractor(s) will not enter with other Bidders into any undisclosed agreement ol
understanding, whether formal or informal. This applies in particular to prices, specifications.
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process in the bidding process.

¢. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act, furthet
the Bidder(s) / contractors will not use improperly for purposes of competition or personal gain, o1
pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans. technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s) { Contractor (s) of foreign origin shall disclose the name and address of the
Agent/representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principals, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” as annexed and marked as Annexure.

e.The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made is committed to or intends to make to agents, brokers or any other intermediaries 11
connection with the award of the contract.

2. The Bidder (s) /Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed transgression
through a violation of Section 2, above or in any other form such as to put his reliability o
credibility in question, the Principal is entitled to disqualify the Bidder (s)/Contractor(s) from the
tender process or take action as per the procedure mentioned in the “Guidelines on Banning ol
business dealings”.

Copy of the “Guidelines on Banning of business dealings”™ is annexed and marked as Annex-B”.
Section 4 : Compensation for Damages
1. If the Principal has disqualified the Bidder(s) from the tender process prior to thz

award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Eamest Money Deposit/Bid Security.

[}

If the Principal has terminated the contract according to Section 3, or if the Principal i<
entitled to terminate the contract according to Section 3, the Principal shall be entitlc
to demand and recover from the Contractor liquidated damages of the Contract valu:
to the amount equivalent to Performance Bank Guarantee.

Section 5 : Previous Transgression

I.  The Bidder declares that no previous transgressions occurred in the last three years
with any other company in any country conforming to the anti-corruption approach or
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with any other public sector enterprise in India that could justify his exclusion from
the tender process.

2. If the bidder makes incorrect statement on this subject he can be disqualified from the
tender process for action can be taken as per the procedure mentioned in “CGuidelines
on Banning of business dealings”.

Section 6 : Equal treatment of all Bidders/Contractors/subcontractors.

. The Bidder (s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it 1o the Principal
before contract signing.

2. The Principal will enter into agreements with identical conditions as this one with all
bidders. contractors and subcontractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.

Section 7 : Criminal charges against violation Bidder(s)/Contractor(s)/Sub contractor(s).

[F'the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 : Independent External Monitor/Monitors

I. The principal appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this agreement.

2. The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Chairman &
Managing Director, UCO Bank,

3. The Bidder (s)/Contractor (S) accepts that the Monilor has the ri ght to access without
restriction 1o all project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation, The same is applicable to subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder
(s)/Contractor(s)/Subcontractor(s) with confidentiality,

4. The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement he
will so inform the Management of the Principal and request the Management to
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discontinue or take corrective action, or to take other relevant action. The monitor van
in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act, in a specific manner refrain from action
or tolerate action.

6. The Monitor will submit a written report to the Chairman & Managing Director, UC()
Bank within 8 to 10 weeks from the date of reference or intimation to him by the
Principal and should be occasion arise, submit proposals for correction problemati:
situations.

7. Monitor shall be entitle to compensation on the same terms as being extended 10
provided to Independent Directors on the UCO Bank.

8.  If the Monitor has reported to the Chairman & Managing Director, UCO Bank 3
substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman A
Managing Director, UCO Bank has not, within the reasonable time taken visibl:
action to proceed against such offence or reported it to the Chief Vigilance Officer, th:
Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

9. The word *Monitor” would include both singular and plural.
Section 9 — Pact Duration.
This pact begins when both parties have legally signed it, if expires for the contractor 1)

months after the last payment under the contract, and for all other Bidders & Months ---- th:
contract has been awarded.

If any claim is made lodged during this time, the same shall be binding and continue to b2
valid despite the lapse of this pact as specified above, unless it is discharged / determined b,
Chairman and Managing Director, UCO Bank.

Section 10 — Other provisions

e  This agreement is subject to Indian Law, Place of performance and jurisdiction is ths
Registered Office of the Principal i.e. KOLKATA.

*  Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

*  [f the Contractor is partnership or a consortium, this agreement must be signed by o]
partners or consortium members,

e  Should one or several provisions of this agreement turn out to be invalid, the remaind 1
of this agreement remains valid, In this case, the parties will strive to come to as
agreement to their original intensions.
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(For & on behalf of the Principal}

(Office Seal)
Place

Date

Witness | ¢

(Name & Address)

Witness 2 ¢

(Name & Address)

LCO BANK — MIDNAPUR BRANCH

{For & On behalf of Bidder/Contractor)

{Office Seal)
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ANNEXURE — XIII

FORM OF PERFORMANCE SECURITY
(BANK GUARANTEE)

IN CONSIDERATION OF THE UCQ Bank (hereinafter called the Employer) having agreed 12
place order on M/5. ...cccviininnnannnn. (Hereinafter called the Contractor) for execution cf
contract against the tender being tender no....... Dated .......... for construction of Buildings.
Sanitary & Plumbing and Area Development work for Construction of Bank Building «t

.. as per agreement dated .. .. and the Contractor having agreed to execit:
the ccmtract agamst the said tender and the cuntractur having agreed to furnish of Bank Guarane :
OERS (Rupees... . Only) litigations for fulfiment of said contra. ¢
in terms and conditions of the ssnd tender we {Name of the Bank) do.............. Hereby undertake | >
pay to the Employer an amount not exceeding Rs............. against any loss or damage caused! 12
or suffered by the Employer by reasons of any breach of the said contract of any of the terms &
conditions in to said tender.

We (Name of Bank) do hereby undertake to pay the amounts due and payable under I
guarantee without any demur merely on demand from the Employer stating that the amow !
claimed is due by way of the contractor's and contractor. Any such demand made on the Bari«
shall be conclusive as regards the amount due payable by Bank under this guarantee. However,
our liability under this guarantee, shall be restricted to an amount not exceeding Rs............ .

(Rupees ................... Only) AND FOR THE PERIOD OF ..........co.. YEARS/MONTHS FROM THI:
DATE HEREOF. '

We undertake to pay the Employer any money so demanded notwithstanding any dispute o1
disputes by the Contractor in any suit or proceeding pending before any court of Tribunal relatr 3
thereto or liahility under this present being an solute and prequivocal,

The payment so made by us under the GUARANTEE shall be a valid discharge of our liability « 1
payment there under and the contractor shall have no claim against us for making much paymei it

We (Name of Bank) further agrees that the guarantee herein contained shall remain in full forc:
and effect during the period that would be taken for the performance or the Agreement to t:
executed between Employer and contractor and that, it shall continue to be enforceable till all die :
of the Employer under or by virtue the said Agreement have been full paid and its claims satiste 7
or discharged or till appropriate Authority certifies that terms and conditions of the said Agreemea: 1
have been fully and properly carried out by the said contractor and accordingly discharges |
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or befor:
the (Date) ................. we shall be discharged from all liability under this guarantee.

We (Name of Bank) further agree/s with the Employer that the Employer shall have the fulle-t
liberty, without our consent and without affecting in any manner our obligations of the s
Agreement to extend time of performance by the said contractor from time to time or to postpi r :
for any time or from time to any of the powers exercise able by the Employer against the s114
Contractor, and to forebear or enforce any if the terms and conditions relating to the s
Agreement, and we shall not be relieved to the said Agreement and we shall not be relieved fi s
our liability by reasons of any such variation or for any such variation or for any forbearance any 1
omission on the part of the Employer any indulgence by the Employer to the said contractor.
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By any such matter or thing whatsoever, which under the law relating to sureties would but for this
provision have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the bank or of the
Contractor,

We (Name of Bank) FURTHER AGREE THAT WE SHALL NOT REVOKE this guarantee during
the currency OF THIS GUARANTEE EXCEPT with the previous consent of the employer/UCO
BANK in writing.

Notwithstanding anything contained herein :

(1) Qur liability under this Bank guarantee shall not exceed - TOR—
(RUpges..........ccoovvrecceees v, ) only
(2) This Bank Guarantee shall be validupto ... and
(3) We are liable to pay the guaranteed amount of any part thereof under this Bank
Guarantee only and only if you serve upon a written claim or demand on or befare
cooeeeee. (date of expiry of Guarantee).

Signature and seal of the guarantor,

Mame of Bank

Address

Date
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ANNEXURE - XIV
FORM OF INDEMNITY BOND
On RSueirieeenens |- Stamp Paper
KNOW all men by these presents that /We .. : . (name of the contracio!)
having its registered office at . hemg the lndemmﬂ&r dm h«erl.‘aﬁcryr execute indemiiy

bond in favour of UCO Bank having thElr Znnal Office at, Hooghly,21 New GT Road. P (-
Uttarpara Dist.-Hooghly- 712258, and a Zonal Office amongst other places at .................... .
Pt o g day of .., 2025:

WHEREAS the UCO Bank has appointed us as civil contractor for their proposed building « 1
cand Mis as their Architects/ Engineers.
In cenmderatmn of the Bank having agreed to award the aforesaid contract to us more particul: 1,

described and stated in the aforesaid Articles of Agreement dated................ and the rela ¢
tender documents, we do hereby agreed undertake that we, being the indemnifier shall, atthe tir 2
hereinafter save and keep the bank harmless and indemnified including its respective Directi r
officers and employees and keep them indemnified from and against

1. Any third party claims, civil or criminal complaints/ liabilities, site mishaps and of i1
accidents or disputes and/or damages occurring or arising out of any mishaps at the il :
due to faulty work, negligence, faulty construction and/of for the time being wii':
executing civil work by me/us.

2. Any damages, loss or expenses due to/ resulting from any negligence or breach of E||I|,rl

on the part of me/us or any sub-contractor/s if any, servants or agents.

3. Any claim by an employee of minefours or of sub-contractors if any, under the Workn ¢ 1
Compensation Act and Employer Liability Act or any other law, rules and regulations
force for the time being and any acts replacing and/or amendments thereof as may b 1
force at the time and under any law in respect of Injuries to persons or property aris n
out of and in the course of execution of the contract work and/or arising out of ant

course of employment of any workmen/employee,

4,  Any act or omission of minefours or sub-contractors if any, oursitheirs servants or age1:
which may involve any loss, damage, liability, civil or criminal action.

5. We further agree and underiake that we shall during the contract period, ensure that

permissions, authorizations, consents are obtained from the local and or municipal anc/i 1
governmental authorities, as may be required under the applicable laws, regulatio |
guidelines, notifications, orders framed or issued by any appropriate authorities.

I
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&6 If any, additional approval, consent or permission is required by us to execute and
perform the contract during the currency of the contract, we shall procure the same and/
or comply with the conditions stipulated by the concerned authorities without any delay.

T Our obligations hergin are irrevocable, absclute and unconditional in each case
irrespective of the wvalue, genuineness, validity, regularity or enforceability of the
aforesaid agreement or the insolvency, bankruptcy, reorganization, dissolution,
liquidation or change in ownership of the bank or indemnifier.

8. OQur obligation under this bond shall not be affected by any act, omission, matter or thing
which would reduce, release us from any of the indemnified obligation under this
indemnity or diminish the indemnified obligations in whole or in par, including in law,
equity or contract (whether or not known to it, or to the bank),

8. This indemnity shall be governed by and construed in accordance with the laws of India.
Wiz irrevocably agree that any legal action suit or proceedings arising out of or relating to
this indemnity may be brought in the Courts, Tribunals at ... . Final
judgement against us in any such action, suit or proceedings shall be conclusive and
may be enforced in any other jurisdiction by way of suit on the judgement/decree, a
certified copy of which shall be conclusive evidence of the judgment/decree, or in any
other manner provided by law, By the execution of this indemnity, we irrevocably submit
fo the exclusive jurisdiction of such Court/Tribunal in any such action suit or procesding.

INWITHNESS WHEREOF..........iviiiiiiiiinn. has set his/their hands on this.......... dayof ... 2025,
SIGNED AND DELIVERED BY THE

AFORESAILL......cooovviiaeiivinn

IN THE PRESENCE OF WITNESS

1)

2)
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UCO Bank hereinafter referred to as “The Principal”.

And
i Hereinafter referred to as "The Bidder/Contractor”.

Preamble

The Principal intends to award, under laid down organizational procedures, contracl's fi

........................................ The Principal values full compliance with all relevant laws of the la »

rules, regulations, economic due of resources and of fairness/transparency in its relation with | &

Bidder(s) and/or contractor(s).

In order to achieve these goals, the Principal will appoint an independent External Monitor (IE 4 .

who will monitor the tender process and the execution of the contract for compliance with F2

principles mentioned above.

Section 1 - Commitments of the Principal.

1.

The Principal commits itself to take all measures necessary to prevent corruption and ' >
observe the following principles:-

No employee of the Principal, personally or through family members, will in connection v il
the tender for, or the execution of a contract, demand, take a promise for or accept, for 1 ¢ 1
or third person, any material or immaterial benefit which the person is not legally entitled tc

The Principal will during the tender process treat all Bidder(s) with equity and reason. It :
principal will in particular, before and during the tender process, provide to all Bidders(s) (b=
same information and will not provide to any Bidders(s) confidential/additional informatic v
through which the Bidder(s) could obtain an advantage in relation to the process or 'h:
contract execution.

The Principal will exclude from the process all known prejudiced persons.

If the Principal abtains information on the conduct of any of its employees which is crimi 1
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, b:
Principal will inform the Chief Vigilance Office and in addition can initiate disciplinary actio =

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

1.

The bidder(s)/ contractor{s) commit himself to take all measures necessary to prev : !
corruption. He commits himself to observe the following principles during his participatior 1

the tender process and during the contract execution.

UCO BANK - MIDNAPUR BR\ 10H
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a. The Bidder(s)/ contractor(s) will not directly or through any other persons of firm, offer
promise or give to any of the Principal's employees involved in the tender process of the
exacution of the contract or to any third person any material or other benefit which he/she is
not legally entitled to in order to obtain in exchange any advantage or during the execution of

the contract.

b.  The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement
of understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to introduce cartelization in the bidding

process in the bidding process.

c.  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPCIPC Act,
further the Bidder(s)/ contractor(s) will not use improperly for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the
Agent representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian
Mationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers™ shall be disclosed by
the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines all the payments made
to the Indian agent/ representative have to be in Indian Rupees only. Copy of the "Guidelines
on Indian Agents of Foreign Suppliers” as annexed and marked as Annexure.

e. The Bidder(s)/ Contractor(s) will when presenting his bid, disclose any and all payments he
has made is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract.

2. The Bidder{s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed transgression
through a violation of Section 2, above or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the
tender process or take action as per the procedure mentioned in the “Guidelines on Banning of
business dealings'. Copy of the “Guidelines on Banning of business dealings” is annexed and
marked as Annex-B",
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Section 4: Compensation for Damages

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the aw. 1
according to Section 3, the Principal is entitied to demand and recover the damage
equivalent to Earnest Money Deposit/ Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the Principa
entitled to terminate the contract according to Section 3, the Principal shall be entitled 1)
demand and recover from the Contractor liquidated damages of the Contract value of F:
amount equivalent to Performance Bank Guarantee.

Section 5: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last three years with «r ¢
other company in any country conforming to the anti-corruption approach or with any ot ur
public sector enterprise in India that could justify his exclusion from the tender process.

2. If the bidder makes incorrect statement on this subject he can be disqualified from the ten i1,
process for action can be taken as per the procedure mentioned in “Guidelines on Banning + f
business dealings”.

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors.

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitmen: 1
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

2. The Principal will enter into agreements with identical conditions as this one with all bidd r
contractors and subcontractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this Pac' |
viclate its provisions.

Section 7 : Criminal charges against violation Bidder(s)/Contractor({s)/Sub contractor(s).

If the Principal obtain knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 27
employee or a representative or an associate of a Bidder, Contractor or Subcontractor wh ¢ *
constiules carruption, or if the Principal has substantive suspicion in this regard, the Principal I
inform the same to the Chief Vigilance Officer.

Section B : Independent External Monitor! Monitars

1 The Principal appoints competent and credible Independent External Mentor for this Piic
The task of the Monitor is to review independently and objectively, whether and to whi !
extent the parties comply with the obligations under this agreement.
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2. The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. He reports to the Chairman & Managing Director,
LUCO Bank.

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access withoul
restriction to all project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Moniter, upon his request and demonstration of
a valid interest, unrestricted and unconditional access to his project documentation, The
same is applicable to subcontractors, The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with
confidentiality,

4. The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor The parties offer to the
Manitor the option to participate in such meetings.

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement he will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The Monitor ean in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties
that they act, in a specific manner refrain from action or tolerate action.

6. The Monitor will submit a written report to the Chairman & Managing Director, UCO Bank
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and
should be occasion arise, submit proposals for correction problematic situations.

7. Monitor shall be entitle to compensation on the same terms as being extended to / provided
to Independent Directors on the UCO Bank.

8. Ifthe Monitor has reported to the Chairman & Managing Director, UCO Bank a substantiated
suspicion of an offence under relevant IPC/PC Act, and the Chairman & Managing Director,
UCO Bank has not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner.

9. The word “Monitor” would include both singular and plural,

Section 9 : Pact Duration

This pact bcggins when both parties have legally signed it, if expires for the contractor 10 months
after the las! payment under the contract, and for all other Bidders & Months -—--— the contract
has been awarded.
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If any claim is made lodged during this time, the same shall be binding and continue to be vali
despite the lapse of this pact as specified above, unless it is discharged/ determined by Chairma-
and Managing Director, UCO Bank.

Section 10 : Other provisions

* This agreement is subject to Indian Law, Place of performance and jurisdiction is the
Registered Office of the Principal i.e. New Delhi.

+ Changes and supplements as well as termination notices need to be made in writing. Sid=
agreements have not been made.

+ |f the Contractor is parinership or a consortium, this agreement must be signed by &l
partners or consortium members.

+ Should ane or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreemar t

to their ariginal intensions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)
(Official Seal) (Official Seal)

Place

Date

Witness 1 .

Witness 2 ;




