73 35 UCO BANK

HEAT 3T T o Honours Your Trust
EHT = TS Hooghly Zonal Office
10PC/HGLY/GAD/MISC/2025-26/ Zr 2 fawiT/Date-03/11/2025

To,

Furnishing Contractors, B & C Category,

(Empanelled by Head Office, 01/0%/2022 to 31.08.2025)
Sir,

Sub: Invitation of sealed tender for Internal Furnishing work of Rishra Branch

we invite Sealed Tender for Internal Furnishing work of Rishra Branch whase fender
document is enclosed.

Last Date of Submission = 10.11.2025 fill 5:00 PM
Date of opening of tender-11.11.2025

Regards,

.I | .
Dy Iumuﬂ/

Hoaghli Ione
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BOQ FOR FURNISHING WORKS AT RISHRA BRANCH & ATM, UCO BANK

5l No,

Description

Unit

Qnty.

Rate (Rs.)

Amount (Rs.)

1

Full Height Glazed Partition

Providing and fixing in position full height glazed partition £5 mm thk. 2chd upto
800 mm. & glazad upto 2100 mm, lev. with & mm, thk. non toughensed clear floa
alass with aproved guality and pattem as indicated in the drawing excluding the doar
made ul of aluminlsm hollow sections of SOmm x S0mm size 1.5mm thick of
JINDAL / INDAL make or wooden section (sall kapaor) as imernal framed structure
placed horizontaly & vertically in 500mm x 600 mm center to center of as directed
by the Architect, The altiemate corner vertical members of the partition shall be taken
upto the ceding levet and the same shall be anchared 1o the ceiling securely wilh
help of suitatle cleats. Framework shall be fixed with 6 mm thick maring grade ply
(15 - 710) of approved make on both sides finished as per following specificalions,
Tha Partition shall be finished with 1.0 mm thick laminate. The dem does not include

Bl e

sq. fi.

160.00

Full Hzight Selid Partition

Providing and fiking in position full helght selid partition 65 mm thk. as indicated in
tha drawing exclding the door made out of aluminium hallow sections of Simm x
ROmm size 1.5mm thick of JINDAL | INDAL make or wooden section (sal kapoor) as
internal framed structure placed horizontally & vertically In 550 mm & 580 mm J/
B00mm x 800 mm center to center ar as directed by the Architect The sltemate
comer vertical members of the partition shall be faken uplo the celling leved (payment
shal! ba made for the partifion measured below the false celling level) and the same
shall be anchored to the calling securely with help of suitable cleats, Framework
shall be fived with 6 mm thick maring grade ply (IS - 710) of approved make on both
sides Finished as par following specifications, The Partition shall be finished with 1.0
fm thick faminate, The item does not include he doors,

5. ft

§20.00

&' Helght Solid Partition

Providing and fixing in pesiticn 8' height solid partition 65 mm thk. as indicated in
he drawing excluding the door made out of aluminium hollow sections of S0mm x
50mm size 1.5mm thick of JINDAL | INDAL make or wooden section [sall kapoor) as
internal framed structure placed honzontally & verically In 550 mm x 580 mm |
BODmm x 800 mm center to center or as directed by the Architecl The alternate
commer verlical members of the partition shall be taken uplo the ceiling level and the
same shall be anchorsd fo the celing securgly with help of suitable cleats,
Framawork shall be fixed with & mm thick marine orade ply (15 - 710) of approved
make on bath sides finished as per foliowing specifications. The Partition shall be
Firigted with 1,0 mm thick laminata. The ltem does not include the dooes,

sq. it

120.00

Low Height Solid Partition

Providing & Fixing double skin low ht. partition (1200 mm. high) with glectical
wire management system, 1200 mm: solid, made out of aluminium holiow sections of
s0mm x 50mm size 4.5mm thick of JINDAL / INDAL make of wooden section (sall
kapoor) as internal framed struchure spaced not more than 600 mm. cfc bothways,
double skin partition fixed 1o aluminium frame made of & mm. ik, approved maring
grada piy {15:710), finished beth side with approved laminate,

sq. ft.

52040

Low Helght Glazed Partition

Providng & Fuing double skin low ht. glazed partition (1200 mm. figh) with
plectrical wie managemant system, 300 mm. salid, then 300 mm, partly glazed {as
per drawing), made oul of aluminium hollaw sections of S0mm x S0mm size 1.5mm
thick of JINDAL { INDAL make or wooden section {sall kapoor) as internal framed
structure spaced nat mare than 600 mm. clc bothways, double skin partition fiked fo
sluminium frame made of § mm, thi, approved marine grada ply (1S:710), finished

sq i

48.00

heih side with asoroved aminate
Solid Cora Flush Door Shutter




Sl No.

Description

Unit

Gnty,

Rate (Rs.)

Amount (Rs.)

Providing and fixing Solid Core Flush Door Shutter (15 - 2202) of 35 mm thi,
finished both side with 1 mm thk. approved calour laminate (1S ; 2046) with 1.5 mm.
grocve design fo be fived to B5 x 75 mm. Woodan frame. CGne visan panel of size
f% 107 made out of & mm thk, Clear glass with moulding with palished edga to be
provided. The rate shall be inclusive of fitting and fixing of hinges, 1 no. Godraj make
gaor clases, 1 no. CF finsh door siopper, screws, 1 no, Godre| cylindrical lock, tower,
bolt of approved make, All edges of the door to be covered with necessary lipping
with potish finish. The wark should be completed as per specification, design and

arnrpual of Srehiaet
Shutter sfze 900 mm. x 2100 mm. and above, as per site condition, including wision
panel of 6 mm, thk, Glass (600 x 1050 mm.)

Ko.

1.00

Shutter size © 800 mm. x 2100 mm, including visien panel of B mm. thi. Glass (125
200 mm.)

400

Shutter size ; 3007 750 mm, » 2100 mm, Selid

4.00

Shutter gize - 750 mm, x 2100 mm, PYC Door for Todet

3.00

Shutter size - 900 mm. x 1200 mm. Saolid

g|5|F

3.00

=iy |0 | ey

Toughened Glass Door with Partition

Froviding & Fixing frameless fully glazed 12 mm. clesr Toughened Glass Door (in

ce [ two shutter) with floor mounted pivatted door spring hinges (similar 1o Godrej

D120 to shutters fitted with patch fittings & floors wilth plate & screws inchuding

cutling holes & mending gaod wilh cement mortar. Edge of glass to be palished as

directed. Shutter 1o be filed with 30 mm. dia 100 mm. X 600 { 800 mm. long

stanless par of 'C' handles | both inside & outside) with !l accessones camplate -as
] i rhi

oer decion & dirscling (| peation - Bran
Shutter size . 575 mm. x 2400 mm. with 100 mm, % 600 mm. long *C' handles at
Main entrance of he premises, Branch  ATH

50 i,

2275

Providing & Fixing framaless fully glazed 12 mm, clear Toughened Glass Partition
with 50 X &0 angle Fittings

1. fL

14.00

Full | Low Helght Starage cabinet

Froviging-and fixing full I low height storage cabinet 400 mm depts and 00/ 2400
mm high made out of 19mm thick manne grade plywaed (IS - 710} of approved
mas2 including the fixing of shelves at 400 mm o 425 mm clc and the shuttars shall|
be in 18 mm thick BWP block board or MOF board and back coverad with B mm
marine grade plywood. The Top surface will be of Modular 25mm thk, ply postiorm
bull nose top wilh proper edge binder of maiching colour, The shutters shall be fixed
with 5 type "L hinges of approved make so as lo gel an equal 8 mm groove
between all the shutters at lhe opening and hinged end of every shutter as per the
detatled drawing. Shutter shall be fixed with S5 chain from inside so as to cpen the
shutler fess than 90 degree and to aveid the breaking of lsminate at the hinged and.
Shufter shall be finished externally with approved qualily 1.0 mm thick, lammata of
approved shade of frosty whiter as approved and make and all internal surface would
be finished with 0.8 mm thick. balancing white laminale. Rate shall be inclusive of
provigion of 55 "D'type handles 4" or 6 a5 approved, Godref locks with 3 keys and
all the necessary hardware, fodures, fittings etc complste in all respects as dirscted
by the Architect,

5q. 1t

250.00

Cash Counter Cabin




Sl No.

Description

Unit

Qnty,

Rate (Rs.)

Amount (Rs.)

Supplying [fitting and fixing of Cash Counter Cabin (1500 mm. x 3000 mm. x 2700
mm. high) with £5 mm. thk double skin laminated glazed parfion at 2 sides & back,
with 6 mm BWR. ply (IS : 710), 1mm Ihk laminate of approved make & shade & §
mm. thk, glass including 1 no. door frame & 35 mm. thk. flush shutter at back
partition of each counter, At fron!, the lotal bl will be 1650 mm., uplo 750 mm. with
working counter and rest with 12 mm thk toughened glass with necesary siit & hale
far operation, Locking system of the door would be a Godrej Mortice lock fixed at
900 mm. lavel, Counter of 200 mm., wide 1o be made with 19 mm. thk. block board 1o
be completed with drawer unit (3 drawers), keybeard tray, foot rest, cpu trolley ete,

as per architects dwg. Rales to be quoted for each counter as per architectural
dArules

Lt

200

10

Cash Cage Side Partition

Providing and fiing in position Cash Cage Side Partition 85 mm thk. as indicated in
the drawing excluding the door made gut of aluminium hollow sections of S0mm x
S0mm size 1.5mm thick of JINDAL ! INDAL make or wooden section (sall Kapoor) as
internal framed structure placed horizonfally & vertically in 530 mm x 550 mm |
GU0mm x 600 mm center 1o center or as diracled by the Architect, The alternale
corner verlical members of the partition shall be taken upto the celling level and the
sama shall be anchored to the celling securely with help of sullable cleats,
Framework shall be fived with 6 mm thick marine grade ply (IS - 710 of epproved
mzke on bolh sides finishad as per following specifications. The Partition shall be
finished with 1.0 mm thick laminate. The Hem does not include the doors,

sq. 1.

150.00

"

Gypsum false celling

Providing and fixing Gypsum false ceiling which Includes G.| perimeter channsls of
size 0.55mm thk. (naving one flange of 20mm and another fiange of 30mm and a
wel of 2Tmm) along with pesimeter of ceiling.screw fixed lo brick walllpariifion with
the help of nylon sleeves and screws, al §10mm centres. Then suspending G.|
intarmediate charnels of size 45mm | 0.9mm Lk, with two flanges of 15mm each)
lrom the soffit at 1220mm cenires with flanges of 26mm each with lips of 10.5 mm
are then fixed 1o lhe Intermediate channel with the help of connecting clip and In
direction perpendicular to the intermedialed channel at 457mm centres.12.5mm
tapered edge Gypboard | confirming to 1S: 2095 - 1982) is then screw fixed o ceiling
saction with 25mm drywall screws at 230mm centers. Screw fixing is to be done
mechanically either with screw driver or driling machine with suitable attachment.
The boards are to be jointed and and finished so as to have a flush look which
Includes filling and finishing the lapered and square edges of the boards with jonling
compound. Mo extra payment will ba made for the cutting of light paints | stain
glass,cove [ighting ete. The measurement will be laken in one level, reie should
include the drops alse, no extra amount will be paid for the drops. The joints 10 be
properly mended with paper |apes and gypsum compound.two coals of Drywall Top
Coat all complete. The rate should include the full completion of the ceiling. Al the
time of handing over the site all necessary repainng work fo be considered if
required. The wark to be completed as per specification,drawing and approval of the

gq. 1,

TE0.00

12

Moduler false ceiling

Froviding , falbricating and erecting lay in type tegular or drop fype Medular False
Celling (ARMSTRONG make) of 600 x 600 mm. grid. The rate shall include the
additional cost of Tee and L supperts and other accessories near the ends! odd size
edges/comers, Provide additional length support from the cefling Lo the false celling
grid wherever necessary, making necessary openings for electrical lignt fitlings,
glarm detectors and any ather fixlures, No extra payment for making openings in the
paneliorids for the purpose of light fittings. ftem rate shall include all the faxes,
transporiation, ereclion, loading and unloading and any oiner incidental expenditure
for comnlating tha wnrk

13

sq. tt.

s08.0a

Free Standing Table




Sl No.

Description

Unit

Qnty,

Rate (Rs.)

Amount (Rs.}

Providing & erecting in postion free standing table mace of 12 mm. thk. Block
toard for sides & modesly panel, finished with 1 mm. thk. laminate of approved
shade & mawa, The table-lop to be made with 19 mm thk, block board. 1 no.
Crawer cum cabinel unit of approx. overall size of 400 x 600 x 725 mm. {h) of 19
mm. ihk. BLock board. The drawer unit shall comprise of 1 no. tea tray, 1 drawer, 1
cabinet with inner faces finlshed with polish / paint. The drawer uni shall be finished
with 1 mm. laminate. The quoted price should include cost of CP teak wood
meulding 1o edges, wood lpping, multi locks of Godre) make & other necassary
hardware accessanies including 55 handles, pve wire manager, 1 no, keyboard fray,
1 na. madile CPU trolley ele, of approved qualily, The inner surface of the drawer
unit to be fimished with-polish | synthetiz enamel panted. All table should have a side
credenza which shall be 800 mm. long, 400 mm. wide & 750 mm. high with
intermidiate * no. shelf of 19 mm. BB. The side oredenza have shding shutters of 12
mm. thk. ply with 1 mm, thi. laminate finish an visible side. All the ply edges should
be fipped & finished with prescrbed shade of polish. The rate also include the cost of
hardwares ke hinges. tower bolts, handles, magnels, wire manager el

gize - 1800 mm, x 750 mm, x 750 mm.(h) including side credenza of size | 300 mm.
% 400 mm. x 750 mm.(h]

unit

1.00

size . 1500 mm, x 750 mm. x 750 mm.(n}

unit

600

Front Running Counter for Officer size per counter : 1500 mm, x E00 mm. x 750
mim.(h)

Rit.

15.00

14

Providing & fixing fully glazed 12 mm. thk,, 300 mm, high, non-
toughened clear float Glass, with polished edge fitted in front of
table top vertically keeping 50 mm. gap with counter top. The glass
to be fixed with 50 x 50 x 350 mm, high hard wooden post (@1500
mm. ¢/c apart) finished with 1mm. approved laminate with polished
wooden beading. The same partition will continue in between two
worksiation alsa having wooden post at the end of the each table
lop, complete as per design & direction. (for measurement, 350
mm. height will be considered)

sq, ft.

68.00

15

Wall | column panelling

Peoviding & fiwing in position wall { column panelling consisting of 5.0 mm fhk,
marine grade piy 15:710 wilh aluminium hal furring channe! 22-25 @ 500 mm. both
direstion, The face ¢f the cladding Is to be laminated with 1.0 mm. thk, laminate of
approved shade & graove design. The ply surface of the groove is to be melamine
polish finished of approved colour. The item is to be completed In all respects as per

220.00

decion & agoroval of the archifact

16

Orop / Suggestion Box

Providing and fixing Drop | Suggestion Box (400 x 600 x 150 mm.) made out of
13mm BWR Ply and finished with 1 mm. laminate and enamel painted insde. A 6"
long slit is 1o be made in the frant for Inserting letters etc. The shutter with nacessary
lecking armangement & should have a glass panal at bottom. The work should be
complated in all respects as per design specification & approval of the archilect.

it

1.00

17

Writing ledge

Froviding & fixing writing ledge 1500 mm. leng x 300 mm. wide x 150 mm. deep,
a3 per design made out of 19mm MOF board with necessary groove patterns 1,0mm
laminate. A divider made of 19mm bicck board to be provided. White beach | white
ceader bpping with natural polish to be used In all exposed areas, inside of writing
ledge o be enamel painted. Top of ledge will be of 12 mm. hk. float giass. The wark
iz b compleled as per design and approval of the architecl

unit

1.00

18

Main Panzl | DB Encasement




5l No.

Description

Unit

Qnty.

Rate (Rs.)

Amount [Rs.)

Providing and fining Main Panel / DB Encasement in posilion fabricaled out of
maring grade ply (15-710) with 1 mm laminata finished for tep, both sides and front
wilh necessary hardware including locks hinges and handles. Encasement will be
having louver and Bmm thk, Glass for sesing the Indicator in both ghutters. The
exposed sorface of 19mm block board will be finlshed with TW / white ceader lipping
with natural palish and inside of the encasement shall be finished wilh Fire procl
paint. The item is to be completed in all respect as per design, specification and

apnraual of the Srchiteot

&g, I,

40.00

19

Rolling Shutters Encasement

Providing & fixing Rolling Shutters Encasement wilh 3mm thick (0.5mm + 2 mm +
0.5mm) ACF in approved colours all complete with approved aluminum sub
striicture, aluminium brackets, silicon sealanls, gaskets, PVOF coating in approved
colour etg. all complete including bird! vermin proof claser at the bettom and flashing
at top. comolete s per instructions & drawings.

5q, ft:

&4.00

2

Vertical blinds

Providing and fixing vertical blinds of 100 mm wide of approved shade and patfem
having handail made of high strength alluminium afloyed wil thickness of 1.2 mm thk
hangrail to have 25mm decorative insert. Control unit shall be of derlin, The runnars
are also to be a derlin withantifistion adeshive, Spacers should be made of
stainless steel, Fabric should be polyester viscosted/polyester yam having proleclive
coating with chemicals for stain resistance & sollrepalancy. The rata shall include
recessary scoch gurd treatment on both sides. The averlaping should be uniform
and adequate. Necessary operative arrangements frames to be provided. The wark
\o be compieted asper specification and approval of the Architect.

gq, fi.

120.00

26

Pin up notice Board

Providing, fitting in pesition 12mm thick pin-up board made of soft cark board
finished with Ihe fabric (base rate Rs.300/- metre) as approved, matching with the
colour scheme of the banking hall with a R.W. moulding all around the edges. Size §
xe

[L*H

1.00

30

WASTE BIN : Supply and Placeing of Waste Bin

MNa.

7.00

KR

IM GLASS FILM : Providing & Fixing Biria 3M /Lunar make frosted fiim fixed on the
glass alter cleaning and wiping glass surfaces free of any dust or foreign boodles
and then fixed plain approved pattern / design film on the glass as per detall drawing
inclusive making necessary cutouts, carting away unserviceable materials out of
compaund,cleaning the site stc. complete as per the site requirements and the
instrections of the Architect (Made Of Measurement - Length X Helght}

Sqft.

160.00

32

CIVIL REPAIRING WORK : Civil work for insialiation of AC, Laying of wire sl
complaie all respest,

Job.

1.00

33

FLOOR MAT : Supaly and Placelng pve floor mat

MNo.

2.00

34

DISMANTLING

Dismantling of existing banking counters, Gash Counters and all
existing partitions, false ceiling, Panelling as directed removing
themn from the premises, shifting of almirahs from old pesition to the
deslgnated areas in the premises & removing of the rubbish fram
site as per local Municipality rules.

Job

1.00

BUY BACK /Less Salvage Value Dismantling the existing Partition
including Table,Chair etc. as would be instructed by the
Architects/Owner. (minium offer should be Rs, 25,000/-} & 1aking
that away from the site.

Job.

1.00

TOTAL




Consultant .
CONSULTING DEVELOPMENT SERVICES

UCO BANK - RISHRA BRANCH

APPROVED MAKE OF MATERIALS
1 Faise Ceiling / Channgls | India Gypsum / Armstrong / Saint Goblin
2 Wood Frame Work / Wood Section | All Wood, Must be well | Malaysian Sal / Kapoor
seasoned, free from knots, other defects decay and defects
due to handling and Transportation. Wherever necessary,
Frovide with anti = termite Treatment.
3 Wood Skiting / Mouldings / Lipping / Bidding White Beach / White Ceader / CP Teak
Waoiod Preservative STP Pentaphene Pale / Termiseal by PCI
5 Fire Retardant Paint Industrial grads of Noble / Viper
& | BWR Ply (IS 302) BWF (IS :703) Green Ply / Green panel / Century/ Globe/
[7 Flush Door / EWP Block board (IS 1659) Green Ply / Green panel / Century/Globe
8 Laminate (1.0 mm thk.) (IS : 2046) Green lam / Century mica / Aica
g | Door Closure  Heavy Duty ) Godrej / Archi / Sterling { DC 2000)
10 | Floor Spring { Heavy Duty ) Godrej / Archi/ Sterling ( FS 3000 )
11 | Door Lock { Dead) Godrej / Hafele /Hettich / Kich / Doorset /
12 | Door Handles Godrej f Hafele /Hettich / Kich { Doorset
712 | Drawer / Storage Handle Godrej / Hafele /Hettich / Kich / Doorset
| 14 | Drawer / Storage Lock ( Multipurpose ) Ebceo / Hafele /Hettich /Doorset
15 | Night latch Godrej / 4C Acme
16 | Screws GKW ( Nettle fold
17 | Hinges CIEF
' 18 | Sliding Telescopic Drawer Channel Ebco / Kombo / Earl Behari / Efficient
19 | Cable Organizer Ebco / Innofitt Systems ( CM 63.C )
20 | Adhesive Fevical 3H { Fevimate TL
2% | Soft Board Jolly Board
22 | Vertical Blinds Mac / Annums / Window Fashion
23 | Glass Modi /AIS / Saint Gobain
24 | Paints (Synthetic Enamel [ Acrylic Emulsion) Asain Paints { Berger / [Tl
25 | PVC Flooring Krishna Vinyl / Armstrong / Birla
26 | Texture Paint Spectrum
27 | Glass Madi / AlS 7 Saint Gobain
28 | Eurgopean WC [ Washbasin Hindware /Parryware
289 | Sanitary Fittings Jaguar / Hindware/ Cera
30 | G Pipe Tata { Medium )
31 | Cement Ultratech / Lafarge { ACC
32 | Footmat Biria 3M / Approved Equivalent
33 | Vitrified Tiles Johnson { Simpalo / Kajaria
. 34 | Ceramic Tiles Jehnson [ Simpolo / Kajaria
35 | Chalrs Godre] Methodex or Equivalent
36 | All other items not covered above As per sample approved by Employer/
Consultant




4 h
2/ 3
fa a5 ?--:"ﬁ'i?f:'-_

MAIN GLASS DODR
EMTRY

i—tz?ﬁn

347D
[11"=7"]

1K

CUSTOMER LOSABY

[18°-8"]

Cr
20

1 - FHC.
3t
-
o STORAGE AREA
[;;?33'1

F.H.C.

—

MNOTE -
1. Counfter

A, TS0 mm Hewght,
B.1050 mm ht. for working lop
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gfass al fron side,

C. length of cash cabin 180U mm
4, Mapmagers chambar parlly glazed
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SCHEMATIC-04 INTERIOR
LAYOUT PLAN FOR

UCO BANK AT RISHRA BRANCH
PROPOSED LAYOUT OF FIRST
FLOOR (AREA-148.51 SQM.
1598 SQFT.)

AR. UTPAL GANGULY
B.ARCH, M.C.A, ALLA
REG. NO- CA/B1/06482

NT:-

CONSLULTING DEVELOPEMENT SERVICES
17, KALI BARI LANE, JADAVPUR KOLEATA-TG003Z
M:- SB31EBABI0Y Y330BT0022, MAIL - cde.ga

ahoo.com
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ITEM

DESCRIPTION

[]

MODULAR FALSE CELING

T Wr LED LANS

LED SPOT LIGHT

FALSE CELING AND LIGHT
LAYOUT PLAN FOR

UCO BANK AT RISHRA BRANCH
FROPOSED LAYQUT OF FIRST
FLOOR (AREA-148.51 SGM,
1588 SQFT.)

AR. UTPAL GANGULY

B.ARCH, M.CA, ALLA
REG. NO- CAMB1/06482

CONSULTANT:-

CONSULTING DEVELOPEMENT SERVICES
17, KALI BARI LANE, JADAVPUR KOLKATA-700032

M- 8316646300 9330870022, MAIL: - eds.ganguly@yahos.com




Consuftant:

CONSULTING DEVELOPMENT SERVICES UCO BANK = RISHRA BRANCH

UCO BANK
General Administrative Department
Zonal Office, Hooghly,
21, New G.T Road.
P.O-Uttarpara
Dist.-Hooghly- 712258

TENDER DOCUMENT

FOR
INTERIOR FURNISHING WORKS OF EXISTING RISHRA BRANCH (0621) & ATM

NAME OF THE TENDERER:
ADDRESS OF THE TENDERER:

DATE OF SUBMISSION OF TENDER:

CONSULTANT

CONSULTING DEVELOPMENT SERVICES
17, KALIBARI LANE, JADAVPUR
KOLKATA - 700032
MOBILE: 98316 64830 / 93308 70022

e-mail:cds ganauly@yahoo.com



Consultant.
CONSULTING DEVELOPMENT SERVICES

GENERAL INDEX

DESCRIPTION
% General Index
2 Notice Inviting Tender
3 General Rules and Instructions

For the Guidance of Tenderers
4. Special Instructions to Tenderers
5. Safety Code
6. Model Rules for the Protection of Health and

Sanitary Arrangements for Workers
7 General Conditions of Contract
8 Appendix
9. Technical Specification
10.  Articles of Agreement
11.  Form of Tender
12.  Performa for Application for Extension of Time Period
13.  Format Of Interim / Final Bill
14.  Schedule of Works
15.  Performance Security
16.  Indemnity Bond
1. Bidder / Contractor
18 Tender Drawings

UCO BANK — RISHRA BRANCH



Consulfant;
CONSULTING DEVELOPMENT SERVICES UCO BANK — RISHRA BRANCH

NOTICE INVITING TENDER

Sealed tenders on item rate basis are invited by UCQ Bank from Empanelled Contractors having
Sound Technical and financial capacity for Interior Furnishing works of existing RISHRA BRANCH
& ATM

A} Name of the Work:
INTERIOR FURNISHING WORKS OF EXISTING RISHRA BRANCH & ATM

B) Location :
UCO BANK, RISHRA Branch.

C) Estimated Cost :Rs. 9,17,705.00 ( Excluding GSTN)

D) Time of Completion:
3 (THREE) WEEKS from the fifteenth day after the date of written arders to commence the work or
from the date of handing over of the site, whichever is later.( in accordance with the phasing, if

any).

E) Earnest Money Deposit (EMD) :

The tender shall be accompanied by earnest money deposit of RS. ................... in the form of
Crossed Demand bank draft/Pay order issued in favour of ‘UCQ BANK' payable at Siliguri without
which tender will be liable to rejection. Earnest money deposit inrespect of the successful tenderer
will be refained.

F) Initial Security Deposit {I1SD):

The successful tenderer to whom the contract is awarded will have to deposit as “initial security
deposit” (ISD) a further sum to make up 2% of the value of the accepted tender including the
Earnest Money. ISD may be submitted in the form of Demand Draft/Pay Order or Banker's
cheque. The initial Security Deposit will have to be made within 14 days from the date of
acceptance of tender, failing which the Bank at its discretion may revoke the letter of acceptance
and forfeit the Earmest Money deposit furnished along with the tender,

G) Retention Money:
To be deducted from Progressive running bills @ 10 % of the gross value of the Running Bill

H) Release of Retention Money:
100% after expiry of the Defect liability period. Retention money will not bear an y interest.

I) Date & Place of Submission of Tender:
On 10/11/2025 up to 5.00 P.M. at UCO BANK General Administrative Department Zonal
Office, Hooghly, 21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258

J) Tender addressed to:
UCO BANK General Administrative Department Zonal Office, Hooghly,21 New GT Road.
P.O-Uttarpara Dist.-Hooghly- 712258

K) Opening of Tender:
On 11/11/2025 at UCO BANK General Administrative Department Zonal Office,
Hooghly, 21 New GT Road. P.O-Uttarpara Dist.-Heoghly- 712258

L) Mode of Submission of Tender:
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The tender should be submitted at the UCO BANK General Administrative Department Zonal
Office, Hooghly. 21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258, in two separale
sealed covers super scribed Part-I and Part-I| containing the documents as under -

Part-1: Covering letter, Earnest Money, PAN, GST Registration Certificate.

Part-Il :The Tender Document comprising of General Conditions of Contract, Tender Notice,
technical Specifications ete. along with Bill of Quantities duly priced (along with Tender
drawing if applicable). Any condition stipulated in Part-ll will not be accepted.

M) Clarification, if any to be obtained from:

CONSULTING DEVELOPMENT SERVICES
17. Kalibari Lane, Jadavpur

Kolkata - 700032

Mobile : 98316 64630 / 93308 70022

2-mail ‘cds ganguly@yahoo.com

The Bank reserves the right to accept or reject any or all the tenders received and to place order
on one or more firms without assigning any reason whatsoever The notification of award of
contract will be made in writing to the successful tenderer by the Bank.

UCD BANK

GENERAL ADMINISTRATION DEPARTMENT
ZONAL OFFICE

HOOGHLY
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDERERS

1. Tenders are hereby Invited by UCO BANK General Administrative Department Zonal
Office, Hooghly, at 21 New G.T Road. P.O-Uttarpara, Dist.-Hooghly- 712258 for Interior
Furnishing works at existing UCO Bank, RISHRA Branch & ATM Comprising of Civil works.
Estimated cost of project is Rs.9,17,705.00

(Excluding GSTN)

2.

Contract documents consisting of the plans, complete specifications, the schedule of
quantities of the above work to be done, and set of conditions of contract to be complied with
by the person whose tenders may be accepted, which will also be found in the form of
tenders, can be obtained from bank’s website : www.ucobank.com

The site for the work will be made available to the contractor in its present conditions. No
space other than the above site can be made available to the contractor for site office, labour
camps, storage etfc.

Sealed tenders on the prescribed form are to be addressed & submitted to “The Zonal
Manager, UCO Bank, Zonal Office, General Administration Department, at Hooghly,
West Bengal - 712258 upto 3.00 P.M on 07/11/2025 in two separate sealed covers
superscripted with Part-l and Part-1l containing the documents as under -

Part-I : Covering letter, Earnest Money, PAN, GST Registration Certificate, bank’s account
details including IFS Code.

Part-1l : The Tender Document comprising of General Conditions of Contract, Tender
Notice, technical Specifications elc. along with Bill of Quantities, duly priced, ( along with
Tender drawings if applicable). Any condition stipulated in Part-Il will not be accepled.

The Part-l: will be opened on 11/11/2025 in presence of tenderers. The tenderers shall
depute their authorized representative/s to be present at the time of opening of Part-l. Tender
without earnest money in proper form will be rejected.

The Part -l : containing the Bill of Quantities, duly priced will be opened after verification of
submissions made in Part-l, which might necessitate withdrawal of conditions and its
financial impact on the tendered sum, if any.

Tenders are to be on the prescribed form which can be obtained from bank's website:
www.ucobank.com till 10/11/2025

The time allowed for the carrying out of the work will be 3 weeks from the fifteenth day after
the date of written orders to commence the work.

All corrections shall be attested by the initials of the tenderers with the seal of the firm, In
case any discrepancy/ difference is found on checking between rates quoted by the
contractor in words and figures or in the amount worked out by him, the following procedure
shall be followed:

a) When there is a difference between the rates in figures and in words, the rate which
corresponds to the amounts worked out by the contractor, shall be taken as correct.

b}  When the amount of any item is not worked out by the contractor or it does not
correspond with the rate written either in word, then the rate quoted by the contractors
in word shall be taken as correct.
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10.

11

12

13,

14,

15.

16.

17

¢)  When the rate quoted by the contractar in figures and in word tallies but the amaunt is
not worked correctly, rate guoted by the contractor shall be taken as correct and not the
amount.

d)  Amendments as mentioned above shall be based on the tender marked “original” only.

When a contractor signs a tender in an Indian language the tendered amount and the total
amount tendered should also be written in the same language. In the case of lliterate
contractors the rates or the amount tendered should be attested by a witness.

Earnest money, amounting RS, ......uveeesnn. in the crossed Demand Draft/Pay order/
Banker's cheque drawn in favour of "UCO Bank”", payable at Hooghly must accompany each
tender in Pari-l,

The confractor, whose tender is accepted, will be required to furnish by way of security
deposit for the due fulfilment of his contract, such sum as detailed in clause No.22A of
General conditions of contract, The EMD of the contractor, whose tender |s accepted, shall
be forfeited in full in the case he does not remit the Initial Security Deposit within the
stipulated period or start the work by the stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the UCO Bank RISHRA. The Bank reserves to itself
the authority to accept or reject any or all of the tenders received and to place order on one
or mere firms without the assignment of a reason. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected, The bank
reserves the right to accept the tender in full or in part and the tenderer shall have no claim
for revision of rates or other conditions if his tender is accepted in parts.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection,

All rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below/above will be summarily rejected. However,
where a tender voluntarily offers a rebate for payment within a stipulated period in Part-1, this
may be considered.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
whe would be responsible for taking instructions from the Owner/ Architects shall be
communicated to the owner.

Special care should be taken to write the rates in figures as well as in words and the
amounts in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in words. In case of figures, the word "Rs.” Should be
written before the figure of rupees and word "P” after the decimal figures, e.g. Rs.2.00P.and
in case of words, the word "Rupees” should be precede and the word "Paisa” should be
written at the end, unless the rate is in whole rupees and followed by the words "only” it
should invariably be up to two decimal places. While guoling the rate is in schedule
quantities. The word “only” should be written closely following the amount and it should not
be written in the next line.

The Bank does rot bind it-self to accept the lowest or any tender and reserves to itself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rate quoted.




Consultant
CONSULTING DEVELOPMENT SERVICES UCO BANK — RISHRA BRANCH

18,

18,

20.

21,

22

23.

24,

All taxes including CEES VAT, Work Contract Tax, or any other tax on material or on
finished works in respect of this contract shall be payable by the contractor and the Bank will
not entertain any claim whatsoever in this respect at any time. Rates should include all taxes

The contractor shall give a list of his relatives working with the bank along with their
designations and addresses.

No employee of the Bank is allowed to work as a contractor for a period of two years of his
retirement from bank service, without the previous permission of the bank. This contract is
liable to be cancelled if either the contractor or any of his employees found at any time to be
such a person who had not obtained the permission of the Bank as aforesaid before
submission of the tender or engagement in the contractor's service.

The tender for works shall remain open for acceptance for a period of 120 days from the date
of opening of tenders. If any tenderer withdraws his tender before the said period, then the
Bank shall be at liverty to forfeit Earnest money paid along with the tender.

The tender for the work shall not be witnessed by a contractor or contractors who himself /
themselves has /have tendered for the same work. Failure to observe this condition would
render tenders of the contractors tendering as well as witnessing the tender liable to
summarily rejectian.

It will be obligatory on the part of the tenderer to tender and sign the tender documents for all
the component parts and that, after the work is awarded, he will have to enter into an
agreement for each component with the component authority in the bank.

The tenderer, apart from being a component contractor must co-operate himself with
agencies of the appropriate class who are eligible to tender for ( i ) Waterproofing work ( ii |
Electrical work (iil ) Tiles flooring work etc.
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SPECIAL INSTRUCTIONS TO TENDERERS

GENERAL

The scope of work covers execution and completion of the Proposed Interior Furnishing works
of existing UCO Bank, RISHRA Branch & ATM in accordance with drawings and specifications
prepared by and under the direction and to the satisfaction of the Consultant/ Employer.

Contract: The form of Caontract shall be according to the Conditions of Contract. The following
clauses shall be considered as an extension and not in limitation of obligation of the Contractor.

Drawings: Two copies of all drawings (if applicable), shall be furnished by the Consuitant/ Bank.
to the Contractor for his own use until the completion of the Contract, and shall be accessible at all
reasonable times to the Consultant or their representatives. All-important drawings are to be
mounted on beards and placed in racks and indexed.

Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled sizes.
Large scale details take precedence aver small scale drawings. In case of any discrepancy the
Contractor shall ask for clarification before proceeding with the work. The Contractor shall include
in his rates for all the items listed in this section.

1 Contractor to inspect site : The Contractor shall visit and examine the construction site and
satisfy himself at his own cost as to the nature of the existing roads or other means of
communications, the extent and magnitude of the work and facilities for obtaining materials and
shall obtain generally his own information. Any misunderstanding or incorrect information on any of
these points or on the grounds of insufficient description, will not be allowed.

2. Access to site: The Contractor is to include in his rates for forming access to site, with all
Temporary roads gangways required for the works.

3, Setting out: The Contractor shall set out the site in accordance with the plans. All
gridicentrelines shall be pegged out to the satisfaction of the Consultant. The Contractor shall be
responsible for the correctness of the lining out and any inaccuracies are to be rectified at his own
expense. He will be responsible for taking levels of work at the site before setting out and
recording them without any extra charge,

4. Treasure grove: Should any treasure fossils. minerals or work of art of antiquarian interest
be found during carrying out the works, the Coniractor shall give immediate notice to the
Consultant /Bank of any such discovery and shall hand over such finds to the Employer.

5. Access for inspection: The Contractor is to provide at his own cost all times during the
progress of the works and the maintenance period proper means of access, with ladders,
gangways efc. and the necessary attendance to move and adapt as directed for the inspection of
measurement of the works by the Consultant or their representatives.

6. Attendance upon all trades : The general Contractors shall be required to attend on all the
tradesmen or sub-contractors appointed by the Employer for water supply and sanitary, electrical
installation, lifts, air-conditioning, security, equipment, hardware, telephone and other specialist
Contractors. The rates quoted shall be inclusive of all attendance and also allow the other
Contractors, appointed by the Employer, use of his scaffolding and retain until such time the
relevant sub-contract works are completed.
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7. Water supply: Water shall be arranged in accordance with Clause 21(a) of general
instructions to Contractor. The general Contractor shall allow the use of water for other works on
the site done by other Contractors appointed by the Employer and the consumption charges shall
be paid by each agency as appointed by the Consultant.

8, Stores and watchmen: The Contractor shall provide at his own cost for necessary stores of
Adequate dimension for storage and protection of materials. All such stores shall be cleared away
and the whole area left in good order on completion of the Contract to the satisfaction of the
Consultant. All materials which are stored such as ply, wood, Laminates or any other matter shall
be stacked in such a manner as to facilitate rapid and easy checking of guantities of such
materials. The Contractor shall nominate a person who would take instruction from the
Consultant/'employer.

9. Cost of transporting: The Contractor shall allow at his cost for all transporting unloading,
stacking and storing of supplies of goods and materials for this work on the site and in the places
approved from time to time by the Consultant. The Contractor shall allow at his price for transport
of all materials controlled or otherwise to the site.

10. Office accessories and accommodation: The Contractor shall also provide at his own
expense office furniture with drawing accessories for the official use of the controller and at all
times maintain in good working order necessary instruments at site to enable the
Consultant/employer to check the lines and levels of the work

11. Materials workmanship &samples: Materials shall be of approved quality and the best of
their kind available and shall generally conform to relevant |.S. specifications. The Contractor shall
order all the materials required for the execution of work as early as necessary and ensure that
such materials are on site well ahead of requirement for use in the work. The work involved calls
for high standard of workmanship combined with speed and to the entire satisfaction of the
Consultant. Before ordering materials, the Contractor shall get the samples approved from the
Consultant well in advance.

12. Rates for non-tender items: Rates of items not included in schedule of specification shall
be settled as per current PWD schedule of rates if not available then to be settled as per variation
clause of the condition of contract.

Rates to include: The rates quoted shall be for all heights and depths and for finished works, in
any shape. The Contractor shall ascertain from other Contractors as directed by the Architects all
particulars relating to their work with regard to the order of its execution and the paosition in which
chases, holes and similar items will be required, before the work is taken in hand as no claims for
extra will be allowed for cutting away work already executed in consequence of any neglect by the
Contractors to ascertain these particulars beforehand.

13. Testing of work and material: The Contractors shall, if required by the Consultant/ employer
arrange to test materials and/or portions of the work at his own cost in order to prove their
soundness and efficiency. If after any such test the work or portion of work is found in the opinion
of the Consultant to be defective or unsound, the Contractor shall pull down and redo the same at
his own cost, defective materials and the debris shall immediately be removed from the site.

14. Foreman and Tradesmen: All tradesmen shall be experienced men properly equipped with
suitable tools for carrying out all the work of carpentry and joinery and other special trades In a first
class manner and where the Consultant deem necessary, the Contractor shall provide any such
tools, special or ordinary which are considered necessary for carrying out the work in a proper
manner. All such tradesmen shall work under an experienced and properly trained Ferman, who
shall be capable of reading and understanding all drawings pertaining to this work.
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15. Work programme weekly progress report: The Contractor shall prepare and submit to
Consultant/employer for approval, a bar chart showing the programme of construction of various
items, fitted within the period stipulated for completion, along with submission of the tender, The
Contractor shall also furnish necessary particulars to the Consultant for compiling weekly progress
reports in the form furnished by the Consultant/employer.

16. Clearing of site: The Contractor shall after completion of the work clear the site of all debris
and left over material at his own expense to the entire satisfaction of the Consultant and municipal
or other public authorities.

17. Photographs: The Contractor shall at his own expense supply to the Consultant with
duplicate copies of large coloured photographs not less than 25 x 20 em. (10" x 8") of the works
taken from two approved portions of each building, at beginning of the work, at completion of work
and at every important stage of construction without fail.

18. Preparation of Premises for occupation and use on completion: The whole of the wark
shall be thoroughly inspected by the Contractors and all deficiencies and defects put right. On
cempletion of such inspection, the Contractor shall inform the Consultant in writing that he has
finished the work and it is ready for the inspection of Consultant/employer.

19.  Vouchers: The Contractors shall furnish the Architect with vouchers on request to prove that
the materials are as specified and to indicate the rates at which the materials are purchased in
arder to without the rate analysis of tender and non-tender items which he may be called upon to
carry out thereafter.

20. Protection : The Contractor shall properly cover up and protect all work throughout the
duration of work and until compietion, particularly masonry, mouldings, steps, or special floor
finishes, staircases and balustrades, doors and window frames, plaster, angles, lighting and
sanitary fittings, glass, paint work and all finishing at his cost till the same s handed over to the
owner.
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SAFETY CODE

Scaffolds

i)

i

iv)

vi)

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except in the case of short duration work which
can be done safely from ladders. When a ladder is used, it shall be rigid construction made
either of good quality wood or steel. The steps shall have a minimum width of 450 mm and a
maximum rise of 300 mm. suitable hand holds of good quality wood or steel shall be
provided and the ladder shall be given an inclination not steeper than % to 1(1/4 horizontal
and 1 vertical).

scaffolding or staging more than 4 m above the ground fleor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly bolted
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding ar
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it from swaying from the building or structure

Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m
above ground level or fioor level, Suitably fenced as described in (i) above

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fail of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1 m.

Safe means of access shall be provided to all working places. Every ladder shall be securely
fixed, No portable single ladder shall be over 9 m in length while the width between side rails
in rung ladder shall in no case, be less than 290 mm for ladder upto and including 3 m in
length. For longer ladders this width shall be increased at least 20 mm for each additional
metre of length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the Engineer obtained prior to construction.

OTHER SAFETY MEASURES

vii)

All Personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

viii) Adequate precaution shall be taken to prevent danger from electrical equipment, No materials

on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

Excavation & Trenching

ix)

All trenches, 1.25 m or more in depth shall at all times be supplied with at least cne ladder for
each 30 m in length or fraction thereof. The ladder shall be executed from bottoms of the
trench to at least 1 m above the surface of the ground. Sides of trenches which are 1.5 m or
more in depth shall be stepped back to give suitable slope or securely held by timber bracing
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m of the edges of the trench or half of the depth bottom. Under no circumstances
undermining or undercutting shall be done.
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x)

The contractor shall take all measures on the site of the work to protect the public from
accidents and shall be bound to bear the expenses of defence of every suit, action or other
proceeding at law that may be brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any such persons or which may with the consent of the
contractor, be paid to compromise any claim by any such person.

Demolition

xi)  Before any demolition work is commenced and also during the process of the work:

a) All roads open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

¢)  All practical steps shall be taken to prevent danger to persons employed from the risk of fire

or explosion or flooding. No floors roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

Personal Safety Equipments

il

xiil)

All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintain in a condition
suitable for immediate use and the contractor should take adequate steps to ensure proper
use of equipment by those concerned:

a) Workers employed on mixing asphallic materials, cement and lime morars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking of cement bags or any
materials which are injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eyesight
lids.

d)  Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

d)  When workers are employed in sewers and manholes, which are in use, the contractor
shall ensure that them an hole covers are ventilated at least for an hour before the
workers are allowed to get in to manholes and the manholes so opened shall be
cordoned off with suitable railing and provided with warming signals or boards to
prevent accident to the public.

e)  The contractor shall not employed with products containing lead in any lead painting
the following precautions should be taken:

1) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

2)  Suitable face make should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scraped.

3)  Overalls shall facilities shall be provided to enable the working painters to wash during
the cessation of work.

When the work is dane near any public place where there is risk of drowning all necessary
equipment's should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in dander and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.
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Hoisting Machines

Xiv)

Use of hoisting machines and tackle including their attachments anchorage and supports
shall conform to the following standards or conditions:

1.8) These shall be of good mechanical constructions sound material and adequate strength and

1.b)

Xv)

®vi)

Xvil)

free from patent defect and shall be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.

Every crane driver or hosting appliance operator shall be properly qualified and no person
under the age of 21 years shall be in charge of any hoisting machine including arny
scaffolding which or give signals,

In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley
block used in hoisting or as means of suspension the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load, each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Engineer.
As regards contractor's machines, the contractor shall notify the safe working load of the
machine to the Engineer whenever he brings any machinery to site of work and get it verified
by the Engineer concerned.

Motors, gearing, transmission, elsctric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should provided
with such means as will reduce to the minimum of the risk of any part of a suspended load
becoming accidentally displaced, When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary, should be provided. The workers should not wear any rings,
walches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, |ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

These safety provisions should be brought to the notice of all concerned by display on a
natice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

xviii) To ensure effective enforcement of the rules and regulations relating to safety precaution the

Xix)

arrangements made by the contractor shall be open to inspection by the Labour Officer,
Engineers of the Department or their representatives.

Notwithstanding the above clause from (i) to (xviii), there Is nothing in these o exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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1.

MODEL RULES FOR THE PROTECTION OF HEALTH
AND SANITARY AGREEMENTS FOR WORKERS

Application

These rules shall apply to the Proposed Interior Furnishing works of existing UCO Bank,
RISHRA Branch & ATM,

2.

a)

b)

aj

Definition

Work place’ means a place at which at an average 50 workers are employed in connection
with canstruction work.

Large Work Place’ means a place at which an average 500 or more workers are employed
in connection with construction work.

First Aid

At every work place, there shall be maintained in readily accessible place first aid appliance
including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance
shall be kept in good order and in large work place they shall be placed under the charge of
are responsible person who shall be readily available during working hours.

At large work place where hospital facilities are not available within easy distance of the
work, first aid posts shall be established and be run by a trained compounder.

Where large work places are remote from regular hospitals, an in-door ward shall be
provided with one bed for every 250 employees.

Where large work places are situated in cities, towns in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospitals, suitable transport shall
be provided to facilitate removal of urgent cases to the hospitals, At other work places, some
conveyance facilities, such as a causes shall be kept readily available to take injured person
or persons suddenly taken ill to the nearest hospital.

4. Drinking Water

a)

b)

c)

d)

a)

b)

In every work place, there shall be provided and maintained at suitable places easily
accessible to labour sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply of storage shall be at a distance of not less than 15 m from any latrine,
drain or other source of pollution. Where water has to be drawn from an existing well which is
within the proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be dust
and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

Washing & Bathing Places
Adequate washing and bathing places shall be provided, separately for men and women.

Such place shall be kept in clean and drained condition.
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6.

10.

1.

12.

Scale of accommodation in latrines & urinals

The shall be provided within the precincts of every work place latrines and unnals in an
accessible place, and the accommodation, separately for each of them shall not be less than
the following scale:

No. of Seats
a) Where the number of persons does not excead 50 2
b} Where the number of persons exceeds 50, but dose
not exceed 100 3
c) Forevery additional 100 3 per 100

In particular cases, the Engineer shall have the powers to vary the scale where necessary.

Latrines & Urinals for Women

If women are employed, separate latrines and urinals screened from those for men and
marked in the vernacular in conspicuous letters 'For \Women only' shall be provided on the
scale laid in Rule 6. Those for men shall be similar marked 'For Women only'. A poster
showing the figure of a man or a woman shall alse be exhibited at the entrance of latrines for
the urinals and latrines.

Latrines & Urinals

All latrines shall be provided with septic tanks or leach pits in case of small units. All the
latrine shall be kept in good sanitary condition.

Construction of Latrine

The inside walls shall be constructed of masonry or some suitable heat resisting non-
absorbent materials and shall be cement washed inside and outside at least once a year
The dates of cement washing shall be noted in a register maintained for this purpose and
kept avallable for inspection. Latrines will not be of a standard lower than bore-hole system
and should have thatched roofs,

Disposal of excreta

Unless otherwise arranged for by the local sanitary authority, arrangements for proper
disposal of excreta shall be made by septic tank or leach pit duly approved by the Engineer
and in conformity with the requirements of local public health authorities.

Provision of shelter during rest

At every work place there shall be provided free of cost, two suitable sheds, one for meals
and the other for rest separately for men and women for the use of labour. The height of the
shelter shall not be less than 3.5 m for the floor level, to the rest part of the roof The sheds
should be roofed with at least thatch and mud flooring will be provided with wall around not
less than 750 mm. sheds should be kept clean and the space should be on the basis of at
least 0.50 square metre per head,

Canteen

A cooked food canteen on a moderate scale shall be provided for the benefit of workers
whenever it is considered expedient,
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GENERAL CONDITION OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall
be carried out as per standard specifications and under the direction of Owner /Architects.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following word shall have the meaning herein assigned to them except where the
subject to context otherwise requires:

i Owner/Employer: The term Owner/Employer shall denote UCO Bank, or any of its
employees representative authorized on their behalf.

i) Architect/Consultant: The term Architect/ Consultant shall mean Consulting Development
Services at 17, Kalibari Lane, Jadavpur, Kolkata-700032, or in the event of his/their ceasing
to be the Architects for the purpose of this contract such other person/s the owner shall
nominate for the purpose.

i) Contractor: The term contractor shall mean the individual or company whether incorporated
or not, undertaking the Interior Furnishing works of existing UCO Bank, RISHRA Branch
& ATM and shall include legal representative of such firm or company as may be and
permitted assign of such individual of firm or company and successors.

v)  Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the owner for the contractor's use.

v)  Site Engineer/PMC: The site Engineer/PMC shall be appointed by the owner. The owner
may alsa determine the number of site Engineer and the supporting staff at site office to
assist them and also whether the site Engineer shall be temporary or permanent. Wherever
PMC is engaged, site Engineer, if any, will work in close condition with PMC.

vi)  Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further Drawings which may be given by the employer during
execution of the work. A set of drawings is provided with the tender to give the general idea
about the total construction. All drawings relating work given to the contractor together with a
copy of schedule of quantities are to be kept at site and the Owner/Architects shall be given
access to such drawings or schedule of quantities whenever necessary.

In case any detailed drawings are necessary contractor shall prepare such detailed drawings and /
or dimensional sketches therefore and have it confirmed by the Owner/Architects prior to taking up
such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specification and schedule of quantities or to additional instructions at least 10 days ahead from
the time it is required for implementation so that the owner may be able to give decision thereon

vii)  The “work” shall mean the work or works to be executed or done under this contract.

vii) “Act of Insolvency” shall mean any act as such as defined by the presidency Towns
Insolvency Act or in provincial Insolvency Act or any amending statutes,

)  "The schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.
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x)  "Priced schedule of Quantities" shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

Xi)  "Notice in writing" or “written notice” shall mean a notice written, typed or in printed
characters sent{unless delivered personally or otherwise proved to have been received ) by
registered office address and shall be deemed to have been received when in the ordinary
course of post it would have been delivered.

2, SCOPE

The work consists of Interior Furnishing works of existing UCO Bank, RISHRA Branch & ATM
in accordance with the "drawings” and “schedule of quantities” The civil works are within the
scope of this tender. It includes furnishing all material, labour, tools and egquipment and
management necessary for the ingidental to the construction and completion of the work, All work.
during its progress and upon completion, shall conform to the lines, elevations and grades as
shown on the drawings furnished by the owner/architects .should any detail essential for efficient
completion of the work be omitted from the drawings and specifications it shall be the responsibility
of the contractor to inform the Owner/Architects and to furnish and install such detail with work the
same will be acceptable and ready for use.

Owner/Architects may in their absolute discretion issue further drawings and/or written
instructions, details, directions and explanations, which are, hereafter collectively referred to as
“the owner/architects instructions in regard to;

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b}  Any discrepancy in the drawings or between the schedule of quantities and/or specification,

¢)  The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

d)  The demolition removal and /or re-execution of any work executed by the contractor/s.
e} The dismissal from the work of any person employed thereupon.
f)  The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Owner's/Architects instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the work by the owner /Architects
shall involving variation be confirmed in writing to the contractor's within seven days. No works for
which rates are not specifically mentioned in the priced schedule of quantities shall be taken up
without written permission of the Owner / Architects. Rates of items not mentioned in the priced
schedule of quantities shall be fixed by the owner in construction with the Architects as provided in
clause "variation",

Regarding all factory made products for which S| marked products available, only products
bearing IS| marking shall be used in the work. Other products should be supplied as per the brand
name mentioned in the Technical Specifications.

3. DETAILED DRAWINGS AND INSTRUCTIONS

The Owner through its Architects shall furnish with reasonable promptness additional instructions
by means of drawings or otherwise necessary for the proper execution of the work. All such
drawings and instructions shall be consistent with the Contract Documents, true developments
thereof, and reasonably inferable there from.
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The work shall be executed in conformity therewith and the contractor shall not work without
proper drawings and instructions. Immediately after receipt of the work order of the contract the
contractor shall prepare a progress schedule and submit the same to the Owner through the
Architects for approval which shall indicates the dates for the starting and completion of the
various stages of constructions.

4. COPIES FURNISHED

The centractor on the signing hereof shall be fumnished by the Owner through its Architect free of
charge with a copy of the priced schedule of quantities/rates, two copies of each of the said
drawings and one copy of specifications and two copies of all further drawings issued during the
progress of the work, Any further copies of such drawings required by the contractor shall be
supplied on payment of the charges thereof by the contractor.

5. OWNERSHIP OF DRAWING

All drawings, specification and copies thereof furnished by the Owner through its Architects are the
Property of the owner. They are not to be used on other work, and with the exception of the singed
Contract set, are to be returned to the Qwner on request at the completion of the work.

6. ROYALTIES & PATENTS
The contract shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the owner harmless from loss on account thereof,

7.  INSPECTION OF WORK

The proposed work covered under this tender during its progress can also be inspected by the
chief Technical Examiner/Technical Examiner or by an officer of the vigilance cell of the authority
on behalf of the Owner/Architects.

8. SUPERINTENDENCE SPERVISION

The contractor shall give all necessary personal superintendence during the execution of the work
and this obligation and liability will continue until expiration of the ‘Maintenance period' (Retention
period). The contractor shall also during the whale time of work when in progress employ a
competent representative who shall be constantly in attention at the site while his mean are at
work. Any directions, explanations, instructions or notices given by the Owner or the Architects to
such representative shall be deemed to have been given and duly served on the contractor.

9. FAILURE BY CONTRACTORS TO COMPLY WITH OWNER'S/ ARCHITECT'S
INSTRUCTIONS

If the contractor after receipt of written notice from the owner and/or the Architects requiring
compliance within ten days fails to comply with such further drawings and/ or Owner's/Architect's
instructions, the owner through the Architect or other person, may employ other person fo execute
any such work whatsoever that may be necessary to give effect thereto and pay all cost incurred in
connection therewith and same shall be recoverable from the contractor by the Owner on the
certificate of the Architect as a debt or shall have right to deduct same from any maney due or to
become due to the contractor.

10. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
in their tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc. for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled on to any claim of compensation for
difficulties faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the Owner/Architects might be deemed to
have reasonably been inferred to be so existing before commencement of wark.




Consultant:
CONSULTING DEVELGPMENT SERVICES LUEO BANK — RISHRA BRANCH

11. TENDERS

The entire set of tender paper issued to the tenderer should be submitted fully priced and also
signed on the last page together with initials on every page. Initial/signature will indicate the
acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:
i The ‘rate’ column to be legibly filled in ink in both English figures and English words.

ii) Amount column to be filled in for each item and the amount for each sub head as detailed
in the “Schedule of Quantities".

i} All corrections are to be Initialled.
iv} The "Rate column” for alternative items shall be filled up.

V) The “Amount” column for alternative items of which the guantities are not mentioned shall
not be filled up.

i) In case of any errors/omissions in the quote rates, the rates given in the tender marked
‘original” shall be taken as correct rates.

vii)  When there is difference between the rates in figures and in words the rate which
correspond to the amounts worked out by the contractor shall be taken as correct.

No modifications, writing or corrections can be made in the tender papers by the tenderer, but may
at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender papers. The Owner reserves the right to reject the lowest or any tender and also to
discharge any or all the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assigning any reason. The tenderers should note that the
tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for
each and every item should be correct, workable and self-supporting If called upon by the Owner
/Architects detailed analysis of any or shall the rates shall be submitted. Owner/Architects shall not
be bound to recognize the contractor's analysis. The work will be paid for as "measured work’ on
the basis of actual work done. All items of work described in the schedule of guantities are to be
deemed and paid as complete works in all respect and details including preparatory and finishing
work involved, directly, related to personably detectable from the drawings. specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the case
of lump-sum charges in the tender in respect of any item of works, the payment of such items of
work will be made for the actual work done on the basis of lump-sum charges as will be assessed
to be payable by the Owner/Architects. The owner has power to add to omit from any work as
shown in drawings or described in specifications or included in schedule of quantities and intimate
the same in writing but no addition, omission or variation shall be made by the contractor without
authorization from the Owner. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 120 days
from the date of opening of the tender.

12. SHCEDULE FOR COMMENCEMENT OF WORK

The contractor shall submit a time and progress chart in a form approved by the owner through its
Architects within fifteen days from the date of issue of work order or the date on which the
contractor is instructed to take procession of the site, whichever is later

During the period of Construction, the contractors shall maintain proportionate progress on the
basis of the Programme Chart submitted by the Contractor immediately before the
commencement of the work and agreed by the Employer/Consultants. This Programme chart shall
clearly indicate the completion of project. The contractors shall also include planning for
procurement of scarce material well in advance and reflect the same in the Programme chart so
that there is no delay in the completion of the project, The Programme Chart shall have to be
updated at regular intervals and modified programme shall be submitted to the Architects/Owner
for approval,
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13. CO-OPERATION
The contractor will be required to consult and co-operation with other contractors whose work may
be affected by the work under this contract,

14. TREASURE TROVE ETC.
Any treasure trove, coin or object antigue which may be found on the site shall be the property of
the Cwner and shall be handed over to the Owner.

15. PERMITS AND LICENSES

Permits and licenses for release of materials which are under Government control will be
arranged by the contractor. The owner will render necessary assistance, sign any forms or
applications that may be necessary.

16. GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work
and to the Regulations etc. of the Government and Local Authorities and of any company with
whose system the structure is proposed to be connected. The contractor shall give all notices
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have
been include in his quoted rates, taking into account all liabilities for licences, fees for footpath
encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall
defend all actions arising from such claims o liabilities.

17. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties royalties, cess and sales tax
or any other taxes or local charges if applicable. The rates shall also include prevailing sales tax
on work contract as per State Government norms. No extra claim on this account will in any case
be entertained.

18. POSSESSION PRIOR TO COMPLETION

The owner shall have the right to take possession of or use any completed or partially completed
part of the work. Such possession or use shall not be an acceptance of any work not completed in
accordance with the contract Agreement.

19. EXCEPTED MATTERS

If the dispute or differences pertain to the undernoted matters the decision in writing of the officer

designated in and signing the contract documents shall be final, conclusive and binding on the

parties.

i) Instructions.

i) Transactions with Local Authorities.

i)y Proof of quality of materials.

W) Assigning or under relating of the contract.

v)  Ceriificate as to the causes of delay on the part of the contractor and justifying extension of
time.

vi)  Rectifying of defects pointed out during the Defects Liability period.

vii)  Notice to the contractor to the effect that he is not proceeding with due diligence.

viii)  Certificate that the contractor has abandoned the contract.

i)  Notice of determination of the contract by the Employer.

20. QUANTITY OF WORK TO BE EXCECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the owner reserves the right to execute only a part or the whole or
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any excess thereof without assigning any reason therefore. Variation in the value is however not
expected to be more than +_ 25%.

21. OTHER PERSON ENGAGED BY THE OWNER

The owner reserves the right to execute any part of the work included in this contract by other
Agency or person and contractor shall allow all reasonable facilities and use of his scaffoiding for
the execution of such work. The main contractor shall extend all co-operation in this regard

22. A. EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of . versevannnnnnsanss N the form of Demand
DraftiPay Order /Banker's Cheque drawn in favﬂur c:f UCD Eank at the time of submission of
tender as an Earnest Money, The owner is not liable o pay any interest on the Earnest Money
The Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after
the decision to award the waork is taken or after the expiry of the validity period of the tender,

The successful tenderer to whom the contract is awarded will have to deposit as "initial security
deposit” (ISD) a further sum to make up 2% of the value of the accepted tender including the
Earnest Money. 1SD may be submitted in the form of Demand Draft/Pay Order. The initial Security
Deposit will have to be made within 14 days from the date of acceptance of tender, failing which
the owner at his discretion may revoke the letter of acceptance and forfeit the Earnest Money
deposit furnished along with the tender.

Apart from the initial security deposit made as above, retention money shall be deducted from
progressive running bills @ 10% of the gross value of each running bill until the security
deposit, i.e. the initial security deposit plus the retention money equals:

a)  10% on the first Rupees one lakh of the cost of work:
b)  7.5% on the next Rupees one lakh of the cost of work,
¢) 5% onthe balance executed value of work.

Once the Contractor has completed the total work, the Contractor should remove his
materials, equipments, labour force, temporary sheds, stores etc, from the site, and then
only, virtual completion certificate shall be issued by the Architect/Owner. 100% of the retention
amount shall be refunded 14 (fourteen) days after the end of defects liability period
provided he has satisfactorily carried out all the work and attended to all defects in
accordance with the conditions of the contract However, the retention money will not be
refunded to the contractor even after completion of defect liability period, in case observation of
Chief Technical Examiner of CV.C. is not cleared. No interest is payable on retention money
Further if some dues to the owner from the contractor(s) have still to be recovered the owner
reserves the right to withhold payment of so much of the retention money as in his opinion
represents the cost of the same.

22, B, PERFORMANCE SECURITY

Within 30 days of receipt of the letter of award the successful tenderer shall furnish to UCO Bank
performance security for an amount of 5% (five percent) of the contract price in the shape of
Demand Draft or pay order or Bank Guarantee from a Nationalised or Foreign Bank acceptable to
the employer. Failure of the successful tenderer to furnish the performance security shall
constitute sufficient grounds for the annulment of the award and forfeiture of Initial Security
Deposit. In this event the employer may make the award to other tenderer according to the
position prevailing at the appropriate time. Failure to complete work as per agreement
performance security would be forfeited and no claim in this regard will be entertained by Bank,

23. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
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whether the same may or may not be particularly shown or described therein provided that the
same can reasonably be inferred there from and if the contractor finds any discrepancies therein
he shall immediately and in writing, refer the same to the Owner/Architects whose decision shall
be final and binding. The contractor shall provide himself for ground and fresh water for carrying
out of the wark at his own cost. The owner shall on no account be responsible for the expenses
incurred by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract, and beyond the unit price no extra
payment will be allowed for incidental or contingent work, labour andfor materials inclusive of all
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents,

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all
tools tackles, machineries and equipment's and all the necessary centring scaffolding, staging,
planking, timbering, strutting, showing, pumping, fencing, boarding, watching and lighting by night
as well as by day required not only for the proper execution and protection of the said work but
also for the protection of the public and safety of any adjacent roads, streets, walls, house,
buildings, strutting, shoring ete. as occasion shall be required or when ordered so to do and shall
fully reinstate and make good all matters and things disturbed during the execution of works to the
satisfaction of the Owner/Architects.

The contractor shall also provide such temporary road on the site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and levelled where so required by the drawings unless
the owner shall otherwise direct.

The contractor shall at all times give access to workers employed by the owner or any men
employed on the building and to provide such parties with proper sufficient and if required, special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any
holes, grooves elc. in any work, where directed by the owner as may be required to enable such
workmen to lay or fix pipes, electrical wiring, special fittings efc. the quoted rates of the tenderers
shall accordingly include all these above mentioned contingent works.

24. TIME OF COMPLETION EXTENSION OF TIME & PROGRESS CHART

241 Time of completion: The entire work is to be completed in all respects within the stipulated
period. The waork shall deemed to be commenced within fourteen days from the date of
acceptance letter or date of handing over of site, whichever is earlier. Time is the essence of the
contract and shall be strictly observed by the contractor. The work shall not be considered as
complete until the Owner/Architects have certified in writing that this has been completed and the
Defects Liability Period shall commence from the date of such certificate.

24.2 Extension of Time. If in the opinion of the Owner/Architects the works be delaved (a) by
reason of any exceptionally inclement weather, or (b) by reason of instructions from the owner in
consequence of proceedings taken or threatened by or disputes, with adjoining or neighboring
owners or (c} by the works, or delay of other contractors or tradesmen engaged or nominated by
the owner and not referred to in the specification or (d) by reason of authorized extra and additions
or (&) by reason of any combination of workmen or strikes or lock-out affecting any of the building
or trades or (f) from other causes which the owner may consider are beyond the control of the
contractor, the owner at the completion of the time allowed for the contract shall make fair and
reasonable extension of time for completion in the respect therefore. In the event of the owner
failing to give possession of the site upon the day specified above the time of completion shall be
extended suitably,

In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give
the owner, written notice thereof. Nevertheless, the contractor shall use his best endeavours to
prevent delay and shall do all that may be reasonably required, to the satisfaction of the owner to
proceed with the works and on his doing so that it will be ground of consideration by the owner for
an extension of time as abave provided. The decision of the owner and to the period to be allowed
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for an extension of time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lock-out and the awner shall
then, in the event of an extension being granted, determine and declare the final completion date.
The provision in clause 61 with respect to payment of liquidated damages shall, in such case, be
read and construed as if the extended date fixed by the owner where substituted for and the
damage shall be deducted accordingly.

243 Progress of work: During the period of construction the contractor shall maintain
proportionate progress on the basis of a programme chart submitted by the contractor immediately
before commencement of work and agreed to by the Owner/Architects. Contractor should also
include planning for procurement of scarce material well in advance and reflect the same in the
programme chart so that there is no delay in completion of the project.

25. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIRMENTS

The contractor shall provide, fix up and maintain in an approved position proper office
accommedation for the contractor's representative and staff which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion
of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
Covered with a coat of approved varnish. They are to be protected from ravages of termites, ants,
and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable
other contractor and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc required.

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep
the same in a clean and sanitary condition to the satisfaction of the public health authorities and
shail cause such latrines and soil to be cleared away whenever necessary and shall make good all
the works disturbed by this convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
work during the construction, and all receptacles, cistern, water tanks etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify
the owner against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the
Same to be fixed or placed or upon any boarding gantry, building structure other than those
approved by the owner,

Protective Measures: The contractor from time to time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays

Contractor shall indemnify the owner against any possible damage to the building, roads, or
members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.
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Storage of Materials: The contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of materials etc. and other work that may be executed on the site
including the tools and materials of nominated sub-contractors and remove same on completion.

Tools: Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other
surveying instruments found necessary on the works shall be provided by the contractor for the
due performance of this contract as instructed by the site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
Safely taking measurement and shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or two
metre steel tape. a measuring tape of 30 metres, a spirit level, a plumb bob and a square and shall
check the work to see that the work is being done according to the drawing and specifications. The
site engineer will use any or all measuring instruments or tools belonging to the contractors as he
chooses for checking the works executed or being executed on the contract,

The contractor should over in his rates for making provisions for all reasonable facilities for the use
of his scaffolding, tools and plant etc. by nominated sub-contractors for their work.

26. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNER

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and lothe Regulations and Bye-laws of any authorities, and/or any water, lighting and other
companies, and/or authorities with whose system the structures were proposed to have
connection and shall before making any variation from the drawings or specification that may be
associated to so conform, give the Owner/Architects written notices specifying the variations
proposed to be made and the reason for making them and apply for instruction thereon. The
OwnerfArchitects on receipt of such intimation, shall give a decision within a reasenable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority and to pay to such authority or to any public officer all fees that
may be properiy chargeable in respect of the work and lodge the receipts with the owner.

The contractor shall indemnify the owner against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend
allocations arising from such claims and shall keep the Owner saved harmless and indemnified all
respects from such actions, costs and expenses.

27. CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish
of all kinds. All holes or hollows whether originally existing or produced by removal or loose stone
or materials shall be carefully filled up with earth well rammed and leveled off as directed at his
own cost.

The contractor shall set out the works and shall be respensible for the true and perfect setting out
of the wark and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any errar shall appear during the progress of any part of the work
irrespective of the fact that the layout had been approved by the Owner /Architects, the contractar
shall at his own expenses rectify such error, if calied upon to the satisfaction of the owner. The
contractor shall further set out the works to the alternative positions at the site until one is finally
approved and the rates quoted in his tender should include for this and no extra on this account
will be entertained.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All sail, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted away by
the contractor to place provided by him. The contractor shall keep the foundations and work free
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from water and shall provide and maintain at his own expenses electrically or other power driven
pumps and other plants to the satisfaction of the owner for the purpose, until the building is
handed over to the owner. The contractor shall arrange for the disposal of the water so
accumulated to the satisfaction of the owner and local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

29, ACCESS

Any authorized representative of the owner shall at all reasonable times have free access to the
work andfor to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they
are being obtained, and the contractor shall give every facility to the owner or their representative
necessary for inspection and examination and the owner no person shall be allowed at any time
without the written permission of the owner.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or according to such other additional particulars, and instructions as may from time to
time be given by the Owner /Architects during the execution of the work, and to his entire
satisfactions.

If required by the owner/Architects the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Owner/Architects
at his own cost to prove that the materials etc., under test conform to the relevant 1.S.1. standards
or as specified in the specifications. The necessary charges for preparation of mould (in case of
concrete cube) transporting, testing etc., shall have to be borne by the contractor. No extra
payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
Include charge for import duties, dales tax, octrol and other charges and mus! be the best of their
kind available and the contractor/s must be entirely responsible for the proper add efficient
carrying out of the work. The work must be done in the best working manner. Sampies of all
material to be used must be submitted written approval from Owner/Architects must be obtained
prior to placement of order,

During the inclement weather the contractor shall suspend concreting and plastering for such time
as the Owner/Architects may direct and shall protect from injury all work when in course of
execution. Any damage (during constructions) to any part of the work for any reason due o rain,
storm, or neglect of contractor shall be rectified by the coniractor in an approved manner at no
extra cost.

Should the work be suspended by reason of rain, strike. lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary/doors, protection to windows, and any other requisite protection for the execution of
the work whether by himself or special tradesmen or nominated sub-contractor and any damage
caused must be made good by the contractor at his own EXpenses.

31. REMOVAL OF IMPROPER WORK

The owner shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasenable time or time as may be specified in the order of
any materials which in the opinion of the owner architects are not in accordance with specification
or instructions, the substitution or proper re-execution of any work executed with materials or
workmanships not in accordance with the drawings and specifications or instructions. In case the
contractor refuses to comply with the order the owner shall have the power to employ and pay
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other agencies fo carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Owner/Architects shall be borne by the contractor or may be deducted from any
money due to or that may become due to the contractor. No certificate which may be given by the
Architecls shall relieve the contractor from his liability in respect of unsound work or bad materials,

32. SITE ENGINEER/PMC

The term "Site Engineer/PMC" shall mean the person /agency appointed and paid by the owner to
superintend the work. The contractor shall afford the Site Engineer/PMC every facility and
assistance for examining the works and materials and for checking and measuring work and
materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any
requirements of the contractor or to sanction any day work, except in so far as such authority may
be specially conferred by a written order of the owner.

The Site Engineer /PMC shall have power to give notice to the contractor or his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discounted until the decision of the owner is obtained. The work will from time to time be
examined by the Architects, Engineer from the premises department of the owner and the site
engineer. But such examination shall not in any way exonerate the contractor from the obligation
to remedy any defects which may be found to exist at any stage of the work or after the same is
complete. Subject to the limitations of this clause the contractor shall take instructions only from
the Architects /Owner.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEE RIPMC

The contactor shall provide, erect, and maintain at his cost a separate simple watertight office
accommeodation for the Site Engineer/PMC. This accommodation shall ba well lighted and
ventilated and provided with windows, door with a lock. The Site Engineer's /PMC's office shall be
a minimum of 150sq.ft and the contractor shall provide a desk, chairs, drawers for keeping
drawings, a cupboard having proper lock. telephone connection, electric fare and a tack board for
displaying drawings electricity charges for light fan etc. and telephone bills will be borne by the
contractor. The accommodation shall be demolished when directed.

34. CONTRACTOR'S EMPLOYEES

The contractor shall employ tech nically qualified and competent supervisors for the work who shall
be available (by turn) throughout the working hours to receive and comply with instructions of the
Owner /Architects. The contractor shall engage at least one experienced Engineer as Site In-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall be employed
on the wark,

Any labourer supplied by the contractor to be engaged on the work on day-work basis either
wholly or partly under the direct order or control of the owner or his representative shall be
deemed to be a person employed by contractor, The contractor shall comply with the provision of
all labour legislation including the requirements of:

a) The payment of wages act

b] Owner's liability act

c) Workmen's compensation act

d) Contract labour (regulation & abolition) act, 1970 and Central Rules 1971,

e} Apprentices act 1961,

f)  Any other Act or enaciment relating thereto and rules framed thereunder from time to time.

The contractor shall keep the owner saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the owner in connection with any
claims that may be made by any workmen.
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The contractor shall comply at his own cost with the order of requirement of any Health Officer of
the state or any local authority or of the owner regarding the maintenance of proper environmental
sanitation of the area where the contractor's labourers are housed or accommodated for the
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all time for the use of men
engaged on the works and shall remove and clear away the same on completion of the works
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the
works or the lands adjoining the same,

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works
He shall within 24 hours of the occurrence of any accident at or about the site or in connectian with
execution of the authority where such report is required by law.

35. DISMISSAL OF WORKMEN

The contractor shall on the request of the owner immediately dismiss from works any person
employed thereon by who may in the opinion of the owner be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of any claim for compensation or
damages against the owner of any of their officer or employee.

36. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contractor or any part,
share or interest therein nor, shall take a new partner, without written consent of the owner and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

All specialists, Merchants, Tradesmen and others executing any work or supply and fixing any
goods for which prime cost prices or provisional sums are included in the schedule of guantities
Irates and/or specifications who may be nominated or selected by the owner are hereby deciared
to be subcontractors employed by the contractor and are herein referred to as nominated sub-
contractors.

No nominated sub-contractors shall be employed on or in connection with the works against whom
the owner shall make reasonable objection or save where the owner and contractor shall
otherwise agree who will no enter into a contract provided.

a) That the nominated sub-contractor shall indemnify the contractor against the same
obligations in respect of the sub contract as the contractor is under in respect of this contract.

b)  That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of any
scaffolding or other plants the property of the contractor or under any workmen's compensation act
inforce.

¢) Payment shall be made to the nominated sub-contractor by the contractor within fourteen
days of his receipt of the Architect's certificate provided that before any certificate is Issued the
contractor shall upon request furnish to the Architects proof that all nominated sub-contractor's
accounts include in previous certification have been duly discharged, in default where of the owner
may pay the same upon a certificate of the Architect and deduct the amount thereof from any
sums due to the contractor. The exercise of this power shall not create privacy of contract between
the owner and the sub-cantractor.

37. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC

The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and/or decorative part of property which may arise
from the operations or neglect of himself of any sub-contractor or of any of his or a sub-
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contractor's employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract, The clause
shall be held to include inter-alia, any damages buildings whether immediately adjacent or
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to
the buildings and the works forming the subiject to this contract by rain, wind or other inclemency of
the weather, The contractor shall indemnify the owner and hold harmless in respect of all and any
expenses arising from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of compensation or
damages consequent upon such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whole of the contract works complete and perfect in every respect and so as make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the owner entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the
owner and must be effected jointly in the name of the contractor and the owner (the name of the
latter being placed first in the policy i.e, UCQ Bank Alc Contractor's Name and
the policy lodged with the latter, The scope of insurance is to include damage or loss to the
conltract itself till this is made over in a complete state. Insurance is compulsory and must be
effected for the every initial stage. The contractor shall also be responsible for anything which may
be or defective carrying out of this contract j.e. the Contractor’s All Risk Insurance shall have
extension for covering cross liability arising, if any, during execution of work relating to Air
Conditioning, Electrification, and Erection of Life etc.

The bank/owner shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of
any such claim or damages from any sums due or to become due to the contractor.

38. INSURACE

Unless otherwise instructed the contractor shall insure the work and keep them insured until the
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The
Insurance must be placed with a company approved by the owner, in the joint names of the owner
and the contractor for such amount and for any further sum if called to do so by the owner, the
premium of sum being allowed to the contractor as an authorized extra.

The contractor shall deposit the policy and receipt for premiums paid with the owner within 21
{twenty one) days from the date of issue of work order unless otherwise instructed. In default of
the contractor insuring as provided above, the owner an his behalf may so insure and may deduct
the premiums paid from any money due, or which may become due to the contractor The
contractor shall as soon as the claim under the policy is settled or the work reinstated by the
Insurance Company should they elect to do so, proceed with due diligence with the completion of
the works in the same manner as through the fire has not occurred and in all respects under the
conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be
entitled to extension of time for completion as the owner may deem fit.

38. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Owner furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the work under this contract.
If the contractor shall use materials less than what he Is required under the contract, the value of
the difference in the quantity of the materials he was required to use and that he actually used
shall be deducted from his dues. The decision of the Owner shall be final and binding on the
contractor as to the amount of materials the contractor is required to use for any work under this
contract,
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40. MEASUREMENT OF WORKS

40.1 The measurements shall be generally recorded by the Site Engineer or by an employee or an
agency of the Bank, specially authorized for the purpose, e.g. a project Management Consultant.

40.2 The Site Engineer (or his representative) or PMC wherever PMC is deployed separately for
supervision shall take joint measurements (i.e. accompanied by the contractor's authorized
representative) of the work as it progress and record them directly in the Measurement Books

40.3 It shall be ensured that the method of measurement is in accordance with the contract. The
precision in measurements shall be as laid down in 1S-1200. Any points of disagreement with the
contractor pertaining to measurements shall be promptly referred to the decision of the Competent
Authority.

40.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement
Book until they are approved by the Competent Authority,

40.5 In case some allegedly extra/deviated item is carried out by the contractor while complying
with approved drawings and specifications and the same is to be covered up, the Site Engineer or
Project Management Consultant shall check the item and its specification and record its
measurements but simultaneously enter up the proviso that their admittance is subject to the
approval by the Competent Authority. Both the measurements and the proviso shall be got signed
by the contractor,

406 The measurement book shall not be handed over to the contractor at any time. The
contractor or his representative may be permitted by the Site Engineer or Project Management
Consultant to see it in his presence and /or make a (concurrent) copy of his own. The contractor
shall, however, be warned that his copy shall be regarded as an unofficial copy of the Bank's
Measurement Book. This Is the only authorized document in the matter.

40.7 The measurement shall be signed at the end of each session of measurement of the day's
work, as the case may be, by bath the parties (i.e. Measurer/Site Engineer and the contractor).

41. CONCEALED WORK

The contractor shall give due notice to the Employer wherever any work is to be buried in the earth
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial, in default whereof the
same shall, at the opinion of the Employer's either opened up for measurement at the contractor's
expenses or no payment may be made for such materials, should any dispute or difference arise
after the execution of any work as to measurements etc. or other matters which cannot be
conveniently tested or checked, the nates of the employer shall be accepted as correct and
binding on the contractar,

42, PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the OwnerfArchitects after the
measurements are endorsed as mentioned in Clause No.40 (Measurement of works), Normally
one interim bill shall be prepared each month subject to minimum value for interim certificate as
stated in these documents. The bills in proper from must be duly accompanied by detailed
measurements in support of the quantities of work done and must show deduction for all previous

payments, retention maoney, etc.

The Architects shall issue a certificate after due scrutiny of the contractor's bill stating the amount
due to the contractor from the owner. The owner will have the discretion to amend the certificate of
Architects if considered necessary and the contractor shall be entitled to payment thereof, within
the period of honouring certificates named in the documents.
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The amount stated in an interim certificate shall be the total value of work properly executed and
approx. 75% of assessed value of not perishable material brought to site for permanent
incorparation into the work upto the date of the bill less the amount to be retained by the owner as
retention money vide Clause 22.A of the conditions and less instalments previously paid under
these conditions provided that they are of a durable/non-fragile nature and that an Indemnify Bond
Is drawn up with the contractor under which the Bank secures a line on the materials and safe
guarded against losses due to contractor postponing the execution of the work or to the shortage
or misuse of materials and against the expenses entailed, if any, for their proper watch with safe
custody. Recoveries of advance so made should not be postponed until whole of the work
entrusted o the contractor is compleled. This should be made from his bills for works done as the
materials are used, The necessary deductions being made wherever the item of work in which
they are used and billed for.

The owner will deduct retention money as described in Clause 22 A of these conditions. The
refund of retention money will be made as specified in the said clause.

If the owner has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with
the guantities consumed in the work,

All the interim payments shall be regarded payments by the way of advance against the final
payment only and no as payments for work actually done and completed and shall not preclude
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude
determine or affect in anyway the power of the owner under these conditions or any of them as to
the final settiement and adjustment of the accounts or otherwise or in any other way very or affect
the contract. The final bill shall be submitted by the contractor within one month of the date fixed
for completion of the work or of the date of certificate of completion furnished by the Site
Engineer/PMC and payment shall be made within four months from the date of receipt of the final
Gill by the Architects.

43. FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the Owner/Architects.
Payments of final bill shall be made after deduction of Retention Money as specified in Clause 224
of these conditions, which sum shall be refunded after the completion of the Defects Liability
period after receiving the Owner's/Architect's certificate that the contractor has rectified all defecls
to the satisfaction of the Owner/Architects. The acceptance of payment of the final bill by the
contractor would indicate that he will have no further claim in respect of the work executed.

44. VARIATION/DEVIATION

The contractor may when authorized and shall, when directed in writing by the employer and or
omit, or vary the works shown in the drawings or described in the specifications include in the
priced schedule of guantities. The contractar on his own accord shall make no addition, omission
or vanation without such authorization or direction. A verbal authorization or direction by the
Employer shall when confirmed correctly by the contractor in writing within 8 days shall be deemed
to have been given in writing.

The contractor shall send to the Architect/Employer once in every month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
contractor may consider himself entitled and of all extra or additional work ordered by the
Employer which he has executed during the preceding month.
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No final interim claim for payment for any such work or expenses will be considered which has not
been include in such a statement provided always that the architect shall be entitied after taking
employer's sanction to authorize payment to be made for any such work or expense
notwithstanding the contractor's failure to comply with this condition, if the contractor has, at the
earliest practicable opportunity, notified the architects in writing that he intends to make a claim for
such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules:

I)The net rates of prices in the contract schedule shall determine the valuation of (the rates for) the
extra work (items) where such extra work is of similar character and is executed under similar
conditions as the work priced therein,

ii)If the rates for the extra, altered or substituted (deviated) work are not provided for (availabla) in
the contract schedule, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items. For the purpose of such deviation, where necessary and
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar
ftems in the contract schedule. For such portions of the analysis, for the exira, altered or
substituted (deviated) work for which prices cannot be abstracted from the corresponding analysis
of rates for the said similar or near similar items in the contract schedule, market rates
substantiated by purchase bills/vouchers dependable printed price schedules of building materials
of different types shall be adopted, using factors and constants for quantum’s of material, labour
T&P and sundries from standard analysis of rates adopted by the National Building Organisation.
Ministry of Works & Housing, Gowt. of India in preparation of All India Standard Schedule of Rates
1977 and adding 15% over towards profits and overheads. \When called upon to do so the
contractor shall submit the required purchase billivouchers.

iii) In respect of a contract which incorporates mare than one schedule the rate applicable in case
() above if not provided for in the schedule pertaining to the work in which the addition, alternation
or substitution (deviation) occurs shall be taken as the lowest applicable rate in other schedule,
Similarly in case (ii) above if similar or near similar items cannot be found in the schedule
pertaining to the work in which the addition, alteration or the other schedule shall be adopted.

) In the case of additional, altered or substituted (deviated) with for which rates cannot be
reasonably be derived as at (i) and (iii) above, the rates shall be worked out adopting market
prices, substantiated by purchase billivouchers, T&P and sundries from standard analysis of rates
adopted by the National Building Organisation, Ministry of Works & Housing, Govt. of India in
preparation of All India Standard Schedule Rates, 1977 and addition 15% towards profit and
overheads. When called upon to do so the contractor shall submit his purchase bills/ivouchers to
the architects and employer.

v) The tender rates will hold good for any increase and decrease in the tender guantities up to a
variation of 25% except in the case of item below plinth level where the variation will be up to
100%. For variation beyond and above limit the rates for the respective items for guantity beyond
the limits mentioned above may be worked out on market rates.

VI)The question as to what particular items, being similar or near similar to the additional, altered
or substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for
the additional, altered for substituted (deviation) work and whether the said rates cannot be
derived from similar or near similar items in the contract schedule will be decided by the Employer
vii)in case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the
principles enunciated and the architect, after scrutinizing the analysis and other person furnished
will allow such rates as he considers reasonable after obtaining Employer's sanction.
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viii\Where extra work is of such a nature that it cannot be properly measured or valued the
contractor shall be allowed day work priced at the net rates stated then in accordance with the
minimum local day work rates and wage for the district notified by the concerned authority
provided that in either case if required by the architects, vouchers, muster rolls and other
documents, required for proper verification of the labour employed and the materials deployed on
the said work and the costs thereof be delivered to the architect or his representative on or before
the end of the week following that in which the work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or
valued will be decided by the architects. The margin to be allowed on actual costs to the contractor
towards profit and overhead shall be 15%.

45. SUBSTITUTION

Should the confractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Owner/Architects in writing for any such substitution well in advance. Materials
designated in this specifications indefinitely by such term as "Equal” or “other approved” efc.
specific approval of the Qwner/Architects has been obtained in writing.

46. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects
put right. On completion of such inspection the contractor shall inform the Employer that he has
completed the work and it is ready for inspection. On completion the contractor shall clean all
windows and doors including the cleaning and oiling if necessary, of all hardware, inside and
outside, all floors, staircases, and every part of the building. He will leave the entire building neat
and clean and ready for immediate occupation and to the satisfaction of the awner.

47. CLEARING SITE ON COMPLETION

On completion of the works the con tractor shall clear away and remove from the site all
constructional plant, surpius materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
OwnerfArchitects.

48. DEFECTS AFTER COMPLETION

The cantractor shall make good at his own cost and to the satisfaction of the Employer all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the
work. In default the owner may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from him by
the owner or may be deducted by the awner, in lieu of such amending and making gocd by the
contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending
such work and in event of the amount retained being insufficient, recover that balance from the
contractor from the amount retained under Clause No. 22 together with any expenses the owner
may have incurred in connection therewith.

49, ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour,
sale tax, etc. unless specifically pravided in these documents.

50. IDLE LABOUR

Whatever the reason may be, no claim for India labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.
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51. SUSPENSION

If the contractor except on account of any legal restraint upon the Owner preventing the
continuance of the work or in the opinion of the Owner shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the Owner shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from date
of such notice being given until the notice shall have been complied with. If the contractor fail to
start the work within 7 (seven) days after such notice has been given to proceed with the work as
therein prescribed, the owner may proceed as provided in Clause 52(Termination of Contract by
owner).

52. TERMINATION OF CONTRACT BY EMPLOYER/BANK

I the contractor being a company go into liquidation whether voluntary or compulsory or being an
individual shall be adjusted insolvent or shall make an assignment or a composition for the benefit
of the greater part, in number of amount of his creditors or shall enter into a Dieed or agreement
with his creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in
insolvency, shall repudiate the contract, or if a Receiver of the contractor's firm appointed by the
court shall be unable within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he s able to carry out and fulfil the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall suffer
execution to be issued, or shall suffer any payment under this contract to be attached by or on
behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract or
any payments due or which may become due to the contractor, there under, or shall neglect or fail
to observe and perform all or any of the acts matters of things by this contract, to be observed and
performed by the contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned enquiring the contractor 1o observe or perform the
same or shall use improper materials or workmanship in carrying on the works, or shall in the
opinion of the Owner not exercise such diligence and make such due progress as would enable
the work to be completed within due time agreed upon and shall fail to proceed to the satisfaction
of the Owner after three clear days' notice requiring the contractor so to do shall have been given
to the contractor as hereinafter mentioned , shall abandon the contract, then and in any of the side
cases, the owner may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the
owner of the obligations and liabilities of the contractor the whale of which shall continue in force
as fully as if the contract, had not been so determined and as if the works subsequently executed
had been executed by or en behalf of the contractor (without thereby creating any trust in favour of
the contractor) further the owner or his agent, or servants, may enter upon and take dissensions of
the work and all plants, tools, scaffoldings, sheds, machinery, steam and other power, utensils and
materials lying upon premises or adjoining lands or roads and sell the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and completing
the works, and the contractor shall not in any way interrupt or do any act, matter or things to
prevent or hinder such other contractors or other persons or person employed from completing
and finishing or using the materials and plants for the works when the works shall be completed, or
as soon thereafter as conveniently may be, the owner shall give notice in writing to the contractor
to remove his surplus materials and plants and should the contracior fail to do so within a period of
14 days after receipt by him the owner may sell the same by public Auction and shall give credit to
the contractor for the amount so realized. Any expenses or losses incurred by the owner in getting
the works carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the security deposit.
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53. WATER SUPPLY

The rates quoted by the contractor shall include all expenditure for providing water for the full
contract period required for the works, including that for the work people and all staff on the site.
He shall make his own arrangement for the supply of good quality water suitable for us in the work
and the work people. He shall obtain municipal connection, and all charges for connection and
consumption shall be borne by him. If municipal water is not available, or making, he shall make
other arrangements like sinking tube wells, or making bore-wells, or transport from outside by
tanker, or any other suitable means entirely at his cost, and no separate payment for the same will
be made.

54, POWER

The contractor shall at his own cost arrange for necessary power for construction and lighting for
the entire period of contract. The owner, as well as the Architects shall give all the
recommendations necessary to obtain power and water connections from the concerned
authorities, but the responsibility for obtaining the same shall rest with the contractor.

If any other contractor, appointed by the owner, is required to use water and power, he shall be
allowed to use the same and make temporary connections from the supply arranged by the main
contractor at rates and terms that may be mutually agreed upon by both, failing which, at rates,
term and conditions that may be decided by the Architect.

55. LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of contraction of contractor's store yard, go downs, site office, etc. the contractor
may utilize with the permission of the Architect, portion of the land belonging to the owner if
available at such location as would not interfere with the execution of the works. The contractor
shall for this purpose submit to the Architect for his approval a plan or plans of the proposed
layouts for the site facilities. The Architects reserves the right to alter and medify the contractor's
proposal as he may deem fit.

56. METHOD OF MEASURMENT

Unless otherwise mentioned elsewhere in the tender measurement will be no the net quantities or
work produced in accordance with up to date rules laid down by the Indian Standard Institution. In
the event of any dispute with regard to the measurement of the work executed, the decision of the
Architects /Owner shall be final and binding on the contractor.

57, ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical Specification,
such work shall be carried of in accordance with the |.S. Specification and in the event of there
being no I.S. Specification, then in such case the work shall be carried out in all respects in
accordance with the Instruction and requirements of the Architects/Owner.

58 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY BE
INCONVENIET TO THE PUBLIC

The contractor(s) shall not deposit materials on any site which will seriously inconvenience the
public. The Architects may require the contractor to remove any materials, which are considered
by him to be a danger or inconvenience to the public or cause them to be removed at the
contractor's cost.

53. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Owner /Architects within the stipulated
period, the contractor shall be bound to pay to the owner a sum calculated as given below by way
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of liguidated damages and not as penalty during which the work remains uncommenced or
unfinished after the expiry of the completion date.

a) For contracts having stipulated: 1. 0% of the estimated amount shown in the tender
Time for completion 3 WEEKS per week of delay subject to ceiling of 10% of the
and less accepted contracted sum, accrual of which entitles

the Employer/Bank to rescind the Contract.

60. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITD

In any case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to pay liquidated damages amounting to the whole of his security deposit
(whether paid in one sum or deducted by instalments) the Owner / Architects shall have power to
adopt any of the following courses as they may deem best suited to the interest of the Owner:

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of
the Owner /Architects shall be conclusive evidence, and in which case the security deposit of
the contractor shall stand forfeited and be absolutely at the disposal of the Owner.

b}  To employ labour paid by the Owner and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and price of material (of
the amount of which cost and price of a certificate of the Architects /Owner shall be final and
conclusive against the contractor) and crediting him with the value of work done | in all
respects in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architects / Owner as to the value
of the work done, shall be final and conclusive against the contractor,

c] To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor and may be deducted from any maney due to him by the Owner under
the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a
sufficient par thereof. In the event of any of above courses being adopted by the Owner
/Architects the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into any
engagements, or make any advances on account of, or with a view to the execution of the
work or the performance of the contract, shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum or any work thereto for actually
performed under this contract, unless, and until the owner/Architects will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

61. GUARANTEE FOR THE SPECIALISED WORKS

Wherever provision for submission of a guarantee has been advised, the same shall be
submitted from the specialized agency along with a counter guarantee by the main contractor
engaged for the work. The guaraniee shall be furnished on a non-judicial stamp paper of
appropriate value. If the contractor is required to submit guarantee/guarantees for any
itemfiterns for a period of more than 12 months, the guarantee/guarantees in case of those
items shall remain valid even after expiry of the defect liability peried for 12 months as
stipulated in the contract.

62. INCOME TAX/SALES TAX ON WORK CONTACT
Statutory deduction of Income Tax/Sales Tax on works contract shall be made from all
interim and final payments as per extend statute.
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63.

64.

65.

6.

AGREEMENT

The successful contractor will be required to enter into an agreement in accordance with the
Draft Agreement from enclosed & the schedule of conditions within 15 days from the date of
the contractor is advised by the Owner /Architect that his tender has been accepted and he
shall pay for all stamps & legal expenses incidental thereto. However, the written acceptance
by the Owner of a tender will constitute a binding contract between the Owner bands the
person so tendering whether such formal agreement is or is not subsequently executed.

TECHNICAL EXAMINATION

The proposed work covered under this tender during its progress is subject to inspection by
the chief Technical Examiner/Technical Examiner Central Vigilance Commission, Govt. of
India or by the an Officer of the Vigilance Cell of the Authority, on behalf of the Engineer-in
charge/ Bank's Architects. The contractor will be required to extend all assistance and
facilities for such inspections.

NO COMPENSATION FOR ALTERATION IN, OR RESTRICTION OF WORK TO BE
CARRIED OUT

If at any time after the commencement of the work, the Owner / Architects Shall for any
reason whatsoever not require the whole work thereof as specified in the tender to be carried
out the Architects/Owner shall give notice in writing of the fact to the contractor who shall
have no claim to payment or compensation whatsoever on account of any profit or
advantage with which he might have derived from the execution of the work in full, but which
he did not derived in consequence of the full amount of the work not having been carried out;
neither shall he have any claim for compensation by reason of any alterations having been
made in the original specification, drawing, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

ARBITRATION

All disputes or difference of any kind whatsoever {except for excepted matters vide clause
no.18) which shall at any time arise between the parties hereto touching or concerning the
works or the executions or maintenance thereof of this contract or the rights touching or
concerning the works or the execution of maintenance thereof of this contract or the
construction remaining operation or effect thereof or the rights or liabilities of the parties or
arising out of or in relation thereto whether during or after determination foreclosure or
branch of the contract (other than those in respect of which the decision of any person is by
the contract expressed to be final and binding ) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty day of receipt of the notice to the contractor a panel of three names of persons
wha shall be presently unconnected with the organisation for which the work is executed.

The contractor shall on receipt of the names as aforesaid, select any one of the person's
name to be appointed as a sole Arbitrator and communicate is name to the Employer within
thirty days of receipt of the names. The Employer shall thereupon without any delay appoint
the said person as the sole Arbitration. If the contractor fail to communicate such selection as
provided above within the period specified, the Competent Authority shall make the selection
and appoint the selected person as the sole Arbitrator,

If the Employer fail 1o send to the contractor the panel of three names as aforesaid within the
period specified, the contractor shall send to the Employer a panel of three names of persons
who shall all be unconnected with either party. The Employer shall on receipt to the named
as aforesaid with select any one of the persons names and appoint him as the scle
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68.

Arbitrator. If the Employer fails to select the person and appoint him as the sole Arbitrator
within 30 days of receipt of the panel and inform the contractor shall be entitled to appoint
one of the person from the panel as the sole Arbitrator and communicate his name to the
Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed
as afore said. The work under the contract shall however, continue during the arbitration
proceeding and no payment due to payable to the contractor shall be withheld on account of
such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice 1o both the parties fix in the date of the first hearing

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or deference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contrac! and
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the
Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the award
including the fees, if any , of the Arbitrator who may direct to and by whom and in what manner,
such costs or any part thereof shall be paid and may fix or settle and amount of costs to be so
paid

The award of the Arbitrator shall be final and binding on the both parties.

Subject to aforesaid the provisions of the Arbitrator Act. 1992 or any statutory modification or
reenactment thereof and the rules made there under and for the time being in force, shall
apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be a
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration,

WORKING HOURS

a) Site Office working hours shall normally be fixed as may be prevailing in the locality

b) Normally no construction wark of important structural nature shall be carried out an
Sundays, Holidays and during nights. In exceptional circumstances. however, the work

may be carried out with prior approval of the Site Engineer who shall depute supervising
staff to be present on the occasion.

SECURITY ARRANGEMENTS
a) Proper arrangements shall be made to keep all records under lock and key.

b) The contractors should provide for adequate fences, watch and ward and security of
basic materials such as cement and steel etc.

¢} Movement of material, stores and plant, especially of those in which the Bank has got a
financial Interest or those which influence progress of work, shall be strictly controlled.
Checks shall be exercised at gate (entrance and exit shall be preferably through one
gate only.
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d) When the wark is completed and handed over to the user. The responsibility of proper
security arrangements shall rest with the users.

DECLARATION

llwe have inspected the site of work and have made me/us fully acquainted with the local
conditions in and around the sites of works. liwe hereby declare that l/we have gone through
the conditions laid down in the Notice inviting Tender, General Conditions of Contract,
Technical Specifications and understood the same and on the basis of the same | /we quoted
our rates in the schedule of quantities attached with the tender documents.

| we shall also uniformly maintain such progress with the work, as may be directed by the
Owner/Architects to ensure completion of same within the target date as mentioned in the
tender document,

Signature of Tenderer
Witness: Address:

Date;
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APPENDIX
INTERIOR FURNISHING WORKS OF EXISTING RISHRA BRANCH & ATM

MName of work . INTERIOR FURNISHING
WORKS OF EXISTING RISHRA BRANCH & ATM.
Location . RISHRA, WEST BENGAL.
Scope of work : As above and as further detailed in the General
Conditions of Contract.
Defect Liability Period (Clause No.48) 12 (Twelve Months)
Date of Commencement (clause no.12) : 15 days from the date of issue of work order or the

date on which the contractor is Instructed to take
FPossession of the sile, whichever is later,

Date/Time of Completion . 3({ THREE) weeks

Liquidated Damages (clause no. 59) : 1.0% of the estimated amount shown in the tender
per week of delay subject to a ceiling 10% of the
accepted contracted sum.

Value of works for interim certificate . Rs.4.50 lacs.
(clause no. 42)

Earnest Money (clause no. 22 A) : Rs. 0000.00 by Demand/Pay Order/Banker's
Cheque.

Security Deposit (clause no. 22.A) . 10% of the executed value of the work

Initial Security Deposit (clause n0.22.A) : 2% (Two percent) of the value of the tender

Ferformance Security (clause no. 22.B) | 5% of the contract Value in the form of Demand

Draft/pay Order/Bank Guarantee,

Release of Security Deposit © 100% after 14 (fourteen) days on expiry of defects
liability period as per details given in Clause No.224A

Period of Honoring Certificate : 1) One month for R.A bills.( Clause No.42)

2} The final payment will be made to the contractor
as per clause 43 of General Conditions of
Contract.
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TECHNICAL SPECIFICATIONS
A. GENERAL BUILDING WORKS & WORKMANSHIP
CIVIL WORKS
1.0 GENERAL NOTE

2,0

2.1,

All materials and workmanship used for the wark shall generally conform to the relevant specifications
and Codes of Practice as prescribed by the Bureau of indian Standards. Furthermore, the Contractor
shall execute various items of works In the manner as described hereinafier. In the event of any
confusion or dispute arising out of the specifications, Codes of Practice and whatever is mentioned
hereinafter, the decision of the Consultant shall be binding on both the Employer and the Cantracter,

However, these specifications shall be read along with the corresponding descriptions of an item of
wark as given in the Bill of Quantities.

The specification of any item which a not have been included in the following pages shall conform to
the relevant IS Specifications.

VITRIFIED TILE FLOORING, DADO / SKIRTING / FACIA:
MATERIALS:

Vitrified Tiles: The tiles shall be of approved make or equivalent and shall generally conform to the
appraved standards. They shall be flat and true to shape, free from cracks, crazing spots, chipped
edges and corners, Unless otherwise specified, the nominal sizes of tiles shall be as under The tiles
shall be square or rectangular of nominal sizes such as: 600 x 6§00 mm; 800 x 900 mm or as per
tender schedule / drawings or as direcled by the Engineer-in-Charge. Thickness shall be as per
recommendations of the approved manufacturers. Technical specifications of the tiles shall be
generally conforming to the following standards:

TECHNICAL SPECIFICATIONS FOR VITRIFIED TILES NO PROPERTY EXPECTED STANDARDS

NO PROPERTY EXPECTEDSTANDARDS
1 Deviation in length {+/-) 0.6%
2 Straightness of sides (+/-) 0.5%
3 Rectangularity {+/-) 0.6%
4 Surface flatness (+/-) 0.5%
5 Water absorption < 0.50%
B Mohs. hardness =6
i s Flexural strength =27 N/ mm?
8 Abrasion resistance = 204 mm?
g Skid resistance (friction coefficient) =04
| 10 Glossiness Min. 85% reflection

The tiles shall conform lo the relevant standards in all respects. Samples of tiles shall be got approved from
the Engineer-in-charge before bulk procurement for incorporation in the waork,
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2.2,

2%

2.4,

PREPARATION OF SURFACE FOR FLOOQRING:
Following procedure shall be followed!

» Sub grade concrete or RCC slab or side brick wall / or plastered surfaces on which tiles are to be
laid shall be cleaned, wetted and mopped as specified for terrazzo file flooring

« Mortar and bedding; Cement mortar for bedding shall be prepared of mix 1:4 or as specified in the
schedule of items, to a consistent paste and shall conform to the specification for materials,
preparations etc. as specified under cement mortar. The amount of water added while preparing
mortar shall be the minimum necessary to give sufficient plasticity for laying. Care shall be takan in
preparation of the mortar to ensure that there are no hard lumps that would interfere with even
bedding of the tiles. Before spreading the mortar bed the base shall be cleaned off all dirt. scum or
laitanice and loose materials and well wetted without forming any pools of water on the surface The
mortar of specified proportion and thickness shall then be evenly and smoothly spread over the base
by use of screed battens to proper level or slope.

« Once the mix is prepared, no further water be added and the same shall be used within one hour of
adding water. Apply on-an average 20 mm thick bedding of mortar over an area of 1 sgm at a time
over surface of the area for laying tiles, in proper level and allowed to harden sufficiently to offer a
fairly good cushlion for the tiles to set..

LAYING OF TILES FOR FLOORING:

The tiling work shall be done as per the pattern shown in the drawing or as directed by the Enginger-
in-Charge. As a general practice |aying of tiles shall be commenced from the centre of the area and
advanced towards the walls. Cut tiles, if any, shall be laid along wall with necessary border pattern as
shown / directed by the Engineer-in-Charge.

Tiling work shall be completed by pressing tiles firmly into place along the wall { floor. A white cement
sturry to the back of the tile to be applied to ensure proper and full bedding The tiles shall be laid on
the bedding moriar when it is still plastic but has become sufficiently stiff to offer a falrly firm cushion
for the tiles, Tiles, which are fixed on the flooring adjeining the wall, shall be so arranged that the
surface on the round edge tiles shall correspond to the skirting or dade. Press gently the tile with
waaden mallet for even adherence at the back of the tite. Do net use an iron hammer or some heawvy
material to press the tile. The edges of the tiles shall be smeared with neat white cement slurry and
fixed in this grout one after the other, gach tile being well pressed and gently tapped with a wooden
mallet till It is properly bedded and in level with the adjoining tiles. There shall be no hollows In bed or
joints. The joints shall be kept as close as possible and in straight line. Unless otherwlise specified
joint-less filing shall be done butting the tiles with each other. If Joint is specified, the same shall not
exceed 1.00 mm. in width. The joint shall be grouted with white / matching color cement slurry. After
fixing the tiles, finally in an even plane or slope, the flooring shall be covered with wet sand and
allowed undisturbed for 14 days.

FIXING TILES FOR DADO & SKIRTING / FACIA:

The fixing of tiles on wall surfaces shall be done only after completing fixing of the tiles on the floor
Following procedure shall be followed:

» The back of tiles shall be cleaned off and covered with layer of approved adhesive like BAL -NDURA
or equivalent with proper troweling as per manufacturers recommendations.

» The edges of the tiles shall be smeared with the adhesive and fixed on the wall one afer the other
each tile being well pressed and gently tapped with 8 wooden mallet till it is properly fixed in level with
the adjoining tiles. There shall be no holiows on the back of in joints. Unless otherwise specified, joint-
less tiling shall be done butting the tiles with each other. I joint is specified, the same shall not exceed
1.00mm. in width. The joint shall be grouted with approved adhesive. The joints shall be kept in
siraight line or as per the approved pattern.

s While fixing tiles in dada / skirting work, care shall be taken to break the joints vertically. The top line
shall be touched up neatly with the rest of the plaster above. If doors, windows or cther cpenings are
located within the dado area, the comers, sills, jambs etc. shall be provided with true right angles
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without any specials. The contractor will not be entitied to any extra claims on this account for cutting
of tiles If required.

* The fixing shall be done from bottom of wall to upward without any hollows in the bed of joints. Each
tile shall be as close as possible to one adjoining. All tiles faces shall be in one vertical plane,

2.5. GROUTING OF JOINTS IN FLOOR / SKIRTING / DADO:

2.6.

2.7,

1.0

20

The Joints, if specified, shall be cleaned off and all dust and loose particles removed. Joints shall then
be filled with approved adhesive like BAL-ENDURA or equivalent grouts, After finishing the grouting
process, after 15 minute, wipe off excess grout with a damp sponge and polish the tiles with a soft &
dry cloth for a clean surface The Finished work shall not sound hollow when tapped with a wooden
mallet.

CLEANING:

As directed by the Engineer-in-Charge, the tiles shall be cleaned by mild acld (However, Hydrofluoric
acid and its derivatives should not te used). After the tiles have been laid in a room or the days fixing
work is completed, the surplus cemant grout / adhesive that may have come out of the joints shall be
cleaned off before it sets. The dado / skirting shall be thoraughly cleaned. In the case of flooring, once
the floor has set, the floor shall be carefully washed clean and dried. When drying, the floor shall be
covered with oil free dry sawdust. It shall be removed only after completion of the construction work
and |ust before the flooris used.

MODE OF MEASUREMENT AND RATE:
Dado / flooring / skirting shall be measured in sq.M correct to two places of decimal. Length and
breadth shall be measured correct to 1 cm. between the exposed surfaces of skirting or dado. No

deductions shall be made nor extra paid for any opening of area upto 0.1 sgm. The rate shall include
all the cost of labour and materials invalved,

INTERIOR FURNISHING WORKS

SCOPE

The technical specifications for the interior work under scope of this contract shall be in accordance
with CPWD specification in vogue. If not covered therein with relevant {with latest amendments) and
shall be read in conjunction with other documents forming the contract: viz., form of Tender Notice,
Article of Agreement, General Bill of Quantities and Crawings.

GENERAL,

2.1: WORK TO BE PROVIDED FOR;:

The work to be provided for the Contractor unless otherwise specified, shall include but not be
limited to the following:

1} Furnish all labor, materials, supervisian, services, supports, scaffolds, approaches, construction
equipments, tools, plants etc. as required for proper execution of the lob as per drawings and
specifications.

2)  Provide all incidental items not shown or specified in particular, but reasonabie or necessary far
successful completion of the wark in accordance with the drawings, specifications and bill of
guantities,

3)  To extend facilities to the Engineer-in-charge to inspect work and assist them In obiaining
samples, if they so desire,

4)  To make good at his own cost and o the satisfaction of the Owner, all defects, arising in the
opinion of the Architect/‘Owner from work or materials, not in accordance with the specification
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6)

22

2.3

24

or the instructions of the Architect/Owner, this may appear within twelve months after
completion of the work,

To execute the work according to the drawings or revisions there of schedule of
Quantities/specifications / instructions issued by the Architect/Owner and no works should be
dane without proper drawings/specifications, written instructions given by the Owner/Architects

Furnish samples of all materials including any tests thereon as directed by the Engineer-in-
charge of the Owner/Architects,

COORDINATION:

The Contractor shall be responsible for proper coordination with sub-contractors or other
contractors employed by the Owner. The completed work after fitting of all fixtures (Even of
other Contractars) if necessary, shall be at the custody of the contractor who will be responsible
for handing over to the Owner.

APPROVED MANUFACTURER:

Whenever materials or workmanship as per Manufacturer's specification has been specified, it
will be the responsibility of the Contractor to submit authenticated documents from the
Manufacturer for obtaining the approval of the Engineer-in-charge.

VARIATION:
The work described in schedule shall prevail it it is at variance with the work described in
specification.

GENERAL NOTES AND ADDITIONAL SPECIFICATIONS:

0
2]
3)

4)
5)
€

7)
&)
9)

10)

1.3

12)

All the rates quoted will be including all necessary lead and lifts.
All exposed faces of wooden members are inclusive of polishing of approved finish,

All partitions, doors, cupboards, wardrobes are inclusive of necessary from monger as specified
or as instructed at site and after approval of samples.

Lipping for the edges of the block board with respective veneering or otherwise as directed
All the furniture is subject to minor changes and improvement as per site instructions.

Quotations should include all the concealed locks, knobs, hinges of standard approved quality
Aluminium runners, sliding bearing etc, wherever required will not be paid separately unless
otherwise stated.

All the doors, book cases, cupboards should be provided with locking arrangements.
Samples of all fittings and fixtures shall be got approved before use.

All plywood-veneered surfaces should be matching type throughout and to the fulles:
satisfaction of the Owner/Architect.

All plyweod, Biock board, particleboard, pre-laminated board shall be of approved
manufacturers and shall be strictly BW. R. type bonded with phenal formaldehyde synthetic
resin. As specified by Architect/Consultant.

All furniture pieces should be stable with necessary horizental and vertical supports and is
subject to continuous improvement. No extra charges will be paid for any changes until the
sample is approved finally.

In case of teak wood planks, battens ar frame members exposed surfaces should match with
general colour of teak wood veneered surfaces All timber surfaces unless otherwise specified in
the Schedule of quantities are to be finished in natural colour with N.C.L acquire in mat finish,
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40 TIMBER:

Timber shall be of good quality and well-seasoned. It shall have uniform colour, reasonably straight
grains, and shall be free from dead knots, cracks, shakes and sapwood. The moisture content shall be
within the limits prescribed in maximum moisture contents.

4.1  TEAK WOOD (lectonagrandis), Salwood (Sohrearobusta), Pia-sal {Pterospernummuresuplum)
shall be of outstanding merit in retention of shape and durability. First Class teak wood such as
Balarsha, malabar and dandeli; Individual hard and sound knot shall not be more than 123mm in
diameter and the aggregate area of all the knots shall not exceed one-half percent of the area of
the piece. It shall be close grained.

42 BADAM/CHAMP/KASI (BIJA) WOQD (Bridalia Retgusa)
First Class:
No individual hard and sound knot shall be more than 25mm in diameter and the aggregate area
of the live knots shall not exceed one percent of the area of the plece, should be properly
treated with wood preservative and kiln seasoned and shall be used under head "Secondary
Hard Wood” :

5.0 PLYWOCOD

The veneers for all grades shall be either rotary cut or sliced, The veneers shall be sufficiently smoath
to permit even spread of glue. The thickness of all veneers shall be unifarm, within a tolerance of (+) (-
) 8% corresponding veneers on either side of the centre one shall be of the same thickness and
species. The requirement of thickness of face and core veneers shall be as follows:

a} In 3-ply boards upto Smm thick, the combined thickness of the face veneers shall not excead
twice the thickness of centre one.

b In a multiply boards, the thickness of any veneer shall not be more than thrice the thicknessof
any other veneer.

c) The sum of the thickness of the veneer is one direction shall approximate to the sum of the
thickness of the veneers at right angles to them and shall not be greater than 1.5 times this sum
except for three ply as specified in (a) v

The thickness of plywood boards shall be specified as under

Board thickness Board thickness Pre-Laminated Board.
7 ply 12 mm 8mm 12m 9mm: Both Exterior

15m 16mm 15 mm: &

18mm 16mm18mm: intenor grade

11 Ply 19mm

22mm

25mm

d)  Plywocd shall be as specified quality with decorative surface veneer. Unless specifically
permitted otherwise, the adhesive used in plywood shall be PHENOL - FORMALDEHYDE resin
of B\W.P. grade canfarming to I1S; 848,

6.0 LAMINATED PLASTIC SHEETS;

All laminated plastic sheets shall be unless specified and shall be “Merine /| Greenlam/ Sunmica”, ar
approved equivalent. The colour, pattern, finish and texture shall be approved by the Architect/Owner.
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7.0 BWRPLY.
BWR plywood shall be as per IS; 710

80 FLUSH DOORS:

Flush doars shall be hollow or solid core with commercial or decorative faces and hard wood edges
The core for solid core doors shall be of block board or wood pariicleboard, The Cantractor shall give a
guarantee that the adhesive used is Phenal -Formaldehyde of BEW.R. grade

The thickness shall be as specified in the *Schedule of Items.”
Maisture Content.

MAXIMUM MOISTURE CONTENT FOR WQOD WORK,
Thinner than 50 mm 10% Average moisture content.
Thicker than 50mm 12% Average moisture content.

80 WORKMANSHIP OF WOOD WORK

9.1 GENERAL:

The work shall be dene by skilled carpenters as per details shown on drawing of instructed by the Architect
Framing timber and other work shall be close fitting with proper wood joinery accurately set to required lines
or levels and rigidly secured in place. Special care shall be taken to match the grain of timber of plywaod,
which shall be subsequently polished, Screws or nails will not be permitted to the edge of plywood or
chipboard sheets. All exposed plywood edges shall be finished with teak wood lipping unless otherwise
shown or drawings.

8.2 FINISH:

All carpentry work after finishing shall be sand papered smooth. A primer coat shall be given after inspection
by the Architect to all surfaces other than those which shall be subsequently polished or covered with
laminated plastic sheets,

5.3 SURFACE TREATMENT:

When shown on drawing or called for in schedule, decorative or laminated sheets shall be bounded under
pressure to the surface to be finished. The adhesive used shall be of approved brand and brought to site in
sealed container, The rate of application and the length of time for which the pressure is to be applied shall
be as per the Manufacturer's instructions. The edges of sheets shall be protected by leak lipping or beveled
as shown on drawings.

10.0. PAINTING WORKS
10.1 PRIMING COAT OF WOOD, IRON OR PLASTERED SURFACE;

Freparation of surface.
i) Weood Surface:

1) The wood work to be painted shall be dry and free from moisture

2) The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper
and shall be well ducted. Knots if any shall be covered with preparation of red lead made by grinding red
lead in water and mixing with strong glue sized and used hot. Appropriate filler materials with same shade
as paint shall be used where specified,
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3) The surface treated for knotting shall be dry before paining is applied, After the priming coat is applied,
the holes and indentations on the surface shall be stopped with glazier putty or wood putty. The primer shall
be prepared on site or shall be of approved brand and manufacturer as specified in the item. Paint shall be
anti-carrosive Bitumastic paint, Aluminium paint or other types of paint as specified in the description of the
item stopping shall not be done before the priming coat is applied as the wood will absorb the ail in the
stopping and the latter is therefore liable to crack,

i) Iron and steel surface,

1) All rust and scales shall be removed by scrapping or by brushing or by brushing with steel wire brushes.
Hard skin or oxide formed on the surface of wrought iron during rolling which become loose by rusting, shall
be removed,

2} All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet, itshall be dried
before priming coat is undertaken,

10.2 Application;

The primer shall be applied with brushes, worked well into the surface and spread even and smooth, The
painting shall be done by crossing and laying off as described in cement paint above,

11.0- PAINTING WITH READY MIXED PAINT/SYNITHETIC ENAMEL PAINT:
11.1 Preparation of Surface:
[} Wood Wark

The surface shall be cleaned and all unevenness removed as specified in wooden surface, knots if visible,
shall be covered with a preparation of red lead. Holes and Indentations on the surface shall be filled in with
glazier putty or wood putty and rubbed smocth before paining is done. The surface should be thoroughiy dry
before painting.

ii) Iron and Steel Work:

The priming coat shall have dried up completely before painting is started. Rust and scaling shall be
carefully removed by scrapping or by brushing with steel wire brushes. All dust and dirt shall be carefully and
thoroughly wiped away,

11.2. Application:

The specification described in cement paint shall hold good as far as applicable. The number of coats to be
applied will be as stipulated in the item. The painted surface shall present a uniform appearance and
glossy/mat finish as descrived in schedule of Quantities free from streaks. blisters stc.

11.3. Painting on old surface:
The surface, which has been painted earlier, shall be considered to be old surface.

11.4. Preparation of surface

1) Wood work:

If the old paint is sound and firm and its removal is considered unnecessary the surface shall be rubbed
down with pumice stone after it has been cleaned of all smoke land grease by washing with lime and
finishing with water and drying. All dust and loose paint shall be completely removed. The surface shall then
be washed with soap and water

If the old painted surface is blistered or flaccld badly, cid paint shall be completely removed with the
applications of a paint remover following the specification of the Manufacture. The paint remover shall be of
a brand and manufacture approved by the Architects/Consultant. It shall be free from alkaline mater and
non-caustic so that it can be handled by workmen without injury. It shall be of non-flammable quality as far
as possible and such removal shall be paid for separately. Holes and cracks if any shall be stopped with
glazier putty or wood putty. Further the painting itself shall be treated as on new surface and paid for,
accordingly.
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ii) Iron and Steel work:

If the old paint is sound and firm and its removal is considered unnecessary, it shall be rubbed with wire
brushes and any loosenead paint taken off. All dust shall be tharoughly wiped away. This surface shall then
be wiped finally with mineral turpentine to remove grease and perspiration of hand marks etc, and then
allowed to dry,

If the old painted surface is in bad condition and blistered and flaked. the old paint shall be completely
removed and the surface prepared as described in above Such removal shall be paid for separately. The
painting including the priming coat shall be treated as one new work and paid for aceordingly

12, FRENCH SPIRIT POLISHING:

Pure shellac varying from pale orange to lemon yellow colour. free from resin or dirt shall be dissolved In
methylated spirit at the rate of 140gm. of sheliac to 1 litter of spirit. Suitable pigment shall be added to get
the required shada,

12.1 Polishing new surface:

Preparation of surface - The surface shall be cleaned, All unevenness shall be rubbed dewn smooth with
sand paper and well dusted. Knots if visible shall be covered with a preparation of red lead and glue sized
and used hot holes and indentations on the surface shall be slopped with glazier putty. The surface shall be
then be given a coat of wood filler made by mint whiting (Ground chalk in methylated spirit at the rate of 1.5
kg of whiting per litter of spirit.) The surface shall again be rubbed down perfectly smooth with glass paper
and wiped clean.

12.2 Application,

The number of coats of polish to be applied shall be as decided by the Architect to get the desired finish. A
pad of woollen cloth covered by fine cloth shall be used to apply the polish. The pad shall be moigture with
the polish and rubbed hard on the wood, in a series of aver lapping circles applying the moisture sparingly
but uniformly over the entire area to give an even level surface. A trace of linseed oil on the face of the pad
facilitates this operation. The surface shall be allowed to dry and the remaining coats applied in the same
way. To finish off, the pad shall be covered with a fresh piece of clean fine cotton cloth slightly damped with
methylated spirit and rubbed lightly and quickly with circular motions, The finished surface shall have a
uniform textures,



Cansultant.
CONSULTING DEVELGPMENT SERVICES UCO BANK - RISHRA BRANCH
ELECTRICAL & LAN WORK

1.1 All installations shall comply with the requirements of the Finding Electricity Rules, 19586, as
amended from time to time and as per relevant clauses of National Electrical Code, 1983.

1.2 All materials to be arranged by the Contractor for use in the work must be got approved from
the Architect/Consultants well in advance before these are actualized on the work.

1.3 Bad workmanship is liable to be rejected in to.

1.4. The contractor/his supervisor will be bound to sign the site order book and to carry out the
instructions given therein.

1.5 All repairs and patch work shall be neatly carried out to match with the original finish and to
the entire satisfaction of the Owner/Architect. Any damage to the building due to execution of
wark shall have to be made good immediately by the contractor at his own cost.

16 The Contractor shall make his own arrangements for storing the materials and watch and
ward at his own cost, even for the installation till the date of completion and handing over the
site.

1.7 The Contractor shall make his own arrangement at his own cost for all general and electrical
tools and plants required for the work.

1.8 All debris due to the electrical works shall be removed and site shall be cleared by the
Contractor as soon as the work is completed.

19 Wiring conduit routes shall be marked at site first and got approved from the
Architect/Consultant before the commencement of the actual work.

1.10 The work shall ordinarily be carried out according to the drawings supplied with the schedule
of work at the time of award of work, subject to any change made by the
Architect/Consultant,

1.11 All the materials to be used are not covered by any one of the above specifications, it should
be got approved from the Architect as in conditions No.2 abave.

1.12 Unless otherwise mentioned in the schedule of work, the contractor shall use the materials in
the work according to the LIST OF RECOMMENDED MANUFACTURERS" enclosed with
the CONTRACT DOCUMENT.

1.13 In case the particular make of materials mentioned under conditions 11 & 12 above are not
available at the time of execution of the work, the alternative make of materials has to be
approved from the Architect/Consultant before its use.

1.14 Thimbles are to be provided wherever required without any extra charges of cables

terminations of size 18 sq.mm. Above.

1.15 The adopter boxes are to be made up not less than 168 SWG thick M.S. sheets.

1.16 Where unless specified, the G.I. boxes should be 600mm deep (Inside)
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1.17 The brass batten holder/angle holders should be of as per IS| specifications and ISl
approved.

1.18 The work shall comprise of entire labour including supervision and all materials necessary to
make a complete installation and such test as commissioning may be required to give as
satisfactory working installation to the satisfaction of the company.

1.19 The tenderer shall visit the site before quoting the rates and shall submit the tender complete
in all details whether such details have been mentioned in the schedule of work or in
specifications,

1.20 The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause for such delays may
be.

1.21 The Contractor shall add to the amount of their tender sales taxes, excise duty, octroy or any
other charges or fees liable by the local or central autherities as it shall be assumed that the
contractor’'s rates cover all such taxes and no claim on this account shall be entertained

1.22 No import license is available for any equipment,

1.23 All necessary safety features required as per various statutory authorities for the entire
installation of work shall be taken into consideration by the Contractor and work to be carried out
accordingly.

CONCEALED CONDUIT LYING
1. Type and size of Conduit:

All conduit pipe shall be screwed type, solid drawn or welded and with black stove enamelled
surface or galvanized and of thickness conforming to I1S: 9537 Part |l of 1981 (or latest revision) in
all respects. The conduits are to be free from burrs and internal roughness. No conduits less than
20mm in dia. shall be used, unless specified.

2. Accessories:
Only screwed type of accessories are to be used.
3. Conduit Joints:

The conduit shall be properly earthed. In long distance straight runs of conduit at reascnable
intervals on running threads with couplers and jam nuts. Threads on conduit pipes in all cases
shall be between 13mm to 27mm long sufficient to accommodate pipes to full threaded portion of
couplers or accessories. Cut end of conduit pipes shall have no sharp edges or any burrs left to
avoid damage to insulation of conductor while pulling them through such pipes.

4. Protection against dampness and rust:

In order to minimize condensation and sweating inside the tube, all outlets of pipes system shall
be properly drained and ventilated, but in such a manner as to prevent entry to insects inside the
conduit,

To protect against rust the outer surface of the conduit and accessories shall be painted and the
bare thread portion is to be pointed with anti-corrosive preservative.

5. Bends in Conduits:

All necessary bends in the system including diversion shall be done by bending the pipes, or by
inserting suitable inspection type bends, elbows or similar fittings, or by fixing cast iron inspection
boxes whichever is most suitable.
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6. Maximum capacity of conduits for drawing in of PVC insulated cables shall be as follows:
650/1100V PVC in 20mm dia. in 25mm dia. copper wire conduit

1.5 5q.mm 4 Nos, 10 Nos.

2.5 5g.mm 4 Nos. 10 Nos.

4,0 Sq.mm 3 Nos. 8 Nos.

6.0 Sq.mm 2 Nos. 6 Nos.

10 Sg.mm — 4 Nos,

16 Sg.mm - 2 Nos.

7. Fish Wire:

18 SW.G. G.I. wire shall be used and it shall protrude the conduit ends by 9 inches.
8. Conduit laying in floar/roof slabs before casting:

PVC/Polythene/G.l. conduit shall be laid straight as far as practicable and properly placed
including binding with the steel reinforcement rods with 22 SWG G.|. wire so that proper positions
of conduits are maintained.

While laying the conduits for concealed wiring in the ceiling or in the beams and columns and
before casting, the contractor shall ensure that both ends of the conduit are plugged by means of
deadened socket or otherwise so that any foreign matter cannot enter the conduit and choke them.

All precaution must be taken while laying the conduits on the slabs, R.C. walls, columns etc. and
the contractor shall rectify at his own cost if any defects are found during process of drawing
cables through the concealed preload conduits. Each PVC/Polythene conduit shall be provided
with protruding length of not less than 9 inches on free end of the conduits.

There shall be no intermediate joints in one straight run of conduit,

All ceiling outlets shall be terminated in a round C.1/G.|. circular box/deep box to suit standardise
ceiling rose or/and rectangular C.1./M.S. junction box or fan hook box as the case may be.

It will be mandatory for the contractor to get the layouts approved by the Bank's

Engineer/Architect when the conduits are laid and bound to steel reinforcement rods, before hecan
release the work for casting of floar/roof.

8 Connector Boxes, Draw-in-Boxes, Junction Boxes:

These shall be manufactured from 16 SWG M.S. sheet and have M.S. cover. Minimum size for
connector boxes is 6" X 4" and for Draw-in-Boxeas 4" X 4",

10. Fan Hook Boxes:
These shall be 125mm X 125mm X 75mm deep, constructed from 16 SWG M.S. sheet, and
provided with one 12mm dia. M.S. rod 300mm long.
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ELECTRICAL WIRING

1. GENERAL REQUIREMENTS

The installation shall generally be carried out in conforming with the requirements of the Indian
Electricity Act, 1910 as amended up to date and the Indian Electricity Rules, 1956 framed
thereunder, the relevant regulations of the Electric Supply Authority concerned, and also with the
specifications laid down in the Indian Standard 1.8. 732 - 1983 Code of Practice {revised) for
Electrical Wiring Installations (system voltage not exceeding 650 volts) and |.S. 2309 - 1969 Code
of Practice for the protection of Buildings and Allied Structure against Lighting and 15 3043 - Indian
code of Practice for Earthing. The wiring shall also be according to the specifications of PW.D. of
the Local Government,

2, MATERIALS

All materials, fittings, appliances, used in electrical installations, shall conform to Indian Standard
Specifications wherever these exist. A list of approved materials is attached after words. Materials
not included in the list shall be got approved by the Architects/Owner prior to actual use.

3. MAIN SWITCH GEAR

Iron clad switch fuse and isolator units should conform to B.S. 861 (1.S. 2510-1954). The quick
made and break mechanism shall be self-interlocked with the cover. in "Off" position there must be
two breaks per pole. Main switch gear shall be properly earthed with two numbers conductars if
M.V. and one number of L.\,

4. BURSAR CHAMBER (B.B.C.)

This shall be totally enclosed, metal clad type fabricated from rust proofed 16 SWG sheet steel on
angle iren frame and provided with sheet steel or cast iron cover and undrilled detachable end
plates, suitable for mounting on wall or angle iron floor stand and painted with high quality enamel
paint. G.1. bolts and nuts shall be used for assembly with suitable packing materials to ensure dust
proof finish. Meters shall be provided on suitable sheet steel boxes, Switch shall be provided with
cable and boxes as required.

The depth of B.B.C. shall be 150mm (minimum). Minimum clearance of phase bars to earth shall
be 25mm and between bus bars shall be minimum 32mm.

H.C. (High conductivity) copper bus bars properly tinned are to be rated at 1000 Amps. Per Sq. in
and Aluminium bus bars (wrought aluminium alloy strip) conforming to relevant |.S. specification at
800 Amps persq. in.

Neutral Bus bars are to be rated to carry 60% of phase current. These shall be carried on glazed
porcelain supports of proper dielectric and mechanical strength and shall be appropriately colour
coded for identification of Phase.

Entering shall be done for identification of switches as directed. The contractor shall submit fully
dimensioned drawing of the board with the physical position of the switches and other components
to the Architects for their approval before the same is fabricated. There shall be two numbers of
Earth Terminals. Suitable Danger Board shall be provided.
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5. INTERCONNECTION B.B.C. & SWITCH FUSE, METERS

For ratings above 150 Amps these shall consist of insulated copper strips to adequate section.

For rating below 150 Amps PVC copper cable tails of appropriate size, terminating in tinnedcopper
sockets may be used. The above are to be enclosed either in sheet metal trunking or conduits so
that no part is exposed.

6. DISTRIBUTION BOARDS

These totally enclosed metal clad type Distribution Boards with hinged lids shall be in accordance
with |.S. 2147-1952 and 2675-1966 and B.S. 214 and shall be welded construction and fabricated
from rust proofed sheet steel and finished with anticorrosive stove enamel paint and have
provision for fixing on wall and have earthling terminals.

Power Distribution Boards (400 volts TPN) shall be constructed from 16 SWG sheet steel and
Branch Distribution Boards (230 volts SPN from 18 SWG sheet steel).

The minimum ratings of phase and neutral bus bars shall ba §7% of the total rating of fuse ways.
Above 32 Amps Neutral Bus bars may be half the size of the Phase Bus bars,

The fuses shall be mounted on glazed porcelain supports of proper dielectric and mechanical
strength. TPN units should have phase separation barriers between fuse banks.

Cables shall be connected to a terminal by crimped lugs.

Where two or more B.D.B's feeding low voltage circuits are fed from different phases of a medium
voltage supply, these B.D.B's shall be installed at least two metres apart.

All three phase power distribution boards shall be properly earthed with two number 10 S.W.
Galvanized iron wires and provided with suitable Danger Boards. All SPN B.D.B.'s shall be
properly earthed with one number 10 SWG galvanised iron wire each.

7. CABLES AND CONDUCTORS
All cables shall conform to relevant Indian Standard. Conductors of all cables except for flexible
cables shall be of aluminium, unless specified otherwise.

8. TESTING OF INSTALLATION
Before a completed installation or an addition to an existing installation is put into service, the
following tests shall be carried out by the contractor in presence of the Engineer in charge.

a) Polarity of Switches

It must be ensured by test that all single pole switches have been fitted on the live side of the
circuits they control,

b} Insulation test:

1) By applying a 500 volt megger between earth and the whole system of conductors or any section
thereof, with all fuses in place and all switches closed, all lamps in position or both poles of
Installation otherwise electrically cannected together: The result in meghom shall not be less than
30 divided by the number of points on the circuit. and should not be less than 1meghom.

ii) Between all conductors connected to one phase and all such conductors connected to the
neutral or to the other phase conductors of the supply after removing all metallic connections
between the two poles of the installation and switching on all switches. The insulation resistance
shall be as in (i) above.

c) Earth continuity Test

The earth continuity conductor including metal conduits, and metal sheaths of cables in all cases
shall be tested for electrical continuity. Electrical resistance of the above along with the earthing
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leas cut excluding any resistance of earth leakage circuit breaker, measured from the connection
with the earth electrode to any point in the earth continuity conductor in the completed installation
shall not exceed one ohm.

d) Earth Resistance Test

To ensure effectiveness of installation earth, the value of earth resistance shall within 5 ohm for
Installation capacity upto 5 KW and one ohm for installation of higher capacity.

9. The completed work will be taken over only if the results obtained in above tests are within the
limits mentioned above and in accordance with |.E. Rules.

On completion of the installation work, a certificate shall be furnished by the contractor,
countersigned by the certified supervisor under whose direct supervision the installation was
carried out. This certificate shall be in a prescribed form as required by the local Electric Supply
Authority,

10. SPECIAL SPECIFICATIONS

a) Before fixing all switches, fittings etc. should be produced before Engineer in Charge and get
approved,

b) All metal switch boards and switch/regulator boxes to be used in work shall be painted with two
coats of anti-rust primer (red oxide paint) prior fo erection. Afier erection they shall be aga In
painted with two coats of enamel paint of approved quality.

¢) Before execution of any portion of conduit work far wiring neat proper layout should be made
out by the contractor and got approved from the Engineer in charge. For this purpose contractor is
advised to get acquainted with the layout drawings of the Consultant/Architect.

d) While laying the conduits for concealed wiring in the celling or in the beams and column sand
before casting the contractor must ensure that all the inlets and both ends of the conduits are
plugged by means of dead end socket so that no foreign matter can enter the conduits and choke
them.

e) Damage to any fitting during erection and before handing over the instaliation by contractor
shall be set right or replaced by the contractor at his own cost,

f) Caution Board of proper size wherever required, shall be provided, as per |.E.E. regulations for
which no extra payment will be admissible.

g) Any repairs done to wall etc. should match with the surrounding surface otherwise same will be
got done through Building Contractor at the cost of the Electrical Contractor.

h) Earthing Installation shall be done in the presence of Engineer in charge or his representative

i) The installation should not be energized without adequate earthing.

J) The L.C. switches and Distribution Fuse Boards shall be provided with neat lettering in block
letters with paint for identification of the |.C. switches and for the points connected to each fuse
way of the D.B's for which no extra payment will be admissible

k) Completion Drawings

The Contractor shall be required to submit along with Final bill, the under noted controlled by
them).drawings on tracing papers, along with three copies of Ammania print each.

1. Plan (as per structural drawing) of each floor (not less than 1:100 metric scale) showing

i) Locations of Main Switch Board, Distribution boards (with the circuit numbers controlled by
them).

ii) The runs of mains and submains.
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iil) Location of lights, fans, wall sockets, other power consuming devices together with type of
fittings and fixtures including circuit numbers.

iv} Position of lightning conductors and route of running conductor.

v) Position of Earthing Stations for light and power and Lightning Conductor installation.
and giving the following information on the plans :-

a) Name of work with job no. Accepted Tender No.

b) Date of completion.

c) Name of the Place.

d) Name and Signature of the Contractor,

e} Scale of Drawings.

2. Schematic lines layout diagram of each floor showing (i) Layout and connections of Main and
Sub-board, B.D.B. having descriptions of the size, capacity, type and their numbers, the system
and the source of supply, (i) Location, Size, Type, length of main and sub main cables (i) Loading
of each B.D.B. indication of phases, Departmental mark in each B.D.B. and switchgear.

The drawings shall be very neatly drawn and submitted properly without folding them.
3. Cable route should be marked on site plan with measurements from permanent
Structures.

CABLE INSTALLATIONS
1. General

All HV Cables (upto 33 KV earthed system) shall be either paper insulated SL type or XLPE
insulated aluminium conductor cable conforming to 1.S. 692 and |.S. 7098 respectively.

All Medium Voltage and Low Voltage PVC insulated and armoured/unarmoured cables shall
conform to IS 1554 Part-1-1964 and of 1,100 valt grade,

Qld and used cables must not be used for installation, Only one make of cable shall be used. All
cables brought to site must be tested and got approved by the Engineer-in-charge before these
can be laid. The cables shall be dispatched to site on wooden drums with ends sealed. Exact
lengths shall be determined by the Contractor after measurement at site.

The underground installation of cables shall be generally conforming to |.S. 1255-1967, Code of
practice for installation and maintenance of underground cables {upto including 33 KV).

2. Laying of Cables

a) Direct in Ground

Trenches shall be 750mm deep (minimum) for LT Cables and 1.2 M (4'-0") deep minimum for HTC
cables from ground level and trenching work shall including all pumping and bailing out water.

These trenches shall be wide enough to accommodate all the cables with brick separations asper
the requirements specified in the relevant |.S.

When more than one multicore cable is to be laid in the same trench, a minimum horizontal
interracial spacing between cables will be as per relevant |.5.

After excavation of the trench of proper size, the bottom of the trench shall be dressed and levelled
and filled with a 75mm layer of fine sand. The cable shall then be laid with bricks on both sides of
the cable continuously. After having the space within the bricks, filled and packed upto a level of
75mm (3") above top of cable with fine sand. the top layer of bricks shall be placed side by side in
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continuous series as protective cover, Total No. of bricks required being16 per metre run. The
remainder of the trench shall be filled with riddled scil, well rammed and watered to a level of
75mm (3") above surrounding ground level The ground level surface of the whole trench route
shall be restored properly after completion of cable laying.

b) Inside Building

Cables shall be laid on walls/ceilings/structure, unless specified otherwise. with M.S. bracketsand
suitable clamps or over claw type aluminium cleats fixed on M.S. brackets, paced not morethan
450mm apart. G.1. Bolts of suitable sizes are to be grouted on the wall properly for fixingthe
brackets.

¢) Minimum bending radius permissible is 120 for MV Cables and 20D for HY cables. At joints and
terminations, the individual's core of multicore cables should never be bent so that the radius s
less than 15 times the diameters over the insulation,

Mo Cable jointing is allowed between two terminals points.
3, Cable Jointing

All cable joints shall be carried out by experienced and licensed jointers under strict super-vision
Electro plated brass cable glands, aluminium/ tinned copper cable sockets and approved jointing
materials must be used. The price for cable jointing and finishing the ends of the cable shall
include all materials and shall also provide for tools and plants for the work, The cable accessories
and other associated materials shall conform to Indian Standard Specification where applicable
Proper earthing of cable glands and armoured shall be included in the job.

4. Testing of Cables

All cables shall be tested for insulation resistance with megger - 5,000V constant pressure megger
insulation tester for HT Cables and 1,000 V constant pressure megger for MV cables, before
installation.

After installation and end termination, the cables shall be again subjected to the above test

Insulation value for HT Cables shall not be less than 100 me ochms and for MY Cables
1.0megohm.

After laying and jointing, the HV Cables shall be subjected to high vcltage pressure test before
commissioning the test voltage being as specified in 1.S. 1255-1967 or latest.

5. Testing of Installation

Before the completed instaliation is put into service or handed over to Owner, the installation is to
be subjected to the above tests to the satisfaction of the Engineer-in-charge. The completed work
will be taken over only if the results are acceptable to the Architects/Owner.

6. Product specifications (AC):

a. Air Conditioner, which is offered by the tenderer, shall carry a five star rating or shall be of
inverer type & only of a reputed Brand.

b. The product on offer shall carry a minimum warranty period of ane year.
¢. The compressor of the air conditioners should carry a minimum warranty of five year.

d. Product on offer shall carry a free replacement guarantee period of a minimum 30 days in case
the supplied product is found to be carrying a manufacturing defect or is a malfunctioning unit

e. There should be an authorized service centre of the offer product in West Bengal
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EARTHING INSTALLATION

The installation shall generally conform to IS 3043 - Indian Standard Code of Practice for Earthing,
as amended upto date.

1. Earthing Electrode

The earthing electrode shall be galvanized steel pipe of Class B medium quality - 40mm dia. bore
and 3.04 M (10" leng. A hole shall be provided at 100mm (4"} from the top end to receive a13mm
(1/2"} dia galvanized bolt and the bottom end shall be chisel cut for easy penetration into soil.

A suitable trench shall be excavated about 0.45 M (1'-6") deep and the pipe electrode driven to an
average depth of 3.35 M (110"} below ground level. The top end of the electrode shall be a tan
average depth of 0.30 M (1') below the ground surface.

Alternate layers of Charcoal or Salt and Coke to be provided for Electrode as per |.S. Code of
Practice unless specified otherwise.

One No. 6 SWG G.I. wire (unless otherwise specified) shall be connected securely on the properly
cleaned surface at the top end of pipe electrode by means of a 100 mm (4") long X 13mm (1/2")
dia G.|. balt nut and double washers. The earth lead conductor shall be protected mechanically be
means of a continuous length of G.I. pipe (Class A) having 13mm (1/2") inside diameter upto a
height of 0.60 M (2') above ground and the same shall be completely filled with bitumen compound
and topped upto overflowing.

2. Masonry Inspection pit

The inspection pit for the earth station shall be approx. 0.56 M X 0.56 M (1-10" X 1-10") out side
dimensions and approx. 0.45 M (1'-6") deep when completed, having 5" thick cement brick work
with 1st class bricks in cement mortar (6:1) both inside and outside plastered 18mm (3/4") thick
and neatly cemented 1.60mm (1/18") thick, both inside, outside and top, The opening on top shall
be provided with a C.|. ring with lockable cover fixed flush with ground surface.

All the excavations shall be duly back filled, dressed and rammed.

3. Locations for Earth Electrodes

Electrodes shall be buried at least 2 M (6'-6") away from the building pole or object to be earthed.
However, earthing electrodes for L.C. installations should be as close to the down conductors as
possible.

Electrodes when installed in parallel, shall not be placed less than 2 M (6-8") apart and preferably
placed at distances greater than twice their lengths,

4. Earth Bus bar
a) Galvanized M.S. Flat

The busbar shall be of suitable size and length, as specified in the Schedule of ltems, heavily
galvanised and having adequate number of drilled and tapped holes 30mm apart, complete with
G | bolts, nuts, washers for securely connecting the earth leads and earth continuity conductors.

The busbar shall be fixed on wall, having clearance of 8mm from wall with spacing insulators with
at least the numbers 13mm (1/2") G.I. rag bolls spaced about 0.46 M (1'-6") apart.

by Copper Flats

To be used, as specified, in the Schedule of ltems, where earthing requirements are more
stringent. Brass bolts, nuts washers shall be used for connections.

5. Value of Earth Resistance
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In case of installations where the load does not exceed 5 K.\, the resistance to earth shall ocnno
account exceed 5 KW, the resistance shall not exceed 1 ohm.

For sub-station, the value is 1 ochm.
For L.C. installations, the value is 1 ohm.

L.C. INSTALLATION

Specifications:

The installation shall conform to |.S.: 2309-1969 as amended up to date.
1. Conductor for L. C. System

It shall be well galvanised No. 7/8 SWG G.|. stranded wire galvanising conforming to
B.S.728/1961) unless specified otherwise. The conductor shall be well annealed and flexible.
There shall be no joints in any conductor between terminal ends.

2. Air Terminals

Air Terminal shall be single prong type constructed of 15mm N.B. (Class-B) medium quality G.|
.pipe 30 cm long with a screwed G.1. solid conical cap 100mm long (overall) on top and shall have
a screwed galvanized M.S. flange 75mm dia. X 6mm thick at bottom end and shall be grouted on
the parapet, roof, etc. with rag bolts in cement mortar uniess specified otherwise.

3. Conductors on Parapet

The conductors shall be coursed along ridges, parapets, edges of the flat roof, over flat roof where
necessary in such a way as to joint each air terminals to the rest The conductors shall be fixed
securely with proper saddles spaced not more than 2 ft. (0.6 M) apart.

4. Vertical down Conductors

The conductors, direct from test point shall be connected to parapet conductors or air terminals
and shall be coursed through shortest possible routes without abrupt turns or kinks. While passing
through cornices, these shall pass through G.1. pipe (Class-B) having adequate bore,

These conductors shall be fixed securely with proper saddles spaced not more than 2' ft. (0.6 M)
apart.

3. Protection Against Damage and corrosion

No upturns are permitted and any bend necessary shall have a permissible radius. The end of G.I
pipe protections on wall shall be properly sealed with bitumen compound to prevent carrosion,

6. Metallic Objects near conductors

The conductors shall be so laid as to maintain a separation distance exceeding 2 Metres (6'-6")
between (a) any electric conductor running in parallel, (b) metallic objects, viz. iron girders, water
tanks, and iron stair case, water/gas pipes inside or by the side of the building

All the external metallic objects viz. water tanks, gutters, rain water down pipes water mains, etc.
shall be bonded to the nearest conductor by means of a short tail

7. Joints & Bonds

All joints between conductors shall be made after cleaning and tinning the ends of conduct or sto
be joined, binding them together for about 100mm (4") with No. 14 SWG G.. wire and then
welding.

Joint between Air Terminals and conductors shall be made with proper lugs duly fixed to
conductors and bolts, nuts washers etc,

Bonding shall be as short as possible. All joints & Bends are to be mechanically and electrically
sound.
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8. Earth Stations:
Similar to Installation earths as specified elsewhere. Minimum number of earth station is two.,
9 Installation Tests:

After completion of works the ohmic resistance of L.C. installation complete with air terminals
(without earth connection) shall be measured from the highest point and this shall be a fraction of
one ohm.

The resistance to earth of individual earth stations shall be tested by earth testing megger and
must not exceed 1.0 ohms

The above tests shall be made in the presence of the representative of the Engineer-in-
charge/Architects and the results recorded. A certificate of the same to be submitted duly certified
by a licensed electrical engineer,

10. Completion Drawings:

This shall be submitted along with the final bill
SCHEDULE OF QUANTITIES

PREAMBLE

1. The quoted rates shall include clearing site from all shrubs, vegetation, bushes, and trees
before commencement of work even if not otherwise specified. Trees with a girth of above
4500mm measured 300mm above G.L. shall be cut with prior approval from the
Owner/Consultant,

2. The quoted rates shall be deemed inclusive of costs of all labour, materials, tools, plants,
equipment, scaffolding, curing cost, all lead & lifts, all taxes including service tax, duties, octroi
even if these are not otherwise mentioned in items,

3. Products with 1.5, stamping. if available shall be used with prior approval of the
Consultant/Employer reserves the right to select any particular brand between different 1.S.1.
stamped preducts of the same category.

4. The quoted rates shall include for keeping pockets, holes, chases, etc., in concrete/masonry for
running of Conduit etc.

NOTES TO SCHEDULE OF ITEMS

1. Tenderers shall include in their rates quoted charges for preliminary and general items required
for the execution of work such as tools and plants, workman's shed, temporary offices, cleaning
site, scaffolding upto required height etc. The description of each item shall unless otherwise
stated be held to include conveyance, labour, and finishing to required shape and size, setting,
fitting and fixing in position straight cutting and waste, return of packings, overheads, profits and
other unless otherwise stated, be held to include the consequent waste.

2. The rates quoted by the Contractor should cover for work at any height for all the items of work
under this contract. List of all materials will not form a criterion for any extra payment. unless
otherwise stated in the particular item.

In the event of arithmetical error/errors being discovered in the Contractor's tender the rate
mentioned in works in the tender copy marked "Original’ will only be taken as confide.

3. Cantractor should note that the tender is strictly on item rate basis and their attention is drawn to
the fact that their rates for each and every item should be correct, workable and self-supporting. If
called upon by the ArchitectEmployer detailed analysis of any or all rates shall be bound to
recognize Contractor's Analysis.
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4, Contractor should note that their rates should be inclusive of all attendance an their
subcontractors& alse for making good any holes and chases left by the Sub-Contractor befare the
builder's work is completed.

5. The Contractor shall be responsible for procuring all required materials sufficiently in advance
and see that the work is never hindered for want of materials or due to any other reason or
restriction.

6. The Contractor shall have to carry out all connected work within the boundary of proposed work
and inside the building if ordered to do so by the Architect/Employer at the rates quoted in the
Schedule of Items.

7. The Contractor is to study architectural and electrical drawings before commencing any work. In
case of discrepancy the Contractor must report to the Architect/Employer immediately and shall
get the same rectified before proceeding on.

8. The rate quoted for installation work shall include the necessary requirements of Indian
Electricity Act and Rules in force at the time of carrying out work.

9. All materials which shall be used in the work must be from the list of the approved materials as
mentioned in the specifications. Samples of materials proposed to be used shall be submitted for
approval and nothing shall be used which are not approved.

10. General spirit of the technical specification and method of measurement shall be as laid down
in the latest edition of |.S. Code of Practice. Rates quoted for all items shall include for the cost of
supplying labour and materials fixing andfor erection complete with all the appliances necessary
for the proper execution and carrying out of the work to the truest sense of drawing and
specification though this may not be mentioned in particular item of in the Schedule of ltems.
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ARTICLES OF AGREEMENT

(ON NON-JUDICIAL STAMP PAPER OF Rs.100.00)

ARTICALES OF AGREEMENT made this ..............dayof .....oooceiiininn 2025 between the UCO Bank , a
body corporate constituted and having its Head office under the Banking companies (Acquisition and
Transfer of Undertaking) Act 1970 and having its Zonal Office at Hooghly. 21,New GT Road, Uttarpara,
Dist. Hooghly, West Bengal - 712258 (hereinafter called "the EMPLOYER") which expression should
include its successor/s and assignee/of the one part and Mis
having its office at
{hereinafter called the "CONTRACTOR") of the other part, which expression should include its successor(s
and assignes/s.

VWHEREAS the Employer is desirous of executing Interior Furnishing work of existing RISHRA Branch &
ATM, and has caused drawings and specifications describing the work to be prepared by CONSULTING
DEVELORPMENT SERVICES (hereinafter called the "CONSULTANT).

AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document hereinafter
mentioned and to be Issued from time to time, the specifications and the schedule of ltems and quantities
have been signed by and on behalf of the parties hereto.

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set forth herein
and schedule of items and quantities, General conditions of contract, special conditions of contract including
all other conditions as mentioned in the tender document, specifications and all correspondence exchanged
by or between the parties from the submission of tender till the award of work, both letters inclusive, (all of
which are collectively hereinafter referred to as "the said conditions”) The work shown upon the said drawing
andfor, described in the said specification and included in the schedule of items and quantities at the
respective rates therein set farth amounting to the sum of
Fs . ...........[Rupees only) as therein
arrived at or such other sum as shall become payable there under (hereinafter referred to as “THE SAID
CONTRACT AMOUNT",

NOW IT IS HEREBY AGREED AS FOLLOW:

1 In condition of the said contract amount to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the sald conditions execute and complete the work
shown upon the sald drawings and described in the said specification and the schedule of items and
guantities

2 The Employer shall pay the Contractor the said Contract amount, or such other sum as shall become
payable. at the times and in the manner specified in the said conditions.

3 The consultant in the said conditions shall mean the said CONSULTINGT DEVELOPMENT SERVICES
or in the event of their ceasing to be the consultant for the person or purpose of this contract for whatever
reason, such other person or persons as shall be nominated for that purpose by the Employer, provided
always that no person subsequently appointed to be consultant under this contract shall be entitled to
disregard or overrule any previous decision or approval or direction given or expressed in writing by the
consuliant for the time being.

4 The said condition and Appendices thereto shall be read and considered as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said conditions and

Perform the agreement on their part respectively in the said conditions contained.
5. The pians, agreement documents mentioned herein shall from the basis of this contract.

& This contract is nelther a fixed lump sum contract, nor a plece work contract but is a contract 1o carry
out the wark In respect for Interior Furnishing, works of RISHRA Branch and ATM as per the scope
described and to be paid for according to actual measured guantities at the rates contained in the schedule
of rates and probable quantities or as provide in the said conditions,
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7. The Employer reserves lo itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this contract,

8. Time shall be considered as the essence of this contract and the contractor hereby agrees o
commence the work on the day of handing over of the site or within fourteen days from the date of issue of
formal work order whichever is later as provided for in the said conditions and to complete the entire work
within 2 weeks subject nevertheless to the provisions for extension of time

g All payments by the Employer under this contract will be mada at Siliquri.

10. Any dispute arising under this Agreement shall be referred to arbitration in accardance with the
stipulations laid down in the general conditions of contract

11. That the several parts of this contract have been read by the contractar and fully understood by the
contractor

In witness whereof the Employer and the contractor have set their respective hands to these present
through their duly authorized official and the said two duplicate hereof to be executed on its behalf of the day
and year first herein above written,

Signed on behalf of the UCO Bank Signed of official stamp of contractor
By duly authorized representative or its authorized representative

In the presence of; In the presence of

1.Signature 1. Signature

Name Name

Address Address

2 Signature 2. Signature

Name MName

Address Address
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FORM OF TENDER

To

The Chief Manager

UCO BANK General Administrative Department
Zonal Office, Hooghly,21 New GT Road.
P.O-Uttarpara Dist.-Hooghly- 712258

Dear Sir,

Re: INTERIOR FURNISHING WORKS OF EXISTING RISHRA BRANCH & ATM of UCO BANK under Zonal
Office, Hooghly, 21 New GT Road, P.O-Uttarpara Dist.-Hooghly- 712258

1. I\We refer to the tender notice issued by UCO Bank, Zonal Office, General Administration Department,
at Zonal Office, Hooghly.21 New GT Road. P.O-Uttarpara Dist.-Hooghly- 712258 in connection with
the above work

2 I/We do hereby offer to perform, provide. execute, complete and maintain the works in conformity with
the drawings condition of contract, specifications, bill of quantities for the sum of RS, .........oooivevnnn,
al the respective rates quoted in the bill of quantities.

3. llwe have satisfied myself / ourselves as to the site conditions, examined the drawings and all aspects
of the tender conditions, subject to above, l/iwe do hereby agree, should this tender be accepted in
whole or in part, ta:

a)  Abide by and full-fill all the terms and provisions of the said conditions annexed hereto:

o)  Complete the works within 3 Weeks, as per the work programme enclosed with the tender in two or
three shifts if considered necessary by the Owner /Architects at no extra cost to the owner.

4. | fwe have deposited the earmnest money of RS, ..o i, in the form of Demand
Draft { Pay Order payable at Siliguri in Favour of “UCO Bank' which, l/we note , will not bear any
interest and 15 liable for forfeiture solely at Bank's Discretion if:
iy Our offer is withdrawn within the validity period of acceptance.
Or

iy The Contract is not executed within 15 days from the date of receipt of the letter of acceptance.
Cr

i) The work is not commenced within 14 days after issue of work order.

vy If the initial Security Deposit (15D} is not deposited within 14 days from the date of receipt of work
order

& liwe understand that you are not bound to accept the lowest or any tender you receive.

6. MName of the partners (Directors of our firm:
i)
i)
it}

i)
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0]
(i)

Yours faith fully
Name of partner/ Director of the firm authorized to sign NEME o
o
Name of person having power of Attorney to sign the Designation: ...
Contract (Certified true copy of power of attorney attached)
Signature and address of 8. BIgNBIUIR ..o remmsssriniins
Witnesses
1) - RO
LV o1 T O p———
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PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERIOD

a)

b)

10.

1m

a)
&)
c)
d)

g]

g
h)

Mame of cantractor ;

Name of the work as given in the Agreement:
Agreement No !

Estimated Tender Amount :

Date of Commencement of work as per Agreement:
Period allowed for completion of work as per Agreement:

Date of completion stipulated in Agreement:

Period for which extension of time has been given previously:

1u extension vide Architect's ! Banker's letter:

Mo, Dated Manth Days
2rd Bxtension vide Architect's ! Banker's letter:

Mo Dated Month Days
Total extension previously given

Reasons for which extensions have been :

Freviously given (copies of the previous applications
Should be attached)

Pericd for which extension is applied for .

Hindrances on account of which extension is :

Applied for with dates on which hindrances

Occurred and the period for which these are

Likely to last,

Serial No.

Matura of hindrance

Date of occurrence

Periad for which it is likely to last

Period for which extension required for this
Particular hindrance

Cwverlapping peried if any, with refarence to
Itemie) above

Met extension applied for

Remarks, if any

UCO BANK = RISHRA BRANCH
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12) Extension of time required for extra work:
13) Detalls of extra work and the amount involved

14)  Total extension of time required for 11 & 12.

UCO BANK — RISHRA BRANCH

Submitted to the ArchiteCtBanK.............ioivo ittt

D1 1

.................................................

'Sig_n&tum of the Contractor
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10.
11.
12,
13
14,
15,
16.

FINAL/RUNNING A/C BILL
NAME OF WORK :
NAME OF THE EMPLOYER:
NAME OF CONTRACTOR :

ACCEPTED CONTRACT AMOUNT

DATE OF COMMENCEMENT :
STIPULATED DATE OF COMPLETION :
ACTUAL DATE OF COMPLETION :
EXTENSIONS |F ANY

INSURANCE VALID UPTO |

A) WORKMEN COMPENSATION ACT

B) CONTRACTOR'S ALL RISK COMPHRENSIVE
INSURANCE POLICY ETC.

LABOUR LICENCE NO. AND DATE AND VALID UPTO :

SERIAL NO. OF THE BILL !

NO. & DATE OF PREVIOUS BILL :

REF. TO AGREEMENT NO. -0

EARNEST MONEY DEPOSIT :

TOTAL RETENTION MONEY EXCLUDING EM. UPTO THIS BILL :

PERIOD OF EXECUTION OF WORK FOR
WHICH THIS BILL HAS NOT BEEN PREPARED : FROM TO
(DATE TO BE MENTIONED)

NOTE: 1)IF PART RATE iS ALLOWED FOR ANY TIME,
IT SHOULD BE INDICATED WITH REASONS
FOR ALLOWING SUCH A RATE. .

2) IF ADHOC BAYMENT IS MADE NET VALUE SINCE
IT SHOULD BE MENTIONED SPECIFICALLY, PREVIOUS BILL
(A)

LICO BANK - RISHRA BRANCH
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UCO Bank hereinafter referred to as *The Principal™.

And

teisesnesansniens.s Hereinafter referred to as “The Bidder/Contractor™.
Preamble

The Principal intends to award, under laid down organizational procedures. contract/s
for.. ciessrisieenanisaessnesaness 1 1€ Principal values full compliance with all relevant laws of the
land l'LllﬂS rf:gulal.mns economic use of resources and of fairess/iransparency in its relation with
its Bidder (s) and / or contractor (s}

In order to achieve these goals, the Principal will-appoint an independent External Monitor (IEM),
who will menitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 — Commitments of the Principal.

|.The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will during the tender process treat all Bidder(s) with equity and reason. The
principal will in particular, before and during the tender process, provide to all Bidders (s) the same

Information and will not provide to any Bidders (s) confidential/additional information through
which the Bidder(s) could obtain an advantage in relation to the process or the contract execution.

¢. The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is criminal
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, the Principal will

Inform the Chief Vigilance Office and in addition can initiate disciplinary actions.
Sections 2 — Commitments of the Bidder (s)/Contractor(s)

l. The bidder(s) /contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the tender
process and during the contract execution.

a. The Bidder(s) contractor(s) will not directly or through any other persons of firm, offer promise
or give to any of the Principal's employees involved in the tender process of the execution of the
¢ontract or to any third person any material or other benefit which he/she is not legally entitled to in
order to obtain in exchange any advantage or during the execution of the contract.
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b. The Bidder(s) /Contractor(s) will not enter with other Bidders into any undisclosed agreement of
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process in the bidding process.

¢. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act, further
the Bidder(s) / contractors will not use improperly for purposes of competition or personal gain, or
pass on to others, any information or document provided by the Principal as part of the business
relationship. regarding plans, technical proposals and business details. including information
contained or transmitted electronically.

d. The Bidder(s) / Contractor (s) of foreign origin shall disclose the name and address of the
Agent/representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian Nationality
shall furnish the name and address of the foreign principals. if any. Further details as mentioned in
the *“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” as annexed and marked as Annexure.

¢.The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all pavments he has
made is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

2. The Bidder (s) /Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences,

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s). before award or during execution has committed transgression
through a violation of Section 2, above or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder (s)/Contractor(s) from the
tender process or take action as per the procedure mentioned in the “Guidelines on Banning of
business dealings™.

Copy of the “Guidelines on Banning of business dealings” is annexed and marked as Annex-B”.,
Section 4 : Compensation for Damages
I.  If the Principal has disqualified the Bidder(s) from the tender process prior to the

award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Earnest Money Deposit/Bid Security.

B

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled
to demand and recover from the Contractor liquidated damages of the Contract value
to the amount equivalent to Performance Bank Guarantee.

Section 5 : Previous Transgression

I.  The Bidder declares that no previous transgressions occurred in the last three years
with any other company in any country conforming to the anti-corruption approach or
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with any other public sector enterprise in India that could justify his exclusion from
the tender process.

If the bidder makes incorrect statement on this subject he can be disqualified from the
tender process for action can be taken as per the procedure mentioned in “Guidelines
on Banning of business dealings"”.

Section 6 : Equal treatment of all Bidders/Contractors/subcontractors.

The Bidder (s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it 1o the Principal
before contract signing.

The Principal will enter into agreements with identical conditions as this one with all
bidders, contractors and subcontractors.

The Principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.

Section 7 : Criminal charges against violation Bidder(s)/Contractor(s)/Sub contractor(s).

If the Principal obtains knowledge of conduct of a Bidder, Contractor or subcontractor, or of
an emplovee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 : Independent External Monitor/Monitors

The principal appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He repeorts to the Chairman &
Managing Director, UCO Bank.

The Bidder (s)/Contractor (S) accepts that the Monitor has the right to access without
restriction to all project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upen his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to subcontractors, The Monitor is under
contractual obligation to treat the information and documents of the Bidder
(s)/Contractor(s)/Subcontractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement he
will so inform the Management of the Principal and request the Management to
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discontinue or take corrective action, or to take other relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act, in a specific manner refrain from action
or tolerate action.

6. The Monitor will submit a written report to the Chairman & Managing Director, UCO
Bank within 8 to 10 weeks from the date of reference or intimation to him by the
Principal and should be occasion arise, submit proposals for correction problematic
situations.

7. Monitor shall be entitle to compensation on the same terms as being extended to /
provided to Independent Directors on the UCO Bank.

8. If the Monitor has reported to the Chairman & Managing Director, UCO Bank a
substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman &
Managing Director, UCO Bank has not, within the reasonable time taken visible
action to proceed against such offence or reported it to the Chief Vigilance Officer, the
Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

9. The word “Monitor” would include both singular and plural,

Section 9 — Pact Duration.
This pact begins when both parties have legally signed it, if expires for the contractor 10
months after the last payment under the contract, and for all other Bidders & Months ---- the
contract has been awarded.
If any claim is made lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
Chairman and Managing Director, UCO Bank.

Section 10 — Other provisions

*  This agreement is subject to Indian Law, Place of performance and jurisdiction is the
Registered Office of the Principal i.e. KOLKATA.

¢  Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

. I the Contractor is partnership or a consortium, this agreement must be signed by all
pariners or consortium menibers.

*  Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.
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(For & on behalf of the Principal) (For & On behalf of Bidder/Contractor)

(Office Seal) (Office Seal)
Place

Date

Witness | :

(Name & Address)

Witness 2

{Name & Address)
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ANNEXURE — XlIl

FORM OF PERFORMANCE SECURITY
(BANK GUARANTEE)

IN CONSIDERATION OF THE UCO Bank (hereinafter called the Employer) having agreed to
place order on MIS. ...covveveriiicsieneeennnnns (Hereinafter called the Contractor) for execution of
contract against the tender being tender no...... Dated ... for construction of Buildings,
Sanitary & Plumbing and Area Development work for Construction of Bank Building at
... @S PP agreement dated .. and the Contractor having agreed to execute
the contract against the said tender and the contractor having agreed to furnish of Bank Guarantee
of Rs.....ocooviiviiins (RUpges......co.oooiiiiiiiiii,. Only) litigations for fulfilment of said contract
in terms and conditions of the said tender we (Name of the Bank) do.............. Hereby undertake to
pay to the Employer an amount not exceeding Rs........... against any loss or damage caused to
or suffered by the Employer by reasons of any breach of the said contract of any of the terms and
canditions in to said tender.

We (Name of Bank) do hereby undertake to pay the amounts due and payable under this
guarantee without any demur merely on demand from the Employer stating that the amount
claimed is due by way of the contractor's and contractor. Any such demand made on the Bank
shall be conclusive as regards the amount due payable by Bank under this guarantee. However,
our liability under this guarantee, shall be restricted to an amount not exceeding RS..cooovevivinns
(Rupees .................. Only) AND FOR THE PERIOD OF .......ccoou. YEARS/MONTHS FROM THE
DATE HEREOF,

We undertake to pay the Employer any money so demanded notwithstanding any dispute or
disputes by the Contractor in any suit or proceeding pending before any court of Tribunal relating
thereto or liability under this present being an solute and prequivocal.

The payment so made by us under the GUARANTEE shall be a valid discharge of our liability or
payment there under and the contractor shall have no claim against us for making much payment,

We (Name of Bank) further agrees that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance or the Agreement to be
executed between Employer and contractor and that, it shall continue to be enforceable till all dues
of the Employer under or by virtue the said Agreement have been full paid and its claims satisfied
or discharged or till appropriate Authority certifies that terms and conditions of the said Agreement
have been fully and properly carried out by the said contractor and accordingly discharges this
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before
the (Date} ... we shall be discharged from all liability under this guarantee.

We (Name of Bank) further agree/s with the Employer that the Employer shall have the fullest
liberty, without our consent and without affecting in any manner our obligations of the said
Agreement to extend time of performance by the said contractor from time to time or to postpone
for any time or from time to any of the powers exercise able by the Employer against the said
Contractor, and to forebear or enforce any if the terms and conditions relating to the said
Agreement, and we shall not be relieved to the said Agreement and we shall not be relieved from
our liability by reasons of any such variation or for any such variation or for any forbearance any or
omission on the part of the Employer any indulgence by the Employer to the said contractor.
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By any such matter or thing whatsoever, which under the law relating to sureties would but for this
provision have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the bank or of the
Contractor.

We (Name of Bank) FURTHER AGREE THAT WE SHALL NOT REVOKE this guarantee during
the currency OF THIS GUARANTEE EXCEPT with the previous consent of the employer/UCO
BANK in writing.

Notwithstanding anything contained herein :

(1

(2)
(3)

Qur liability under this Bank guarantee shall not exceed Rs.. .
(RUPEES......ovviiiiccciiie } only

This Bank Guarantee shall be valid upto ..., and

We are liable to pay the guaranteed amount of any part thereof under this Bank
Guarantee only and only if you serve upon a written claim or demand on or before
s, (date of expiry of Guarantee).

Signature and seal of the guarantor.

Name of Bank

Address

Date
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ANNEXURE - XIV
FORM OF INDEMNITY BOND
OnRs..........[-Stamp Paper

KNOW all men by these presents that IWe _.......oooovomooooo (name of the contractor)
having its registered office at ....................., being the indemnifier do hereby execute indemnity
bond in favour of UCO Bank having their Zonal Office at, Hooghly,21 New GT Road. P.O-
Uttarpara Dist -Hooghly- 712258, and a Zonal Office amongst other places at .........................
P ccmensonmmsONIRIB ciisa day of i, 2025,

WHEREAS the UCQO Bank has appointed us as civil contractor for their building at
o @Nd MIS..................3s their Architects/ Engineers,
In consideration of the Bank having agreed to award the aforesaid contract to us more particularly

described and stated in the aforesaid Articles of Agreement dated................ and the related
tender documents, we do hereby agreed undertake that we, being the indemnifier shall, at the time
hereinafter save and keep the bank harmless and indemnified including its respective Directors,
officers and employees and keep them indemnified from and against

1. Any third party claims, civil or criminal complaints/ liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, negligence, faulty construction and/of for the time being while
executing civil wark by mefus.

2. Any damages, loss or expenses due to/ resulting from any negligence or breach of duty
on the part of me/us or any sub-contractor/s if any, servants or agents.

3. Any claim by an employee of mine/ours or of sub-contractors if any, under the Workmen
Compensation Act and Employer Liability Act or any other law, rules and regulations in
force for the time being and any acts replacing and/or amendments thereof as may be in
force at the time and under any law in respect of injuries to persons or property arising
out of and in the course of execution of the contract work andfor arising out of and in
course of employment of any workmen/employee.

4. Any act or omission of mine/ours or sub-contractors if any, oursi/theirs servants or agents
which may involve any loss, damage, liability, civil or criminal action,

3. We further agree and undertake that we shall during the contract period, ensure that all
permissions, authorizations, consents are obtained from the local and or municipal andfor
governmental authorities, as may be required under the applicable laws, regulations,
guidelines, notifications, orders framed or issued by any appropriate authorities.
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If any, additional approval, consent or permission is required by us to execute and
perform the contract during the currency of the contract, we shall procure the same and/
or comply with the conditions stipulated by the concerned authorities without any delay.

Our obligations herein are irrevocable, absolute and unconditional in each case
irrespective of the value, genuineness, validity, regularity or enforceabllity of the
aforesaid agreement or the insolvency, bankrupicy, reorganization, dissolution,

liquidation or change in ownership of the bank or indemnifier.

Our obligation under this bond shall not be affected by any act, omission, matter or thing
which would reduce, release us from any of the indemnified obligation under this
indemnity or diminish the indemnified obligations in whale or in part, including in law,
equity or contract (whether or not known to it, or to the bank).

This indemnity shall be governed by and construed in accordance with the laws of India
We irrevocably agree that any legal action suit or proceedings arising out of or relating to
this indemnity may be brought in the Courts, Tribunals at ... . Final
judgement against us in any such action, suit or proceedings shall be conclusive and
may be enforced in any other jurisdiction by way of suit on the judgement/decree, a
certified copy of which shall be conclusive evidence of the judgment/decree. or in any
other manner provided by law. By the execution of this indemnity, we irrevocably submit
to the exclusive jurisdiction of such Court/Tribunal in any such action suit or proceeding.

IN WITNESS WHEREOF ...........ococoieeennnn.N@s g€t hisftheir hands on this........ day of ...... , 2025.

SIGNED

AND DELIVERED BY THE

AFORESAID .....oovvviiiinirinns

IN THE PRESENCE OF WITNESS

1)

2)
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UCO Bank hereinafter referred to as “The Principal”,

And
civeeennnHereinafter referred to as “The Bidder/Contractor”,

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

....................................... The Principal values full compliance with all relevant laws of the land,

rules, regulations, economic due of resources and of fairnessftransparency in its relation with its

Bidder(s) and/or contractor(s)

In order to achieve these goals, the Principal will appoint an independent External Monitor (IEM),
who will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.

Section 1 - Commitments of the Principal.

1.

The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

No employee of the Principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand. take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

The Principal will during the tender process treat all Bidder(s) with equity and reason. The
principal will in particular, before and during the tender process, provide to all Bidders(s) the
same information and will not provide to any Bidders(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to the process or the
contract execution,

The Principal will exclude from the pracess all known prejudiced persons.

If the Principal obtains information on the conduct of any of its employees which is criminal
offence under the IPC/PC Act, or it there be a substantive suspicion in this regard, the
Principal will inform the Chief Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

y

The bidder(s)/ contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.
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a. The Bidder(s)/ contractor(s) will not directly or through any other persons of firm, offer
promise or give to any of the Principal's employees involved in the tender process of the
execution of the contract or to any third person any material or other benefit which helshe s
not legally entitied to in order to obtain in exchange any advantage or during the execution of
the coniract.

b.  The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement
of understanding, whether formal or informal. This applies in particular to prices
specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to introduce cartelization in the bidding
process in the bidding process.

¢.  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act,
further the Bidder(s)/ contractor(s) will not use improperly for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d.  The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the
Agent/ representatives in India, if any. Similarly the bidder(s)/contractor(s) of Indian
Nationality shall furnish the name and address of the foreign pringipals. if any. Further details
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines all the payments made
to the Indian agent/ representative have to be in Indian Rupees only. Copy of the "Guidelines
on Indian Agents of Foreign Suppliers” as annexed and marked as Annexure.

e.  The Bidder(s)/ Contractor(s) will when presenting his bid, disclose any and all payments he
has made is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract.

2. The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed transgression
through a violation of Section 2, above or in any other form such as to put his reliability or
credibility in question, the Principal is entitied to disqualify the Bidder(s)/ Contractor(s) from the
tender process or take action as per the procedure mentioned in the “Guidelines on Banning of
business dealings’. Copy of the "Guidelines on Banning of business dealings” is annexed and
marked as Annex-B".
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Section 4: Compensation for Damages

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

2. If the Principal has terminated the contract according to Section 3, or if the Principal is
entitied to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages of the Cantract value of the

amount equivalent to Performance Bank Guarantee.

Section 5: Previous Transgression

1 The Bidder declares that no previous transgressions occurred in the last three years with any
other company in any country conforming to the anti-corruption approach or with any other
public sector enterprise in India that could justify his exclusion from the tender process.

2. If the bidder makes incorrect statement on this subject he can be disqualified from the tender
process for action can be taken as per the procedure mentioned in "Guidelines on Banning of
business dealings”.

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors.

1 The Bidder{s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

2. The Principal will enter into agreements with identical conditions as this one with all bidders,
contractars and subcontractors.

3. The Principal will disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions,

Section 7 : Criminal charges against violation Bidder(s)/Contractor(s)/Sub contractor(s),

If the Principal obtain knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or If the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Section B : Independent External Monitor/ Monitors

1. The Principal appoints competent and credible Independent External Mentor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what
extent the parties comply with the obligations under this agreement.
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2.

S.

The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. He reports to the Chairman & Managing Directar,
UCO Bank.

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction to all project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and demonstration of
a valid interest, unrestricted and unconditional access to his project documentation. The
same is applicable to subcontractors. The Monitor is under contractual cbligation to treat the
information and documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with
confidentiality.

The Principal will provide to the Monitor sufficient infarmation about all meetings amang the
parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement he will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties
that they act, in a specific manner refrain from action or tolerate action,

The Monitor will submit a written report to the Chairman & Managing Director, UCQ Bank
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and
should be occasion arise, submit proposals for correction problematic situations.

Monitor shall be entitle to compensation on the same terms as being extended to / provided
to Independent Directors on the UCQ Bank.

If the Menitor has reported to the Chairman & Managing Director, UCO Bank a substantiated
suspicion of an offence under relevant IPC/PC Act, and the Chairman & Managing Director,
UCO Bank has not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner.

The word "Monitor” would include both singular and plural,

Section 9 : Pact Duration

This pact begins when both parties have legally signed it, if expires for the contractor 10 months

after the last payment under the contract, and for all other Bidders & Months ------- the contract

has been awarded.
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If any claim is made lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/ determined by Chairman
and Managing Director, UCO Bank.

Section 10 : Other provisions

« This agreement is subject to Indian Law, Place of performance and jurisdiction is the
Registered Office of the Principal i.e. New Delhi.

« Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

« If the Contractor is partnership or a consortium, this agreement must be signed by all
partners or consortium members.

« Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement
to their original intensions.

(For & on behalf of the Principal) {For & on behalf of Bidder/Contractor)
(Official Seal) (Official Seal)

Flace

Date

Witness 1 :

Witness 2 :




