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FORM OF TENDER 
 
The DGM& Zonal Head, 
UCO Bank, Zonal Office –Chennai   
No:328, Thambu Chetty Street, 
Chennai – 600 001.  
 
Dear Sirs, 
 
SUB:  Invitation of Tender for Proposed Interior Renovation Works for Senior Citizen Lobby & Guard 

Accommodation at UCO Bank ICF Colony Branch At No:164, Konnur High Road, ICF Colony 
South Thirumalai Nagar Ayanavaram Chennai – 600 038.  

  
Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute the above 
works at the respective rates which I/We have quoted for the items in the Schedule of Quantities. 
 
I/We herewith deposit Rs.49,730/-  (Rupees Forty Nine Thousand  Seven  Hundred and Thirty  only) by 
crossed demand draft payable at Chennai and drawn in favour of UCO Bank  as Earnest Money Deposit for the 
due execution of the works at my/our tendered rates, together with any variations should the work be awarded to 
me/us. 
 
In the event of this tender being accepted, I/We agree to enter into and execute the necessary contract required 
by you.  I/We do hereby bind myself/ourselves to forfeit the aforesaid Earnest Money Deposit of Rs. 49,730/-  
(Rupees Forty Nine Thousand  Seven  Hundred and Thirty  only)   in the event of our refusal or delay in 
signing the Contract Agreement.  I/We further agree to complete the work within the stipulated time specified in 
the Appendix to General Conditions of Contract. 
 
I/We agree to keep our tender open for 120 days from the date of opening of Envelope No.1. 
 
I/We enclose the completed tender documents duly signed under sealed envelopes and the Earnest Money 
Deposit Rs.____________ (Rupees __________________ ____________________only) by Bank Draft / Bank 
Guarantee No. ……………………….. dated ……………. Issued by ……………………………………………………. 
 
 
Thanking you, 
                         Yours faithfully, 
 
 
 
               [To be signed by the Authorized Representative of 
                                             Tenderer who has the Power to do so] 
 
Place:       Witness Signature: 
Date :             Name: 
          Address: 
                 Seal: 
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UCO BANK 

NOTICE INVITING TENDER  
 

UCO Bank, Zonal  Office Chennai, No:328, Thambu Chetty Street, Chennai – 600 001.  invites sealed 
Quotes  under Two Bid System containing Part-I (Technical Bid) & Part –II (Financial Bid) from Established 
Firms/ contractors  complying minimum qualification criteria for Civil Work as per Bill Of Quantities and 
specification and  having full time local office at Chennai for  “Tender for  Proposed Interior  
Renovation Works  For Senior Citizen Lobby & Guard Accommodation At UCO Bank ICF Colony 
Branch At No:164, Konnur High Road, ICF Colony South Thirumalai Nagar Ayanavaram Chennai – 
600 038”. 
1. Name of work “Tender for  Proposed Interior  Renovation Works  For Senior Citizen 

Lobby & Guard Accommodation At UCO Bank ICF Colony Branch At 
No:164, Konnur High Road, ICF Colony South Thirumalai Nagar 
Ayanavaram Chennai – 600 038”. 

2. Estimated cost of work Rs.24,86 Lakh ( Excluding GST)  
3. Period of completion 45 days reckoned from the date of issue of the Work Order or handing 

over of site whichever is later. 
4. Validity of Tender 120 Days from the date of opening 
5. Defects Liability Period 12 Months from the date of virtual completion of work. 
6. Earnest Money Deposit 

(EMD) 
Rs.49,730/- (Rupees Forty Nine Thousand Seven Hundred and Thirty 
only)  by way of DD in favour of “UCO Bank ” payable at Chennai.      

7 Pre - mid Meeting  18-12-2025 

8. Initial Security Deposit 
(ISD) 

2% of the Bid Amount (Including EMD amount)  

9. Retention Money (RM) 8% against each RA bill excluding taxes  

10. Total Security 

Deposit(TSD)                

ISD+RM 

10% of the project cost:- 50% will be released after 15days of 
payment of the final bill and the balance 50% will be released after 
the Defect liability Period of  One year). 

11. Value of work for 
Interim/adhoc Payment 

Minimum Rs.5,00,000/- (Rupees  Five   Lakhs Only) or as decided by the 
Bank. The interim payment /adhoc payment shall be 75% of the works 
executed /Bill value at site. 

12  Period of honoring 
certificate for  interim 
payment /Adhoc 
payment  

10 days from the date of receipt of Bill payment if it is in order  

13 Period of honoring Final 
Certificate 

Six weeks from the date of receipt of Bill payment and it is in order 
  

15 Liquidated Damages 1% per week of the Contract Value subject to maximum total of 10% of 
final Contract value 

16 Tender Documents 
 

The Tender Documents can be downloaded from the Bank’s website 
www.ucobank.co.in  
 

17 Cost of Tender 
Documents 

Rs 1000/- in the form of DD - Non returnable 

18. Last date & time of 
submission of tenders 

29.12.2025 upto 15.00Hrs. at UCO Bank, Zonal Office Chennai, 
No:328, Thambu Chetty Street, Chennai – 600 001. 

19. Date & Time of opening 
of Technical Bid 

29.12.2025 at 15.30Hrs. at UCO Bank, Zonal Office Chennai, No:328, 
Thambu Chetty Street, Chennai – 600 001. 

20 Date & Time of opening 
of Financial Bid 

To be intimated only to the tendered qualifying in Technical Bids  

21 Minimum Eligibility 
Criteria  

1) The Contractor/Vendor should be same line of activity for at least 
last 5 Years in the Market FY ending as on 31.03.2025. 

 
2) Registered   office/Branch (Full time office) should be in Chennai  
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3) They should not have incurred loss in the last 3 years (please 
attach 3 years (2022-23, 2023-2024, 2024-25) Profit & Loss 
statement duly authorized by Chartered Accountant). 

 
4)  Should have carried out similar work of value (ending 31.03.2025) 
over the last 5 years  

 

 One similar work  of value not less than Rs. 20 Lakhs  
(OR) 

 Two similar works of value not less than Rs. 13 Lakhs each 
OR) 

 Three similar works of value not less than Rs 10 Lakhs each. 
 
5) Should have valid GST No. 
 
6) Similar works means: Civil work for any of Central/State Govt 
Dept, Central Autonomous body, PSU, Corporate, reputed 
institutions. 

 
Sufficient proof has to be attached duly sealed and signed by the 
applicant. Attested copies of performance certificate issued by the 
clients of the Tenderer should be enclosed, in support of their 
experience along with Work Completion certificates as applicable. 
 

20. Recovery towards Taxes  As per rules applicable time to time  
 
 
Note:  

1. Work should be executed in Batch wise (Batch-I & Batch-II) as demarked in plan. Batch II can only 
be started after completion of Civil, Interior, Electrical & Cabling works. 

2. Dismantling and Demolishing work shall be executed only between 06.30 PM to 6.30 AM. 
 

Tenderers are required to submit the bid in 2 parts namely Technical bid and financial bid. The 
Technical bid   is to be submitted in sealed cover along with, Necessary documents prescribed in the 
Bids, Forms and EMD. The Financial bid shall be submitted in a separate sealed cover. The Technical 
and Financial bids are to be put in a master envelope (3rd Cover) and sealed and super-scribed 
“Tender for  Proposed Interior  Renovation Works  For Senior Citizen Lobby & Guard 
Accommodation At UCO Bank ICF Colony Branch At No:164, Konnur High Road, ICF Colony 
South Thirumalai Nagar Ayanavaram Chennai – 600 038”. 

3. Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Technical Bids, 
will be summarily rejected. Any tender received open, late or not meeting all the tender conditions 
/ Bids not filled up in Pen are liable to be rejected. 

4.     Earnest money will not carry any interest.   

5. Applications for issuance of tender without complete information and certified photocopies of 
documents in support of fulfilling the Pre-qualification criteria will not be entertained. 

6. If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to 
be debarred from tendering/taking up the work in UCO Bank.  

7. The Bank reserves the right to verify the particulars furnished by the applicant independently. 

8. Short-listing of contractors will be finalized after inspection of works and obtaining confidential 
reports (if required) from previous employers for only those firms who fulfill the aforesaid Pre-
qualification criteria and that specified in Technical bid.  
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9.  The bank reserves the right to reject any tender/bid without assigning any reason and to restrict 
the list of qualified contractors for opening of the financial bid to any number deemed suitable by 
it, from out of the bids received. 

10. Bank is not bound to accept the Lowest (L1) tender and reserves the right to accept or 
reject any or all the tenders without assigning any reason whatsoever. 

11. Submission of a tender by a tenderer implies that he/she has read this notice and other contract / 
tender documents and has made himself aware of the scope, specifications, conditions, liabilities 
and duties bearing on the execution of the contract. 

12. Return of EMD of remaining tenderers who were unsuccessful in the tender process will be done 
within a reasonable time say not exceeding 21 days from the date of acceptance of tender/tenders 
by the L1 bidder.  

13. Each and every page of the tender documents and correspondences accompanying the tender 
shall have to be duly signed and stamped by the Bidder / Authorised Signatory before submission. 

14. The rates quoted by the tenderer shall be based only on the specifications and conditions of the 
tender documents. 

15. Bank is not liable to make any payment to tenderers for preparation to submit the tender/bid. 

16. Clarifications, if any, pertaining to this bids may be referred to UCO Bank, Zonal Office – Chennai  

 
 
CHIEF MANAGER (GAD)                                                                                  

 
 
 
 

Signature & Seal of the Tenderer



 

 

 
PREQUALIFICATION DOCUMENTS 

 
1.0 Criteria for Eligibility and documents to be submitted along with Technical Bid (PART1) 
 
 

1) List of Clients for similar nature of work along with documentary evidences about award / 
completion of works with value, completion period, type of Buildings, name and 
address / contact No. 
 

2) List of works of similar nature in hand with value, schedule date of completion. 
 

3) List of Banker along with address, contact number of Branch. 
 

4) Turn-over of the company for the last 3 financial years, supported by documents. 
 

5) Organizational chart of the company. 
 

6) Organizational chart for the personnel proposed to be deployed at UCO Bank project 
(Engineer, Supervisor, skilled & non-skilled workers and administrative staff) 
 

7) List of plant and machinery available with the firm & to be deployed on the project. 
 
2.0 Documents – details to be enclosed with the Technical Bid (PART1): 
 

 Copy of TDS Certificate issued by the employer in support of eligibility criteria. 
 
 Form A – Financial Information 

 
 Form B- Details of all works of similar class/ nature completed during the last five years 

ending 31.03.2025. 
 
 Form B-1- Additional Information for completed works 
 
 
 Form C- Project under execution or awarded as on 31.03.2025 
 
 
 Form D- Performance report for works referred to in Forms B & C 
 
 
 Form E – Structure and Organization 
 
 
 Form E-1- Details of Key Technical and Administrative Personnel employed by the 

firm/company 
 

 Form F - Proforma on ISO certification (Optional) 
 

 

 
 
 



 

 

FORM ‘A’ 

           FINANCIAL  INFORMATION    
 

 
I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 

and Loss Account for the last THREE years duly certified by the Chartered Accountant, as 
submitted by the applicant to the Income-Tax Department (Copies to be attached). 

            YEARS 
                       ------------------------------------------------------------------- 
                           2022-23                2023-24                2024-25 
                       ------------------------------------------------------------------- 
 

(i) Gross Annual turn-over in  
Interior Works: 

 
(ii) Profit/Loss 

 
 

(iii)      Financial position: 
 

(a) Cash 
 
(b) Current Assets 

 
(c) Current Liabilities  
 
(d) Working capital (b-c) 

 
(e) Current Ratio: 

Current Assets/Current Liabilities (b/c) 
 

(f) Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 
 

II. Income Tax Clearance Certificate 
 
III. Solvency certificate from Bankers (Schedule Bank) of Applicant. 

 
IV. Financial arrangements for carrying out the proposed work 

 
 
 
 

 
SIGNATURE OF APPLICANT(S) 

 
 

 
Signature of Charted Accountant with seal 
 
 
 
 
 
 
 
 
 



 

 

          

 

D
ET

A
IL

S 
O

F 
A

LL
 W

O
RK

S 
O

F 
SI

M
IL

A
R 

C
LA

SS
 C

O
M

PL
ET

ED
 D

U
RI

N
G

 T
H

E 
LA

ST
 F

IV
E 

 Y
EA

RS
  

EN
D

IN
G

  3
1S

T 
 M

a
rc

h
  2

02
3.

 

R
e

m
a

rk
s 

   
   

12
 

   

  

 
FO

RM
’B

’  

N
a

m
e

 
a

n
d

 
a

d
d

re
ss

/ 
Te

l N
o

 o
f 

O
ff

ic
e

r t
o

 
w

h
o

m
 

re
fe

re
n

c
e

 
m

a
y 

b
e

 
m

a
d

e
 

11
 

   

 **
 In

d
ic

a
te

 g
ro

ss
 a

m
o

u
n

t c
la

im
e

d
 a

n
d

 a
m

o
u

n
t a

w
a

rd
e

d
 b

y 
th

e
 A

rb
itr

a
to

r 

 
  

     

 

Li
tig

a
tio

n
/ 

A
rb

itr
a

tio
n

 
p

e
n

d
in

g
 /

 In
 

p
ro

g
re

ss
 w

ith
 

d
e

ta
ils

   
   

   
   

   
   

**
 

10
 

   

   
   

   
   

   
   

   
   

   
   

   
  S

ig
n

a
tu

re
 o

f 
A

p
p

lic
a

n
t(

s)
 

 

A
c

tu
a

l 
d

a
te

 o
f 

c
o

m
p

le
ti

o
n
 

9  
   

 St
ip

u
la

te
d

 
D

a
te

 o
f 

c
o

m
p

le
tio

n
 

8  

   

 

D
a

te
 o

f 
c

o
m

m
e

n
c

e
m

e
n

t 
a

s 
p

e
r 

c
o

n
tr

a
c

t 

7  

   

 

C
o

st
 o

f 
w

o
rk

  i
n

  
C

ro
re

s 

6  

   
      

 Sc
o

p
e

 o
f 

w
o

rk
  

5  

    

 A
g

re
e

m
e

n
t 

N
o

 

4  

    

 

O
w

n
e

r o
r 

sp
o

n
so

rin
g

 
o

rg
a

n
iz

a
tio

n
s 

3  

    

 

N
a

m
e

 o
f 

w
o

rk
/p

ro
je

c
t 

&
 

lo
c

a
tio

n
 

2  

    
 
 
 
 
 



 

 

 
                                   FORM- B1 

 

ADDITIONAL INFORMATION FOR COMPLETED WORKS 

 

 

1. Name of work :  

2. Location           :  

3. Client’s name and address   :  

4. Consultants name and address  :  

5. Scope of work   :  

   a.  Total Number of Units   :  

   b. Number of floors  :  

   c. Height of the building  :  

6. Specialized equipment deployed for the project    
: 

 

7. Project Management organization structure  :   

8. Number of shifts and its duration adopted in 
execution   : 

 

9. Systems adopted for timely completion of the 
project   : 

 

 
 
 
 
 

                                                                  SIGNATURE OF APPLICANT(S) 
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FORM ‘D’ 
 

PERFORMANCE REPORT FOR WORKS REFERRED TO IN FORM ‘B’&‘C’ 
 
 
1. Name of the work/ Project & Location. 
 
 
2. Scope of work. 
 

a. Total Number of Units. 
 

b. Number of floors. 
 
3. Agreement No. 
 
4. Estimated Cost 
 
5. Tendered Cost 
 
6. Value of work done  
 
7. Date of Start 
 
8. Date of completion 
 

a. Stipulated date of completion. 
 

b. Actual date of completion. 
 
9. Amount of compensation levied for delayed  

Completion, if any. 
 
 
10. Performance report based on  

Quality of Work, Time Management,  
              and Resourcefulness          :  Very Good/ Good /Fair/ Not satisfactory 
 
 
 
 
DATE                                                                   
                                                                                     SUPERINTENDING ENGINEER/ 
                                                                                      CHIEF PROJECT MANAGER 
                                                                                            OR EQUIVALENT. 
 

 

 
 
 
 

 



 

 

 

FORM ‘E’ 

STRUCTURE AND ORGANISATION 
 

 
(i) Name and address of the applicant 

 
(ii) Telephone No./Fax No/E-Mail address. 

 
(iii) Legal Status (attach copies of original document defining the legal status) 

 
(a) An Individual 
 
(b) A proprietary Firm 
 
(c) A Firm in partnership 
 
(d) A Limited Company or Corporation. 

 
(iv) Particulars of registration with various Government bodies (Attach attested photo-copy) 

 
a) Registration Number. 
 
b) Organization / Place of registration 

 
(v) Names and Titles of Directors and officers with designation to be concerned with this work 

with Designation of individuals authorized to act for the organization. 
 

(vi) Was the applicant ever required to suspend work for a period of more than six months 
continuously after you commenced the construction?  If so, give the name of the project 
and give reasons thereof. 

 
(vii) Has the applicant or any constituent partner in case of partnership firm/company, ever 

abandoned the awarded work before its completion? If so, give the name of the project 
and give reasons thereof. 

 
(viii) Has the applicant or any constituent partner in case of partnership firm/Company, ever 

been debarred/black listed for tendering in any organization at any time?  If so, give 
details: 

 
(ix) Has the applicant or any constituent partner in case of partnership firm, or any directors in 

case of a Company ever been convicted by a court of law? Or any criminal proceedings 
presently pending? If so, give details. 

 
(x) Any other information considered necessary but not included above. 

 
 
   

SIGNATURE OF APPLICANT(S)  
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FORM F 

PROFORMA ON ISO CERTIFICATION (Optional) 
 
 
 

1. Year of Certification 

 

2.  Name and Address of Certifying Agency 

 

3. Name of Management Representative 

 

4. Validity of Certificate 

 

 

 

 
 
Note :  Attested  copy of certificate (attested by Government Officer or Notary Public) to be enclosed. 
 
 
 
 
 
 
 
 
      SIGNATURE OF APPLICANT(S) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

GENERAL RULES AND INSTRUCTION FOR THE GUIDANCE OF TENDERERS 
 

1 Definition of terms / interpretation: 

i. Employer/Owner/Bank /UCO Bank/ Accepting Authority shall mean UCO          
Bank with their Zonal Office – Chennai, No:328, Thambu Chetty Street, Chennai – 
600 001. any of its employees representative authorized on their behalf. 

ii. Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “biddered/tendered”, “bidding”/“tendering”, etc. 
are Synonymous.  

iii. Day means calendar day. Singular also means plural 

iv. “Contractor" means the person whose Tender has been accepted by the 
Employer and the legal successors in title to such person, but not (except with the 
consent of the Employer) any assignee of such person 

v.  Tenderer: The term ‘Tenderer’ shall mean the individual or firm or company 
whether incorporated or not, undertaking the work and shall include legal 
representative(s) of such individuals or persons composing such firm or company 
or successors of such firm or company as the case may be and permitted assigns 
of such individual or firm or company. 

 
 

2 Earnest money amounting to Rs.49,730/- (Rupees Forty Nine  Thousand  Seven Hundred 
and Thirty only) in the form of Demand Draft drawn in favour of “UCO Bank”, payable at 
Chennai must accompany each tender. EMD amount will not carry interest. Tender without 
earnest money will be summarily rejected. 
 

3 SUBMISSION OF TENDER: 
 

I. The Tender must be submitted in original and as per details given hereunder.  The rates 
shall be filled in the Schedule given in Part II, of the tender document. 

 
II. Tender shall be submitted in two parts in separately sealed envelopes as described 

below: 
 

a. Part I  :      Technical bid ,PQ Documents ,EMD   
 

b. Part II:        Price Schedule of Quantities in Original  
 

III. The envelopes containing Volume I and Volume II of offers shall be duly superscribed with 
the titles “Tender for  Proposed Interior  Renovation Works  For Senior Citizen 
Lobby & Guard Accommodation At UCO Bank ICF Colony Branch At No:164, 
Konnur High Road, ICF Colony South Thirumalai Nagar Ayanavaram Chennai – 600 
038”. 

 
IV. Part II of offer shall contain only the “Schedule of Quantities” and no conditions 

whatsoever.  Any conditions/stipulated by the tenderer in Part II will not be taken into 
consideration for evaluation of the tenders. 

 
V. Tenderers are requested to quote strictly as per the terms and conditions, specifications, 

drawings and tender documents and not to stipulate any deviations.   
 



 

 

 
VI. Addendum/ Corrigendum to this tender document, if issued, must be signed and 

submitted along with the tender document.   
 

VII. All pages to be initialed: 
 

All pages of tender documents including any corrections, additions or deletions shall be 
initialed wherever required in the tender papers by the Tenderer or by a person holding 
power of attorney authorising him to sign on behalf of the Tenderer before submission of 
tender. 

 
VIII. Rates to be in figures and words: 

 
The Tenderer should quote in English both in figures as well as in words the rates and 
amounts tendered by him in the Schedule of Rates for each item and in such a way that 
interpolation is not possible.  The amount for each item should be worked out and entered 
and requisite totals given of all items, both in figures and in words.  The tendered amount 
for the work shall be entered in the tender and duly signed & seal by the Tenderer. 

 
In case of discrepancy between the rates given by the contractor in words and figures or 
in the amount worked out the following procedure shall be followed. 

 
When there is a difference between the rates in figures and in words, the rates which 
correspond to the amounts worked out by the contractor, shall be taken as correct. 

 
When the amount of an item is not worked out by the contractor or it does not correspond 
with the rates quoted by the contractor in figures as well as in words, the rate quoted in 
words shall be taken as correct.   

 
IX. When the rate quoted by the contractor in figures and in words tallies but the amount is 

not worked out correctly, the rate quoted by the contractor shall be taken as correct and 
not the amount. 

 
X. In case there is a difference in rate indicated in the original and duplicate copies of the 

tender submitted by the tenderer, the rate indicated in the original copy will be applicable. 
 

XI. Corrections and Erasures 
 
Corrections and alterations in the entries of tender papers shall be signed in full by the 
Tenderer.  Corrections with white fluid and overwriting are not permitted. 

 
XII. The tender shall contain the names, residence and place of business of person or persons 

making the tender and shall be signed by the Tenderer with his usual signature.  
Partnership firms shall furnish the full names of all Partners in the tender.  It should be 
signed in the partnership name by all the partners or by duly authorized representative 
followed by the name and designation of the person signing.  Tender by Corporation shall 
be signed by an authorized representative, and a Power of Attorney on their behalf shall 
accompany the tender.  A copy of the partnership deed of the firm with names of all 
partners shall be furnished.  

 
XIII. When a Tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language.  The signatures should be 
attested by at least one witness. 

 
4 The UCO Bank does not bind itself to accept the lowest or any tender and reserves to itself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 
perform the same at the rate quoted. 

 
5 The rate quoted by the Tenderer shall be net (excluding GST), up to the stage of incorporation 

and handing over site.  All taxes including (excluding GST) or any other tax on material or on 
finished works like Turn-over Tax, including taxes that may be newly introduced subsequent to 



 

 

the tender etc. in respect of this contract shall be payable by the Tenderer and the UCO Bank 
will not entertain any claim whatsoever in this respect. 

 
The rate quoted should be excluding GST.  

 
The tenderer who wishes to quote for the tender should have GST registration and 
should mention the registration number. 

 
 

6 The Tenderer shall give a list of his relatives working with the UCO Bank along with their 
designations and addresses. 

 
7 No employee of the UCO Bank is allowed to work as a contractor for a period of two years of 

his retirement from Bank service, without the previous permission of the UCO Bank. The 
contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of the UCO Bank as aforesaid 
before submission of the tender or engagement in the Tenderers service. 

 
8 The tender for works shall remain open for acceptance for a period of 120 days from the date 

of opening of Tender. If any tenderer who withdraws his tender before the said period, then 
the UCO Bank shall be at liberty to forfeit Earnest Money paid along with the tender. 

 
9 The tender for the work shall not be witnessed by a Tenderer or Tenderers who 

himself/themselves has/have tendered or who may and had/have tendered for the same work. 
Failure to observe this condition would render tenders of the Tenderers tendering as well as 
witnessing the tender liable to summary rejection. 

 
10 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all 

the component parts.   
 

11 Transfer of tender documents purchased by one intending Tenderer to another is not 
permitted. 

 
12 The Tenderer must pay the amount of Earnest Money as mentioned in the Notice of Tender 

Invitation by Bank Guarantee / Bank Demand Draft payable to UCO Bank. No interest on 
Earnest Money deposited by the Tenderer shall be allowed. The Tenderer should attach the 
Bank Guarantee / Bank Draft along with the tender failing which the tender will not be 
considered.  No other mode of payment shall be accepted. 

 
13 The Earnest Money Deposit of unsuccessful tenderers shall be refunded within three weeks of 

award of contract to the successful tenderer or within one week of actual commencement of 
work whichever is earlier and in any case not later than four months. 

 
14 The Earnest Money Deposit of the successful tenderer shall be refunded on the acceptance 

by the Employer of the Contractor’s Bank Guarantee/ Demand Draft towards Security Deposit. 
 

15 The EMD of the Tenderer, whose tender is accepted, shall be forfeited in full in case he does 
not start the work by stipulated date mentioned in the award letter. 

 
16 50% of Total Security Deposit will be paid after 15 days of  completion of the project 

and  payment of final Bill  and balance 50% will be released at the end of Defects liability 
period(12 Months), subject to satisfactory rectification of defects noticed, if any. EMD & 
retention amount held in our UCO Bank’s books will not carry any interest. 

 
17 The acceptance of a tender will rest with the UCO Bank and the UCO Bank reserves to itself 

the authority to reject any or all of the tenders received without the assignment of a reason. 
Tenders in which any of the prescribed conditions are not fulfilled (or) are incomplete in any 
respect are liable to be rejected. The UCO Bank reserves the right to accept the tender in full 
or in part and the tenderer shall have no claim for revision of rates or other conditions if his 
tender is accepted in parts. 

 
18 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

Tenderers who resort to canvassing will be liable to rejection.  
 

19 All rates shall be quoted on the proper form of the tender alone. All the entries to be made 
legibly in ink only. Rates written in pencil or any other mode shall not be considered for 
evaluation and will be rejected. 

 



 

 

20 An item rate tender containing percentage below / above will be summarily rejected. However, 
where a tenderer voluntarily offers a rebate for payment along with sealed tender, the same 
may be considered. 

 
21 On acceptance of the tender the name of the accredited representative(s) of the Tenderer who 

would be responsible for taking instructions from the UCO Bank shall be communicated to the 
UCO Bank. 

 
22 Special care should be taken to write the rates in figures as well as in words and the amounts 

in figures only, in such a way that interpolation is not possible. The total amount should be 
written both in words and in figures. 

 
23 The Contractor shall within 7 days of receiving the WORK ORDER submit initial security 

deposit of 2% of the contract value in the form of a Demand Draft or Bank Guarantee in an 
approved format. On acceptance of the Demand Draft or Bank Guarantee by the Employer, 
the Earnest Money Deposit shall be refunded to the Contractor. 

 
24 The Contractor shall comply with and give all notices required under any law, rules, 

regulations, or bye-law of Parliament, State Legislature or Local Authority relating to works.  If 
needed, the Contractor has to obtain required permission/ approval from the building 
secretary/ association. The Contractor shall before commencing the execution of work issue a 
certificate to the Employer that he has obtained all the permissions Registrations and give all 
the notices as are required to be obtained or given under law particularly blasting permission, 
Police permission etc. 

 
25 The Contractor shall be required to maintain the site and the building areas in a neat and clean 

condition at all times to the satisfaction of the Employer. The Contractor shall especially take 
care to keep areas free from getting water logged, from concrete/mortar dipping, bricks, steel, 
shuttering materials or any other material / rubbish.  

 
26 Debris and items removed from the building have to be neatly stacked at site and then 

periodically removed (maximum of one week), carried away by the Contractor and disposed 
off as per the rules and regulations of the Local Authorities concerned. No debris shall be 
thrown loose from upper floors. No floor, roof or other part of the building shall be over-loaded 
with debris or materials as to render it unsafe. 

 
27 Employer reserves the right to insist on selection of material, workmanship, detailing and 

finishes, which they consider, is appropriate, and suitable for the intended use. The contractor 
is not eligible to claim extra on this account. 

 
28 Employer will require the contractor to produce, samples of all the materials, accessories/ 

finishes prior to procurement/ manufacture. The samples of the materials for the work shall be 
got approved from the Employer. Failure to comply with these instructions can result in 
rejection of the work/ materials. 

 
29 For painting & Lamination, sample area shall be prepared and the shade got approved. It is 

also advised to give computer presentation of various colour schemes to the employer before 
going for sample painting/Lamination,  

 
30 The Tenderer should note that he should execute his part of work without causing any 

damage to any component of the building and also without disturbing the occupants. Any 
damage so caused shall be made good at the cost & risk of the tenderer. 

 
31 The successful tenderers shall include, in the quoted price, all allied civil works such as 

chasing in wall, drilling holes etc to support the frames, partitions, make the surface good after 
grouting, scaffolding required if any to load/ unload the materials etc. 

 
32 The successful contractor shall also be responsible for the safety and security of all their 

materials and also for ensuring fire prevention steps at all times in the working premises 
including their part of the work. The successful contractor has to place full time representative 
at site, the representative should have thorough subject knowledge. 

 
33 The work shall be carried out without disturbing the existing occupants of other offices. 

Necessary barricading of the area, if required from the rest of the area shall have to be 
arranged by the successful contractor at no extra cost. The work is to be organized and 
executed so as to have least disturbance to the occupants of other offices. 

 



 

 

34 No advance payment will be made. However, Interim payment /adhoc paymnet is 
permitted per month. Minimum Rs.5,00,000/- (Rupees  Five  Lakhs Only) or as decided by 
the Bank. The adhoc payment shall be 75% of the works executed /Bill value at site. The bills 
in proper forms must be duly accompanied by detailed measurements in support of the 
quantities of work done and must show deductions for all previous payments, retention money 
etc. The Employer after detailed scrutiny of the interim bill shall certify   within 10 days of the 
date of receipt of interim bill from the Contractor subject to submission of documentation as 
required.  

 
35 The contractor should ensure payment of minimum wages + VDA to all labourers / 

workmen staff employed by him in line with central/ state labour wage act whichever 
higher. 

 
 The Contractor shall at all times indemnify and keep indemnified the Employer against all 

losses, claims, damages or compensation including under the provisions of the payment of the 
Wages Act 1936, Minimum Wages Act 1948, Employer’s Liability Act 1938,Workman’s 
Compensation Act 1923,the Maternity Benefit Act 1961,the Bombay Shops and 
Establishments Act 1947, Industrial Disputes Act 1947, and Contract Labour (Regulation and 
Abolition)Act 1970 and Employees State Insurance Act 1948, Motor Vehicles Act 1988 or any 
modifications thereof or under any other law relating thereto and rules made thereunder from 
time to time or as a consequence of any accident or injury to any workman or other person in 
or about the work whether in the employment of the Employer or Contractor or not, and also 
against all costs, charges and expenses of any suit, action or proceedings whatsoever out of 
such accident or injury or combination of any such claims. 

 
36 From commencement to completion of works, the Contractor shall take full responsibility for 

the care of the work and for taking precautions to prevent loss or damage to the work to the 
maximum extent possible and shall be liable for any damage or loss that may arise to the 
works or any part thereof from any cause whatsoever including causes of fire, lightning,  
explosion, earthquake, storm, hurricane, floods, inundation, subsidence, landslides, rock 
slides, riots (excluding civil war, rebellion, revolution and insurrection) or any latent defect or 
damage and shall at his own cost repair and make good the same so that at all times the work 
shall be in good order and condition and in conformity in every respect with the requirements 
of the Contract.       

 
For the purpose of this condition this expression “from commencement to completion of 
works” shall mean the period starting with the date of issue of Work Order or date of handing 
over of site whichever is later and ending with issue of Virtual Completion Certificate. 

 
Without limiting the obligations and responsibilities under this condition, the Contractor shall 
insure and keep insured the works from commencement to completion, as aforesaid, for the 
full contract value including Price Variation Adjustment if any against the risk of loss or 
damage from any cause whatsoever including the causes enumerated in the foregoing 
paragraphs. In the event of there being a variation in the nature and extent of the works, the 
Contractor shall from time to time increase or decrease the value of the insurance 
correspondingly. All the premia for the insurance shall be borne and paid by the Contractor. 

 
Before commencing the work, the Contractor shall without limiting his obligations and 
responsibilities under this condition, insure against any loss of life or injury to any personnel in 
the employment of Contractor / Sub-Contractor/nominated Sub-Contractor. For this purpose, 
an insurance shall be taken by the Contractor /Sub-Contractor. Such insurance shall be taken 
to include both employees/workmen covered by the Workman’s Compensation Act 1923, as 
well those employees/workmen not covered by the said Act. Separate insurance policies may 
be taken for employees/ workmen covered by Workman’s Compensation Act 1923, and 
employees / workmen not covered by the said Act. All the premia shall be paid by the 
Contractor.  Policy/Policies taken under this para for the personnel in employment with the 
Contractor / Sub-Contractor may be in their Employer’s names of the Contractor / Sub-
Contractor / nominated Sub-Contractors.  In the event of any loss or injury to personnel in 
employment with the Contractor / Sub-Contractor / nominated Sub-Contractors, the Employer 
and Contractor shall recover directly from the Insurance Company and ensure that payment 
of the same is made to the affected parties including the Employer. The policy in original shall 
be deposited with the Employer. 

 
The Contractor shall at all times indemnify and keep indemnified the Employer against all 
losses and claims for injuries or damage to any person or any property whatsoever which may 



 

 

arise out of or in consequence of the construction and maintenance of the work and against 
all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto.  Before commencing the execution of the works, the 
Contractor shall without in any way limiting his obligations and liabilities under this condition, 
insure at his cost and expense against any damage or loss or injury which may be caused to 
any person or property including the employees and directors of the Employer and their 
property by or in the course of the execution of the works.  Such insurance to be known as the 
Third Party Insurance shall be in a sum of  Rs. 2.0   lakh.  The Insurance policy to be so 
obtained by the Contractor shall be deposited by the Contractor with the Employer within 
Seven days of its issue by the Insurer. 

 
37  The Contractor shall take all precautionary measures to ensure the safety of the workmen 

employed by it. The contractor shall be fully responsible for the any injury or damage caused 
to the workmen deployed by him at site for carrying out the work and Bank has nothing to do 
with such happenings and in no way shall be held responsible for the same. 

 
38 The contractor shall maintain all registers as required by the Regional Labour Commissioner 

and should furnish the same to the Bank or its representative as and when required. 
 

39 If the work is not started within 7 days from the date of issue of work order then Employer may 
terminate the work order without assigning any reason. If during the execution of the work, the 
progress of work is not considered to be satisfactory and is not consistence to be in contingent 
with the period of the completion of the work then the Bank may terminate the work order by 
giving a 5 days’ notice to the contractor.  In such case the contractor shall be liable to pay the 
employer any extra cost involved for the completion of the said work and will not obstruct any 
way in completing the work through other agency. After completion of entire work, the 
contractor shall be paid for the actual work executed by him at the quoted rates after 
deducting any claims, damages. 

 
 

40 The time allowed for completing the works is 45 days to be reckoned from 7 Days from the 
date of Work Order / date of handing over site whichever is later.  Tenderers shall submit a 
programme (time schedule) for executing the entire project and shall furnish the details of their 
scheme indicating the proposed deployment of their machinery and resources. 

 
 

41 If the Contractor fails to complete any or all the works by the date/s named   in Clause 39 
(Date of Completion) or within any extended time (permitted by Bank) then the Contractor 
shall pay or allow the Employer the sum to be worked out at 1.0% of contract value per week 
to be recovered as Liquidated Damages (and not by way of penalty) for the delay, beyond the 
said date or extended time, as the case may be, during which the works shall remain 
unfinished and such damages may be deducted from any moneys due or which may become 
due to the Contractor. The maximum amount of Liquidated damages shall be 10% of contract 
value. The contractor shall be bound to extend validity of Insurance Cover till such period of 
completion as may be considered necessary at their cost. 

 
42 The successful tenderer shall be required to execute an Agreement in the proforma attached 

with this tender document within 7 days from the date of receipt of the notice of acceptance of 
tender.  In the event of failure on the part of the successful tenderer to sign the agreement 
within the above stipulated period, the earnest money will be forfeited and the acceptance of 
the tender shall be considered as cancelled. 

 
43 The final bill will be released on satisfactory completion of the entire work and on completion of 

all the terms and conditions / obligations spelt out and on proper submission of the bill 
together with the measurements. Final Bill settlement is within Six weeks from the date of 
proper submission of bill & measurements. 

 
44.At any stage i.e. during the execution of work, any kind of change required, whether it is in 

design or specification, the same has to be incorporated by the contractor and It shall be 
treated as a variation. 

 
45. Single Power point & Water for work will be provide by bank at free of cost 
 



 

 

46. The contractor shall not directly or indirectly sublet the work to other party without written 
permission of the bank. 

 
47. The Bank reserves the right to distribute the work for which quotations have been 

called, among more than one parties, if found necessary.  No claim in this respect shall be 
considered and the contractor agrees to cooperate with other agencies appointed by the 
Bank. 

 
48. Bank shall not be responsible for any lose or damage to the contractor/labour due to any 

natural calamity during the course of construction. Contractor is liable to make good all 
the damages if any, till the work is completed and handed over to the Bank authorities 

 
49. No advance payment   shall be made to the contractor on supply of any material supplied at 

site   for   execution; payment   shall   only   be   made   on   execution and completion   of   
any concerned/particulars item. 

 
50. Contractor agencies are advised (before quoting the rates) to inspect the site of the 

proposed work.  They must go through specifications and documents. Any clarification, if 
required, may be taken from the bank   before submitting the quote. 

 
51. The quantities mentioned in schedule are provisional and likely to increase /decrease to any 

extent or may be omitted thus altering the aggregate value of the contract.  No claim for loss 
of profit/business shall be entertained on this account. 

 
 52. The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall 

be carryout with different agencies and the actual amount will be deducted from the contractor 
bills.  

 
 
53. Payment to the contractor shall be made as per actual work done of site. 
 
54. The contractor agency shall keep particular vigil on his workers to maintain very good 

workmanship of all items, failing which no payment shall be made and no claim of 
material/labour used shall be made to him in any case, and the same work shall be executed 
by him again without charging any extra cost. 

 
55. The Bank reserves the right to accept/reject any quotes w i thou t  assigning any reasons. 
 
56. Any work got executed in poor workmanship as pointed out by the Bank’ Official will have 

to be dismantled and redone by the Contractor on his own cost 
 
57. Any addition, alteration or correction in the quote shall be signed and stamped properly by the 

contractor. 
 

 
 
ZONAL  MANAGER 
         
UCO Zonal Office – Chennai  
No:Thambu Chetty Street, 
Chennai – 600 001. 
 

Signature & Seal of the Tenderer 



 

 

ARTICLES OF AGREEMENT 
 
 
THIS AGREEMENT is made on this ……… day of …………month of …….. between UCO Bank and 
having its Zonal Office – Chennai No: 328, Thambu Chetty Street, Chennai – 600 001.                  
(hereinafter referred to as the “Employer”) which expression shall include its successor, legal heirs and 
assignees of the one part.  
 
AND M/s. ……………………………………….. having its office at ………………………………… 
………………………………………………………………………………………………………………… 
(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs 
and assignees of the second part.  
 
WHEREAS the Employer has caused drawings and tender documents for “Proposed Interior  
Renovation Works  For Senior Citizen Lobby & Guard Accommodation At UCO Bank ICF 
Colony Branch At No:164, Konnur High Road, ICF Colony South Thirumalai Nagar Ayanavaram 
Chennai – 600 038”. 
 
AND whereas the Employer has called for tender vide ref. no. …………….……………..…… 
dated……………………….… . 
 
AND whereas the contractor has submitted the tender ref. no. …………………………………. Dated 
………………………… to the Employer on ………………………… . 
 
AND whereas the Employer has issued the work order ref …………………………………. 
Dated……………………….. to the contractor to do the work. 
 
AND whereas the Contractor has agreed to execute the work as per drawings, specifications, 
conditions of contract and Work Order. 
 
AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the 
tender submitted by the contractor has been accepted for such sum as may be ascertained to be 
payable in terms of the Bill of Quantities and which sum is estimated to be Rs. ……………….. (Rupees 
……………………………………..………………..) hereinafter referred to as the said “Contract 
Agreement”. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 
 
1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth in 

the said Conditions the Contractor shall carry out and complete  all Civil, Furnishing, 
Electrical and Network Cabling works  in terms and conditions herein contained and 
according to the general conditions of the contract, notice inviting tender, special conditions of 
contract, general scope of work, technical specifications, schedule of rates and instructions to 
be given by and the supervision of and to the entire satisfaction of the Employer. 

 
2) Contract Price, Taxes and Payment Terms :  

                      
Total contract price is Rs. ….……………. which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
inclusive of all taxes & duties including excise duty, sales tax, works contract tax, income tax, 
octroi etc. in respect of this contract.  No claim in this respect will be entertained.  Sales tax on 
works contract & Income tax on payments will be deducted and deposited by Employer in 
accordance with the sales tax law of the state and the provisions of tax deductions at source 
under income tax act 1961. 
 
However, interim payment will be made as per the site measurements on Item Rate basis. 
 

3) Completion Period:  
Time is the essence of the Contract.  The work is to be completed in all respects within 45 
days reckoned from 7th day from the date of issue of the Work Order or handing over of site 



 

 

whichever is later.  If the Contractor fails to complete the job within the agreed time period the 
Contractor will have to bear liquidated damages as per the relevant clause mentioned in the 
Tender Documents. 
 

4) Earnest Money Deposit  
 
The Contractor has deposited an amount of Rs.49,730/-  (Rupees Forty Nine Thousand  
Seven  Hundred and Thirty  only)  as earnest money by way of DD in favour of “UCO Bank” 
payable at Chennai. 

 
5) Inspection of Site:  

 
The Contractor has inspected the site before submitting his tender and has satisfied himself 
as to the nature of the work to be executed on the site.  Any difficulties which the Contractor 
may come across in the course of the work shall in no way relieve the contractor to claim or 
receive extra payment unless the Employer is of the opinion that such difficulties could not 
have been foreseen and the Employer consents in writing. 

 
6) Supply of Material and Labour:   

 
The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equipment and the work during 
construction.  All materials used by the Contractor shall be of the best quality conforming to 
the required specification mentioned in the tender document and will be subject to the 
approval of the Employer.  All such materials not approved by the Employer shall be removed 
at once by the Contractor at his own expense.  The Contractor shall also at his own expense 
arrange for carrying out any test of materials which the Employer may from time to time 
require or if so desired by the employer. 

 
7) Defective Work / Materials:   

 
If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all 
such defective work and rebuild the same and / or replace the bad or inferior materials used 
within a time frame mentioned to the satisfaction of the Employer.  The decision of the 
Employer in this regard shall be final and binding on the Contractor.  In case of default of the 
contractor to remove the defective work and rebuild the same or replace bad or inferior 
materials as directed by the Employer, the Employer shall be entitled to employ anyone else 
to carry out the same at risk and cost of the Contractor and recover all expenses incurred in 
this regard from the contractor. 
 
 

 
8) Inspection of Work:  

 
During progress of the work the Employer shall be entitled at all times to have access to and 
inspect the work. 
 

9) Supervision:  
 
The Contractor shall provide one or more competent and technical qualified engineers duly 
and fully authorized to act on his behalf in all matters relating to the works to be carried out 
under or any other matter concerning this agreement and who shall at all times be present at 
the works while any work is in progress as per directions, explanations & instructions of 
Employer. 

 
10) Compliance with Statutory Regulations & Work Rules:  

 



 

 

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to the 
workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from the 
Contractor’s dues.  The Contractor shall have to arrange insurance cover for the workers / 
personnel engaged by him for the job and materials & works supplied/carried out at site/work 
place. Also to be adhered as per Tender Clause No.:34, 35, 36 & 37 of General Rules and 
Instruction for The Guidance of Tenderers.    

 
11) Termination of Contract:  

 
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event 
of the Contractor failing to comply with the provisions of this contract by default and / or 
negligence and / or suspension of work or in the event of Contractor failing to complete the 
work within the stipulated period, the Employer may terminate this Agreement forthwith and 
employ, at the Contractor’s risk and cost, another contractor or sufficient number of workmen 
to complete the work. 

 
12) Force Majeure:   

 
This clause will be operative only if the work is delayed by  

a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 
 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for 
expeditious and proper performance of the obligations of the parties under this order. 

 
13) Arbitration:  

  
“ In the event of any dispute or difference relating to interpretation and application of 
provisions of the contract and all disputes/ claims whatsoever which shall either during the 
continuance of the contract or afterwards either between the parties to the contract or the 
respective representatives touching the construction/ application of any provision/ clause 
mentioned in the contract or any account or liability between the parties to the contract or as to 
any act or deed or omission of any party to the contract, in any way relating to these presents, 
shall be first at the discretion of the Bank attempted to be resolved in good faith by mutual 
discussion within 30 days of the dispute or question being raised failing which the same shall 
be settled by arbitration in accordance with provisions of Indian arbitration and Conciliation act 
1996. 
 
The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The 
venue of the arbitration shall be exclusively at Chennai and any award passed by arbitrator 
shall be final, conclusive and binding upon the parties and shall be deemed to have been 
made between parties themselves.  The parties to the dispute shall share equally the cost of 
arbitration as intimated by the arbitrator”. 
 
Submitting to arbitration may be considered as an additional remedy and it does not preclude 
the right of the bank to seek other redressal/ Other Recourse. 

 
 
 

14) The bank and the contractor agree that this agreement is entered in to on Principal to Principal 
basis. Nothing contained in this agreement shall be construed to create any association, Joint 
venture or Partnership or Relationship of Principal and Agent or Master and Servant or 
Employer and Employee between the Bank and the contractor. The parties to the agreement 
shall be deemed to be independent entity and employees of wither of the parties shall not 
deemed to the employees of the other. Neither party shall have authority to bind other except 
to the extant authorized herein. 



 

 

 
 
IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year 
first hereinabove witness. 
 
 
 
 
Witness Address      Employer 
 
 
 
 
 
Witness Address      Contractor 

 
 

 



 

 

List of Materials of Approved Brand and / or Manufacture 

(CIVIL  WORK) 
 

SL. 
NO. MATERIALS MANUFACTURERS 

1. CEMENT L&T, BIRLA, RAMCO 
2. READY MIXED CONCRETE L & T, BIRLA, RAMCO 
3. HYSD / MILD STEEL (TMT) TATA / VSP 
4. ANTI-TERMITE CHEMICALS CHLOROPYROPHOS EMULSIFIABLE CONCENTRATES OR 

EQUIVALENT 
5. CLAY BRICKS 

 
LIGHT WEIGHT CLAY BRICKS FROM ANY 

MANUFACTURER OF REPUTE TO BE GOT APPROVED 

FROM BANK. 
6. FLUSH DOOR SHUTTERS 

 
 KUTTYS,  ELEGANT, SHAKTHI  

7. GLASS (PLAIN/PIN HEADED/TINTED) 
BRASS,ALUMINIUM HARDWARE/FITTINGS 
 

MODI FLOAT, SAINT- GOBAIN, ASAHI 
 

8 BRASS MORTICE LOCKS & LATCHES 
 

 EBCO, HETTICH, OR  EQUIVALENT 
 

9 LATCHES WITH INTERNAL LOCKS 
 

DOORSET, EBCO, HETTICH 
 

10 HYDRAULIC DOOR CLOSER AND FLOOR SPRING 
 

GODREJ, EVERITE, DORMA 
 

11 ALUMINIUM DOOR, WINDOW AND 
VENTILATOR SECTIONS 
 

JINDAL, INDAL, HINDALCO 
 
 

12 PVC WATER  PIPES 
 

SUPREME, FINOLEX ,PRINCE 
 

13 WATER PROOFING MATERIAL / COMPOUND FOR 

ROOF  TOPS AND SUNKEN FLOOR 
 

FOSROC, DR.FIXIT,  BASF, SIKA OR EQUIVALENT 

APPROVED MAKE 
 
 

14 VITRIFIED TILES, GLAZED TILES, CERAMIC TILES 
 
 

KAJARIA,JOHNSON, NITCO 
 

15 CEMENT BASE PAINTS 
 

SNOWCEM PLUS (M/S KILLICK NIXON) OR EQUIVALENT 
 

16 SYNTHETIC ENAMEL PAINT 
 

ASIAN PAINTS , NEROLAC, BERGER 
 

17 EXTERIOR EMULSION 
 
 

ASIAN PAINT, NEROLAC, BERGER 

18 TEXTURE PAINT 
 
 

SPECTRUM OR EQUIVALENT 
 

19 POLYSULPHIDE SEALANT 
 

PIDILITE, FOSROC OR EQUIVALENT 
 

20 WOODEN FLOORING PERGO , WIPARQUET , OR EQUIVALENT 
 

21 BLINDS HUNTER DOUGLAS, MAC 
22 Ply Board & Ply wood  

(MR Grade plywood) 
Green Ply, Century, Mayur   

23 Laminate Skirting at lintel level: Merino 1122 ( Kingfisher 
blue) 
  

  Main – Marino – 854 ( Nice pear) 
 

  Shutter box ( Front & sides) – Kingfisher  



 

 

blue  
  shutter box (bottom): Merino – 1057 ( Marie  

gold yellow) 
  Storage cabinet (Incl.edge lipping): Merino –  

854 ( Nice pear) 
  Access lock pillar: Merino – 854 ( Nice pear) 
  for inside portion of the room Merino 1122 

(Kingfisher blue) 
  for outside portion, or matching shades in 

Greenlam, Century, DuriAn.  
 

 

Note – 
1. Materials mentioned in the specification shall be used for the work. If specified material is not 

available prior approval of the Employer shall be taken to use other brands. 
2. Preference of makes, supply of items should be consulted with client/consultant before effecting of 

supply. 

NAME AND ADDRESS OF THE CONTRACTOR: 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

LIST OF TYPE AND MAKE OF MATERIALS TO BE USED 

 
Sr. 
No. 

LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 

1 INTERIOR WORK  

 HDHMR     Century /GREENPLY / Tesa  

 Laminated sheet Archidlam National/ Formica/ Greenlam/MERINO 

 Veneer Green / Duro / Century / Timex / Anchor or equivalent 

 Particle board ( only for modular w/s & storage Unit) Archidply /Greenlam/Century equivalent ISI make 

 Acrylic sheet ICI, GE or equivalent ISI make 

 Marine grade plywood Century, Kitply, Greenply, Anchor, Orchid, Prince 

 Adhesive Fevicol / Araldite/Anchor or equivalent 

 Solid Surfaces ( Curion) DUPOINT/HI-MAC/ STARON OR equivalent 

 Marine grade Block Board Century, Kitply, Greenply, Anchor, Orchid or equivalent 

 Flush Door Century, Kitply, Greenply, Anchor, Orchid or equivalent 

 Polish Asain / Dulex or equivalent 

 Latex MM Foam or equivalent ISI make 

 High density foam U Foam or equivalent ISI make 

 Locks Godrej / Haffle / Hettich / Ebco or equivalent 

 Storage Hardware Godrej / Haffle / Hettich / Ebco or equivalent 

 Screws / Nails & other accessories GKW / Nettleford or equivalent 

 False Flooring Kebao , Armstrong , AMF or equivalent 

 Vinyl Flooring Armstrong ,gerflor, Eurotex , 

 Carpet Unitex, Armstrong, 

 Wooden laminated flooring Pergo / Armstrong / Euro / Squarefeet or equivalent 

 Plain/Toughened glass Saint- Gobain, Indo Asahi , Modi or equivalent 

 Hardware for general staff areas Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Hardware for main Glass doors (patch fittings) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Door Closers (general use) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Floor springs (general use) Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Floor springs for main glass doors Dorma / Euro/ Ozone / Enox / Ebco /Hamco or equivalent 

 Aluminium Sections for Paritions Jindal / Tata steel or equivalent 

 False Ceilings: Gypsum India Gypsum / Saint Gobin / Asia 

 False Ceilings: Grid ( As Approved ) Armstrong / AMF or equivalent 

 False Ceilings: Grid ( Metal Ceiling) Unimech / AMF / Armstrong / 

 GI Sections India Gypsum / Saint Gobin / Jindal or equivalent 

 Acoustical False Ceilings: Mineral fiber board Armstrong, Hunter Douglas / Peritex or equivalent 

 POP Punning Gyprock / India Gypsum / Birla 

 Paint Asian / Nerolac / Dulex / Berger or equivalent 

Sr. 
No. 

LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 



 

 

 Exterior Paint Asian / Nerolac / Dulex / Berger or equivalent 

 ACP ( Exterior / Interior) Alstone / Eurobond /Alucobond 

 Cylicon G E / Dow corning / Wacer 

 Rolling / Vertical Blind Vista / Peritex / Winfab / MAC or equivalent 

 Frosted Film Garware or equivalent 

 Aluminum Skirting - 50mm Jindal or equivalent 

 Water Proofing Pidilite or equivalent 

 HardWood Salwood / Teakwood/kapoor 

 Automated Rolling Shutter Gandhi Automation/Toshi Automatic Systems/Akash Rolling 
Shutter 

 Glass Saint Gobin / equivalent 

   

 
 

  

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 Electrical  

 Light Fittings Philips / Wipro / Osram / Havells / Cromption G. 
 MCCB, MCB , RCCB, DB, ICTPN TP, HRC 

Fuse, cahnge over switch, switch fuse Unit 

L&T, ABB, Legrand, Siemens, Schneider 

 FRLS insulated Elec. Wire/ cable armourd, 

unarmourd, Sheathed,unSheathed, flexible LT 

cable, Multi core, single core cable, flat cable 

Finolex/ Polycab  /Havells/RR kabel/KEI 

 PVC conduit(HEAVY DUTY ONLY) CAP/Finolex/Polycab 
 PVC insulated copper conductor Wires Finolex/ Polycab/RR Cable 
 Distribution Box Legrand/ Schneider/ ABB/Siemens 
 MCB & MCCB Legrand/ Schneider/ ABB/Siemens/L&T 
 Light Fixture & Lamps Philips/ Wipro / Cromption 
 HT cable Polycab/Havells 
 Modular Switches ABB/ Legrand/ MK/ANCHOR/ELLEYS/ROMA 
 DLP Trunking Legrand/Schneider or equivalent 
 Power cable CCI/ Skytone/ Universal/ LAPP/ Torrent 
 End Termination Raychem/ Mahindra/ELMEX 
 PANEL Crompton/L&T/C&S 
 Fan Crompton/Havells/Bajaj/Usha 
 Raceway & Alu. Trunking Tata/Jindal/Zenith 
 Casing Caping Finolex/Cap or equivalent 
 Weather proof socket outlet with MCB ABB/MDS/LEXIC/Neptune/Elcon- Clipsil, Siemens, 

Schneider (Merlin Gerin) 
 Miniature Circuit Breaker ABB/MDS/LEXIC/ Clipsil/Siemens/HPL 
 Earth Leakage Circuit Breaker MDS/LEXIS/Siemens/HPL 
 MCB Distribution Boards in sheet steel housing 

(double door) 

ABB/MDS/LEXIC/Siemens/HPL 

   
 Distribution  

 MV Contractor/Timer/Relays/Starters Legrand/ Schneider(MG)/ ABB/Siemens/L&T 
 Moulded case circuit breakers Legrand/ Schneider(MG)/ ABB/Siemens/L&T 
 SFU/Fuses HPL/ L&T. Siemens, GE Power, Schneider (MG) 
 ACB Schneider(MG)/ ABB/Siemens/L&T 
 Single Phase Preventer (Current base) L&T, Minilec 
 Raising Mains & Tap Off (Power coated) Zeta, C&S, Siemens 
 MV Switcheboards (Powder Coated) Tricolite Electrical Industries, conlec Enginners Pvt. Ltd, 

Vidyut Control Pvt Ltd., Trinitron Milestone Switchgear, 

Unilec Ltd, Madhu Electrical Advance Electro Control Pvt 

Ltd. 
   
 Low Tension System  

 Light & Fan Wire Polycab, Finolex, Havells 
 Telephone Wires Delton, Skyline, Finolex, Rallison, Batra Henley 
 Telephone Tag Blcoks Krone / Pouyet/ TVS 
   
 Cables and Accessories  

 1100Volts grade Cables CCI, Universal, Fort Gloster, Polycab, RPG (Asian), Nicco 
 Cable Lugs Dowells 



 

 

 

 
 
 
 
 
 

 Cable compression Glands Peeco/ Comet 
 Cable Trays / Cable ladders Slotco, Bharti, RICCO, Pilco, MM Enterprises 
   

8 Metering & Protection  

 Cast Resin current transformers Gilbert Maxwell, Kappa AE,Precise 
 Meters (Digital) L&T Roshab, Automatic Electric, Siemens, Socomex 
 Selector switches HPL/L&T Salzer, Kaycee 
 Indication lamp L&T Vaisno Teknic 
 KWH Electronics Digital Meter Secure, L&T, Enercon, Socomec- HPL 
   

9 EPABX  

 Exchange/ Console Panel Copper connection, Flash Hymax, Accord CG, Tata 

Telecom, Panasonic 
 CVT Logicstat, Blue Bird, Selvon, Max Power 
 UPS HPL- Socomec, Tata Liebert, APC, Invensys, Copper 

Connection 
 Hand Set Beetel, Tataphone, Crompton 
 Tape off Cat Vision, Shyam 
   

10 Electrical Items  

 Panel Switch Gear & related Item  
 LT Panel/Bus Duct By any Panel manufacturer who process C.P.R.I. certificate 

for specified fault level & IP level protection 
 Fuse Disconnector switch/switch fuse unit L&T, Siemens/ Schneider/ABB/Legrand 
 Ammeter Voltmeter AE/L&T/MECO/Rishab 
 Digital Meters/ Intelligent Maultifuntional 

Digital mater 
AE/HPL/CONZERV 

 Selector Switch, Push button switch / emergency 
switch 

KAY CEE/ L&T/ Siemens/ Schneider 

 Indication Lamp AE/L&T/Siemens/ Schneider 
 CT's L&T / AE/ Kappa 
 AT's L&T/Siemens/ Schneider/ legrand 

 
 
 
 
 
 
 
 
 


