BOQ FOR ELECTRICAL WORK OF UCO BANK -BUDBUD BRANCH INCLUDING ATM

SI.

No.

PARTICULAR Qty [ Unit

Rate

Amount

Part 1: Light point wiring

Supply,laying, connection & testing of light,

fan point, wiring by 2x1.5mmsq(2x3/.029) +

IxImmsqg PVC insulated copper flexible wire

maintaining the colour code as per direction in

PVC conduite of 20mm with ISI mark 1.5 pvc wall thk.

to conceal in wall partition mending

good the damage, complete with pvc circular

box, bend to be done as per drawing

including 3 point ceiling rose where ever

required. Gl saddle to be used for fixing,

pvc conduite/ flexible pipe may use

if requied in partition wall. All pvc pipes

should be with ISI mark. No joints will be

allowed inside pipe.Light, fan & plug point

complete with modular type switch plate &

MS box . Including the main circuite line

2x2.5mmsg+1x1.5mmsq earth PVC insulated

Cu. Wire,maintaining the colour code. Circuite

line for lighting switch board ,6Amps plug

board are to be drawn from lighting DB to

Lighting board & 6A plug point board, 6/16 Amps

plug point line are to be drawn from power DB.

3Nos lighting board/ 03 Nos.6Amps plug

are to be connected from one circuite

& 02 Nos. 6/16 plug to be connected

from one circuite(Lighting S.Board height-32" from

floor).

Lighting point complete with modular type

switch, plate, M.S. conceal box.

Point - 1 Light point control by 01 switch. 14 | Nos

Point - 2 Light point control by 01 switch. 22 | Nos

Exhust fan point same as item No. 1a

complete with modualr type switch plate &

MS conceal box & 3 pin ceiling rose. 4 Nos

Wall bracket point as above complete

with modular type switch,plate & M.S. conceal

box. Including one 2pin plug socket, front
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SI.

No.

PARTICULAR

Qty
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plate & conceal box at fan end. Ht at 6'6" .

Nos.

Ceiling fan point as above complete with modular

type switch, modular plate & conceal box.

The rate is inclusive of 300 W electronics regulator.

Nos.

Call bell point same as above complete with

modular type push switch,plate & M.S. conceal

box with Din - Dong type bell.

No.

Total Of Part 1

Part: 2 RAW POWER WIRING

Supply, Laying of Circuite line2x2.5mmsq +1x

ITmmsq PVC insulated copper wire form LDB to 6/16A or

6Amps Plug point. Also note that 03 Nos 06 amps

Plug to be connected from one circuite line.

rest are same as item No 1.

155

Mts

Supply, Fixing & connection of modular type 6 amps Plug

switch complete with circui wiring 2x2.5sgmm +1xIsgmm

PVC insulated copper wire through 20mm dia PVC pipe &

Ms box Socket switch above table at 32" height fr. Floor.

No.

- Do - but 16 Amps 6pin socket with 16amps

switch for raw/UPS power point. ( 02 Nos plug

connected from one circuite.)rest as item no 1

(Ht.of Plug point as per advice of consultant).

No.

Total Of Part 2

Part : 3 TELEPHONE WIRING.

Supply laying & connection of same as item

no.1 but with 2 pair 0.5Tmmsq tinned CU.

conductor through PVC regid ISI mark pipe

from telephone point to Korne DB complete

with RJ - 11 telephone socket modular type

in MS conceal box.under table at 22" Ht.+ one tele.

phone point near HUB Rack

No.

Supply & fixing & connection of Cat -5 cable

from VSNL D.B to HUB rack through separate
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SI.
NG PARTICULAR Qty [ Unit | Rate Amount

pipe fror Lease line & ISDN line.(02 Line) 28 Mt.
) | Do - 10 pair .5Tmmsq copper conductor

telephone cable in 20mm dia PVC pipe from VSNL

D.B to 20 pair KORN connector. 26 Mts
d) [Supply fixing & connection of 10 pair KRONE

connector DB complete with PVC moulded

Telephone DB box with locking system. 1 Set

Total Of Part 3

4 |Part: 4 SUPPLY, FIXING & CONNECTION

OF LIGHT FITTINGS WITH LAMP / FANS :
a) |Supply Installation, testing & commissioning of 595x595mm 36W 5700K high

spec base LED panel lights of CRCA housing of approved make ( PBLM21368 )

To hang fronm true ceiling by 25x3 mm M.S flat with nuts and bolt as required. | 12 Nos
b) |Supply,Installation, testing & commissioning of 15W/18W 3000-6500K 139-169mm

dia LED recessed down light comprising of casted Al housing with SS springs

for recessed mounting arrangements of approved make. ( PDLM26153-158) 35 | Nos
) |Supply,Installation, testing & commissioning of 4'-0" long 20W 5700K commercial

batten light comprising of extruded Al housing ith PC Diffuser , PC endcaps

& spring steel clamps for surface mounting arrangement of approved make.

(PBTM08208) 3 Nos
d) [225 mm dia heavey duty Exhust fan 230 volt

A.C. (EPC / Crompton make). 4 Nos
e) |Hi-speed wall mountaing fan 400 mm dia 230 volt

A.C.( Crompton/Orient ) 8 Nos.
) |Supply,Installation, testing & commissioning of 4'-0" long 22W 5700K commercial

batten light comprising of extruded Al housing ith PC Diffuser , PC endcaps

& spring steel clamps for surface mounting arrangement of approved make.

(PBTM17228) 7 Nos
g) |Ceiling fan 48" sweep 230 volt A.C.( Crompton/Orient ) with

" S" hook cutting with plastering and cable connection complete 2 Nos.
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SI.

No.

PARTICULAR Qty | Unit | Rate Amount

Supply, installation,testing and commissioning of

5W LED tube ( PBTMO01057) . 4 Nos

Total Of Part 4.

Part: 5, UPS WIRING :

Supply, fixing & connection of UPS

circuite line with 2x2.5+1x1.5mmsq through

MS conduite 20mmdia 16 SWG wall

tickness, with ISI mark, to lay from UPS MCB

DB to plug point board.Rest same as item no.1

Two nos point to be connected from One

circuite . 205 Mts

Suppy, fixing of 2x6Amps 5 pin socket + 1x16

Amps 6 pin socket in single board (under

table) + 1x 16 A switch in another board

above table as per direction.(under table Ht22") 10 Set

- Do - but 2x6/16, 6pin socket with 2x16A switch to

provide near HUB rack& line printer, ATM are

to be connected from UPS power. 2 Set

Supply, laying & connection of 4xémmsg +2x4mmsq

PVC insulated copper conductor cable ( FRLS) through

PVC regid/flexible conduit from the UPS incomming

MCB box to UPS. 35 Mt.

Supply, laying & connection of 2x6mmsg +1x4mmsq

PVC insulated copper conductor cable ( FRLS) through

PVC regid/flexible conduit from UPS out

going to UPS DB 55 Mt.

UPS incomming power to drawn by 6mm 4Core

Cu. Conductor PVC insulated armoured cable

with 2nos of bare copper wire of 14 SWG 37 Mt.

Supply , installation & tremination of 40 Amps

DP MCB with Metal enclouser for UPS out going

Line .(for 5KVA 2 nos UPS unit) 2 No.
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Supply & installation of UPS incomming

40 Amps 4 pole MCB MDS make in MS enclouser for Incoming

Line as per instruction of consultant.

No.

Supply, installation and termination of UPS

outgoing power distribution system with

12 Way SPN DB comprising 8x10Amps SP

MCB & 40 Amps DP RCBO 300MA as main.

MDS make IP -42 Double Door.

Nos

Total Of Part 5.

Part: 6 LAYING OF CABLE :

Supply, laying & fixing main power with 50mm

sq 3.5 core PVC insulated,PVC sheated Alu.

Conductor, 100 v. grade armoured cable

complete with 02 nos 8 SWG bear Gl.wire

as running earth. (main power cable) & hardware.

45

Mts

End termination of 50 mmsq 3.5 Core

armoured cable,complete with brass cable

gland, Alu. Lug, PVC tape.

End

Total Of Part 6

Part ;7 Main DB's

Supply,fixing and connection of prefabricated ready

made D.B MDS make double door 6way

TPN MCB D.B. for power along with following complete:

6way TPN MCB DB with

63A 4 pole MCB as main ( POWER DB).

20A SPMCB - 8Nos +16 A SPMCB - 5 Nos.

+10A SPMCB - 5Nos.

including Neutral Bar.

Set

Supply,fixing and connection of prefabricated ready

made D.B MDS make double door 4way

TPN MCB D.B. for power along with following complete:

4way TPN MCB DB with

40A 4 pole MCB as main ( LIGHT DB).

10A SPMCB - 8Nos + 6A SPMCB - 4Nos
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including Neutral Bar. 1 Set
(¢)]150x100mm enamal Danger board 440 volt.
One board to fixed on D.B. 2 Nos
(d) |Supply,fixing and connection of 63 A, 4pole C/O switch
with enclosure side handle operated for lighting DB. 1 No
(e) [Supply,fixing and connection of 63 A 4 pole copper bus bar
complete with 440 volt danger board & necessary materilas. 1 No
() |Supply,fixing and connection of 8"x6" M.S.Box
with 3 nos sliding fuse + 3 nos brass batten holder
+ 3 nos 15W lamp ( Red,yellow & Blue) 2 Set
g) [Supply, fixig & connection with S.M. housing 4 pole 40A MCB 1 No
for lighting on and off.
h) [Supply,fixing and connection of 63A, 4pole C/O switch
only for light run from gen.set. Including all necessory alu. Lugs
cable, tape all complete and testing. 1 No
Total of Part7
8 [Part: 8 EARTHING STATION :
a) |Earthing installation as per I.E. rule conforming

to IS 3043-1987 or its latest amendent by

making earth station with 600x600x3mm (mini-

mun) thick copper plate electrode to be installed

such that is top edge shall be at a minimum depth

of 3.3mts below ground level after preparation

of ground with charcoal, sand ,& salt, connecting

the 25x3mm thick copper lead in strip (upto 10

mts length) by bolting and brazing to the copper

plate complete with Brass bolt of suitable

length double nuts & washer including supply &

fixing of 40mm dia 2.3Mts long partly perforated

G.I. Pipe with funnel for watering arragment.

N.B :- The Copper plate to be buried under

3.3Mts depth from ground level, including

C.l. Pit 300x300mm with necessary brick
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wall ( For UPS earthing).

Set

SpikeEarthing with G.I. Electode 3mts. Longx50

mm dia (Class - B) including accessories and

providing masonary enclosure with cover

300x300mm plate having locking arrangement

and watering funnel Etc. with charcoal,

sand & salt at alternate layer as required

for electrical panel earthing.

Nos.

Supply laying 2x8SWG copper bear wire from

earth spike to main panal.(Electrolite wire)

35

Mts

Supply and fixing of earth bus bar of 25mm (W)

x 3mm ( Thk.)x200mm (L) complete with brass

nut bolt washer - 4 nos and bus insulator.

No.

Do but with 1x16mmsq insulated

copper wire from earth spike to UPS earth

bus bar through PVC regid 20mmdia ISI mark.

39

Mts

Total Of Part 8

Part : 9 Out door type Glow Sign board wiring :-

Supply, laying of main line with 2x2.5 +1x1.5

mmsq through pvc conduite from main panel

to glow sign board.

25

Mts

Supply installation of 16 amps DP mcb at main

entrance Glow sign board complete with timmer &

contractor 2NO + 2NC). 24 Hrs in orginal housing.

Set

Total Of Part 9

10

Part : 10 A/C. electrification :-

Supply laying & connection of A/C. line for

1.5 TR A/C. window / split with 2x4 + 1x2.5

mmsq through 16 SWG pvc conduite with IS]

Mark rest same item no 1.

37

Mts

Supply laying & connection of A/C. line for

2TR A/C. window / split with 2x6 + x4
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mmsq through 16 SWG pvc conduite with S|
Mark rest same item no 1. 155 | Mts
o) [Supply & fixing of A/C. 18-25 Amps stator
complete with 25 amps socket in modular
type box.( Noth - West Make)for window unit.
For split unit plug socket to be fixed near cooling
unit & stator at 3.5 Ft from floor. 7 Nos
d) [Supply installation of 16 amps DP mcb at ATM
for A.C complete with timmer &
contractor (2NO + 2NC). 24 Hrs in orginal housing. 1 Set
Total of part 10
11 [Part: 11
a) [Supply fixing of 63 Amps TPN HRC type SFU

at SEB for main incomming on MS angle.

frame & 02 nos Cable end box including

connection. L& T make for main incoming end 2 No.

Total Of Part 11

Summary Sheet

Part 1 Light Point wiring.

Part 2 Raw power point.

Part 3 Telephone wiring.

Part 4 Light Fittings.

Part 5 UPS wiring.

Part 6 Laying of cable

Part 7 Main panel

Part 8 Earthing station.

Part 9 Wiring Of Glow Sign Board.

Part 10 A/C Electrification

Part 11 Main Incomming Switch Fuse Unit.

Grand Total - A Rs :-
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