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T E N D E R F O R  
INTERIOR FURNISHING WORKS  

IN EXISTING PREMISES  OF  
UCO BANK SATELLITE BRANCH & ATM 

(UNDER ZONAL OFFICE  - AHMEDABAD)   
 

 
 

Issued To:  
 
 
 
 
 

 

 

(INTERIOR FURNISHING WORKS) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

OWNER  
DEPUTY GENERAL MANAGER 

UCO BANK, 
ZONAL OFFICE  - AHMEDABAD,  

GAD DEPARTMENT , 7TH FLOOR, UCO BHAVAN,  
NR. SANYAS ASHRAM, ASHRAM ROAD, AHMEDABAD - 380009 
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    To,  
    Deputy General Manager,  

UCO Bank, Zonal Office  - Ahmedabad,  
GAD Department , 7th Floor, UCO Bhavan,  
Nr. Sanyas Ashram, Ashram Road,  
Ahmedabad - 380009 

 
 

Sub  :Tender for Interior furnishing works in Existing Premises at UCO 
Bank - Satellite Branch & ATM (under UCO Bank – Zonal Office  – 
Ahmedabad)  

 
Dear Sir, 

 
I/We the undersigned have carefully gone through and clearly understood the 
plans, specifications, schedule of quantities, with General conditions for the 
above mentioned work and having VISITED & EXAMINED THE SITE of the 
proposed work, do hereby tender to execute and complete the entire work in 
accordance with the priced bill of quantified and/or as given in the special 
specification of each works attached hereto. 

 
It is understood that the lowest or any tender will not necessarily be accepted 
and that you are not bound to assign any reason of the same. 

 
I/we agree to keep our offer open for six months from the date of opening. 

 
Having examined the drawings, schedule of quantities relating to the proposed 
Tender for Interior Furnishing works and having visited and examined the site of 
the proposed works and having acquired the tender invited by you, we the 
undersigned hereby offer to execute, complete and maintain the proposed work 
in strict accordance with the specifications described in the Tender at the item 
rates quoted by us. 

 
We undertake to complete and deliver the total work within 30 days from the date 
of issue of work order from you. 

 
 
  
 
 
 
 
 
 
        

Name and address of the contractor            Signature & Stamp of contractor 
 
 
 

Place :- _____________________            Date :- _______________________ 
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Name of Work : Tender for Interior furnishing works in Existing Premises  at       

UCO BANK, Satellite Branch & ATM (under UCO Bank – Zonal 
Office  – Ahmedabad)  

 
T E N D E R N O T I C E 

 
Sealed item rates tenders are invited on behalf of UCO BANK, ZONAL OFFICE  - 
AHMEDABAD  from UCO BANK’S EMPANELLED CONTRACTORS FROM ZONAL 
OFFICE  - AHMEDABAD  ONLY. The contractors should be technically sound and 
financially capable. 
  
The details are as under :   

1. Name of Work :-
Interior furnishing works in Existing 
Premises  at UCO Bank - Satellite Branch & 
ATM 

2. 

Earnest Money Deposit by 
Pay Order or Demand Draft 
from Nationalized Bank 
(No Interest payable on this 
deposit)  

:-
`.6,000/- (Rupees Six Thousand Only) in 
favor of “UCO BANK” payable at 
Ahmedabad 

3. Tender Cost :-
`.500/- (Rupees Five Hundred Only) in favor 
of “UCO BANK ” payable at Ahmedabad.        

4. Time of Completion :- 30 days from the date of commencement 

5. Issue of Tender :-
Tender  Documents will be available from 
22/12/2022 10:00 AM to 28/12/2022 04:00 PM 

6. Submission of Tender :-

Sealed Tenders with the name of work 
subscribed on top of the cover will be received 
at,  
Deputy General Manager UCO BANK, 
ZONAL OFFICE  - AHMEDABAD,  
GAD DEPARTMENT, 7TH FLOOR,  
UCO BHAVAN, NR. SANYAS ASHRAM, 
ASHRAM ROAD, AHMEDABAD - 380009 
on or before 28/12/2022  up to 04:00 P.M. 

7. 
Time & Date of Opening of 
Tender :-

 

The technical & financial bids shall be 
opened at 11:00 A.M. on 29/12/2022 at  
UCO BANK, ZONAL OFFICE  - AHMEDABAD, 
GAD DEPARTMENT, 7TH FLOOR, UCO 
BHAVAN, NR. SANYAS ASHRAM, ASHRAM 
ROAD, AHMEDABAD - 380009 
The Financial Bid shall be open immediately 
after opening of technical bid & will be open 
only of those bidders who shall be found 
Technically suitable / short listed. 
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8. Tender Rights :-

Conditional   Tenders   will not   be 
accepted. The Bank reserves the right 
to accept or reject any or all the tenders 
without assigning any reason thereof or 
to accept any tender in part thereof. 

9. Date of Commencement :- Immediate on Issue of Work Order. 
 
 

    Deputy General Manager,  
UCO BANK, ZONAL OFFICE  - AHMEDABAD,  
GAD DEPARTMENT , 7TH FLOOR, UCO BHAVAN,  
NR. SANYAS ASHRAM, ASHRAM ROAD,  
AHMEDABAD - 380009 
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GENERAL CONDITIONS 
 

Sealed tender should be addressed to Deputy General Manager, UCO BANK,            
Zonal Office  - Ahmedabad, GAD Department , 7th Floor, UCO Bhavan, Nr. Sanyas 
Ashram, Ashram Road, Ahmedabad – 380009,  and super scribed,  

    
Name of work: Tender for Interior furnishing works in Existing Premises  at   UCO 

Bank, Satellite Branch & ATM (under UCO Bank – Zonal Office  – 
Ahmedabad)  

 
The tender will remain valid for a period of 6 months from the date of openings of tenders. 
Bank reserves the right to accept or reject any or all the tenders without assigning any 
reason to do so. Bank does not bind itself for accepting the lowest quotation.  

 
(1) All erasures, corrections and alterations made while filling the tender must 

be attested by initials of tenderer. Overwriting of the figures is not 
permitted. 

(2) The Bank reserves the right to reject any or all the quotations, accept part 
of any tender or entrust the entire work to any contractor or divide the 
work to more than one contractor (item wise) without assigning any reason 
or giving any explanation. The rates quoted by the contractor will hold 
good for this bifurcation and no compensation will be paid on this account. 

(3) Joint tenders shall not be considered. 
(4) Within 7 days of receipt of Intimation regarding acceptance of his tender 

by the Bank, the tenderer should send his acceptance of the work order in 
writing. If the tenderer does not do that, or does not start the work within 
10 days of such intimation to him or fails to give justified reasons not to do 
so, acceptance of his tender would be withdrawn and Earnest Money 
Deposit would be liable to be forfeited. 

(5) The rate quoted in the tender shall include all charges of scaffolding, lift, 
any tools and plants railway freight labor conditions and fluctuation in the 
rates, excise duty, sales tax, and any other taxes or expenditure for 
carrying out the work. However G.S.T. will be paid separately in 
contractor’s bill. 

(6) Water and Electricity will be available free at site. 
(7) No Escalation in rates will be allowed under any circumstances. 
(8) The successful tenderer is bound to carry out entire work within stipulated 

time limit. The tenderer will have to pay liquidated damages for non-
completion of job within stipulated period at the rate of `.1,000/- per day 
after expiry of period of completion subject to maximum of 10 % of site 
contract value. 

(9) The successful tenderer is bound to carry out items of work necessary for 
completion of job even though the same are not included in the schedule 
of quantity. Rates of extra items will be derived from the tender. In case 
the rates do not exist in the tender and extra item is not similar to tender 
item, then the rates will be worked out on actual cost of material and 
labour, any other expenditure for completing that work plus 15 % towards 
contractor’s profit & overheads. For this contractor must submit the rate 
analysis supported by original vouchers for purchase and labour. 
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(13) The contractor must co-operate with other contractors appointed by the 
bank so that entire work shall proceed smoothly with least possible delay 
and to the satisfaction of the Bank.  

(14) The contractor shall remove all rubbish etc. out of site/premise wash and 
clean the floors and hand over the site in proper and tidy condition. 

(15) The tenderer shall acquaint himself with the site conditions making his 
own arrangement for storing of material at site, lift, etc. 

(16) Contractor shall shift furniture, cupboard, records, for the purpose of 
painting and re-arrange the same as directed. No extra charge shall be 
paid for the same. 

(17) Contractor shall be prepared to work at times convenient to the Bank. No 
charges shall be paid for the same. 

(18) The contractor will attend to all defects noticed during defect liability 
period. If the contractor fails to attend the defects within a reasonable time 
these defects will be rectified by the Bank and the expenditure incurred on 
this account will be recovered from security deposit, or any other money 
due on to time. 

(19) The contractor shall make adequate arrangement for watch and ward of his 
material and shall ensure the safety, breakage and any theft of material 
fixed or unfixed by him or other sub contractor. 

(20) The work executed should be got approved by the Architect/Bank and 
contractor shall rectify any bad workmanship pointed out at any stages 
and remove from site all the rejected material immediately. 

(21) The contractor shall be responsible for application of labour laws, 
compensation for injury and accident to person, weather employed by his 
or by his sub contractor.  

(22) The contractor will take necessary precautions for carrying out the work 
avoiding any damage to fixed or loose furniture, structures/decorative 
parts of the property. The contractor will rectify any damages done at his 
cost. 

(23) The contractor shall ensure that workmen employed by him for execution 
of work are suitably covered against workmen’s Compensation Act, ESIS 
and other legislative enactments applicable to such works and workmen 
shall be to the contractor’s account. 

(24) The contractor shall inform the Architect/Bank to check 
quality/measurements of any work which is likely to be hidden before 
covering. 

(25) In case of non-completion or delay in completion of work or removal of 
defects in time, the Bank shall be free to appoint another agency to get 
the job done at contractor’s risk and cost. 

(26) Income Tax at applicable rate of the Bill Amount will be deducted at 
sources from the contractor’s bill and will be deposited with the I.T.O. as 
per rules. 

(27) The Bank may delay the progress of work without, in any way, vitiating 
the contract and grant such extension of time for the 
commencement/completion of the contract as it may think proper and 
sufficient in consequence of such delay and the contractor shall not make 
claim for compensation or damage in relation there of. 
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(28) The contractor will not execute any extra item without Bank’s permission 
in writing.  

(29) The quantities mentioned in the schedule of quantities are approximate. 
Payment will be made on actual work done by the contractor. However, 
the contractor should not deviate the quantity without Bank’s permission. 

(30) Conditional tenders quoted by the tenderer is liable to be rejected. 
(31) The Bank has a right to alter the nature of work and to add or omit any 

items of work or to have the option of the same carried out 
departmentally or otherwise and such alternations or variations shall be 
carried out with out prejudice to this contract. 

(32) The Bank has right to terminate the contract, if the contractor abandons 
the work, or fails to commence and complete the work in time, of fails to 
abide by the contract conditions. 

(33) Measurements for all items shall be taken as per actual work done and 
no claim for any wastage in all material shall be considered. 

(34) Contractor has to prepare sample of chair, table and part counter for the 
approval of the Architect/Bank. 

(35) Contractor must quote balanced rates as quantities mentioned in the 
tender are approximate and may very to any extent. No extra rate shall 
be given on this account. 

(36) The contractor while executing the work during the working hours of the 
Bank shall take special care that disturbance is not created to Bank’s staff 
and customer during the office hours. The contractor should also keep the 
banking hall in a reasonably good condition during banking hours. 

(37) Contractor has to submit Photographs of the completed civil & furniture 
work in duplicate along with soft copy in form of C.D. 
 
 
 
 
 
 
 
 
 
 

 
 

Name of Contractor with seal & signature 
 

 
 
 
 

 
Date :- ________________________ Place :- _________________________ 
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 SPECIAL CONDITIONS OF CONTRACT 

1.A Earnest Money Deposit 

:- `.6,000/- (Rupees Seven Thousand Only) 
in favor of “UCO BANK” payable at 
AHMEDABAD E.M.D. must be made by any 
Govt. Nationalized Bank in form of Demand 
Draft / Banker’s cheque & should not be in 
personal cheque. 

1.B Tender Cost 
 `.500/- (Rupees Five Hundred Only) in 

favor of “UCO Bank” payable at 
Ahmedabad 

2. Initial Security Deposit (ISD) 
:-

Nil 

3. Defects Liability Period 
:- 12 months from the date of  issue of 

virtual completion and handing over the 
site to bank. 

4. Period of commencement 
:-

Immediately  after  issue  of  Letter  of 
Intent/Work Order. 

5. Stipulated period for 
completion   

:- 30 days 

6. 
Liquidated damages for non -
completion of work within the 
date of completion 

:- 1% per week subject to maximum of 10% 
of contract value inclusive of Sundays 
and Holidays. 

7. Retention Money 
:- 5 % retention money from each running 

Bill. 

8. Terms of Rate 

:- The rates shall be including all 
transportation cost at site and should  be  
inclusive  of  all taxes including works 
contract tax, VAT if any. 

9. Period of validity of Tender 
:- Six months from the date of opening  

tender. 

10. Period for honoring interim 
certificate 

:- 10 working days from the date of Architect’s 
certificate. 

11. Period of honoring final bill 
certificate from Architect 

:-
10 working days from the receipt of final 
bill. 

12. Period of honoring final bill 
certificate 

:-
10 working days from date of Architect’s 
certificate. 

13. Validity of rates after award of 
Tender 

:- “NO ESCALATION IN PRICE WILL BE 
ALLOWED” 

14. Advance Payment 
:- No advance will be paid by the Bank. Bill to 

be submitted to us with duly receipted 
challan invoice for payment. 
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Name of Contractor with seal & signature 
 

 
 
 
 

 
Date :- ________________________ Place :- _________________________ 

 
 
 
 
 

15. Approved Brands 
:- Only approved brands of materials should 

be used for work 

16. Water & Electricity Charges 
:- Water, electricity consumption charges 

shall be borne by the Contractor, if any. 

17. Release of Retention Money 

:- Retention Money shall be released after 
satisfactorily completion of defects 
liability period of 12 months from the 
date of issue of final verified bill by 
architect. 

18. Sign and Stamp 
:- All the pages are to be stamped and signed 

by the Contractors in technical bid & 
financial bid 

19. Validity of Tender 
:- 90 days from the date of Price Part of 

Tender. 

20. Specification of Materials 
 

:- Specification of Materials is as per 
Branch Standard Layout Policy. 
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OTHER SPECIAL CONDITIONS OF CONTRACT 
 

1. RATE ONLY ITEMS, EXTRA ITEMS AND QUATITIES EXCEEDING THE QUOTED 
QUANTITIES:  

For all the above- mentioned items a variation order (regarding specifications, quantities and 
rates) signed by the Bank’s Representative has to be immediately obtain before procurement 
and execution. No payments will be entertained without the written variation Order signed by 
Client / Bank. The onus shall be on the Contractor to obtain such prior written variation order 
from the Bank’s Representative.  
The extra item rates will be derived through the analysis and format for rate analysis will 
be- material cost +5% wastage, 2% transport, loading, unloading etc. + labour (30% in 
case of carpentry work) + paints or other + contractor profit15% + taxes. The rate can 
also be derived from existing quoted item rate if extra item is similar or addition/ 
deduction to the quoted item in contract.  
 
2. The Bank has a right to alter the nature of work and to add or omit any items of work or to 
have the option of the same carried out without prejudice to this contract.  
 
3. WORK TO BE CARRIED OUT BY LICENSED PERSONS/ FIRM:  
 
Any special service installations included in the scope of the Work, shall only be carried out by 
technically competent person holding valid licenses. The contractor shall not without the written 
consent of Bank assign the agreement or sublet any portion of works.  
 
4. REFERENCE DRAWINGS:  
 
The Contractor shall maintain on the Site one set of all the Drawings issued to him for 
reference.  
 
5. TESTING OF INSTALLATIONS:  
 
All installation shall be tested as specified, in the presence of the architect. The Contractor shall 
also perform all such tests as may be necessary and required by the local authorities to meet 
Municipal and other byelaws, regulations in force. The Contractor shall provide all labour, 
equipment, and materials etc., required for the performance of the tests.  
 
6. SITE INFORMATION:  
 
All information, levels and dimension given in the quotation drawings relating to site conditions 
are given in good faith; the contractor shall, however, make his own independent inquiries and 
verify the same. Any claims for extras on account of any deviations or incorrectness of above 
referred information, levels etc., shall be considered as inadmissible.  
 
7. SITE INSTRUCTION FILE:  
 
The Contractor shall maintain a Site instruction file or Triplicate book at the Site office. All 
instruction received from the Architect and the Client/Banks Representative relating to the Work 
shall be retained in the file.  
8. PHOTOGRAPHS:  
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Besides submitting progress charts, reports, etc., the Contractor shall submit progress 
photographs as directed by Bank’s representative, every week.  
 
9. PROFESSIONAL INTEGRITY AND TEAM SPIRIT:  
 
It is the intent of Bank that this Project will be executed in a spirit of teamwork and full 
professional integrity. The Contractor shall fully co- operate with all agencies concerned to fulfill 
this objective.  
 
10. QUALITY ASSURANCE AND CONTROL PROGRAMME:  
 
The Contractor shall establish an effective quality control system at the site and implement the 
same through an independent team consisting of the Contractor’s Representative and qualified 
and experienced engineers and technical personnel to enforce quality control on all items of the 
Work and the Project at all stages. Any low quality material/unskilled workmanship is observed 
during the work, contractor shall immediately remove such material and rectify the work.  
 
11. FIRE PRECAUTIONS:  
 
The Contractor shall take all precautions and preventive measures against fire hazards at the 
site and shall assume full responsibility for the same.  
 
12. DRILLING, CUTTING ETC:  
 
All cutting and drilling of walls or other elements of the building for the proper entry/installation of 
inserts, boxes, equipment, etc. shall be carried out using electrically operated tools only. Manual 
drilling, cutting, chiseling, etc. shall not be permitted. No structural member shall be cut or 
chased without the written permission of the Architect/Bank. Cutting and drilling of 
structural members shall be carried out using vibration free diamond wire sawing and 
diamond drilling only with prior permission from the Architect/Client/Bank. The Costs for 
procurement and using such equipment are deemed to be included in the Contract and no extra 
costs will be paid.  
 
13. BILLING :  
 
The contractor shall submit the bills for payments along with detailed statement showing the 
actual works carried out different heads of items in the format specified by the clients/ the 
Architect. Bills submitted in any format other than that specified below by the clients shall not be 
considered.  
BILL FORMAT  

Quoted 
item No.  

Description of item (At 
least 2 lines)  

UnitsQuoted 
Quantity  

Executed 
Quantity  

Rate % work 
done  

Amount 

        

 
The contractor should mention details of net payments received till the bill date. Each 
bill / Invoice should be as per various applicable tax regulation and should also have all 
applicable tax registration numbers.  
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NOTE: ALL QUANTITIES IN THE BILL SHOULD BE IN CUMULATIVE.  
ALL MEASUREMENTS SHOULD BE IN THE ORDER OF QUOTATION SEQUENCE.  
AND STRICTLY IN THE BELOW MENTIONED FORMAT ONLY.  
MEASUREMENT FORMAT  

Quotation 
item No.  

Description of item & Location 
against each Measurement 
taken  

Nos. Length Breadth / 
width  

Height Quantity Remarks 

        

 
Each invoice / bill should be submitted in hard and soft copies in duplicate to the 
architect.  
 
The format of invoice / bill in soft copies should be same as mentioned above and should be 
done in  
Microsoft Excel. (Only one file should be created with different worksheet for the invoice and 
measurement.)  
 
14. INSURANCE  
 
The contractor shall ensure that workmen employed by him for execution of work are suitably 
covered against Workmen Compensation Act and that all liabilities arising out of workmen 
Compensation Act, ESIS and other legislative enactment applicable to such works and 
workmen shall be to the Contractor’s account.  
 
15. Wherever required, the Bank/Architects shall instruct for supply of items if erection of mock 
up, as the case may be, and upon approval of the same, the items shall be fabricated and 
completed by the Contractor (with or without modifications as the Architects shall instruct). No 
extra amount will be paid regard shall be final and binding.  
 
16. In case the local authorities such as ward office raise objections about debris disposal etc. 
the contractors shall solve the matter at their end, without involving or putting financial liability 
on the Clients. However the Client will make necessary arrangement for stacking the debris 
temporarily before disposal.  
 
17. Figured dimensions are in all cases to be followed and in no case should they be scaled. 
Large scale details take precedence over small scale drawings. In case of any ambiguity, 
conflict of interpretation, generally the provisions giving more vigorous interpretation shall 
prevail and the bank’s /Architects decision in this regard shall be final and binding.  
 
18. The Architect will not certify any application for payment to any contractor if there 
are: • Defective items of work still uncorrected.  
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 • Any claims or liens filed against the contractor for failure to pay materials, labour on 
sub-contract amount due or reasonable evidence that indicates probable filing of such claims.  
 • Damage to another contractor.  
 • A reasonable doubts that the contract cannot be completed for the balance than 
unpaid.  
 
When the works are complete in all respect, the contractor shall intimate in writing to the 
Architect and the Client to enable the Client to take the possession of the same. The work shall 
not be considered virtually complete until the Clients and the Architect have jointly inspected the 
work and certified in writing that this has been completed.  
 
19. QUANTITY OF WORK TO BE EXECUTED  
 
The quantities shown in bill of quantities are intended to cover the entire work indicated in the 
drawings but Bank reserves the right to execute only a part or the whole or any excess there of 
without assigning any reason therefore.  
 
20. DATUM  
 
All levels shown in the drawings are to be strictly adhered to subject to final Confirmation by the 
Bank/ Architect.  
 
21. CLEARINNG SITE AND SETTING OUT WORKS  
 
The contractors shall set the works and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the positions, levels, dimensions and alignments of all 
parts thereof. If at any time, any error shall appear during execution of any part of the work, the 
contractor shall at his own expenses rectify such error to the satisfaction of the Bank /Architect. 
The contractor shall further set out works to the alternative positions at the site until one is finally 
approved and the rates quoted in his quotation should include for this and no this account will 
be entertained.  
 
22. REMOVAL OF IMPROPER WORK  
 
The Bank shall during the progress of the work have to order in writing time to time the removal 
from the work within such reasonable time to time as may be specified in the order of any 
materials which in the opinion of the Bank/Architect are not in accordance with specifications or 
instruction, the substitution or proper re execution of any work executed with materials or 
workmanship not in accordance with the drawings and specification or instructions. In case the 
contractor refuses to comply with the order the Bank shall have the power to employ and other 
agency to carry out then work and all expenses consequent thereon or incidental thereto as 
certified by the Bank/ Architect shall be borne by the contractor or may be deducted from any 
money due to the contractor from his liability in respect of unsound work or dad materials. No 
certificate which may be given by the Architect shall relieve the contractor from his liability in 
respect of unsound work or bad materials. 
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23. MEASURREMENTS  
 
Before taking any measurements of any work the Bank/ Architect shall give notice to the 
contractor. If the contractor fails to attend at the measurements after such notice or fails 
countersign or to record difference within a week from the date of measurements taken by the 
Bank /Architect’s is final and binding on the contractor and the contractor shall have no right to 
dispute the same.  
 
24. PAYMENTS  
 
The contractor shall prepare all bills in the format as prescribed by the Bank /Architect. Numbers 
of interim bill are as stated in Instructions to tenders:  
The RA Bill should be based on item rates and will be paid on actual work done on site (% of 
work done).  
No advance payment will be made to the contractor.  
The bills in proper forms must be duly accompanied by detailed measurements in support of the 
quantities of the work done and must deductions for all previous payments, retention money etc.  
The Bank /Architect shall issue a certificate after due scrutiny of the contractor’s bill starting the 
amount due to the contractor from the Bank and the contractor shall be entitled to payment 
thereof within the period of honoring certificates named in these documents.  
The amount stated in an interim certificate should be total value of work properly executed less 
the amount to be retained by the Bank.  
The Bank will deduct retention money and it will be kept as interest free up till defective liability 
period.. The refund of retention money will be made as specified in these general conditions of 
contract elsewhere.  
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payment for work actually done and completed and shall not preclude 
the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away 
and taken and reconstructed or erected or be considered as an admission of the due 
performance of the contract or any part there-of in any respect pr the accruing of any claim nor 
shall, it concluded determine or effect in anyway the power of the Bank under these conditions 
or any of them as to the final settlement and adjustments of the accounts or otherwise or in any 
other way or effect the contract. The final bill shall be submitted by the contractor within one 
week of the date fixed for completion of the work or of the date of certificate of completion 
furnished by Architect/Bank and payment shall be made within three months.  
 
25. FINAL PAYMENT  
 
The final bill shall be accompanied by a certificate of completion from the Bank/ Architects. 
Payment of final bill shall be made after deduction of Retention money as specified elsewhere in 
these conditions, which sum shall be refunded after the completion of the Defect Liability Period 
after receiving the Bank’s/ Architects Certificates that the contractor has rectified all defects to 
the satisfaction of the Bank/ Architect. The acceptance of payment of the final bill by the 
contractor would indicate that he will have no further claim in respect of the work executed.  
 
26. PREPARATION OF WORKS FOR OCCUPATION AND USE ON COMPLETION  
 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and 
defects put right. On completion the contractor shall inform the Bank /Architect that he has 
completed the work and it is ready for inspection.  
On completion of the contractor shall clean all windows and doors including the clearing and 
oiling if necessary, of all hardware inside and outside all floors, staircase and every part of the 
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Premises. He will leave the entire Premises/ furniture neat and ready for immediate occupation/ 
use and to the satisfaction of the Client /Bank.  
 
27. CLEANING OF SITE.  
 
On completion of the works the contractor shall away and remove from the site all constructional 
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the 
works clean and in workmanlike conditions to the satisfaction the Bank /Architect. Te contractor 
should clean site for be debris and other waste material on daily basis and keep the 
environment healthy, no extra payment will be made on that account. The site is located in 
Head office and utmost care is to be taken while executing the work. The site shall be cleaned 
everyday so that no inconvenience is caused to the office staff.  
 
28. ESCALATION:  
 
The rate quoted shall be firm throughout the tenure of contractors (including extension of time, 
any granted) and will not be subject to any fluctuation due to increase in cost materials, labour, 
taxes, octroi, or any other new taxes, levies etc.  
 
29. IDLE LABOUR  
 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. Delay due to 
non-availability of labour at any point of time during execution will be at contractors 
account and client will not entertain any claim (extension of time period) for the same.  
 
30. Guarantee for water proofing of toilet:  
 
Contractor shall provide guarantee for waterproofing of toilet slab for 05 years from the 
completion of virtual work. It shall be submitted on non –judicial stamp paper of required amount 
stating that any seepage/leakage happens during guarantee period, contractor will be liable for 
the same and shall attend the complaint and rectify the same on priority.  
 
 
 
 
 
 
 

 
 

Name of Contractor with seal & signature 
 

 
 
 
 

 
Date :- ________________________ Place :- _________________________ 
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MODE OF MEASURMENTS 
1. CONVERSION.  
For conversion of any measurement system, the resultant figure shall be taken up to two digits 
after decimal point. Third digit shall not be taken into account.  
 
2. MEASUREMENT  
The Area shall be measured in square meter.  
The Running Length shall be measured in running meter.  
Sr. 
No. Items Mode of Measurement 

A FOR CIVIL WORK 

1 Flooring  
Flat area measurement of floor. In case of Irregular the 
measurements will be done as per installed area and wastage will not 
be considered.  

2 Brick Wall  
Flat area measurement of elevation – Length of wall multiplied by its 
height.  

3 Windows / Grills  
Clear area over one face inclusive of frame shall be measured. Hold 
fasts and portions embedded in masonry or flooring shall not be 
measured.  

4 Staircase flooring  
Running length of the Tread – Per running length shall include cost of 
Tread & Riser.  

5 Cladding  

Flat area measurement of elevation. The gross area cladded will be 
measured. No deduction will be made for gaps up to one centimeter 
between the panels. No separate measurements will be done for 
irregular shapes.  

6 Flush door  Flat area measurement of elevation.  

7 Windows Sills  Running length of the Sill.  

8 Pantry Platform  Running length of platform measured at center.  

B FOR INTERIOR FURNITURE WORK 

1 Wooden Partition  
Flat area measurement of elevation. NOTE: The partition height shall 
be measured up to bottom of false ceiling and framing members/ ply 
going above shall not be measured.  

2 Wall Paneling / 
Boxing  

Flat area measurement of elevation: The gross area paneled will be 
measured. No deduction will be made for gaps up to one centimeter 
between the panels. No separate measurements will be done for 
irregular shapes.  

3 Entrance Door  Number of unit. / sqft / Sqm.  

4 Storage Unit  Flat area measurement of elevation  

5 Tables  Number of units / running length  
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6 Counter / Working 
platform  Running length of platform measured at center  

7 
False Ceiling  

Flat area measurement only – no running length measurement if the 
width/ is less than 1’0” i.e. 300 mm.  

8 Center / Counter 
Table  Number of unit  

9 Sofa /Seating Unit  Running length of seating unit measured at center or as per BOQ unit

10 Display / Pin-up 
Boards  Flat area measurement of elevation.  

11 Vertical Blinds  Flat area measurement of elevation.  
12 

Carpet  
The actual area covered by the carpet shall be measured. No extra 
shall be allowed for wastage.  

13 
Wall Painting  

Flat area measurement, openings to be deducted, jambs to be added. 
In any case the measurements will not be done in Rft / Rmt.  

 
Important Note: Before Quotation contractor should Clarity the mode of measurement 
discrepancies. No correction and claim will be entertained afterwards. In case of extra 
items contractor should get the approval for mode of measurements before quotation of 
rate.  

 
 
 
 
 
 
 
 

 
 

Name of Contractor with seal & signature 
 

 
 
 
 

 
Date :- ________________________ Place :- _________________________ 
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SPECIFICATION OF MATERIALS 
 

All the material to be used shall be from the list of ISI approved Brand. Any 
deviation from this shall be got approved from Architect/Owner, the contractor 
shall submit samples of materials used for verifications and produce Bill in 
original. 
1. SAMPLES 

:- 

After receipt of the bids but prior to award of the 
contract, bidder shall, upon notification from owner 
submit samples of materials he intends to use. The 
owner shall reserve the right to evaluate the sample 
with regard to the specification before award of work. 
Samples as directed by the Architect/Owner for 
various 
items shall be prepared/brought for approval without 
any cost. 

2. PLYWOOD :-  Plywood should be Termite and Powder proof. 

3. GLASS :-  Glass shall be toughen & float glass of Modi Guard 
company. 

4. TIMBER 

:- 

Province (C.P.)/Ghana best quality. It shall be well 
seasoned,  uniform  in  color,  free  from  sap  wood, 
wares, free from large and loose knote, cracks, 
shakes 
and other defects. All wood shall be treated for anti 
termite treatment with two coats of solingnum paint 
and  two coats of fire retardant paint. 
 

5. HARDWARE 

:- 

 Hinges, Handles, Stoppers, Stays etc. wherever 
required shall be brass/stainless steel of approved 
shape and size only. 

6. 
 

UPHOLESTRY 

:- 

Fabric or upholstery material wherever called for shall 
be of the colour, texture and manufacture approved 
by the Architect/Owner. 
 

7. WORKMANSHI
P :. 
 

:- 

The work involved calls for high standard of 
workmanship and shall be carried out and completed 
in the best possible manner keeping modern trend of 
artistic finishes and designs in view so as to make the 
entire work/furnishing aesthetic looking, keeping in 
harmony with other furnishing in the area 

8. DIMENSIONS & 
JOINTS 
 

:- 

The dimensions mentioned in the schedule of 
quantities and drawings are approximate. The 
contractor may suggest small deviations in the 
dimensions so as to make the individual items as also 
the entire job functionally sturdy, comfortable as well 
as aesthetic in  
look. The final decisions regarding sizes of various 
members and working dimensions etc. will however to 
be taken at the time of approval of sample. The 
contractor should take actual dimensions available at 
site before fabrication. The joints shall be perfect and 
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Name of Contractor with seal & signature 
 

 
 
 
 

 
Date :- ________________________ Place :- _________________________ 

 
 
 

sturdy and shall preferably be machine made and 
assembled with approved quality synthetic glue. The 
structural design of different members and also the 
items as a whole shall be sturdy and capable of with 
standing the various loads likely to be subjected to in 
day to day use. 
 

9. ADDITIONAL 
MEMBERS AND  
FIXTURES 

:- 

The  contractor  shall  provide additional members
wherever necessary for providing door, openings, cut- 
outs, etc. to facilitate fixing of light fixtures, plug 
points, 
air-conditioning supply and return grilles etc. The work
includes cost of fittings and fixtures & fixing the 
various 
items in position in floors, walls, ceilings etc. in the 
building in accordance with two drawings of as 
directed by the Architect/Owner. It will be also 
necessary to make  holes,  chases,  etc.  in  floors,  
walls,  ceilings, R.C.C. etc. as may be required for 
fixing the partition. The contractor shall allow for such 
provisions in his quoted rate. It will be deemed that 
while quoting rates the contractor has taken  into 
account all foreseeable contingencies which will 
include making good disturbed floors, walls, ceilings, 
etc. to their original condition. 
 

10. POLISHING 

:- 

All visible T.W. members shall have lequare polish, 
other surface may have French polish as directed 

complete. 
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LIST OF APPROVED MAKES & GENERAL SPECIFICATION  
 

SR. 
NO. ITEMS PRODUCT 
1. TEAK WOOD Only Seasoned Timber to be used 

 
FOR EXTERNAL USE 

1st quality Ghana Teak Steam beach Wood, as suggested in details 

specifications brown in color without knots, joints & bend wood.   

 
FOR INTERNAL USE 

1st quality C.P. Teak Wood, as suggested in details specifications without 

knots, joints & bend wood. 

 
FOR  WOODEN BIDDING 

1st quality either Ghana Teak Wood, or Steam beach. wood as specifications in 

detail specification of each item.   

2. GLASS  

 1. Glass Modi float / Saint Gobain & frosting effect is provided wherever it is specified 

 2. Mirror Modi float / Saint Gobain Only 

3. HARD WARE  

 1. Adhesives Fevicol SH / Bluecoat Plus Only 

 2. Floor spring Ozone  /  Everite / Godrej / Ebco 

 3. Door stop Ozone  /  Efficient Gadget Only 

 4. Locks Efficient Gadget  /  Ebco  / Godrej  /  Dorset  

 
5. Hinges 

C.P fittings C.P polish or good qualities/ Heavy Duty/ on design approval. 

Hettich / Godrej / Ebco 

 6 Stoppers, Aldrap,          

Knobs 
C.P polish fixtures/ Heavy duty/ M.S powder coated/ on design approval 

 7.Drawerchannel 

Key board drawer    channel, 

Telescopic channel, Cable 

organizer 

E.F.G or equivalent, Telescopic fully extended. 

 

EBCO / Ozone / Hettich  

 

 8. Screw ‘GKW’ / RK  

 9 Masking tap Abro Tape / ABRD Tape 

 10 Door closer Ozone / Hyper / Doorway / Hettich 

 11 G.I fittings Tata.Zenith  

 Preservative Termisil 

4. PLYWOOD, PARTICLA 
BOARD, M.D.F 

IS 303 BWR grade for INTERIOR work and IS 710 compliant for exterior work.  

 1Commercial ply wood & 

B.W.P. 

 I.S.I Approved (Kama Ply / Silicon Ply / Archied Ply / Samrat Ply as suggested 

by Consultant)  

5. LAMINATE  Royal Touch / Archid / Sunmica / Royal Crown / Samrat or as suggested by 
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Consultant & Bank  

6 PAINT & POLISH  

 1. Polish N.C. clear Lacquor polish Duco / Asian Melamine as specified 

7. PAINTS  

 1. Paint Nerolac / Asian paint  / Burger / I.C.I 

 2. Cement base paint Snow cem plus 

8. ALLUMINIUM  

 1. Aluminum sections 12 G Jindal/ Hindalco or eq. 

 2. Powder coating 50 microns 

9. GYPSUM BOARD CEILING 
& PARTITION 

Indian Gypsum Specifications materials,  Saint Gobain, Gyproc etc.          

10. VITRIFIED & CERAMIC 
FLOORING 

 Kajaria / Johnson / Somani Company as followed by serial code mentioned by 

Architect.  

11. P.V.C CARPET Duraturf company 

12. VERTICAL BLINDS Neon / Aerolux  

13. MINERAL FIBRE CEILING Armstrong / Saint Gobain  

14. CEMENT Ultratech  / Ambuja  

15 
Cladding 

Z.Black granite slab cladding 12” thk around main door and fixed glazing on 

two sides and on the top. 

16 
Glass for fixed glazing of 
the front and the main door 

12 mm thickness  ( As specified) for fixed glazing and 12 mm thickness for 

main door.& 8 mm for partition Toughened  Plain /  Frosted as specified .in 

item    

17 Aerocon Partition Hydrabad cement 

Note: In case of non -availability of any material of specified make, the alternative should be used only after due approval 
architect or bank. 
The last decision of the choice of any of the agency rest with Interior. 
All unexposed wooden surface to be protected with good quality enamel paint or polished. 
All Dimensions given are for considerations can be changed as per site dimensions. All ply 
particleboard & wood surface shall be treated by anti termite treatment at site. All hardware / color 
shade shall be approved by site in charge or interior. 
 For all items only exposed elevation measurement shall be taken for bill amount hidden 
 supporting members of furniture / supporting member of partition will not be taken in to account 

 
 
 
 

Name of Contractor with seal & signature 
 
 
Date :- ________________________             Place :- _________________________ 


