gat 3% (@) uco Bank

TENDER DOCUMENT
OF
ROOF WORK
AT
UJJAIN EXISTING BRANCH
(M.P.)

(ONLY FOR CONTRACTORS EMPANELED WITH UCO BANK
INDORE REGION)

ARCHITECT

J.MALKAN
62, SECTOR - 1 SHAKTINAGAR,
BHOPAL 462024
PH: 2458349, 4289094, 9826011158



UCO BANK ZONAL OFFICE, INDORE.

Sealed tenders on item rate basis are invited in enclosed form from competent Interior Decarators having

sound Technical & financial capacity for the work of INTERIOR DECORATION, ROOF WORK FOR UCO BANK
AT UJAIN ( M.P.)
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14,

15.

Date of issue of tender document

Last date of receipt of tender document
Date & Time of opening

Place of submission of bids

Date of commencement

Date of completion of work

Period for settlement of final bill

Retention percentage
Earnest money deposit
Security deposit

Release of retention money/ earnest
money

Value of work for interim certificate

Liquidated damages for non completion of
work within the date of completion

Defect liability period

15" MAY 2020 up to 17.00 hrs.
25" MAY 2020 up to 14.30 hrs.
26th MAY 2020 up to  17.00 hrs.
UCO BANK, Zaonal office, INDORE,
3 days from issue of work order.
15 days from issue of work arder.

30 days from date of issue of completion certificate by
the Architect.

8% | eight percent) from each running bill,
Rs. 10000/-(Ten Thousand only)

@ 2 % of contract value including EMD before
awarding the wark.

Earnest money after
certification of final bill.
Retention money after defect liability period.

completion of work and

Rs.200000/- (Rupees Two Lakh minimum]

1.0% of the value of work for every week if the work
remains unfinished after the date of completion or the
date extended subject to maximum of 10% of the value
of work.

12 months from the date of completion certificate issued
by the Bank Architect.

Interested bidder may obtain further information from the office of consultant / Bank Architect.

16. Bank reserves the right to reject wholly or part of any or all tenders received without assigning any
reason whatsoever, Also Bank reserves the right to split the work and place the order to more than

one party.

Contractor's Signature



SUBMISSION OF TENDER

The tenders are to be submitted in separate envelopes each sealed and clearly identified as to
envelope number and contents as indicated below. All the envelopes shall be contained in a large
envelope * Tender for Interior Roof work at Vikram University, UJJAIN, (M.P.)., and are to be
submitted at Zonal office of UCO Bank, INDORE. Each tenderer will be issued one set of tender
documents with schedule of quantities (one set) and drawing. Tenderer will have to return all the
documents and drawing issued to them while submission of their tender duly stamped and signed
as per instruction.

ENVELOPE NO. 1

The envelope no. 1 shall contain earnest money deposit in the form of crossed demand drafi of Rs.
10000/- drawn in favor of UCO Bank, INDORE. This envelope shall be super scribed “Envelope
No. 1, Earnest money depasit for interior ( Roof work )for UCO BANK at Vikram University
UJJAIN existing branch ( M.P.).”

ENVELOPE NO. 2.

Envelope no. 1 shall contain tender documents and rates for Schedule of quantities, each page and
correction duly signed by tenderer including form duly filled in rates in figures a_nd words both. This
envelope will be super scribed * Envelope No.1 Tender document for Interior (Roof work) for
UCO BANK at Vikram University, UJJAIN existing branch ( M.P.).”

RAT K AN
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PROJECT INFORMATION
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(i) Owner : UCO BANK, ZONAL OFFICE, INDORE.

(ii) Architect : J. MALKAN. 62, sector-1, Shaktinagar, Bhopal - 462024
Phone: 2458349, 4289094, 9826011158, -

(iii)  Site : UCO BANK VIKRAM UNIVERSITY, UJJAIN ( M.P.)
(iv) Work : Roof work.

SITE CONDITION:

Tenderer shall visit the site to check the actual site condition prevailing at site. The tenderer
shall visit the site and acquaint himself fully of the conditions and no claims what so ever will
be entertained on the plea of ignorance or difficulties involved in the execution of work or for
carriage of materials, storage, stacking etc., of material. The contractor shall alse acquaint
himself with existing electrical layout and position of electrical point.

SCOPE:

The work consists of Interior decoration which includes construction of counters, cash
counters, partitions, cabinets, false ceiling, electrical wiring, supply & fixing of electrical
fixtures like lights, fans, bell, computer wiring, A.C. wiring , earthing, distribution boards,
switch boards, etc., in branch premises, some premises may include civil work also.

All work during its progress and upon completion shall confirm to the lines, elevation and
grades, as shown on the drawings furnished by Architect, should any detail essential for
completion of work be omitted from the drawings and specifications, it shall be the
responsibility of contractor to inform the Owner/ Architect and to furnish and install such
details with and ready for use.

Owner/ Architect may in their absolute discretion issue further drawings & or written
instructions, directions in regard to:

(a) The variation, alteration, medifications of the design, quality or quantity of work or
substitution of any work.

{b) The removal from site of any defective material brought thereon by the contractor.
{c) The demolition, removal and/or re execution of any work executed by the contractor.

(d) The rectification & making good of any defects under clauses hereinafter mentioned
and defects arising during the maintenance period.

(€) The rates of items not mentioned in the schedule of quantities shall be ﬁJ-_:ed by the
Owner in consultation with the Architect as provided in the clause of variation.
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AGREEMENT:

The succgssful cuntrgt;tor may be required to sign agreemenlt as may be drawn
up to Suit local conditions and shall pay for all stamps and legal expenses etc,

GOVERNMENT AND LOCAL RULES:

The ‘contractor shall confirm to the provisions of all the local bye- laws and act
relatmg_ lo the work and to the regulations etc., of the Government and local
authorities and of any company with whose system the structure is proposed to be
connected. The contractor shall give all notices required by the said Act, Rules
Hegula_tmns and Bye-laws and pay all fees payable to such Authority/ Authorities for
gxecutmn_ of the work involved. The cost, if any shall be deemed to have been
included in his quoted rates, taking in account all liabilities for Licenses, fees for
footpath encroachment and restoration etc., and shall indemnify the iEmpInyer
Ia_gs_ijr_*;_st such liabilities and shall defend all actions arising from such claims or
iabilities. -

TIME OF COMPLETION.

The total work shall be completed as per the stipulated period, in all respect. The
work shall not be considered as complete until the Owner / Architect has certified in

writing and the defect liability period shall commence from the date of such
certificate.

EXTENSION OF TIME:

If in the opinion of the Employer/ Architect the works be delayed (a) by reason of
any exceptionally inclement weather, or (b) by reasons of instruction from the
Employer in consequence of proceedings taken or threatened by or disputes, with
adjoining or neighboring owners or (c) by the works, or delay, of other contractors or
tradesmen engaged or nominated by the Employer and not referred to in the
specification or (d) by reason or authorized extra additions or (e) by reasons of any
combination of workmen or strikes or lock out affecting any of the building trades or
(f) from other causes which the Employer may consider are beyond the control of
contractor, the Employer at the completion of the time allowed for the contract shall
make fair & reasonable extension of time for completion in respect thereof. In the
event of the Employer failing to give possession of the site upon the day specified
above, the time of completion shall be extended suitably and no claim or extra rate
shall be given.

REMOVAL OF IMPROPER WORK:
The employer shall during the progress of work have power to order in writing from
time to time the removal of work within such reascnable time or times as may be
specified, in the order of any materials which in the opinion of the Employer/
Architect are not in accordance with specification or instructions, the substitution or
proper re-execution of any work with materials or workmanship not in accordance
with the drawings and specifications or instructions. In case the contractor refuses to
comply with the order the Employer shall have the power to comply and pay other
agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the Employer/ Architect shall be borne by the contractor. No
certificate which may be given by the Architect shall relieve the contractor from his
liability in respect of unsound work or bad materials.




1.9

1.10

131

1.12

1.13

il KA

DAMAGE TO PERSON AND PROPERTY:

The_r_:antractnr shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and/ or decorative
parts of the property which may arise from the operations or neglect of himself or of
any sub contractor or of any of his or a sub contractor's employees, whether such
injury or damage arise from carelessness, accident or any other cause whatsoever
In anyway connected with the carrying out of this contract. The clause shall be held
to include inter-allia, any damage to buildings whether immediately adjacent or
otherwise, and any damage to roads, streets, footpaths, or ways as well as
damgges caused o the buildings and the works forming the subject of this contract
by rains, wind or other inclemency of the weather. The contractor shall indemnify the
Emp!gy_er and hold harmless in respect of all and any expenses arising from any
such injury or damages to persons or property as aforesaid and also in respect of
any act; of compensation or damage consequent upon such claim. The contractor
shall reinstate all damages of every sort mentioned in the clause, so as to deliver
the whole of contract works complete and perfect in every respect and so as to
make or otherwise satisfy all claims for damages to the property of third parties.

VALIDITY:

The contractor should note that the offer shall be valid for a period of 3 months from
the date of opening of the quotation by the Bank.

SECURITY:

The Interior decorator contractor will make his own arrangements for the security of
his materials of furnishing & decoration, electrical, etc., or any other material at site
and the Bank will have no liability of any nature against the security.

POWER SUPPLY:
The power supply required will be made available by the owner for the work of
Interior decoration.

ELECTRICAL WORK:

For electrical fixtures and light points required as per drawings the contractor has to
draw the wires from existing position of light points, power points where ever and if
available. The contractor shall submit the certificate from electrical contractor
holding required license from M.P.E.B. and shall also get the old/ new meter,
additional connection if required. Any charges towards the deposil/ replacement of
meter or for any additional load shall however be borne by the Bank but rest all or
any other charges shall be borne by the Contractor himself.

TESTING & COMMISSIONING:

Before the lighting/ power installation is made alive the Contractor shall carry out
tests enumerated below in presence of Employer/ Architect or his authorized
representative. All testing equipments necessary to carry out the tests shall be
arranged by the Contractor and the test results recorded on approved proforma.
Nothing extra shall be payable for testing.
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2.0
2.1

2.2

Measure insulation resistance of each circuit without lam ing i :
should be less than 5 mega ohms to earth. Ps being in place and it

Before energizing, measure insulation resistance of the cabl

; e from phase to phas
and that from phase to ground. Insulation resistance of the bus harg at the rightinz
paneI_f[nm phase to phase and from phase to ground shall be measured before
energizing the panel and should comply latest IS codes.

Current and voltage of all phase shall be measured at the i h e
i Tl tin a
with all circuits on the fixtures and also in all switch boards. BN pansl Qe e

Check the earth continujty for all socket out lets. A fixed relative position of the
phase & neutral conneclion inside the socket shall be established for the sockets.

The earth electrodes shall be tested for earth resistance b

| ¥y means of standard earth
tester. The resistance between the earthing system and the general
shall not be greater than 1 ohm. g gl
Wh1_|'a c¢rossing the expansion joints of building, conduits shall be provided with
ﬂex!bie pipe a?nd shall not be more than 250mm, at both the ends of conduit, proper
flexible couplings shall be provided and earth wire shall be properly connected to
earthing terminal of coupling.
Cnntraa_:tur sh-:_:uulcl gunte after site visit only. In case for cable trench, street light
pole, pit, earthing pit, etc., or any place where Contractor has to dig the earth in hard
strata or rock he has to do so at quoted rates only for item. No blasting shall be
allowed for such digging.
For earthing of street light tubular pole earth spirit shall be used & 8 SWG G.I. wire
as per standard specifications.

VARIATION / DEVIATION :
The contractor may when authorized and shall when directed in writing by the
Employer add and or omit, or vary the works given in the drawings or described in
the specifications of included in the priced schedule or quantities. The contractor an
his own accord shall make no addition, omission or variation without such
authorization ofr direction. A verbal authorization or direction by the Employer shall
when confirmed correctly by the contractor in writing within 3 days shall be deemed
to have been given in writing.

The price of all such additional items will be worked out on basis of rates quoted for
similar items in the contract wherever existing or on engineering rate analysis based
on prevalent fair price of labor, material and other components as required.
COMMERCIAL TERMS:

PAYMENTS:

All bills shall be prepared by the Contractor in the form prescribed by Owner/
Architect, accompanied by detailed measurement in support of the quantities of
work done. The Architect shall issue a cerlificate after due scrutiny of contractor's
bill. The owner shall make the payment within 7 days of the date of certified bill by
the Architect, after making deduction as per clauses.

All running bill shall be treated as advance payment only. However each running bill
shall not be of value less than Rs. 1,00,000/-

RETENTION AMOUNT:

Retention money shall be deducted from progressive running bills @ 10% of the
gross value of each running bill.
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INCOME TAX: (Item 2.3 {a]_ not applicable for empanelled contractors.)
(a) The cuntra-::t:::r_ shall furnish income tax clearance certificate along with tender.
(b) As per prevailing rate of income tax notification, shall be deducted from the

gﬁn;;ent of each running bill for which required certificate shall be issued by the

INSTRUCTION TO CONTRACTOR’S & GENERAL TERMS AND CONDITIONS:
(Item 3.1 to 3.7 not applicable for empanelled contractor's.)

Each contractor has to furnish the following details regarding their fi . .
' na
& experience along with the tender. sgareing ncial capacity

Class of registration of firm and the registration year ( enclose
registration certificate). et Bi ceny Sl

Agency with whom registered.

Vaiue_uf vfc_rk for 1..-.:rhi::h registration has been made ( if registered with various
agencies giving details or registration to above in case of all agencies).

The name of partners and detailed bio- data of each partner ( enclosed copy of
parine_rshnp {_ieed} in case of firm. In case of company, its memorandum of Article of
Association is to be enclosed. In case of Proprietary, bio- data of proprietor is to be
enclosed.

Date of registration of firm.

Details of number of technically qualified employees engaged by your firm and their
bio-data.

Architect will undertake periodic supervision of Interior decoration work and will
ensure the quality of work and will check measurement s of the running bills.

The Architect will check all running bills submitted by the contractor within a period
of 15 (fifteen) days from the receipt of the same & will recommend for payment.

All the finishing materials like laminates, tapestry, rexin, colors for color scheme,
lighting fixtures will have to be got approved by the Architect before implementation.

EXPERIENCE: (Item 3.11 not applicable for empanelled contractors)

The contractor should have minimum 3 years Interior decoration experience and
should have decorated similar type of work in the name of company on whose
behalf the contractor is holding this tender. The contractor should submit the details

of works executed and works in hand.

Each and every page of the specification and schedule of quantities efc., should be
signed by the contractor before submission, as a token of acceptance, correction if
any should be attested. .
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Rates quoted should be in figures as well as in words and there should not be any
over writing as far as possible.

Bank shall not be responsible in any way for an interruption, failure of power supply

and the same shall not be considered as a reason for the delay in the completion of
the work awarded.

The quantities specified are indicated for the purpose of estimate only. During the
actual execution of Interior decoration work specified Bank shall be at liberty to vary
( delete/ reduce/ increase) the quantum of any item of work or execute through any
other agencies, as per their discretion, and the contractor shall have to carry the

work as per rates quoted by them, and the contractor shall be not entitled for any
extra compensation.

No escalation on any account of labor, material or any enhancement of statutory
forces by the Government to employees of the contractor elc., shall be allowed. No

enhancerr!ent in case of any type of levy imposed by the Government on any of the
raw material used for Interior decoration work shall be allowed.

GST will be paid extra as per government notification.

POWER OF ATTORNEY:

The quotation should be signed by any authorized person/partner who has the
power of attorney to sign the contract as also for entering into an agreement with the
respect, to the above, should be submitted along with the quotation.

Submission of quotation shall be treated as the acceptance of these terms and
conditions and any counter terms shall not be accepted. '

DRAWINGS INSTRUCTION AND MEASUREMENT:

All work shall be done according to the detailed drawings of the Architect.
Measurements shall be taken of actual work done, as per schedule of items.
DRAWINGS:

The drawings as listed under the schedule of drawings are the pert of the tender
and the contractor shall strictly adhere to the same. The contractor shall read the
working drawings carefully while quoting the rates. If necessary additional details,
drawings shall be issued at the time of execution. The contractor shall provide the
furnishing items as per the drawings, deviations shall be paid on the basis of the
analysis approved by the Architect.

SAMPLES: .
Samples of materials used in each item of work shall be submitted by the contractor

at his own cost for the approval of the architect, and the contractor will be required
to perform all work under this contract in compliance with the samples at his own
cost.

STORAGE: i

Safe, dry and proper storage and security shall be the responsibility of the
contractor.

RIGHT TO REJECT BIDS:

Bank reserves the right to accept or reject any or all the tenders in full or part or to
waive any informally , minor deviations and omissions without assigning any
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reasons, right to reject conditional tenders and also relax any contract condition at
its discretion.

RIGHT TO ACCEPT:

_Bank is m::_t in any way bound to accept the lowest or any quotation and reserves to
itself, lhe right to accept any or in whole or any part of the quotation or portion of the
quantity offered and reserves the right to negotiate with any /all the contractors.
RIGHT OF OWNER TO DETERMINATE/ TERMINATE CONTRACT:

Bank shall at any time be entitled to determinate the contract if in the opinion of the
Owner, session of the work becomes necessary owing to paucity of funds or from
any other cause whatsoever.

The cost of approved materials at the site at the current market rates or original
purchase rates whichever is lower as verified and decided by Bank and the value of
such work done to date by the contractor shall be paid in such occurrence.

FORCE MAJOR:

Any delay or failure of the performance of either party here to shall not constitute
default hereunder or give rise to claims for damages if any to the extent such delay
or failure of performance is caused by occurrence such as Acts of God or the public
enemy, expropriation or confiscation of facilities by Government authorities, Act of
war, rebellion or sabotage or fire, flood, explosion or illegal strikes.

SITE ORDER BOOK:

The contractor shall maintain site order book at site and will have to submit the
same at the time of applying for completion certificate.

All instruction changes, deviations, additions or alterations be recorded and duly
signed by contractor, In charge officer of the Bank, and Architect in the site order
book of contractor which will form a part of document.

COMPLETION CERTIFICATE:

On completion of entire interior decoration work the contractor shall be eligible to
apply for completion certificate. The In charge officer of the Bank, shall issue the
completion certificate within 15 days after receiving the letter from the contractor
along with the following documents on recommendation of the Architect.

(a) The total working drawings issued to the contractor according to which the work
is executed.

(b) Site order book if any duly signed by the Architect and In charge officer of the
Bank and the contractor or his representative.

(c) Any other drawings issued by Architect during execution.
(d) All measurement books/ bills duly signed by In charge officer of the Bank.

DEFECT LIABILITY PERIOD: _

On completion of the work at site as certified by the Architect and the Engineer In
charge the contractor shall be responsible against the manufactured and installation
for the furnishing and decoration as executed by him for a period of 12 months. He
shall rectify any defects pointed by In charge Officer of the bank & ensure proper
performance of the job done by him till such time.
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EXTRA ITEMS:

If necessary the contractor shall execute any other item of work not covered up by
the schedule of quantities of item and the working drawings which shall be paid to
the contractor as extra item. Rates of such extra items shall be settled on the basis
of ( a) on the basis of market rate and decision of Regional Manager of Bank and
will be final and binding on the recommendation of the Architect. Before execution of

such extra item prior approval of item and rate must be taken by the contractor from
the In charge / Architect.

COMPENSATION FOR DELAY:

The times allowed for carrying out work as entered in the contract shall be strictly
observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the
stipulated period of the contract be proceeded with all due diligence (time being
deemed to the essence of the contract of the part of the contractor) and the
contractor shall pay as compensation an amount of Rs.10000/- or such smaller
amount as the Zonal Manager may decide, on the amount of the estimated cost of
the whole work as shown in the contract, every week, that the work remains un
commenced or un furnished after the proper dates , provided always that the entire
amount of ‘compensation to be paid under the provisions of this clause shall not
exceed 10% of the estimated cost of work.

ARBITRATION:

All disputes or differences of any kind whatsoever which shall at any time arise
between the parties here to touching or concerning the works or the execution or
maintenance there of this contract or the construction remaining. Operation or effect
thereof or to the rights or liabilities of the parties or arising out of or in relation there
to whether during or after determination for closure or breach of contract ( ather than
those in respect of which the decision of any person is by the contract expressed to
be final and binding) shall after written notice by either party to the contract to the
other of them and to Employer herein after mentioned be referred for adjudication to
a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing sole Arbitrator referred to above, the Employer will
send within thirty days of receipt of the notice, to the contractor a panel of three
names who shall be presently unconnected with the organization for which the work
is executed.

The contractor shall on receipt of the names as aforesaid select any one of the
persons name to be appointed as sole Arbitrator and communicate the name to the
Employer within thirty days of receipt of the names. The Employer shall there upon
without any delay appoint the said person as sole Arbitrator. If the Contractor fails to
communicate such selection as provided above within the period specified, the
competent authority shall make the selection and appoint the selected person as
sole Arbitrator. If the Employer fails to send to the contractor the panel of three
names as aforesaid within 30 days of receipt of the panel and inform the Contractor
accordingly, the contractor shall be entitled to appoint one of the persons from the
panel as the sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or un willing to act or resigns hi_s appointment
or vacates his office due to any reason what so ever another sole Arbitrator shall be

appointed as aforesaid.
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The work under the contract shall, however, continue during the arbitration

proceedings and no payment due or payable to the contractor shall be withheld on
account of such proceedings.

The Arbitrator may from time to time, with the consent of parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute in accordance
with the terms of the contract and give a reasoned award. The venue of arbitration
shall be such place as may be fixed by the Arbitrator in his sole discretion.

The fees if any of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each parties. The cost of the reference and
of the award including the fees, if any, of the Arbitrator who may direct to and by
whom and in what manner, such costs or any part thereof shall be paid and may fix
or settle an amount of costs to be paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory
modification or re-enactment thereof and the rules made there under, and for the
time being in force, shall apply to the Arbitration proceedings under this clause.

The Employer and the Contractor hereby also agree that arbitration under clause
shall be a condition precedent to any right to action under the contract with regard to
the matters hereby expressly agreed to be so referred to Arbitration.




AT

LETTER SUBMITTING TENDER

To
The Deputy Zonal Head- |
UCO Bank Zonal
office, Indore.

Sub: Tender for Roof work at Vikram University, UJJAIN existing branch ( M.P.)

Dear Sir,

Having examined the drawing, specifications, schedule of gquantities relati
specified in the memorandum here in after set and having visited aﬁd examined t:'lggsiine :fugjz
works specified in the said memorandum and having acquired the requisite information relating
there to as affecting the tender. I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in the
attached schedule of quantities and in accordance with the specifications in all respect, designs
drawing and instructions in writing referred to in condition of tender the Artides of AéreernantF
special conditions, schedule of quantities and condition of contract and with such materials as are

pruﬂ.ifjdeg[ for, by and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM

(a) Description of work : Roof work at Vikram University UJJAIN existing branch (M.P.)

(b) Earmest Money

{c) Percentage if any to
be deducted : at 8% from interim bills till it reaches to total of security
deposit as stipulated.

(d) Completion time : 15 days ( fifteen )
1= Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and

provisions of the said conditions of contract annexed here to so far as they are
applicable or in case of default will pay to Bank the amount mentioned in the said

conditions.

2. |/ We deposited a sum of as earnest
money in the form of Demand draft bearing No. dated
of drawn in favor of UCO Bank, INDORE, which is not to bear

any interest. Should | / We fail to execute the contract when called upon to do so I/ We
do hereby agree that this sum shall be forfeited by the Bank.

3. Our Bankers are:

4. The name of partners of our firm are:

(Sig. of the contractor & seal)

REAL AN




UCO BANK

ESTIMATES FOR PROPOSED ROOF WORKS IN EXISTING

BRANCH AT VIKRAM UNIVERSITY,UJJAIN

WORKS | AMOUNT

TOTAL FOR ROOF WORKS IN EXISTING BRANCH

TOTAL RS.

GRAND TOTAL Rs. |




UCO BANK
ESTIMATES FOR PROPOSED ROOF WORKS IN EXISTING
BRANCH AT VIKRAM UNIVERSITY,UJJAIN (M.P.)

S.NO |

ITEM

QTy. UNIT | RATE

AMOUNT

01.

STEEL WORK:

Structural steel work welded in  buill up
sections and framed work including cutting,
hoisting, fixing in position and applying a
priming coat of approved steel primer all
complete.

6500 Kg.

ROOFING:

P&F colour coated profile sheet (Broad
Profile).

260.00 | Sqg.m.

03.

Brick work complete for giving support to
steel members, repairing of slab and
parapet if any.

1 JOB

ROOF WORK TOTAL Rs.




