TENDER FEE OF RS-250/-
WILL BE DEPOSITED BY THE CONTRACTORS ALONG WIT
H SUBMISSION OF
E::I;NNE;IGx&N:Y OF RS-5000/- IN SHAPE OF DD IN FAVOUR OF UCJ)ENBE\E;IS(.
HALL BE DEPOSITED BY THE CONTRACTORS ALONG l
OETRDERS WITH SUBMISSION

1(-)ONLAYP|§:L(Y)NTRACTORS EMPANELLED WITH UCO BANK ZO CHANDIGARH ARE ELIGIBLE

ISSUED TO M/S

TENDER DOCUMENT

FOR

INTERIOR FURNISHING AND ELECTRICAL WORK OF
UCO BANK
AT
PHASE -1 MOHALI

OFFICE OF THE
DEPUTY GENERAL MANAGER

UCO BANK, Z.0. $.C.O. NO. 55-57, 1+ FLOOR,

SECTOR 17-B, CHANDIGARH - 160017

ARCHITECTS:

AJAY AGGARWAL & ASSOCIATES

#1335, SECTOR 34-C,
CHANDIGARH — 160 022

MOBILE: 098554-05393

Last Date & time for receiving: 17.01.2022 at 5:00 p.m.

of sealed tender.
Place and date of opening : 18.01.2022 at 4:00 p.m.

in the Office of Chief Officer, UCO Bank,

S.C.O. 55-57, 157 Floor, Zonal Office, Sector 17-B,
Bank Square, Chandigarh.
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DETAILS OF TENDER

TENDER FOR INTERIOR FURNISHING & ELECTRICAL WORK OF UCO BANK
PHASE-1 MOHALI B

1. Details of work to be done Interior / Furnishing & Allied
electrical works for Uco Bank,

at Phase-1 Mohali.

2. Form of Contract : ltem wise rate
3. Earnest Money Rs. 5,000/- (Five thousand only)
in the form of Demand draft in favour of
UCO Bank payable at Chandigarh.
4. Period of contract / : 3 Weeks

time of Completion

1.0% of the contract value per week
subject to a max of 10% of the
contract value.

4, Liquidated damages for non-:
completion of work in time

12 months (Twelve months) from the

5. Defect Liability Period
date of virtual completion as certified

by Architect / employer.

6. Retention amount for 12 months: 8% of the total bill.

7. Period of submitting of 15 days form the date of completion.

Final bill.

8. Mobilization Advance / No. Mobilization Advance / secured

Advance will be given to the

Secured Advance
Contractor.

Chief Officer, UCO Bank,
$.C.0. 55-57, 1st Floor, Zonal Office,

sector 17-B, Bank Square, Chandigarh.
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TENDER FOR INTERIOR FURNISHING & ELECTRICAL WORK OF UCO BANK AT

N

10.

12.

13.

_ Contractor agencies are

. Quality of material a

_ No advance

PHASE-1 MOHALI

GENERAL CONDITIONS

The Contractor shall sign each page of this tender.

Payment to the Contractor Agency shall be made as per actual work done at site.

Quantity of work may increase or decrease at site as per requirement, which shall
not affect the rates quoted by the contractor.

Furnishing works including electrical works etc. shall be done to the complete
satisfaction of Bank and Architect-in-charge.

o be used should be knotless which is to be

All teak / Cedar wood / rubber wood t
reparation coarses maintaining the visibility

polished with all background surface p
of wood grains.

The contractor agency shall keep particular vigil on his workers / carpenters /
painters etc. to maintain very good workmanship of all items, failing which no
payment shall be made and no claim of material / labour used shall be made to
him in any case, and the same work shall be executed by him again without

charging any extra cost.

All rates shall be quoted in words & figures & any cutting over writing shall be

signed.
All items to be executed as per drawings, if any change is required, the same shall
be brought to the notice of Architect-in-Charge.

Any tender/quotation containing clerical or arithmetical mistakes shall be

rejected.

Any addition, alteration or correction shall be signed and stamped properly.
advised (before quoting the rates) to inspect the site of

the proposed work. He must go through all drawings and specifications and

documents.

The Bank reserves the right to accept / reject any tender / quotation without

assigning any reason.

tor agency should have already executed works of furnishing interiors

The Contrac
f very good workmanship.

& exterior, civil works O

nd workmanship rejected by the Architect / Concerned

authorities shall be removed immediately by the contractor and rectified /

replaced.

payment shall be made to the Contractor on supply of any material

supplied at site for execution. Payment shall only be made on execution of any

concerned / particular item.

The rates shall include the cost of coat of anti termite treatment on all wooden

frame work and all commercial ply / board used for partitions and paneling,

furniture etc. The contractor/s shall have to dismantle & dispose the existing

counters, tables & partitions within the quoted cost of the total furnishing works.



19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

Rates for partitions, paneling, wall cladding and false ceiling shall include cutting
and making good of necessary cut-outs/chiseling to be made for electrical

conduits, switch boards etc.

Bank shall not be responsible for any lose or damage to the contractor/labour due

to any natural calamity during the course of construction. Contractor is liable to

make good all the damages if any, till the work is completed and handed over to
the Bank authorities.

Any payment to the contractor on account of execution of work, whether it is
running payment or final, shall be verified by the Architect-in-Charge.

Unless, otherwise mentioned all materials to be used shall be 1.S.I. marked. Failure
to do so, the work may be rejected and in that case contractor shall have to
remove the defective materials and replace / re-do the work for which no claim

shall be entertained.

The total work shall be supervised by the Architect-in-Charge and he/she shall be
kept fully informed by the contractor regarding the progress of work.

Bank may award the work in part or whole to a single party or any other party.

to allot the work to the lowest

It may please be noted that the Bank is not bound
based on workability of rates

party. And as such, the allotment of work shall be
quoted by the contractor on account of quality work.

The bank reserves the right to reject any or all the tenders without assigning any
reason whatsoever.

The earnest money deposited shall not carry any interest and will be refunded to
the unsuccessful tenderers.

Earnest money paid by the contractor shall be forfeited by by the Bank if
contractor fails to undertake the job if he is communicated about acceptance his

rates/tender.

The contractor shall take all the necessary precautions while working and to safe
guard adjacent property, Bank's property, Bank's Employees, and traffic persons.

All the rates quoted are inclusive of removal of existing counters, partitions, wiring,
rubbish/ debris collected during the progress of work, rejected materials etc.

The contractor shall not directly or indirectly sublet the work to other party without
written permission of the Bank.

The quantities mentioned in schedule are provisional and likely to
increase/decrease to any extent or may be omitted thus altering the aggregate
value of the contract. No claim for loss of profit / business shall be entertained on

this account.

The Bank reserves the right to distribute the work for which quotations have been
called, among more than one parties, if found necessary. No claim in this respect
shall be considered and the contractor agrees to cooperate with oth i

appointed by the Bank. oragendies

All the workers of the contractor must be properly covered b i i

» ‘ : Y an insurance polic
undgr Workman's Compensation act" and "“Fatal Accidents Act". The conf%cto);
at his own expenses arrange to effect and maintain until the virtual completion of



33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

CONTRACTOR
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the contract, insurance policy in the joint name of

. ac . Bank and the contract
ogour\st this r.|sk to be retained by the Bank until the virtual completion of the i]v(c:ar(lir
and indemnify the Bank from all the liabilities arising out of such events. In case o%
delay, contractor shall arrange to extend insurance policy till work is completed.

All the work should be completed within the specified period in the tender. If the
work is delayed due to the reasons beyond the control of the contractor, he
should keep intimating the Bank explaining, therein the reasons for such delays,
immediately and if in the opinion Bank's authorities the delay is justified, the

contractor shall be granted extension in time limit.

The contractor shall furnish well in time before work commence at his own cost,
color samples, samples of materials or workmanship that may be called by Bank's
Architect / Engineer for approval. Rates quoted shall cover for such preliminary
work.

All the glass panes, door handles/ hinges, electric fittings, fans, furniture, records,
floors etc. are to be thoroughly cleaned after the work is completed.

firm throughout the duration of

The rates quoted by the contractor shall be
ted) and will not be subject to any

contract (including extension of time if any gran
fluctuation due to variation in cost of material and labour.

Conditional tenders are liable to be rejected.

work necessary for the

The successful tenderer is bound to carry out any item of
luded in schedule of

completion of the job even those such items are not inc
quantities.

If in any case of work required to be a
entitled for any claims and he will be pai
period, if deemed fit.

bandoned, the contractor shall not be
d as per the actual work done till that

nk shall be final and binding on any matter connected with the
work. The matter of any dispute shall be decided after mutual discussions based
on the terms and conditions of this contract. However, if the matter can not be
resolved then the same shall be referred to the respected qualified person in
agreed to both the parties and his opinion shall be binding on both the parties.
However, this is precourse to any legal action in this regard.

Decision of the Ba

If at any stage during the progress of work, it is observed that the contractor is not
the work with due diligence, care of lagging much behind the
schedule or fails to gear up the work despite instructions from Bank's Architect, the
Employer (Bank) reserves the right to terminate the contract with 7 days notice. In
such case the contractor shall be liable to pay the Employer any exira cost
involved for the completion of the said work and will not obstruct any way in
completing the work through other agency. After completion of entire work the
contractor shall be paid for the actual work executed by him at the quoted rates
after deducting any claims, damages. In case of such termination the security

deposit held by the Bank will be forfeited.

progressing

Contractor shall follow all rules / regulations in force and should posses the license
for employing labour and also follow all safety measures, labour bye laws and shall

be responsible for any lapse.

At any stage i.e. during the execution of work, any kind of change reqd. whether
it is in design or specification, the same has to be in-corporated by the contractor.

UCO BANK
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TENDER FOR INTERIOR FURNISHING & ELECTRICAL WORK OF UCO BANK AT PHASE 1

DESCRIPTION

Q) Board / Ply

b) Laminate

c) Door Closer / Floor spring

d) Drawer & Keyboard, Slide
Rails

e) Glue for fixing commercial
Board / Laminate

f) Class

9) Mortice Latch & Lock

h) Vertical Blinds
!) Tapestry/leather foam
i) Aluminium Sections

k) False Ceiling
1) Synthetic Enamel
m) Emulsion Paint/Plastic Paint

MOHALI

BRAND

Century, Greenply, Archid Ply.

Century, Greeenlam, Formica, Sunmica,
AICA

Amulya Mica: Tmm th.

Everite, Doorking, Sandhu ISI, Nitco.

Marked.
Earl Bihari, Ebco (Telescopic)

Fevicol (Pidilite)

Triveni, Modi Float, Saint Gobain, Asahi.

Godrej.

Vista Levelor / Mac.

Harmony, Vimal, Bhor or as approved
Jindal/Mahavir/Hindalco

Gypsum marked “Gypsteel”

Asian, Nerolac, ICl, Berger

Asian, Nerolac, ICI, Berger

SPECIFICATIONS / BRANDS / MAKE OF ITEMS
FOR ELECTRICAL WORK TO BE USED.

- SFU/MCCB/ Change over switch/DB
- Voltmeter/Ampere meter

- Armored Cable

- PVC Insulated Wires

- Telephone cable

_Data cables & 1.O's

- Modular switch / socket / call Bell

- Light fittings & Lamps
- Ceiling fan/Wall bracket fan/Exhaust

fan

CONTRACTOR

L&T/Siemen's/MDS Legrand.
AE/L&T. :
Gloster/ CCl/Polycab.

R.R. Kabels/Finolex/Havells/KEL.
Finolex/Evershine KDK/Delton.
Lucent (Avaya)/D-link.
Havells/Crabtree/Anchor Roma.
Philips/Crompton/Wipro.
Usha/Crompton/Orient.

UCO BANK



TENDER FOR THE FURNISHING OF UCO BANK AT PHASE 1, MOHALI

, A) INTERIOR FURNISHING

\l Sr. l
i
T

—

Description of ltem

Dismantling
Dismantling Cash counter, Officer Tables etc

and any otheritem and disposing the debris out
of banks premises at authorized malba
dumping site.
Note: The usable items
efc are to be deposite

manager.

like light locks, channels,
d with the branch

Full Hi. Partition

Providing & fixing of FULL HEIGHT PARTITION (HT.

9'-0") partly glazed, made of 1.75" x 1.75" x 16
gauge Aluminium extruded sections at 24" c/c
both ways. The bottom member shall be
aluminium extruded sections of size 65mm X
44mm X 16 gauge. The aluminium extruded
sections frame shall be fixed rigidily at floor level
with rawl plugs/ steel lugs / screw. The frame
work to be clad with 6mm thk ply of CENTURY/
GREEN Make on both faces finished with Tmm
thick laminate  of CENTURY/  AMULYA/
GREENLAM Make and shade as approved
minimum 5 mm  thick glass of MODI/SAINT-
GOBAIN/ASAHI with etching as required) on
the glazed portion. The work includes spirit
polishing of shade on woodwork and teak
beading efc. Complete in all respects to the
complete satisfaction - of the Architect.
Including doors put excluding cost of door
closers, mortise locks. Door closer should be of
GODREJ/OIONE & mortise lock of GODREJ.

Low Ht./ Overhead Storage

erecting low height/ overhead
ard 1'-6" deep to be made thk.
elves to be provided in 19mm
h 6mm thk. t.w. leaping frame
all four sides. with 6mm thk. comm. ply back &
openable shutters to be made out of 19mm thk.
comm. board with internal surfaces to be
finished with enamel paint. The shelves to be
provided in 19mm thk. comm. board at 15"
centers or as per the drawings with necessary
fittings like 5" brass hings, 3" tower bolt, ball
catches, locks, handles etc. finished as per the
instructions of the architect. Storage cupboards
finished with 1.0 mm thk. laminate.

Providing and
storage cupbo
comm. ply. The sh
thk. comm. ply wit

Quantity

Lump Sum

70 Sa.ft

100 Sa.ft

Rate Amount
(InRs.) (InRs.)




T Panelling on walls

Providing and fixing panelling over the existing
wall made out of 2"x1" partal wood framing @
2'-0"c/c bothways covered with 6 mm th.
Comm. ply. The entire wooden framing and ply
is fo be given anti-termite treatment.. Finished
with 1.0 mm thk. approved laminate finish. All
exposed edges shall be covered with 6mm thk.
t.w beading.

300 Sa.ft

Sofa

a) Providing and fixing sofa to be made in tw.
frame and 4" thk. rubberised foam to the seat
and back including walling finished  with
tapestry, upholstery as per the approved
designs and instructions. The basic rate of the
tapestry @ Rs. 300/- per metre.

4 seats

Officers Table

Providing and supplying table of size 4'-6" x 2'-
6"x 2'-6" for the Officers o be made out of
19mmthk. Comm. board finished with Tmmthk.
approved laminate. The top of the table to
have 2"x 1 1/2" t.w. margin in front. The table to
have key board drawer on sliding channels and
three drawers to be provided as per design &
instructions. All internal surfaces to be finished in
natural polish. The necessary hardware such as
locks, magnetic catcher etc. to be provided as
per the designs and instructions.

2 NOs

Cleaning of Mica and Polish work

Cleaning the existing old mica of tables,
partitions, storage cabinets, etc using suitable
cleansing material like colin and spirit polishing
the wooden beading etc complete to the
satisfaction of the Architect.

Lump Sum

Total

B) ELECTRICAL WORK.

Sr.

No.

Description of Item

Quantity

Rate
(In Rs)

Amount
(In Rs)

SITC of 36 watt LED fitting, with DRIVER etc.
Complete as reqd. Philips Cat no. RC-140B-LED-
36W white 2900 iumens or equivalent of
Crompton/ Wipro / Bajaj with 2x 1.5 sgmm
copper conductor. Note: Only one light fixture
to be controlled by one switch.

7 Nos
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SITC of reccess 15 waft LED downlighter |

assembly with driver complete as reqd.]
Philips Cat no. Astra slim 900 lumens or |
equivalent of Crompton/ Wipro / Bajagj with 2x
1.5 sgmm copper conductor.

Electrical Wiring and Points:

Providing. laying, fixing & testing of electrical
points including wiring with fire retardant PVC
insulated copper wire of Finolex make flame
guard quality, moulded plate switches. Sockets
of approved make in concealed zinc
passivated boxes complete with earthing 1.00
mm 2 multistrand wire in PVC pipe
12mm/24mmx2mm ISI marked to be made run
on wooden battens, false ceiling, chasedin
walls, floors. Disposal of malba and repair and
finished of same with cement mortar as per
existing. Complete job to the satisfaction of the
architect.

10 Nos

a) Wall fan, lights & exaust fan point wiring with
1.5 sgmm multi strand PVC copper wire from
D/Bto switches & fittings incl. plate switches,
sockets,etc.

17 Nos

Shifting of Data Rack

Removing and Refixing the Data Rack from
Record room to inside the Hall complete in all
respects.

Lump Sum

Total

GRAND TOTAL

Quote discount, if any (-)

GST

Net Total

18%

Net Total

(Rupees

CONTRACTOR

UCO BANK
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