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Email: zo.kanpur@ucobank.co.in

  

Sealed Tenders are invited in 
Interior  furnishing  works  for 
purchased from M/s ZONAL HEAD
14/02/2022 before 03.00 PM except on Sundays and other Bank Holiday.

 
Name of the work 

Cost of application/te
document 
Time and date for Submission

Place  and Address  for  sub
of tender/contact 
person/telephone no./e
address 
Date,  Time  and  place  of
opening  of tenders 
Earnest Money Deposit 

Security Deposit 

Terms of Payment of Bills, if any

(Penalty clause) Liquidated
Damages for delay 

Stipulated time of Completion for 
the work/supply 

Validity of the Tender 
Defects Liability Period 
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Notice of Invitation of Tender 

 
in single  bid  from  INTERIOR   CONTRACTORS  for  taking  

 UCO BANK ALIGANJ BRANCH Tender Documents can be 
ZONAL HEAD, UCO BANK,ZONAL OFFICE KANPUR 
.00 PM except on Sundays and other Bank Holiday.

: Interior Furnishing +Electrical work at UCO Bank 
ALIGANJ BRANCH 

ender : Rs. 250/- 

Submission : Before 03.00 PM on 14/02/2022

bmission  
tender/contact 

person/telephone no./e-mail 

: ZONAL HEAD, 
ZONAL OFFICE KANPUR, 
75/4, HALSEY ROAD, KANPUR – 

of  : 14/02/2022 at 04:00 PM at UCO Bank 
OFFICE KANPUR, 75/4 Halsey Road

: Rs. 2500/- in the form of Demand Draft,
payable at Kanpur drawn in  
UCO BANK or as per GFR guidelines

:   As   per   clause   
  contract (Below) 

Of General

Terms of Payment of Bills, if any : Payment only on completion of allocated 
job work 

ed : In case of delay in completion of works, 
penalty at the rate of 0.5% 
the estimate cost/tender amount
subject to a maximum of 1
work done would be strictly

Stipulated time of Completion for : 14 Calendar days from award of tender

: 90 Calendar Days 
: 12 Months 
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single  bid  from  INTERIOR   CONTRACTORS  for  taking  up  
Documents can be 

KANPUR 03/02/2022 to 
.00 PM except on Sundays and other Bank Holiday. 

Interior Furnishing +Electrical work at UCO Bank 

2 at Kanpur 

 208001 

0 PM at UCO Bank ZONAL 
OFFICE KANPUR, 75/4 Halsey Road, Kanpur 

in the form of Demand Draft, 
in  favour  of 

guidelines 
General conditions Of 

Payment only on completion of allocated 

in completion of works, a 
0.5% of the value of 

/tender amount per week 
maximum of 10% of value of 

y imposed. 
from award of tender 
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Sales Tax. IT. Octroi. Levies 

Electronic payment 
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: The rates quoted to include GST/Sales tax, 
Octroi or any other statutory
on  material or on finished works 
contract tax, turn  over  tax,
etc.,  in  respect  of this      c
applicable      including transportation 
TA/DA of the workers at site a
will   not   entertain   any   cla
in this respect. However 
deducted at source. 

: Electronic payment shall be

208001 
 

  

rates quoted to include GST/Sales tax, 
any other statutory obligation/tax  

or on finished works like work’s 
x,  serviced  tax,  
contract      as     

transportation and 
and   the   Bank  
aim whatsoever 

this respect. However TDS will be 

e preferred 
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1. GENERAL RULES AND INSTRUCTION FOR THE GUIDANCE OF TENDERER.
 

1. Tenders are invited on behalf

Furnishing + Electrical work

 
2. Tender documents co

schedule of quantities  

the  set  of  conditions

whose tenders may be

UCO BANK ZONAL OFFICE KANPUR
03/02/2022 to 14/02/2022

 
The site for the work is available / or the site for the work shall be made 

available in parts as spe

 
3. Tenders which  should  a

of  project written on th

BANK, Zonal Office Kanpur, 75/4 Halsey Road
14/02/2022 and will be opened by him/her/authorized officer at h

14/02/2022 at 3:30 P.M. The

accepted. 

 
4. The time allowed for the

date of written orders to commence

 
5. The contractors should quote in figures as well as in words the rate 

amount tendered by them. 

and requisite totals 

comprehensive cost of project shall be rejected ab initio. Contractors to also 

mention email id to be used for all future correspondence in the matter. 

 
6. Earnest money amounting to Rs. 

the form of bank draft drawn in 
submitted with each tender and 
super/scribed “Tender for the 
at ALIGANJ BRANCH ” waiver can be considered if in accordance with GFR 
guidelines.  

 

3 

                          

यूको बœक  UCO BANK 

सʃानआपकेिवʷासका Honours your Trust 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur - 208001
zo.kanpur@ucobank.co.in; zokanpur.gad@ucobank.co.in 

 

1. GENERAL RULES AND INSTRUCTION FOR THE GUIDANCE OF TENDERER. 

behalf of M/s. UCO BANK, B/o Aliganj, Etah for p

Furnishing + Electrical work for UCO BANK Aliganj BRANCH to carry out the Interior

onsisting of the plans, complete spec

 of  the  various  classes  of  work  to  be

s  of contract to be complied with b

e accepted, can be purchased from M/s
ZONAL OFFICE KANPUR, 75/4, Halsey Road, Kanpur issuance 

2 

The site for the work is available / or the site for the work shall be made 

ecified below 

always  be  placed in  sealed  cover w

he envelopes will be received by Zonal
Zonal Office Kanpur, 75/4 Halsey Road, Kanpur Up to 

and will be opened by him/her/authorized officer at h

he tenders received after the stipulated time will not 

he carrying out of the work shall be 14 d

orders to commence work. 

contractors should quote in figures as well as in words the rate 

tendered by them. The amount for each item should be worked 

 given. All tenders without explicit mention of 

ve cost of project shall be rejected ab initio. Contractors to also 

mention email id to be used for all future correspondence in the matter. 

Earnest money amounting to Rs. 2500/- (Rupees Two Thousand Five Hundred 
the form of bank draft drawn in favour of “UCO Bank”, payable at Kanpur

tender and each tender is to be in a sealed cover 
super/scribed “Tender for the Tender for the Interior Furnishing + Electrical

waiver can be considered if in accordance with GFR 

208001 
 

  

for proposed Interior 

out the Interior works. 

cifications, the 

e  done,  and  

by the person 

M/s Zonal Head, 
ance of tenders 

The site for the work is available / or the site for the work shall be made 

with  the  name  

Zonal Head, UCO 
to 03:00 P.M. on 

and will be opened by him/her/authorized officer at his office on 

after the stipulated time will not be 

days from the 

contractors should quote in figures as well as in words the rate and 

amount for each item should be worked out 

All tenders without explicit mention of 

ve cost of project shall be rejected ab initio. Contractors to also 

mention email id to be used for all future correspondence in the matter.  

Five Hundred Only) in 
favour of “UCO Bank”, payable at Kanpur must be 

tender is to be in a sealed cover 
Electrical works 

waiver can be considered if in accordance with GFR 
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7. Tender document consisting
from UCO Bank, Zonal Office Kanpur
favouring UCO Bank, payable at Kanpur or be downloaded from our website 
www.ucobank.com . Demand draft for application fee to be submitted along with other 
tender documents in case of downloaded applications
or any other monies specified in this document.
 

8. The acceptance of the

itself to accept the lowest tender, and reserves to 

any or all of the tenders

tenders in which any of

incomplete in any resp

 
9. UCO BANK reserves the right to 

tenderer shall have no

tender is accepted in 

 
10. Canvassing   in   conne

tenders submitted by the

to rejection. 

 
11. All rates shall be quoted on the proper form of the tender

 
12. An   item   rate   tender  

summarily rejected. However, where a tenderer voluntarily offers a rebate for 

payment within a stipula

 
13. On acceptance of

representative(s) of the 

instructions from the Em

Employer. Acceptance of tender shall be deemed to be communicated via 

email or registered post, whichever is earlier.

 
14. Special care should b

words and the amount in figures only, 
possible. The total amount should 
case of figures the words 
and words  ‘P’ after  t
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consisting of the plans, complete specifications may be purchased 
Zonal Office Kanpur on payment of Rs. 250.00 by demand draft 

favouring UCO Bank, payable at Kanpur or be downloaded from our website 
nd draft for application fee to be submitted along with other 

tender documents in case of downloaded applications, in addition to earnest money 
or any other monies specified in this document. 

he tender will rest with “UCO BANK” which

accept the lowest tender, and reserves to itself the authority to reject 

s received without assigning any reaso

of the prescribed conditions are not 

pect are liable to be rejected. 

reserves the right to accept the tender in full or in 

no claim for revision of rates or other c

 parts. 

nection   with   tenders   is   strictly   prohibited

he contractors who resort to canvassing

be quoted on the proper form of the tender alone.

   containing   percentage   below/ab

rejected. However, where a tenderer voluntarily offers a rebate for 

ated period, this may be considered. 

of the tender, the name of the 

he contractor who would be responsible for taking 

mployer/Architects shall be communic

Acceptance of tender shall be deemed to be communicated via 

email or registered post, whichever is earlier. 

be taken to write the rates in figure 
amount in figures only, in such a way that interpolation 

amount should be written both in figures and 
of figures the words ‘Rs’ should be written before the  figur

the  decimal figures, e.g., Rs.2.15 “P” and in 

208001 
 

  

may be purchased 
0.00 by demand draft 

favouring UCO Bank, payable at Kanpur or be downloaded from our website 
nd draft for application fee to be submitted along with other 

, in addition to earnest money 

h does not find 

the authority to reject 

on thereof.  All 

 fulfilled or are 

in part and the 

conditions if his 

ed   and   the   

ng will be liable 

alone. 

bove   will   be   

rejected. However, where a tenderer voluntarily offers a rebate for 

 accredited 

would be responsible for taking 

cated to the 

Acceptance of tender shall be deemed to be communicated via 

 as well as in 
way that interpolation is not 

and in words. In 
ures of  rupees 
and in case of 
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words. The word ‘Rupees’ should 
written at the end, unless the rate 
words ‘only’. It should 
quoting  the  rate  in  sc
written closely following
time. 

 
15. UCO BANK does not bind 

reserves to itself  the  rig

tender  and  the  tende

rates. 

 
16. Sales tax or any other tax 

tax, turnover tax etc., in 

contractor and the UCO
respect.  

17. The tender for works shall remain open fo

Ninety (90) calendar  d

tenderer  withdraws  his tender before the said period, 

at liberty to forfeit the Earnest Money paid along with the tender

 
18. The tender of the work shall 

who himself/themselves has/have tendered or 

tendered for the same

tenders of the contrac

to summary rejection. 

 
19. It will be obligatory on the part of the tenderer to tender and sign 

documents for all the component parts and that, after the work 

he will have to enter into an agreement

competent authority UCO

 
20. The tenderer apart from 

himself with agencies of

for other works. 

 
21. The quoted price shall be 
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‘Rupees’ should precede and the word ‘Paise’ should 
written at the end, unless the rate is in whole rupees and follo

 invariably be up to two decimal p
chedule  of  quantities  the  word  ‘on

ng the amount and it should not be writt

does not bind itself to accept the lowest or any tender and 

ght  of  accepting the  whole  or  any

erer shall be bound to perform the same at the quoted

tax on material or on finished works like works 

in respect of this contract shall be payable 

CO BANK will not entertain any claim wha

tender for works shall remain open for acceptance for a period of 

days  from  the  date  of  opening  of  te

tender before the said period, then the bank shall be 

at liberty to forfeit the Earnest Money paid along with the tender

tender of the work shall not be witnessed by a contractor or contractors 

who himself/themselves has/have tendered or who may had/have 

e work. Failure to observe this condition 

ctors tendering as well as witnessing the

be obligatory on the part of the tenderer to tender and sign 

the component parts and that, after the work 

have to enter into an agreement for each component 

UCO BANK. 

from being a competent contractor must associate 

of the appropriate class who are elig

 firm & no discounts are acceptable on the final

208001 
 

  

and the word ‘Paise’ should be 
owed by the 
places. While  

nly’ should  be  
ten in the next 

to accept the lowest or any tender and 

ny  part  of  the  

be bound to perform the same at the quoted 

like works contract 

respect of this contract shall be payable by the 

atsoever in this 

for a period of 

enders.  If  any  

the bank shall be 

at liberty to forfeit the Earnest Money paid along with the tender 

a contractor or contractors 

may had/have 

 would render 

he tender liable 

be obligatory on the part of the tenderer to tender and sign and tender 

the component parts and that, after the work is awarded, 

component with the 

being a competent contractor must associate 

gible to tender 

final price. 
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22. If the contractor or his representatives 

than 3 days the contract 

 
23. Tenders are to be on the

office of UCO BANK, ZONAL OFFICE KANPUR, 75/4, HALSEY ROAD, KANPUR
payment of sum of Rs. 250/

for carrying out of the 

(Calendar days) from the 

commence work. 

 

24. Issue of tender form will b

opening of tenders. 

 
25. Power and Water will not be provided 

make the arrangement for the same. Sub

contractor at 

 

26.  Tendender to mandatorily furnish a performance 

the bank till completion of the work in all respects for due p

 

 

 
 
 
 
 

Signature of the Competent Authority
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representatives are to be absent from the site for the more 

than 3 days the contract is deemed to be terminated by him. 

he prescribed for which can be obta

ZONAL OFFICE KANPUR, 75/4, HALSEY ROAD, KANPUR
0/- by demand draft payable at Kanpur. The

 work for the Interior + Electrical works will be 

the same day after the date of written orders   to 

be stopped one day before the date

Power and Water will not be provided by the Employer. The contractor 

rangement for the same. Sub-meter shall be provided 

contractor at his own 

Tendender to mandatorily furnish a performance security deposit @ 5% of contract value to be retained by 

the bank till completion of the work in all respects for due performance of the contract 

Signature of the Competent Authority 

208001 
 

  

the site for the more 

ained from the 

ZONAL OFFICE KANPUR, 75/4, HALSEY ROAD, KANPUR. On 

he time allowed 

will be 14 Days, 

after the date of written orders   to 

e fixed for the 

contractor has to 

meter shall be provided by the 

 cost. 

security deposit @ 5% of contract value to be retained by 
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3-GENERAL CONDITIONS OF CONTRACT

Except where provided  

schedule of quantities in the

and in the Drawings, the

specifications and under t

 
1. INTERPRETATION: 

 
In  constructing these  c

quantities,  tender and Agreement, the following words shall have the meaning 

herein assigned to  them  except where the subject or context otherwise

 
a. Employer: The term employer

any of its employees representatives

 

b. Architects: The term Arch

in the event of his/her c

contract such other persons as the Employer shall nominate

 
c. Contractor: The term contractor shall mean

(Name and address of the contractor) and his/hers legal representatives, 

assign and successors. 

 

d. Site: The site shall mean the site where the works are to be executed. 

is in Aliganj, Etah  

 
e. Site Engineer: The site eng

bank may also determine the number of site Engineers and the supporting staff 

at site office   to   assist   

be   temporary   or permanent. As far as possible,

assume change of his post before the contractor reports on site of 

more than one site engineer appointed, one of them shall be designated as 

senior engineer by the Premises Department

be reporting to the Senior

 
f. Drawings: The work is to
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GENERAL CONDITIONS OF CONTRACT 

 for in the description  of the individua

he specifications, conditions laid down

he work shall be carried out as p

the direction of Employer/Architects. 

conditions,  the  specifications,  the  

nd Agreement, the following words shall have the meaning 

except where the subject or context otherwise

employer shall denote M/s. UCO BANK, B/o ALIGANJ

any of its employees representatives authorized on their behalf. 

hitects shall mean M/s Modcon Creative Sket

ceasing to be the Architects for the p

such other persons as the Employer shall nominate for the p

term contractor shall mean ……………………………………….

(Name and address of the contractor) and his/hers legal representatives, 

 

site shall mean the site where the works are to be executed. 

gineer shall be appointed by the Bank/A

bank may also determine the number of site Engineers and the supporting staff 

 them   and   also   whether   the   site   en

permanent. As far as possible, the site engineer should 

of his post before the contractor reports on site of 

more than one site engineer appointed, one of them shall be designated as 

he Premises Department and the other Site

Senior Engineer. 

o be carried out in accordance w

208001 
 

  

al items in the  

n here in after 

per standard 

 schedule  of  

nd Agreement, the following words shall have the meaning 

except where the subject or context otherwise requires: 

ALIGANJ, ETAH and 

Modcon Creative Sketcher Pvt. Ltd, or 

purpose of this 

for the purpose. 

………………………………………. 

(Name and address of the contractor) and his/hers legal representatives, 

site shall mean the site where the works are to be executed. The site 

Architect.  The 

bank may also determine the number of site Engineers and the supporting staff 

engineer   shall   

the site engineer should 

of his post before the contractor reports on site of work. Where 

more than one site engineer appointed, one of them shall be designated as 

Site Engineer shall 

with drawings, 
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specifications, the  sche

which  may  be  supplie

by  the  employer  during

work given to the contractor together 

are to be kept at site a

to such drawings or sche

 
g. “The Works” shall mean the work or works to 

contract. 

 
h. “Act of insolvency” sh

Presidency Towns insolv

amending statuaries. 

 
i. “The schedule of Qua

specified and forming part of this

 
2. SCOPE: 

 
The  work  consists  of  const
with  the “drawings” and
materials, labour, tools and
and incidental  to  the  co
for  efficient  completion  
specifications it  shall  be  
Employer/Architects    and
Employer’s/Architects con
proposed work the same w

 
Employer/Architects may 
and/or written instructions, 
hereafter collectively refe
regard to: 

 

a) The  variation  or  mod

or  the addition or omission or substitution of any
b) Any  discrepancy  in 

and/or 
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hedule  of  quantities  and  any  furt

ed  or  any other  instructions,  which  m

ng  the  execution  of  the work. All drawings relating to 

work given to the contractor together with a copy of schedule

and the Employer/Architects shall be g

hedule of quantities wherever necessary

mean the work or works to be executed or done under this 

hall mean any act as such as de

vency Act or in Provincial Insolvency

antities” shall mean the schedule of 

forming part of this contractor. 

truction  of  Employer’s  Interior  works  in  a
nd “Schedule of Quantities” It includes
nd  equipment  and  management  ne
ompletion  of the  work.  Should  any  d
 of  the  work  be  omitted from  the  d
 the  responsibility  of  the  contractor  t
d    to    furnish    and    install    such   
ncurrence, so that upon comple
will be acceptable and ready for use.

 in their absolute discretion issue furt
 details, directions and explanation

erred to as “The Employer’s/Architect’s

dification  of  the  design  quality  or  qua

r omission or substitution of any work. 
  the drawings  or between the schedu

208001 
 

  

ther  drawings  

ay  be  given  

drawings relating to 

e of quantities 

given access 

ry 

executed or done under this 

efined by the 

y Act or any 

 quantities as 

accordance  
es furnishing all 
necessary  for  

detail  essential  
drawings  and  
o inform    the    

    detail    with 
etion of the 

e. 

ther drawings   
ns, which are 
s instructions” in 

antity  of  works  

ule  of quantities  
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drawings and/or spe
c) The  removal  from  the

thereon  by  the contractor 

thereof. 
d) The  demolition  remo

by   the 

contractor/s. 
e) The dismissal from the work of any
f) The opening up for in
g) The  rectification  and

hereinafter mentione

(retention period). 

 
The  contractor  shall  forth
comprised  in such Bank’s/
instructions, directions and explanations given to the contractor’s or 
representatives upon the works 
variation   be   confirmed  
works, for which rates are 
of quantities, shall be 
Employer/Architects. Rates
quantities shall be fixed by
provided in clause “variation”.

 
Regarding all factory ma

variable, only products bearing 

 
 

3. TENDERER SHALL VISIT THE SITE: 
Intending tendered shall vi

with the local   site   cond

facilities   of   transport con

and   storage   for   mate

provide in  their  tender  cost

for any  special difficulties 

proper execution of work a

will not be entitled to any c

incurred an account of
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ecification. 
he  site  of  any  defective  material  brou

contractor and the substitution of any other material

oval   and/or  re-execution  of   any   wo

the work of any persons employed thereupon.
nspection of any work covered up. 
nd  making  good  of  any  defects  und

ed and those arising during the mainten

hwith  comply  with  and  duly  execu
/Architects’ instructions, provided alwa

and explanations given to the contractor’s or 
works by the Employer/Architects   shall   if

   in   writing   to   the contractor within se
 not specifically mentioned in the pric
 taken up without written permis

es of items not mentioned in the priced
y the employer in consultation with the

“variation”. 

ade products for which isi marked 

products bearing BIS marking shall be used in the work.

isit the site and make himself thoroughly

dition,   nature   and   requirements   of

ndition,   effective  labour   and   mate

erials   and removal  of  rubbish. The  

ost  of  carriage,  freight and other ch

 and including police restriction for trans

as indicated in the drawing. The succ

claim of compensation for difficulties fa

of any site condition which existed

208001 
 

  

ought  

the substitution of any other material 

ork   executed   

persons employed thereupon. 

der  clauses  

enance period 

ute  any  work  
ays that verbal 

and explanations given to the contractor’s or his 
f   involving   a   
even days. No 
ced schedule 

ssion of the 
d schedule of 

he Architects as 

products are 

work. 

y acquainted 

of   the   works,   

erials,   access   

tenderer  shall  

harges as also 

nsport etc., for 

cessful tenderer 

aced or losses 

ed before the 
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commencement of the

Employer/Architects might 

be so existing before commencement of

 

4. TENDERS: 

The entire set of tender pa

priced and also signed 

page. Initial/Signature will in

the tenderer. 

 
The schedule of quantities 
(i)  The  ‘Rate’ column  t

English words. 
(ii)  Amount column to b

circle as detailed in the
(iii) All corrections are to
(iv)  The   ‘Rate   Column’

are   not mentioned shall not be filled
(v) In case of any errors/omissions 

marked ‘Original shall be taken 
 

No  modifications,  writings

papers  by  the tender

modifications in a separa

papers. 

 
The Employer reserves the r

discharge any or all of the

any item of work to any spe

 
The tender should note tha

attention is drawn to the fact that the rate for each and every item should be 

correct, workable and
Employers/Architects deta
submitted. The Employer/A

contractor’s analysis. 

 
The work will be paid for the

10 

                          

यूको बœक  UCO BANK 

सʃानआपकेिवʷासका Honours your Trust 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur - 208001
zo.kanpur@ucobank.co.in; zokanpur.gad@ucobank.co.in 

 

he work or which in the opin

 be deemed to have reasonably been inferred to 

be so existing before commencement of work. 

aper issued to the tenderer should be 

 on the last page together within init

ndicate the acceptance of the tend

 shall be filled in as follows: 
to  be  legibly  filled  in  ink  in  both  English

be filled in for each item and the amou
he “Schedule of Quantities”. 

o be initialed. 
’ for   alternative   items   of   which   the

mentioned shall not be filled up. 
errors/omissions in the quoted rates, the rates given 

marked ‘Original shall be taken as correct rates. 

s  or  corrections  can  be  made  in

rer, but may at his option offer his 

ate sheet of paper attached to the original tender

right to reject the lowest or any tender

he tenders for each section or to split up

ecialist firm or firms without assigning any

hat tender is strictly on the item rate b

drawn to the fact that the rate for each and every item should be 

nd self-supporting. If called upon
ailed analysis of any or any or all the 
/Architects shall not the bound to 

he “measured work” on the basis of actua

208001 
 

  

nion of the 

reasonably been inferred to 

 submitted fullly 

tials on every 

der papers by 

h  figures  and  

ount for each 

he   quantities   

quoted rates, the rates given in the tender 

n  the  tender  

 comments or 

of paper attached to the original tender 

er and also to 

up and distribute 

y reason. 

basis and their 

drawn to the fact that the rate for each and every item should be 

upon by the 

 rates shall be 
o recognize the 

ual work done 
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and not as “Lump sum” contract.
All items of work described

and paid as complete 

preparatory  and  finishing

reasonably    detectable   

of quantities and no further

the any  case  of lump-sum

works, the payment of suc

done on the basis of lump-

Employer/Architects. 

The employer has power to 

described in specification

the same in writing but no addition, omission or variation 

contractor without authorization from the Employer. No variation shall vitiate the 

contract. 

 
5. AGREEMENT: 
The successful contractor ma

suit local conditions and sh

there to. 

 
6. TAXES AND DUTIES: 
The tendered must include in

income tax and sales tax 

 
7. PROVISIONAL SUMS (PS): 
All provisional sums described

to the purchase of materials and 

contractor. Such costs of handling and fixing with profit (including transport charges 

if required)   shall   be   s

described in the schedu

covered  under  this  circle

Contractor is to make p

certificate or order issued

through his bills from the Emp

 
8. QUANTITY OF WORK TO BE EXECUTED:
The quantities shown in the

11 
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as “Lump sum” contract. 
ed in the schedule of quantities are to 

  works  in  all  respects  and  deta

ng  works involved,    directly,    related

    from    the    drawings, specifications a

her extra charges will be allowed in this  c

m  charges in  the  tender in  respect  of

ch items of work will be made for the

-sum charges as will be assessed to be payable by the 

to add to, omit from any work as shown in drawings or 

ns or included in schedule of quantities

writing but no addition, omission or variation shall be made 

contractor without authorization from the Employer. No variation shall vitiate the 

aybe required to sign agreement as may

hall pay for all stamps and legal expens

n  their  prices  quoted  for  all  duties,  ro

 or any other taxes or local charges if a

ed in the schedule of quantities shall b

the purchase of materials and not for any handling and fixing to be

osts of handling and fixing with profit (including transport charges 

separately   included in the   contra

ule of quantities.  The  disposal  of  t

e  will  be absolutely  at  the  discretion

payments for these materials to the

ued by the Employer/Architects and 

ployer/Architects. 

EXECUTED: 
he schedule of quantities are intended

208001 
 

  

 be deemed 

ails  including  

ed    to    and    

and schedule 

connection.  In  

of  any item of 

he actual work 

sum charges as will be assessed to be payable by the 

to, omit from any work as shown in drawings or 

es and intimate 

be made by the 

contractor without authorization from the Employer. No variation shall vitiate the 

y be drawn up to 

enses, incidental 

oyalties,  cess, 

applicable. 

be exclusively 

handling and fixing to be done by the 

osts of handling and fixing with profit (including transport charges 

act   price as   

the  amounts  

  of  the  Bank.  

he suppliers on 

d realizes them 

ed to cover the 
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entire new structure indica

right  to  execute  only  a 

assigning any reason therefore.

 

9. OTHER PERSONS ENGAGED BY THE
The  employer  reserves  the

in  this contract or any w

agency or persons and  c

use  of  his  scaffolding  for  

shall   extend all co-opera

 

10. a. EARNEST MONEY DEPOSIT:

The tendered will have to dep

hundred only) as  specified

in  favor  of  UCO  BANK, payable at Kanpur, submission 

as an Earnest Money. The 

Earnest Money. The earnest money deposited by the 

will be refunded without any

is taken or after the expiry 

Waiver can be considered as per GFR guidelines.

 
All taxes include GST/Sales tax, Octroi 
material or on finished works
etc., in respect of this con
TA/DA  of  the  workers  a
whatsoever in this respect. 
 
Income Tax will be recovered @ 2% as per government rules. 
 
Works Contract Tax will be recovered @ 2% as per government ru

 
Retention money shall be deducted 

each running bills. The retention amount will 

15(fifteen) days after the

satisfactorily carried out a

accordance  with  the  c

retention money. 

12 
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ated  in  the  drawings  but  the  bank

a part or the whole or any excess thereof wi

therefore. 

THE EMPLOYER: 
he  right  to  execute  any  part  of  the  w

work which is not included in this contra

contractor  shall   allow   reasonable  

  the execution  of  such  work.  The ma

ations in this regard. 

DEPOSIT: 

deposit an amount of Rs. 2500/- (Rupees Two 

ed  in  tender  notice  in  the  form  of  Bank

, payable at Kanpur, submission at the time of submission

 employer is not liable to pay any in

earnest money deposited by the unsucc

ny interest soon after the decision to aw

expiry of the validity period of the tender whichever is later

considered as per GFR guidelines. 

All taxes include GST/Sales tax, Octroi or any other statutory obligation/tax on 
s like work’s contract tax, turn over tax,
ntract  as  applicable including transp
at  site  and the Bank will not enterta
 

Income Tax will be recovered @ 2% as per government rules.  

Works Contract Tax will be recovered @ 2% as per government rules. 

be deducted on progressive bills @ 10% of the gross 

retention amount will be refunded to the contractor 

he end of defects liability period prov

all the  work   and  attended  to  all  

conditions  of  the contract. No interest 

208001 
 

  

k  reserves  the  

part or the whole or any excess thereof without 

work  included  

act by  other 

  facilities  and  

ain contractor 

wo Thousand Five 

nk  Draft  drawn  

submission of tender 

nterest on the 

ccessful tenderer 

ward the work 

whichever is later. 

other statutory obligation/tax on 
x, serviced tax, 
portation  and 
ain any claim 

@ 10% of the gross value of 

refunded to the contractor 

vided he has 

   defects  in  

contract. No interest is allowed on 



                         

सʃानआपकेिवʷासका

 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur
Email: zo.kanpur@ucobank.co.in

  

 
11. CONTRACTOR TO PROVIDE EVERYTHING
The contractor shall provid

the work according  to 

schedule  of  quantities  an

may  or may  not be partic

same can reasonably b

himself for ground and fresh

employer shall on no account be responsible for the expenses 

contractor for hired ground

 
The rates quoted against individual items will be inclusive of everything 

necessary to complete the

contract, and beyond the

for  incidental  or  conting

taxes  and  duties  whatev

tender documents. 

The contractor shall at all times give access to wo

or any employed on the

sufficient and if required 

provide  them  with  wa

grooves, etc., in any work

required  to  enable  suc

special fittings etc., The quo

all these above mentioned

 
12. TIME OF COMPLETION EXTENSION

 
a. Time of Completion: The en

stipulated period of 14 days. The work shall 

from the date of acce

whichever is earlier. Time 

observed by the contract

The  work  shall   not 

Employer/Architects  have 

and  the  Defects  Liability

certificate. 

13 
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CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
de everything necessary  for the proper

  the  intent  and  meaning  of  the

nd specifications taken together whe

cularly shown or described therein prov

be inferred there from. The contractor

h water carrying out of the works at his own cost. 

employer shall on no account be responsible for the expenses inc

d or fresh water obtained from elsewher

rates quoted against individual items will be inclusive of everything 

he said items of work within the contem

he  unit  price  no  extra  payment  will 

gent  work, labour  and/or  materials  in

ver  except  for  specific items, if any stipulated 

contractor shall at all times give access to workers employed by 

he buildings and to provide such parties

  special  scaffolding,  hoists  and  l

ater  and lighting and leave or mak

rk, where directed by the employer  

ch  workmen  to  lay  or  fix  pipes,  ele

uoted rates of the tenderer shall accor

d contingent works. 

EXTENSION OF TIME AND PROGRESS CHART: 

entire work is to be completed in all respects

days. The work shall deem to be commenced 

eptance letter or date of handing 

 is essence of the contract and sh

tor. 

  be  considered  as  complete

e certified in writing that  this  has been

y  Period  small commence from the 

208001 
 

  

er execution of 

he  drawings,  

ther the same 

vided that the 

or shall provide 

his own cost. The 

curred by the 

here. 

rates quoted against individual items will be inclusive of everything 

mplation of the 

  be  allowed  

nclusive  of  all  

stipulated in the 

by the Employer 

es with proper 

ladders  and  

ke any holes, 

 as  may  be  

ectrical wiring, 

ordingly include 

respects within the 

commenced within two days 

 over of site, 

hall be strictly 

e  until  the  

n  completed  

date of such 
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b. Extension of Time: If  in  the  

delayed 
(i) By reason of any except
(ii) By reason of instructions from 

or threatened by or disputed, 
(iii) By the works, or delay, 

nominated by the Em
(iv) By reason of authorized extra 
(v) By  reason of any  co

affecting any  of the building trades
(vi) From other causes w

of the 

contractor, the ba

contract shall mak

completion in respe

possession of the sit

completion shall be 

 
In case of such strikes or lock

immediately give the em

contractor shall use his best endeavors to prevent delay, and shall do all that may 

be reasonably required, to

the works and on his doing

employer  for  an  extension

employer  as  to  the  pe

completion here under (w

contractor) shall be prom

out and the employer shall 

determine and  declare  

13 with respect to payment of liquidated damages shall be construed 

extended date fixed by the

shall be deducted accor

 
Progress  of  Work:   During  t

maintain proportionate progress on the basis of program ch

contractor immediately before commencement of work and agreed to by the 

Employer/Architects. Contr

14 
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 opinion  of  the  Employer/Architects  the

By reason of any exceptionally inclement weather, or 
By reason of instructions from the Bank consequence of proceedings taken 
or threatened by or disputed, with adjoining or neighboring owners

delay, of other contractors or tradesmen engaged or 
mployer and not referred to in the specif

By reason of authorized extra and additions or 
ombination of workmen or strikes or lock

the building trades or 
which the Bank may  consider are beyo

ank at the completion of the time all

ke fair and reasonable extension 

ect there for. In the event of the Bank f

te upon the day specified above

 extended suitably. 

In case of such strikes or lock-outs, as are referred to above, the contractor shall, 

employer, written notice thereof.  Never

hall use his best endeavors to prevent delay, and shall do all that may 

o the satisfaction of the employer to p

ng so  that it will be  ground  of  conside

on  of  time as above  provided.  The  de

eriod  to  be  allowed  for  an extensi

which decision shall be final  and bi

mulgated at the consideration of such

shall then, in the event of an extension being granted, 

 the  final   completion  date.  The prov

payment of liquidated damages shall be construed 

he Employer was submitted for and the

rdingly. 

the  period  of  construction  the  con

proportionate progress on the basis of program chart submitted by the 

contractor immediately before commencement of work and agreed to by the 

ractor should also include planning for
208001 

 

  

he  works  be 

Bank consequence of proceedings taken 
adjoining or neighboring owners or 

of other contractors or tradesmen engaged or 
fication or 

k-out 

ond the control  

llowed for the 

 of time for 

failing to give 

e the time of 

outs, as are referred to above, the contractor shall, 

ertheless,  the  

hall use his best endeavors to prevent delay, and shall do all that may 

proceed with 

eration by  the  

ecision  of  the  

on of time for 

inding on the 

h strike or lock-

the event of an extension being granted, 

vision in clause 

payment of liquidated damages shall be construed as if the 

he damages 

ontractor  shall   

art submitted by the 

contractor immediately before commencement of work and agreed to by the 

 procurement 



                         

सʃानआपकेिवʷासका

 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur
Email: zo.kanpur@ucobank.co.in

  

of scarce material well in advance and reflect the same in the program chart so 

that there is no delay in com

 
13. LIQUIDATED DAMAGES: 
In case of failure to complete the work within the stipulated period of time by fault 

of the successful vendors, liquidated damages @ 1% of the accepted contract sum 

for delay of each week or part thereof shall be recovered from successful vendors. 

The total of liquidated damage shall be subject to a maximum of 10% of the 

accepted contract value accrual of which entitles us to rescind the contract.

 

14. NOTICE AND PATENTS OF APPROPRIATE AUTHORI

The contractor  shall  conf

relating to the work, and to the regulations and bye

and/or any water, lighting a

systems the structures were 

before   making   any   var

may    be    associated   

written notices specifying

reasons for making them

Employer/Architects on rec

reasonable time. 

 
The   contractor/s   shall   ar

said   Acts, Regulations or Bye

such authority or to any

chargeable in respect of

 
The contractor shall indem

patent right, royalties,  dam

course  of  execution  of 

claims and shall keep the

respects form such actions

 
15. ACCESS: 
Any authorized representative of the employer shall at the reasonable times 

have free access to the 

are being prepared or c

15 
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material well in advance and reflect the same in the program chart so 

ompletion of the project. 

In case of failure to complete the work within the stipulated period of time by fault 

of the successful vendors, liquidated damages @ 1% of the accepted contract sum 

or part thereof shall be recovered from successful vendors. 

The total of liquidated damage shall be subject to a maximum of 10% of the 

accepted contract value accrual of which entitles us to rescind the contract.

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

firm to  the provisions  of  any  Acts  of  t

and to the regulations and bye-laws of any authorities, 

and other companies, and/or authorit

e proposed   to   have   connection

riations   from   the drawings    or    speci

    to    so    conform,    give   the Emplo

ng the variations proposed to be ma

hem and apply for instruction t

ceipt of such intimation shall give a de

rrange   to   give   all   notices   required

Bye-Laws to be given to any authority, and to pay to 

ny public officer all fees that may 

of the work and lodge the receipts with 

mnify the Employer against all claims 

mages  to  building,  roads  or  member

of work and shall defend all actions aris

he Employer saved harmless and inde

s, costs and expenses. 

Any authorized representative of the employer shall at the reasonable times 

 workshop, factories or other place wher

constructed for the works and also to

208001 
 

  

material well in advance and reflect the same in the program chart so 

In case of failure to complete the work within the stipulated period of time by fault 

of the successful vendors, liquidated damages @ 1% of the accepted contract sum 

or part thereof shall be recovered from successful vendors. 

The total of liquidated damage shall be subject to a maximum of 10% of the 

accepted contract value accrual of which entitles us to rescind the contract. 

he Legislature  

laws of any authorities, 

ies with whose 

on   and   shall   

ification    that    

oyer/Architects 

ade and the 

thereon. The 

ecision within a 

ed   for   by   the   

authority, and to pay to 

 be properly 

 the Employer. 

 in respect of 

rs  of  public in  

sing from such 

emnified in all 

Any authorized representative of the employer shall at the reasonable times 

here materials 

o any place 
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where the materials are lying

contractor shall give ev

everything necessary for in

and workmanship. Except the representative of the employer no person shall 

be allowed at any time without the written permission of the Employer.

 
16. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF
All the works specified and

required to be done in the manner with materials of the best 

of the respective  kinds  in 

and  implied  by  the spe

satisfaction.     If     requ

execution  of  the  work, 

employer/Architects  the 

workmanship   in   approved

by   the Employer/Architec

under test conform to the re

The necessary charges  for  preparation  of  mould  (in  case  of  concrete  cube) 

transporting, testing, etc., shall  have to  be  borne  

payments in this account sh

otherwise  described)  stores

the  work under  the  contr

and  must  include cha

charges and must be the

be entirely responsible for the proper 

 
The work must be done 

materials to be used   wo

when   so   directed   by  

Employer/Architects must b

work  be  suspended  by  r

the  contractor shall  take 

at his own expenses and s

these causes. The contractor shall cover up 

cause,  all  new  work  and

and  any other requisite 

himself of special trades 

16 
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ng or from where that are being obta

very facility to the bank or their rep

nspection and examination and test of 

and workmanship. Except the representative of the employer no person shall 

be allowed at any time without the written permission of the Employer.

NSHIP, SAMPLES, TESTING OF MATERIALS: 
nd provided for in the specifications or w

manner with materials of the best and approved quality 

  accordance  with  the  particulars  

ecifications     as     any     from     

uired     by     the Employer/Architect

  and  their  entire  satisfaction.  If requ

  contractor  shall  carry  tests  on  m

ed   materials   testing   laboratories   or   a

cts at his own cost to prove that the m

elevant B.I.S or as specified in the spec

charges  for  preparation  of  mould  (in  case  of  concrete  cube) 

transporting, testing, etc., shall  have to  be  borne  by  the  contractor. No 

this account shall be entertained. All the materials (Except where 

ores  equipment  required  for  the  full  pe

ract  must  be  provided  through  norm

arge for import duties, sales tax contro

he best of their kind available and the contractor’s must 

be entirely responsible for the proper and efficient carrying out of w

work must be done in the best workmen like manner. Samples of all 

ould   be   submitted   to   the   Emplo

   the Employer/Architects and written a

be obtained prior to placement of order

reason  of  rain,  strike, lock  out or  any

 all  precaution  necessary  for the prote

shall make good any damage arising

contractor shall cover up and protect from damage 

nd  supply,,  temporary/doors,  protection

 protection for execution of the wor

es men or sub contractor and any damage

208001 
 

  

ained, and the 

epresentative 

of the materials 

and workmanship. Except the representative of the employer no person shall 

be allowed at any time without the written permission of the Employer. 

which may be 

approved quality 

 contained  in  

 their     entire     

ts  during  the  

uired  by  the  

materials  and 

as   prescribed   

materials etc., 

cifications. 

charges  for  preparation  of  mould  (in  case  of  concrete  cube) 

the  contractor. No extra 

the materials (Except where 

erformance  of  

mal   channels  

ol  and other 

the contractor’s must 

work. 

manner. Samples of all 

oyer/Architects   

approval from 

der.  Should  the  

y  other cause 

ection of work 

ng from, any of 

damage from any 

on  to  windows  

rk whether by 

damage caused  
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must  be  made  good  by  the contractor 

17. REMOVAL OF IMPROPER WORK:
The employer shall during the progress of the work have power to order in writing 

from time to time the removal from the 

may be specified in the or

Employer/Architects are  no

the  substitution  or  proper 

workmanship not in accordance with 

instructions. In case the 

employer shall have the power to employ and pay other  agencies  to carry out t

work and all expenses consequent thereon or incidental thereto as 

the  Employer/Architects  s

deducted from any money due to or that may become due to the contractor. No 

certificate which  may  

contractor  from  his liability 

 
18. CONRACTOR’S EMPLOYEES: 
The  contractor  shall  e

supervisors  for  the work  w

working  hours  to  rec

Employer/Architects. The c

Engineer  as  site-in-charge

shall employ in connection

ability to perform their job e

 
The contractor shall employ local 

 
No  labour  below  the  ag

shall  be employed on the work.

 
Any labourer applied by the contractor to be engaged on the work on day

work basis either   wholly   or

the   Employer   or   his representative

by the contractor. 

 
The  contractor  shall  com

including  the requirements of
a. The payment of Wages

17 
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must  be  made  good  by  the contractor at his own expense. 

WORK: 
employer shall during the progress of the work have power to order in writing 

from time to time the removal from the work within such reasonable time or times as 

order of any  materials which in the o

ot in  accordance with  specifications

  re- execution of any work executed with materials or 

accordance with the drawings and spe

 contractor refuses to comply with the order the 

employer shall have the power to employ and pay other  agencies  to carry out t

work and all expenses consequent thereon or incidental thereto as 

shall   be  borne  by   the  contractor 

money due to or that may become due to the contractor. No 

 be  given  by  the  Architects  shall

liability in respect of unsound work or bed materials.

 
employ  technically  qualified  and 

who  shall  be  available  (by  turn)  throu

ceive  and comply with the instru

contractor shall engage at least  one 

e  for  the  execution  of  the  work.  The 

on with the work person having the app

efficiently. 

The contractor shall employ local laborers’ on the work as far as possible.

ge  of  18  years  and  who  is  not  an  Ind

employed on the work. 

Any labourer applied by the contractor to be engaged on the work on day

or   partly   under   the   direct   order   or

representative shall be deemed to be a person

mply  with  the  provision  of  all  labour  leg

requirements of 
payment of Wages Act 

208001 
 

  

employer shall during the progress of the work have power to order in writing 

such reasonable time or times as 

opinion of the 

s  or instructions,  

work executed with materials or 

ecifications or 

with the order the 

employer shall have the power to employ and pay other  agencies  to carry out the 

work and all expenses consequent thereon or incidental thereto as certified  by   

  or  may  be 

money due to or that may become due to the contractor. No 

l  relieve  the  

materials. 

  competent  

hroughout  the  

uctions of the 

 experienced  

he contractor 

propriate skill or 

on the work as far as possible. 

dian  National  

Any labourer applied by the contractor to be engaged on the work on day-

or   control   of   

person employed 

egislation  



                         

सʃानआपकेिवʷासका

 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur
Email: zo.kanpur@ucobank.co.in

  

b. Employer’s Liability Act 
c. Workman Compensation
d. Contract Labour (Regulation & Abolition) Act, 1970 & Central Rules
e. Apprentices Act 1961 
f. Any other Act or enactment relating thereto 

from time to time. 

 
The contractor shall kee

against claims if any of the

incurred by  the Employer in

any workmen. 

 
The contractor shall arrange to provide 

engaged on the works. He 

at or about the site or in c

accident to  the  Employer

report is required by law. 

 
19. DISMISSAL OF WORKMEN: 
The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who may in the opinion of the Employer be 

unsuitable or incompeten

shall not be basis  of  any  c

Employer  or  any  of  the of

 
20. DAMAGE TO PERSONS AND PROPERTY INSURANCE

The contractor shall be responsible for all 

persons, animals  or  things

decorative  part  of prop

neglect  of  himself  or  of

contractor’s employees, whether such injury or 

carelessness,  accident 

connected with carrying

include inter- alia,  any 

adjacent  or  otherwise,  a

as well as  damages  caused  to  the buildings 

subject of this contract by rain 

contractor  shall  indemnify

18 
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Workman Compensation Act 
Contract Labour (Regulation & Abolition) Act, 1970 & Central Rules

or enactment relating thereto and rules framed there under 

ep the Employer saved harmless and

e workmen and all costs and expenses

n connection with any claim that may

arrange to provide first aid treatment to the labourers 

 shall within 24 hours of occurrence of a

connection with  execution of  the work

er  and also to the competent authority where

The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who may in the opinion of the Employer be 

ent or who may misconduct himself. Suc

claim  for  compensation  or  damages

officer or employees. 

DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 

contractor shall be responsible for all injury to the work or workmen to 

s  and  for  all  damages  to  the  struc

perty  which  may  arise  from  the  o

of  any  sub- contractor or of any of

contractor’s employees, whether such injury or damage 

  or any  other  cause whatsoever 

ng out of this contract. The clause sha

  damage  to  building  whether 

and  any damage to roads, streets, foot paths or ways 

as  damages  caused  to  the buildings and the works forming the 

rain wind or other inclemency  of  the  

y  the  Employer  and  hold harmless in 

208001 
 

  

Contract Labour (Regulation & Abolition) Act, 1970 & Central Rules 1971. 

rules framed there under 

d indemnified 

es as may  be 

y be made by 

treatment to the labourers 

any accident 

ks,  report  such 

also to the competent authority where such 

The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who may in the opinion of the Employer be 

uch discharge 

es  against  the  

injury to the work or workmen to 

ctural  and/or  

operations  or  

contractor or of any of his or a sub-

 arise  from  

 in  any way 

all be held to 

  immediately  

damage to roads, streets, foot paths or ways 

works forming the 

 weather.  The  

in respect of all 
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and any expenses arising from 

property  as  aforesaid  and

injury  or damage under a

upon such claim. 

 
The contractor shall reinst

clause, so as to deliver 

perfect in every respect a

claims  for  damages  to  the

The contractor shall affe

Employer entirely from all responsibility

place  with  a  compan

jointly in the name of the contractor 

with  the  later.  The  scope

contract itself  till  this is  

compulsory and must be a

shall  also  be  responsible

damage  to  any proper

carrying out of this contrac

 
The employer shall be at liberty and is hereby empowered to deduct the 

amount of any damages

arising or accruing from or 

sums due or to become due

 
21. INSURANCE: 
Unless otherwise instructed the contractor shall insure the works and keep 

insure until  the  virtual  c

damage  by  fire  and/or e

a company approved by the

the contractor for such amount

employer, the premium of 

authorized extra. 

 
The contractor shall depo

Employer within 7 (Seven days) 

otherwise instructed. In default of the contractor insuring as provided above, the 

19 

                          

यूको बœक  UCO BANK 

सʃानआपकेिवʷासका Honours your Trust 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur - 208001
zo.kanpur@ucobank.co.in; zokanpur.gad@ucobank.co.in 

 

expenses arising from any such injury or damages to 

nd also in respect  of  any  claim made

any  acts of compensation or damage

tate all damage of every sort men

 the whole of the contract works co

and so as  to  make  good  or  otherw

he  damages  to  the property or third parties.

ect the insurance necessary and i

responsibility in this respect.  The  insuran

ny approved by the Employer and must 

the name of the contractor and  the  employer  and  the  p

e  of  insurance is  to include damage

 made  over in  a complete  state. 

affected from the very initial stage. The

e  for  anything  which  may  be  ex

rty arising out of incidents, negligence

ct. 

The employer shall be at liberty and is hereby empowered to deduct the 

es, compensations, costs, charges a

or in respect of any such claim for dama

due to the contractor. 

Unless otherwise instructed the contractor shall insure the works and keep 

completion  of  the  contractor  ag

earth  quake,  flood. The insurance must

the Employer, in the joint names of the Employer

amount and for any further sum if called to

 such further sum being allowed to the contractor as an 

osit the policy and receipt for premium 

within 7 (Seven days) days from the date of issue of work order unless

default of the contractor insuring as provided above, the 

208001 
 

  

to persons  or  

e in  respect  of 

e consequent 

entioned in this 

omplete and 

wise  satisfy  all  

property or third parties. 

indemnify the 

nce  must  be  

the Employer and must be effected 

policy  lodged  

e  or loss to the  

e. Insurance is 

he contractor 

excluded  from  

e or defective 

The employer shall be at liberty and is hereby empowered to deduct the 

and expenses 

ages from any 

Unless otherwise instructed the contractor shall insure the works and keep them 

gainst  less  or  

must be placed with 

Employer and 

o do so by the 

being allowed to the contractor as an 

 paid with the 

of work order unless 

default of the contractor insuring as provided above, the 
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employer on his behalf may so 

money due, or which may become

as  the  claim under the po

company should they ele

the  completion  of  the  w

occurred and in all respects under the 

in case of rebinding or reinstatement

completion as the Employer

 
22. ACCOUNTS RECEIPTS AND VOUCHERS:
The  contractor  shall  upon

invoices, receipts,  accou

connection with  the  w

materials less than what he 

difference in the quantity of the materials he 

he  actually  used  shall  b

Employer shall be final and

materials the contractor is required

 
Before taking any measurement of 

deputed by him shall gi

contractor fails to attend 

sign or to record the difference 

manner required by the site engineer 

taken by the site engineer or 

maybe is final and binding on the

right to dispute the same. 

 
23. ADVANCE PAYMENTS AND SECURED
Advance  payment  for  w
should  not  be made generally payments should be made after the  detailed  
measurements  of  the work are taken recorded and the contractor’s bill for the 
same is approved by the competent authority

 
However, advance payment

certified amount might be

it shall be subject to tes

completed before paymen

20 
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employer on his behalf may so insure and may deduct the premiums paid from any 

become due to the contractor.  The  contractor

olicy is settled or the work reinstated by 

ect  to  do  so,  proceed  with  due  d

works  in  the same manner as though the fire has 

espects under the conditions  of  the  contrac

reinstatement after fire shall be entitled to extensi

er may deem fit. 

VOUCHERS: 
on  the  request  of  the  employer  furnish 

ounts  and  other vouchers  that  ma

work under this contract. If the contractor shall 

than what he is required under the contract, the value of the work 

the quantity of the materials he was  required  to  us

be  deducted  from  his  dues.  The de

nd binding on the contractor as to the

required to use for any work under this contract.

measurement of any work the site Engineer or a subordinate 

ive reasonable notice to the cont

 at the measurements after such notice or

difference within a week from the date of measurement in the 

the site engineer then in any such event the measurements 

gineer or by the subordinate deputed by him 

binding on the contractor and the contractor shall have no 

ADVANCE PAYMENTS AND SECURED ADVANCE: 
works  actually  but  not  measured  a

made generally payments should be made after the  detailed  
measurements  of  the work are taken recorded and the contractor’s bill for the 

approved by the competent authority 

ent on the running bills to the extent of 50% 

e made whenever found necessary. I

est checking of the measurements & s

ent of the next running bills. 

208001 
 

  

and may deduct the premiums paid from any 

or  shall  as  soon  

 the Insurance 

diligence  with  

same manner as though the fire has not 

ct.  The contractor 

ion of time for 

  them  with  all  

ay  require  in  

the contractor shall use 

under the contract, the value of the work 

use  and  that  

ecision of the 

he amount of 

contract. 

site Engineer or a subordinate 

tractor. If the 

or fails to counter 

a week from the date of measurement in the 

such event the measurements 

him as the case 

the contractor shall have no 

and  billed  for,  
made generally payments should be made after the  detailed  

measurements  of  the work are taken recorded and the contractor’s bill for the 

 of the Architect 

In such cases, 

scrutiny of bills, 
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Secured  advances  on  t

made  to  the contractors whose contract 

competent  authority may sanction advances up to an amount not exceeding 5

of the value (invoiced/ass

are of a durable / non – failure nature 

the  materials  and  is  a  safeguard against losses 

postponing the  execution  of the wo

and against the expense entitled, 

custody. Recoveries of a

the work entrusted to the c

his bills for works done as the materials are used, the necessary deductions 

made wherever the item of

 
24. PAYMENTS: 
The   employer   will   deduc

of   these conditions. The re

in the same clause. If the Employer has supplied 

contractor, the cost of any such

deducted from the amount

quantities consumed in the 

payments by way of advance against the 

payments for work actuall

the  requiring  of  bad,  unsoun

removed  and  taken  a

considered  as  an admission of the due performance of the contract, or any 

part thereof in any respect or 

conclude  determine  or  a

these conditions or any of

the accounts or otherwise o

final bill shall be submitted by the contractor within one month of the 

fixed  for  completion  of

completion furnished by the Site Engineer 

three months. 

 
25. FINAL PAYMENT: 
The   final   bill   shall   be   a

from   the Employer/Archit

deduction  of Retention M

21 
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the  security  of  materials  brought  to 

contractors whose contract is for finished work. In such cases, the 

competent  authority may sanction advances up to an amount not exceeding 5

ssessed value) of such materials, provid

failure nature and that an indemnity bond 

a  safeguard against losses due  to  the  

the  execution  of the work  or  to the shortage or misuse or the material 

expense entitled, if any, for their proper watc

advances so made should not be pos

contractor is completed.  They should b

done as the materials are used, the necessary deductions 

of work in which they are used are bille

ct   retention   money   as   described   

efund of retention money will be made

the Employer has supplied any materials or goods to the 

contractor, the cost of any such materials or goods will be 

amount due to the contractor in accordance with the 

the work. All the interim payments shall be regarded as 

way of advance against the final payment only

lly  done and completed, and shall n

unsound,  and  imperfect  or  unskilled 

away  and  reconstructed,  or  reele

admission of the due performance of the contract, or any 

any respect or the  accruing  of  any  claim, 

affect  in  anyway  the power of the Em

of them as to the final settlement and adjustment of 

the accounts or otherwise or in any other way vary or affect the contract. The 

bill shall be submitted by the contractor within one month of the 

of  the  work  or  of  the  date  of  c

the Site Engineer and payment shall be made within 

accompanied   by   a   certificate   of

tects. Payments  of final  bill  shall be  

Money  as specified in clause 10 of thes
208001 

 

  

 site  may  be  

such cases, the 

competent  authority may sanction advances up to an amount not exceeding 50% 

ded that they 

that an indemnity bond is required on 

the  contractor 

rk  or  to the shortage or misuse or the material 

ch and safe 

ostponed until 

be made from 

done as the materials are used, the necessary deductions being 

d for. 

 in   clause   10   

e as specified 

materials or goods to the 

 progressively 

accordance with the 

be regarded as 

y  and not as 

not  preclude  

  work  to  be 

ected  or  be  

admission of the due performance of the contract, or any 

  nor  shall,  it  

mployer under 

and adjustment of 

other way vary or affect the contract. The 

bill shall be submitted by the contractor within one month of the date  

certificate  of  

ayment shall be made within 

of   completion   

  made after 

ese conditions, 
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which sum shall be refund

Period of Twelve (12) m

certificate  that  the  cont

of the Employer/Architects

the contractor would indic

the work executed. 

 
26. VARIATION/DEVIATION: 
The  price  of  all  such  add

out  on  the basis of rate quoted for similar items in the contract whether existing or 

on engineering rate analy

and other components a

increase or decrease in 

variation beyond + or-25%, the rate for the 

mutually agreed terms. 

 
27. SUBSTITUTION: 
Should the contractor desire to substitute any materials and workmanship, he/they 
must obtain the approva
substitution well in adva
indefinitely by  such term  
approval  of  the  Employer

 

28. PREPARATION OF INTERIOR WORKS
The whole of the work wil

deficiencies and defect

contractor shall inform the 

work and it is ready for insp

all  windows  and  doors  in

hardware, inside and outs

He wi l l    leave   the entir

immediate occupation a

 
29. CLEARING SITE ON COMPLETION:
On completion of the work

the site all surplus materials, rubbish and temporary works of every kind and 

leave the whole of the s

condition to the satisfaction
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unded after the completion of the Def

months after receiving the Employer

tractor  has  rectified  all  defects  to  the 

s. The acceptance of payment of the

cate that he will have no further claim

dditional  items/non-tendered  items  w

basis of rate quoted for similar items in the contract whether existing or 

ysis based on prevalent fair price of la

as required. The tender rates, shall hold 

 the tendered quantities up to variation of 25%., For 

25%, the rate for the respective item may be

re to substitute any materials and workmanship, he/they 
al of the Employer/Architects in writing
ance. Materials designated in this 
  as “Equal” or  “Other  approved”  et
er/Architects  has  been obtained in writing.

WORKS FOR OCCUPATION & USE ON COMPLETION:
ll be thoroughly inspected by the co

ts put right. On completion of such ins

he Employer/Architect that he has co

pection.  On completion  the  contract

ncluding  the  cleaning and oiling if ne

side, all floor, staircases, and part of   

re   building   neat and clean   and

and to the satisfaction of the Employer/A

COMPLETION: 
ks the contractor shall clear away and

all surplus materials, rubbish and temporary works of every kind and 

site and the works clean and in a 

on of the Employer/Architects. 
208001 

 

  

efects Liability  

er’s/Architects  

he satisfaction 

he final bill by 

m in respect of 

ill  be  worked  

basis of rate quoted for similar items in the contract whether existing or 

abour, material 

 good for any 

to variation of 25%., For 

e reviewed on 

re to substitute any materials and workmanship, he/they 
ng for any such 

 specification 
etc.,  specific  

obtained in writing. 

COMPLETION: 
ontractor and 

nspection the 

ompleted the 

tor  shall  clean  

necessary, of all 

 the   building.   

d   ready   for 

Architect. 

nd remove from 

all surplus materials, rubbish and temporary works of every kind and 

 workman like 
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30. PERIOD OF FINAL MEASUREMENT:
The  entry  for  the  period 

made  after taking  into  

available   for   carrying   out measurements.

 
All hidden works shall have already been measured as the work progressed.

 
It  should  be  noted  that  u

contract generally lays 

completion of the contrac

Even though the maximum period of three month is mentioned, it shall be 

endeavored to complete t

 
31. VALUE OF WORK INTERIM CERTIFICATE:
The  maximum  value  of  w

interim payment is generally arrived at after dividing the estimated value of the 

contract (as announced 

allowed for completion of 

 
The above value rounded off to the nearest thousand is entered.

 

32. DEFFECTS AFTER COMPLETION
The  contractor  shall  mak

of  bank  all defects, Shrink

within 12 months after co

employee a person and a

expenses consequent thereon

borne by the contractor and 

recoverable from his by 

contractor, deduct from any money due to the contractor a sum equivalent to 

the cost of  amending  suc

being  insufficient, recover

returning under  clause  No

have incurred in connection

 
33. ESCALATION: 
The rate shall be firm throughout the tenure of the contract (including extension of 
time, if  any,  granted)  and
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MEASUREMENT: 
  of  final  measurement  after  comple

 account   complexity   of   the   wor

out measurements. 

All hidden works shall have already been measured as the work progressed.

unless  a longer  period is  stipulated,  the

 down 3 months (maximum) from t

ct as the period of final measurement. 

Even though the maximum period of three month is mentioned, it shall be 

the measurement as expeditiously as p

CERTIFICATE: 
work   done,  entitling  the  contractor  to

payment is generally arrived at after dividing the estimated value of the 

 in the notice of tender) by   the tim

of work. 

The above value rounded off to the nearest thousand is entered. 

COMPLETION 
ke  good  at  his  own  cost  and  to  the

kage, Settlement or other faults, which 

ompletion of work. In default the e

amends and make good such damage, 

expenses consequent thereon or  incidental thereto shall be made good and 

e contractor and such damages, loss and expenses shall be 

by the employer are may be deducted from the 

contractor, deduct from any money due to the contractor a sum equivalent to 

ch  work  and  in  the  event  of  the  amou

er  that  balance  from  the  contractor 

o-10 together with any expenses the e

on their with. 

throughout the tenure of the contract (including extension of 
nd  will  not  be  subject  to  any  fluctua

208001 
 

  

etion  shall  be  

rk   and   staff   

All hidden works shall have already been measured as the work progressed. 

he  condition  of  

the date of 

 

Even though the maximum period of three month is mentioned, it shall be 

possible. 

o  receive  an  

payment is generally arrived at after dividing the estimated value of the 

me (in months) 

 

he  satisfaction  

 may appear 

employer may 

damage, losses and 

made good and 

expenses shall be 

the employer are may be deducted from the 

contractor, deduct from any money due to the contractor a sum equivalent to 

ount  retained  

  from  amount  

employer may 

throughout the tenure of the contract (including extension of 
uation  due  to  
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increase in  cost  of mater

provided in these document

by  the  RBI  may  be  follo

basis. 

 
34. IDLE LABOUR: 
Whatever the reasons m

establishment cost of hire a

entertained under any circ

 
35. SUSPENSION: 
If the contractor except on account of any legal restraint upon the Employer 

preventing the continuanc

neglect or fail to proceed

of the contract or if he shall 

have the power to give no

proceeded within a reas

such  notice  purport  to  be

 
After such notice shall hav

to remover from the site of

any plant of materials to su

the fall for 7 (seven) days 

with  the  works  as  therein  

in the following. 

 
36. TERMINATION OF CONTRACT BY
If the contractor being a

compulsory or being a firm

adjudicated insolvent or sh

the  benefit  of  the  greater

enter into  a  Deed  or  a

Assignee in insolvency,  or  

repudiate   the   contrac

appointed  by  the  cour

notice  to  him requiring him

the employer that he is able to 

by the employer to give rea
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erials, labour, sales tax, octroi, etc., unles

ents. The  price  variation  clause  being

owed,  if  such  a situation arises on a case 

may be no claim for idle labour,

hire and labour charges of tools and plants would be 

cumstances. 

the contractor except on account of any legal restraint upon the Employer 

nce of the work or in the opinion of the 

ed with due diligence in the performanc

shall more than once make default, the Employer 

otice in writing to the contractor requiring

sonable manner  and with  reasonab

e  a  notice  under  this clause. 

ve been given the contractor shall no

of the works of from any ground contig

ubsist from the date of such notice be

 after such  notice  has  been  given  

  prescribed,  the Employer may proceed as provided 

TERMINATION OF CONTRACT BY EMPLOYER: 
a company go into liquidation whethe

m shall be dissolved or being an indiv

hall  make  and  assignment  or  a  co

er  part,  in number  of  amount  of  his  cr

arrangement  with  his creditors,  or  if

 the  Receiver  of  the  contractor  in inso

ct,   or  if   a   receiver   of   the   con

ourt,  shall  be  unable  within  fourteen

m to do so, to show to the reasonable 

able to carry out an fulfill the contract, and 

asonable security  there for, or if the co

208001 
 

  

ess specifically 

ng  adopted  

situation arises on a case -to – case 

our, additional 

nd labour charges of tools and plants would be 

the contractor except on account of any legal restraint upon the Employer 

 Employer shall 

nce of his part 

more than once make default, the Employer shall 

ng the work be 

ble  dispatch, 

ot be at liberty 

guous thereto 

eing given until 

  to  proceed  

Employer may proceed as provided 

er voluntary or 

vidual shall be 

omposition  for  

reditors  or  shall  

f  the  Official  

olvency,   shall   

ntractor’s   firm 

n  days  after  

 satisfaction of 

out an fulfill the contract, and if so required 

ontractor shall 
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suffer execution to be issue

be attached by or on behalf of and of 

assign, charge or encum

may  become  due  to  the

observe and perform all or any of the acts matters of things by this 

observed and performed 

notice  shall  have  been

mentioned requiring the contractor to observe 

improper materials or  workm

opinion  of  the  employer

due progress as would en

agreed upon and shall fa

after  three  clear  days  n

been given to the contractor as hereinafter mention

contract, then and in any 

previous waiver  determine

effect  as  hereinafter men

the employer of the obliga

which  shall  continue in  

determined and as if the works 

or  on  behalf  of  the  cont

of the contractor) further the employer or 

and  take  possession  of  t

machinery,  steam  and 

premises  or  the adjoining lands 

may employ the same by m

on and completing the w

persons or person to comp

interrupt or do any act,  matter  or  things  to prevent

contractors or other persons

or  using  the  materials  a

completed, or as soon t

shall  give notice in writing

and plants and should the contractor for the amount so realized. 

or losses incurred by the e

contractors shall be adjus

by way of selling his tools and plants or 
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ued, or shall suffer any payment under this contract to 

or on behalf of and of the creditors of the cont

mber this contract or any payments  d

he  contractor,  there  under,  or  shall neglect or fail

observe and perform all or any of the acts matters of things by this co

 by the contractor within three clear d

n  given  to  the  contractor in  manner

quiring the contractor to observe or perform the same or shall use 

manship  in  carrying  on  the  works,  or

er  not exercise such due diligence an

enable the work to be completed w

ail to proceed to the satisfaction of  t

notice  requiring  the  contractor  so  to 

been given to the contractor as hereinafter mentioned, or  shall  abandon  the 

any of the said cases, the bank may not withstanding 

ne  the  contract  by  a  notice  in  w

entioned, but without thereby effecting 

ations and liabilities of  the  contractor

 force  as  fully  as if the contract, had 

works subsequently executed had  been  exe

tractor  (without  thereby  creating any 

of the contractor) further the employer or his agent, or servants, may 

the  work  and  all  plants,  tools,  scaffo

  other  power,  utensils  and  materia

adjoining lands or roads and sell the same as his own property or 

means of his own servants and workm

works or by  employing any  other contra

plete the works, and the contractor shall not 

interrupt or do any act,  matter  or  things  to prevent or hinder

persons or person employed from completing  

and  plants  for  the  works  when  the 

thereafter as conveniently may be, 

ng to the contractor to remove his sur

and should the contractor for the amount so realized. 

employer in getting the works carried

usted against the amount payable to the contractor 

tools and plants or due   on   account   of  
208001 

 

  

nder this contract to 

ractor, or shall 

due  or  which  

neglect or fail to 

ontract, to be 

days after the  

er  hereinafter  

perform the same or shall use 

or  shall  in  the  

nd make such 

within due time 

the  employer  

  do  shall have 

or  shall  abandon  the 

of the said cases, the bank may not withstanding 

writing  to  the  

 the powers of 

or the whole of 

had not been so 

executed  by  

y trust in favour 

agent, or servants, may enter  upon  

olding,  sheds, 

als  lying upon  

own property or 

men in carrying 

actors or other 

and the contractor shall not in any way 

hinder such other 

 and  furnishing  

he works shall be 

 the employer 

urplus materials 

and should the contractor for the amount so realized. Any expenses 

ed out by other 

against the amount payable to the contractor 

 work   carried  
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out  by   the   contractor  p

Security Deposit. 

 
37. ARBITRATION: 
All disputes or differences of 

between the parties her

execution or maintenanc

touching   or   concerning

contract of the construct

rights or liabilities of the parties to arising out of or 

during or after determination

those in respect of whic

expressed to be final  and

to  the  contract  to  other 

be referred for adjudica

hereinafter provided. For the purpose of appointing the 

to above, the Employer w

the contractor a panel 

unconnected with the or

contractor shall on  receip

the  person’s  name  to  be 

his name to the Employer

Employer shall thereupon w

Sole  Arbitrator.  If  the  co

provided above within the

make  the  selection  and

Arbitrator.  If  the Arbitrator so appointed 

appoint or vacates his offic

Arbitrator  shall  be  appoin

 
The   work    under    the    C

arbitration proceedings and no payment due to or payable to the contractor 

shall be withheld on acc

deemed to have entered

to  both  the  parties  fixing the

The  Arbitrator  shall  give  a

difference referred to h
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prior   to   engaging   other contractors 

differences of any kind whatsoever whish shall at any 

hereto touching or concerning the 

ce thereof   of   this   contract   of

ng   the   execution   or maintenance 

tion remaining operation or effect thereof or to the 

rights or liabilities of the parties to arising out of or in relation thereto 

on foreclosure of branch of the contra

ch the decision of any person is by 

d  binding) shall  after written  notice  b

  of them and to the Employer hereinaf

ation to a sole Arbitrator to be appoi

hereinafter provided. For the purpose of appointing the sole Arb

will send within thirty days of receipt of t

 of three names of persons who shall

organization for which the work is exe

pt  of  the  names  as  aforesaid,  select

e appointed as a sole Arbitrator and c

er within thirty days of receipt of the

without any delay  appoint the  said  p

ontractor  fails  to  communicate  such 

he period specified, the competent 

nd  appoint  the  selected  person  

Arbitrator so appointed is unable or unwilling to act 

ce  due  to  any  reason  whatsoever 

nted  as aforesaid. 

Contract    shall,   however    continue

proceedings and no payment due to or payable to the contractor 

ccount of such proceedings. The Arbit

ed on the reference  on  the  date  he 

he  date  of  the  first hearing. 

a  separate  award  in  respect  of  eac

him. The Arbitrator shall decide eac

208001 
 

  

 or against the 

any time arise 

 works or the 

of   the   rights   

 thereof of this 

thereof or to the 

relation thereto whether 

act (other than 

 the contract 

by  either party  

ter mentioned 

Arbitrator to be appointed as 

bitrator referred 

the notice, to 

l be presently 

executed. The 

t  any  one  of  

communicate 

he names. The 

person  as  the  

h selection as 

 authority shall 

 as  the  Sole  

unable or unwilling to act or resign his 

  another  Sole  

nue   during    the    

proceedings and no payment due to or payable to the contractor 

trator shall be 

  issued  notice  

ch  dispute  or  

ch dispute in 
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accordance with the ter

venue of arbitration shall be such 

sole discretion. 

 
The fees, if any, of the Arbitrator shall, 

made and published, be paid half and half by each of the parties. 

the reference and of the

who may direct to and b

thereof shall be paid and may 

 
The award of the Arbitrator shall be final and binding on both the parties. 

Subject to aforesaid  the  

statutory  modification  or reenactment thereof and the rules made there under 

and for the time being in for, shall 

this clause. 

 
The  Employer and  the  co

clause shall be  condition

contract  with  regard  t

referred to arbitration. 

 
I/we  hereby  declare  th

and  conditions and that we 

 
38. CLEARING SITE AND SETTING OUT
The site shown on the plan

any  error shall appear during the 

at his own expenses  rectify

the  Employer.  The contractor 

at the  site  until  on is finally approved and the  rates  quoted  

include  for  this  and  no  extra  on 

 
39. PERMITS AND LICENSES: 
Permits  and licenses  for  re
control will be arranged

necessary assistance, sign
The basic price of controll
to be considered as stipul
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rms of the contract and give a reasoned award. 

be such place as may be fixed by the

any, of the Arbitrator shall, if required to be paid before the award 

made and published, be paid half and half by each of the parties. 

he award including the fees, if any, of 

by whom and in what manner, such costs or any part 

thereof shall be paid and may fix of settle and amount of costs to be so

The award of the Arbitrator shall be final and binding on both the parties. 

  provisions  of  the  Arbitration  Act  

reenactment thereof and the rules made there under 

and for the time being in for, shall apply to the arbitration procee

ontractor  hereby  also  agree  that  ar

on  precedent  to  any  right  to  action

to  the matters hereby expressly agreed to be so 

hat I/we  read  and  understood the  

we shall abide them if the works is awarded to

CLEARING SITE AND SETTING OUT WORKS: 
n shall be cleared of all obstructions. I

shall appear during the progress of any part of the work, the contractor shall 

y  such  error  if  called  upon  to  the  s

contractor shall further set out the works to the alternative positions 

on is finally approved and the  rates  quoted  in  his  tender  should  

include  for  this  and  no  extra  on this account will be entertained 

elease  of  materials which  are  under
ed by the contractor. The employer

n any form or applications that may b
lled materials for the purpose of valuing
lated below. This will also be the basis 

208001 
 

  

of the contract and give a reasoned award. The 

he Arbitrator in his 

required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of 

 the Arbitrator 

what manner, such costs or any part 

of settle and amount of costs to be so paid. 

The award of the Arbitrator shall be final and binding on both the parties. 

  1940  or  any  

reenactment thereof and the rules made there under 

eeding under 

rbitrator  under  

on  under  the  

matters hereby expressly agreed to be so 

 above  terms  

awarded to us. 

If at any time, 

progress of any part of the work, the contractor shall 

satisfaction  of  

further set out the works to the alternative positions 

his  tender  should  

er  Government  
er will render 

be necessary. 
ng the tender is 

 of adjustment 
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in settling the contracto

compensation or addition

non receipt of any con

according to his own requirements.

 
The contractor will, however, be eligible to a proportionate extension of time on this 

account which in the op

contractor shall at his own 

delivery and storing of  the 

authorities  or  supplied  by 

materials including those under 

the  tenderer  in  his  q

indemnified  against  all  go

controlled materials in the c

 
40. GOVERNMENT AND LOCAL RULES:
The  contractor  shall  confi

relating to the work and to the Regulations  etc.,  of  the  government  

authorities  and  of any company with whose system the structure 

connected. The contractor

Regulations  and  Bye

authority/authorities for execution of the work involved. 

deemed to have been included in his quoted rates, 

liabilities  for  licenses,  fees 

and shall indemnify the Employer against such liabilities and 

actions arising such claims 

 
41. TOOLS, STORAGE OF MATERIALS,
The contractor shall prov

proper office accommo

staff  which  offices  shall 

instruction  notices  or  comm

the  works  and  make  go

the site are to be caref

covered with a coat a approved varnish. They are to be protected 

ravages of termites, ants a

 
The contractor shall provid
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or’s bills. It may be clearly understo

nal charges can be claimed by the c

ontrolled materials in due time on this

requirements. 

however, be eligible to a proportionate extension of time on this 

pinion of the Employer/Architects is rea

own cost arrange for storage shed adequate for taking 

  quantity  of  controlled  materials  rele

  the Bank. The costs of storing, transporting etc., of all 

materials including those under government  control   are  to  be 

quoted  rates.  The Employer/Architec

overnment  or  legal  actions  for theft a

custody of the contractor. 

AL RULES: 
firm  to  the  provision  of  all  local  Bye-la

to the Regulations  etc.,  of  the  government  

authorities  and  of any company with whose system the structure is prop

or  shall  give  all  notices  required  by  sa

e-laws etc., and pay all fees payable to such 

authority/authorities for execution of the work involved. The cost, if 

to have been included in his quoted rates, taking  into  

  for  footpath  encroachment  and restorations etc., 

shall indemnify the Employer against such liabilities and shall 

 or liabilities. 

MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:
vide, fix up and maintain in an appro

odation  for  the  contractor’s  represe

  be open  at  all  reasonable  hours

mmunications  and clear  away   on  c

ood  all   distributed  work.  All drawings m

fully mounted on boards of appropri

a approved varnish. They are to be protected 

and other insects. 

de at his own cost all artificial light re

208001 
 

  

ood that no 

contractor for 

s account or 

however, be eligible to a proportionate extension of time on this 

asonable. The 

d adequate for taking 

eased  by  the  

costs of storing, transporting etc., of all 

  included  by   

cts  shall  be  

and any other 

aws  and  Acts  

to the Regulations  etc.,  of  the  government  and  local 

proposed to be 

aid  Act,  Rules, 

etc., and pay all fees payable to such 

if any, shall be 

 account  all  

restorations etc., 

shall defend all 

REQUIREMENTS: 
oved position 

entative  and  

s  to  receive   

completion  of  

maintained on 

iate size and 

a approved varnish. They are to be protected from 

equired for the 
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work and to enable   o

complete   the   work   with

a suitable temporary hut 

when  no  longer  required

etc., required. 

The contractor shall arrange for 

field staff and  keep  the

satisfaction  of  the  public 

soil to be cleared away w

works  disturbed  by  these  

the contractor to prevent

constructions, and all rec

storage of water must be suitable protected  against  breeding  of mosquitoes. 

The contractor shall indemnify 

respect of anti-malarial   m

any   placards   or adver

be  fixed  or placed in or 

than those approved by the

Protective Measures: The con

of the site must make su

protecting the work, the site and surrounding property 

Sundays and other holidays.

Tools: The contractor should cover 

facilities for the use of his 

work. 

 
42. SITE ENGINEER: 
The term ‘Site Engineer’ shall 

Employer to superintend the

every facility and assistanc

checking and measuring 

power to revoke, alter, enlarge or relax any requirements of the contractor or to 

sanction any day work, additions, alterations, deviations or omission any extra 

work whatever, except in so 

conferred by a written orde

 
The site engineer shall hav

29 

                          

यूको बœक  UCO BANK 

सʃानआपकेिवʷासका Honours your Trust 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur - 208001
zo.kanpur@ucobank.co.in; zokanpur.gad@ucobank.co.in 

 

other   contractors   and   sub-con

hin   the specified time. The contracto

 for the watchmen and  clear  awa

ed  and  to  provide  all  necessary attendance, lights, 

contractor shall arrange for temporary latrines for the use of workers and 

he  same  in  clean  and  sanitary  con

c Health Authorities and small cause suc

whenever necessary  and  shall  make 

 conveniences.  Every precautions shal

ent the breeding of mosquitoes on the w

ceptacles, cisterns, water tanks, etc.,

storage of water must be suitable protected  against  breeding  of mosquitoes. 

contractor shall indemnify the employer against any breach of rules in

measures.   The   contractor   shall    not   

rtisement  of any  description or permit 

  upon any boarding gantry, building structure other 

the Employer. 

ntractor from the time of being placed

uitable arrangements for watching, 

work, the site and surrounding property by day, 

Sundays and other holidays. 

contractor should cover in his rates for making provisions for all 

 scaffolding, tools etc., by sub contra

‘Site Engineer’ shall mean the person appointed and paid 

he work.  The contractor shall afford the

nce for examining the works and mat

 work and materials. The Site Engineer 

power to revoke, alter, enlarge or relax any requirements of the contractor or to 

day work, additions, alterations, deviations or omission any extra 

work whatever, except in so far as such authority may be

er of the Employer. 

ve power to give notice to the contra
208001 

 

  

ntractors   to   

or shall provide 

ay  the  same  

attendance, lights, 

latrines for the use of workers and 

ndition  to  the  

ch latrines and 

  good  all  the 

ll be taken by 

works during the 

 used for the 

storage of water must be suitable protected  against  breeding  of mosquitoes. 

breach of rules in 

 fix   or   place   

 the  same to 

any boarding gantry, building structure other 

ed in possession 

 lighting and 

day, by night, on 

his rates for making provisions for all reasonable 

actors for their 

person appointed and paid by the 

he Site Engineer 

terials and for 

eer shall have no 

power to revoke, alter, enlarge or relax any requirements of the contractor or to 

day work, additions, alterations, deviations or omission any extra 

e specifically 

actor or to his 
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foreman, of non-approval of 

suspended or the use of suc

of the Employer is obtaine

the Architects, Engineer from

Site Engineer. But such examination 

contractor  from  the  obli

found to exist any  stage 

to the   limitation   of   this   c

from   the Architects/Engine

 

43. ASSIGNMENT: 

Whole of the works included in 

and the  contractor  shall  n

contract  or any  part, share or interest therein no

without written consent of the Employer and no subletting shall relieve 

contractor from the full and entire 

superintendence  of  the w

 
44. CONCEALED WORK: 
The contractor  shall  give

any  work is to  be  buried  in

otherwise  becoming ina

inspected and correct di

the same shall, at the opinion of the 

for measurement at the c

for such materials. Should any 

of  any  work  as  to  meas

conveniently  tested or c

be accepted as correct and binding on the

 

 
45. SAFETY CODE: 
Personal Safety Equipment’s: 

All  necessary  personal  sa

the  Engineer should be kept available for the use of the person employed on 

the site and maintained in

contractor  should take adequate steps to ensure steps to ensure proper use of
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approval of any work or materials and such work 

ch materials shall be discontinued unti

ed. The work will  from time to time be 

om the premises department of the Employer and the 

Site Engineer. But such examination shall not in any  way  exo

igation  to  remedy  any  defects  wh

 of the work or after the same is comp

clause   the   contractor   shall   take   ins

eer. 

works included in the contract shall be executed by 

not  directly  or indirectly  transfer,  assign

any  part, share or interest therein nor, shall  take a 

of the Employer and no subletting shall relieve 

and entire responsibility  of  the  contract  or

work  during  their progress. 

e due notice to the  Employer/Archite

n  the  earth,  concrete  or  in  the  bod

accessible later on, in order that the w

imensions taken before such burial, in default whereof 

the same shall, at the opinion of the Employer/Architect be either

contractor’s expense or no payment may be made 

any dispute to differences arise after  the

surements  etc.,  or  other  matters  whic

checked, the notes of the Employer/A

be accepted as correct and binding on the contractor. 

 

afety  equipments  as  considered  a

should be kept available for the use of the person employed on 

n a condition  suitable  for immediate  us

adequate steps to ensure steps to ensure proper use of
208001 

 

  

work or materials and such work shall be 

il the decision 

 examined by  

department of the Employer and the 

exonerate  the  

hich may  be 

plete. Subject 

nstructions   only   

by the contractor 

  or Undset  the  

r, shall  take a new  partner, 

of the Employer and no subletting shall relieve the 

or  from  active  

cts whenever  

dies  of  walls  or  

work may be 

default whereof 

her opened up 

or no payment may be made 

he  execution  

ch cannot be 

Architects shall 

adequate  by  

should be kept available for the use of the person employed on 

use,  and  the 

adequate steps to ensure steps to ensure proper use of 
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equipments  by  those concerned. 

the age of 18 years and 

containing lead in any form

on the work of lead painting 

 
First Aid: 

a. At every work place, 

place first aid appliance including a

and sterilized cotton wool.

large work place they shall

person who shall be readil

b. At large work places,

easy distance of the works, 

trained compounder. 

In every work place, ther

places easily accessible t

 
 
 
 
 
 

Contractor’s Seal and Signature.
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those concerned. The contractor shall not employ men 

and women on the work of painting 

m. Wherever men above the age of 18 are employed 

on the work of lead painting the following precautions should be 

 there shall be maintained in readil

appliance including an adequate supply of sterilized dressings 

. The appliance shall be kept in good

shall be places under the charge of 

ly available during working hours. 

, where hospital facilities are not av

works, first aid posts shall be established and 

here shall be provided and maintaine

to labour sufficient of cold water fit for d

Contractor’s Seal and Signature. 
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not employ men below 

 with products 

men above the age of 18 are employed 

 taken: 

y accessible 

n adequate supply of sterilized dressings 

d order and in 

 a responsible 

vailable within 

and be run by a 

ed at suitable 

drinking. 
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3-OUTLINE CONDITIONS OF CONTRACT

 
1. Earnest Money Deposit

  

2. Defects liability period (DLP)
  

3. Date of Commencement
  

4. Date of Completion 
  

5. Period of Final 
Measurement 

  

6. Liquidated damages

  

7. Value of work of interim
certificate 

  

8. Retention Money 
  

9. Period of Honoring 
Certificates 

  

10. Insurance 

  

11. TDS 
  
 12. Work contract tax 
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OUTLINE CONDITIONS OF CONTRACT 

Earnest Money Deposit : Rs. 2500/- (Rupees Two Thousand 
Only) or as per GFR guidelines 

  

(DLP) : One Year 
  

Date of Commencement : Two days from the date of award of work
  

: 14 days 
  

: One week from date of comp

  

Liquidated damages : 1% of total value of contract per week up
To a maximum 10% of the accepted 
contract sum. 

  

interim : Rs. 1.00 to Rs. 2.00 Lakhs 

  

: 10% of certified bill 
  

: 15 days 

  

: Work  men  compensation  and
all  risk for full value of contract, third party 
liability 

  

: 2% of the certified bill 
  

: 2% of the certified bill 

208001 
 

  

Thousand Five Hundred 

Two days from the date of award of work 

pletion 

act per week up 
% of the accepted 

d  contractor  
for full value of contract, third party 



                         

सʃानआपकेिवʷासका

 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur
Email: zo.kanpur@ucobank.co.in

  

4- ADDITIONAL CONDITIONS OF
 

1) SCOPE OF WORK: 
The schedule of quantities

the scope of work. There may be variation 

as in the total quantum of work of upto + 20%. 

omission altogether of some of the

 
2) COMPLETION SCHEDULE: 
The contractor will be requ

them by the consulting Arc

contractor will be required to prepare bar charts on

programmed given to them and get 

While the overall completi

items may be required to 

days. 

 
3) WATER AND ELECTRICAL ENERGY:
Water  and  Electrical  e

employer  at  one point free of charge, and the contractor will be required to 

make his own distribution 

energy consumed would

Government tariffs. 

 

4) OTHER AND REGULATIONS:
a) All  E.S.I  formalities  of

will  be adhered  to  b

regulations  prescribed under the contracts Labour Regulations & Abolition 

1970 and rules formed here 

 
b) The contractor shall 
shall pay them not less than the wages paid for similar work on the 
Fair wage men’s wage
Minimum Wages Act. 
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ADDITIONAL CONDITIONS OF CONTRACT 

es and the tender drawings are only 

work. There may be variation in quantities of individual items as well 

quantum of work of upto + 20%. The contractor will not be liable to 

ther of some of the items. 

 
uired to work according to a programm

Architects, based on the priorities of the

required to prepare bar charts on the basis of the 

programmed given to them and get these approved by Employ

ion programming of the work will be 20 

 be completed shorter period, varying from 7 to 14 

ENERGY: 
energy  required  for  work  be  provid

point free of charge, and the contractor will be required to 

his own distribution and arrangements for them. Cost 

d be payable by the contractors a

REGULATIONS: 
of  prescriptions  under  workmen  comp

by  the  contractor.  He  will  have  to 

under the contracts Labour Regulations & Abolition 

here under. 

shall not employ labour below the age of 18 years and 
shall pay them not less than the wages paid for similar work on the 

e whether for time of piece work as d

 
 
Contractor’s Seal and Signature

208001 
 

  

 indicative of 

quantities of individual items as well 

contractor will not be liable to 

mmed given to 

he Employer. The 

the basis of the 

yer/Architects. 

20 days, certain 

varying from 7 to 14 

ded  by  the  

point free of charge, and the contractor will be required to 

 of electrical 

according to 

pensation  Act  

  observe  the  

under the contracts Labour Regulations & Abolition Act, 

not employ labour below the age of 18 years and 
shall pay them not less than the wages paid for similar work on the fair wage. 

defined in the 

Contractor’s Seal and Signature 
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5- PREAMBLE TO SCHEDULE OF
1. Tender  shall   be  on

cost  of materials, labour, 

for the complete installati

with  relevant  drawings  a

and  relevant I.S  specifica

the  liabilities  and  obliga

contract. 
2. Prices shall  remain f

cost of 

materials  and  labour  or 

during  the stipulated pe

completion if any, excep

Local bodies. 

3. Item rates shall rema
given in the schedule of q
4. In  order  to  facilitate

tenderer must supply with

make catalogues and e

parts  specified  in  the  sch
5. The  drawings  and

equipments 
and workmanship.  Deviatio
of  any deviations, it will be deemed that the tenderer is fully satisfied with the intents or 
the specifications and dra
insurance provision  includ
specifications conflict the 
6. All installations shall b

prescribed 

from required by the authorities shall be furnished.
7. The   entire   installat

materials   of workmansh

installation as certified by t

the  guarantee  period,  a

free of cost. 

8. Water and power required for the 

Use of electrical power w

at site in unsuitable for con

their own arrangement for 
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PREAMBLE TO SCHEDULE OF QUANTITIES 
on  the  basis  of  item   rates  which  shal

 all taxes, duties, and all other appurten

ion,  testing  and  commissioning  in  a

and meeting the  requirements  of  the 

ation  including the  fees  for  inspection 

ations  as  detailed  in  the general 

firm and free from variation due to rise

  any   other  price  variation  whatsoe

eriod of execution or during extended

pt direct statutory, increases by the Ac

ain valid for any variation in the estima
quantities. 
e  the  technical  scrutiny  of  various  quo

h their quotations detailed technica

erection  drawings  for  various  items  un

hedule  of quantities. 
nd  specifications  lay  down  minimum

ons, if any, shall  be  clearly  set down.
deviations, it will be deemed that the tenderer is fully satisfied with the intents or 

awings and their compliance with the 
uding  local  codes.  Where the

he more stringent shall supply. 
be tested as specified and a test c

from required by the authorities shall be furnished. 
tion   shall   be   guaranteed   against

hip for a period of 12 months from 

the Architect and  taken  over  by  the 

all  the  defects shall be rectified by the

Water and power required for the works may be made available at site. 

will be on chargeable basis. If the wa

nstruction purpose, the contractor will h

or water. 

208001 
 

  

ll   include  the  

enant services 

accordance  

  specification  

  together  with  

 conditions of 

e and fall in the 

ever  whether  

ed period of 

ct of Govt. or 

ated quantities 

uotations,  the  

al particulars, 

under  different  

um  standards  for  

n. In the absence 
deviations, it will be deemed that the tenderer is fully satisfied with the intents or 

 statuary  and fire 
he drawings and 

certificate in the 

nst   defective   

 the date of 

  owner.  During 

he contractor, 

made available at site. 

ater available 

have to make 
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9. The tenderer must ac
of all factors while quoting the rates, so no extra will 

10. The   successful   tend

entire installations as exec

architects after the comp

is given the Architect. 
11. The materials of the 

exclude himself of not d

specifications is not manu

evidence of such case 

manufacturer.  Samples of

the Bank Employer/Architec
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cquaint themselves of the site condition
factors while quoting the rates, so no extra will be allowed on any ground.

derer    shall    supply    completion    draw

cuted at site drawn to a scale appr

pletion of the work but before completi

 1st preference shall be used and the 

doing so only if the required range a

nufactured, by  the particular manu

 shall be supported by a letter from th

of all fittings and accessories shall be a

ct prior to their installation. 

208001 
 

  

ns and take note 
allowed on any ground. 

wings    of    the   

roved by  the 

ion certificate 

contractor may 

as per tender 

nufacture. The 

he respective 

approved by 
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6- 

All work should conform to S
 

Wherever  detailed  specifi

as  per CPWD 

Specifications Vol l & ll with 
 

SPECIFICATIONS – GENERAL REQUIREMENTS

1A. List of Tender drawings 

drawings Are meant for Te

be revised and fresh revised

adoption in  the  work  to

encouraged during the pr

 
1B. Figured dimensions on 

large scale shall take pre

 
1D. The contractor shall prepare, at his own cost, detailed shop dra

obtain the approval of the

 
2A. The specification is i

workmanship of materials and finished work. They are not intended to cover 

minute details. The work sh

engineering and other professional 

 
2B.   Where  reference  is  m

Indian Standards or any other similar body, the information and provision of the 

latest revised edition of the

standard specification ar

specifications the latter pro

 
2C. All materials shall be of standard q
concerns conforming  to  Ind
mark  as  far  as possible unless otherwise approved by the Consultant/ Client. 
The contractor shall get all materials approved by the Consul
to procurement and use. 

 
3. MEASUREMENT AND PAYMENTS
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 SPECIFICATION 

Standards laid down by the Bureau of In

fications  are  not  given,  the  works  shall

 latest addition and corrections. 

GENERAL REQUIREMENTS 

1A. List of Tender drawings is given elsewhere in the Tender Documents.  These 

enders and constructions also. These d

ed  copies  issued  to  the  contractor 

o  suit  the final Designs and the physic

rogress of the work. 

 drawings shall only be followed and

ecedence over these to smaller scale.

1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall 

he consultant / Client before adoption. 

intended for general description of

of materials and finished work. They are not intended to cover 

minute details. The work shall be executed in accordance with sound 

engineering and other professional practice. 

made  to  any  standard  specification  

Standards or any other similar body, the information and provision of the 

he specification on the date of subm

re in conflict with the  provisions  stand

ovisions shall have procedures. 

2C. All materials shall be of standard quality manufactured by reputed 
ndian  Standard  or  equivalent  and  sha

possible unless otherwise approved by the Consultant/ Client. 
The contractor shall get all materials approved by the Consultant / Client prior 

PAYMENTS 

208001 
 

  

ndian Standards. 

l  be  carried  out  

nder Documents.  These 

drawings may 

  from  time  for  

cal conditions 

nd drawings to 

e. 

wings and shall 

 

of quality and 

of materials and finished work. They are not intended to cover 

all be executed in accordance with sound 

  of  Bureau  of  

Standards or any other similar body, the information and provision of the 

mission of such 

ndard in  these  

uality manufactured by reputed 
hall  have  “BIS”  

possible unless otherwise approved by the Consultant/ Client. 
tant / Client prior 
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3A. The quantities stated in the 

be  paid  at  the  quoted

dimensions  of  the finished work, limited however by those dimensions shown in the 

drawings, or as directed by

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of 
Measurement of Building and Civil Engineering Work “except
of the Tender are contradi

 
4. LAYOUT AND SURVEYS 

The contactor shall be responsible for  the  true  and  proper  setting out  of works, for  

the correctness of position, levels, dimension and alignment of all part of the 

for the provision of all  

connection there with. If 

Contractors, on being required 

Checking of any setting out

not in any way relieve the Contractor of 

 
5. CONSTRUCTION SHCEDULE AND TIME OF

5A.    A  bar  chart  shall  be

complete construction  ac

site. This chart shall be reviewed 

shall be made by the contractor, 

evaluate the progress of work at site.

5B. The drawings shall be issued to the contractor

advance before commencement of 

5C. No extension of time shall be granted on the plea of drawings not having 

been received in time prov

 
6. CO-OPERATION WITH OTHER
During the course of implementation of this contract, several other agencies 

and contractors shall be working 

co- ordination and avoid delays, 

this tender to give adequ

to be executed by him 

embedment, etc., by the

damage of all materials, plant 

construction  activities  wo
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3A. The quantities stated in the Bills of Quantities are tentative. The contractor shall 

ed  rate  and  on  the  basis  of  actua

inished work, limited however by those dimensions shown in the 

y the consultant / Client. 

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of 
Measurement of Building and Civil Engineering Work “except where the stipulations 

ictory. 

contactor shall be responsible for  the  true  and  proper  setting out  of works, for  

the correctness of position, levels, dimension and alignment of all part of the 

 necessary instruments, appliance a

If at dimensions or alignments of any part 

Contractors, on being required to do so, shall at his expenses rect

out or of any line or level by the Consultant / Client shall 

way relieve the Contractor of his responsibility for the correc

CONSTRUCTION SHCEDULE AND TIME OF COMPLETION. 

e  submitted  by  the  contractor  deta

ctivities  for each work with 7 days of  st

be reviewed by the Consultant / Client and alterations, 

the contractor, this chart will form the basis or 

evaluate the progress of work at site. 

be issued to the contractor at least one week in 

advance before commencement of work. 

5C. No extension of time shall be granted on the plea of drawings not having 

vided the above time schedule is adher

OPERATION WITH OTHER AGENCIES 
During the course of implementation of this contract, several other agencies 

contractors shall be working at site simultaneously. In order to effect pro

ordination and avoid delays, it shall be the responsibility of the contractor of 

uate notice and exact dates of the w

m which requires the placement and

he other agencies. The safety and prevention from 

damage of all materials, plant etc., of other agencies of  the  o

ould  remain  with  the  contractor.  In  

208001 
 

  

of Quantities are tentative. The contractor shall 

ual  measured  

inished work, limited however by those dimensions shown in the 

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of 
where the stipulations 

contactor shall be responsible for  the  true  and  proper  setting out  of works, for  

the correctness of position, levels, dimension and alignment of all part of the works and 

and labor in 

part work, the 

tify such errors. 

line or level by the Consultant / Client shall 

tions there of. 

ailing  out  the  

tart  of work at 

Client and alterations, if any, 

he basis or reappraisal to 

at least one week in 

5C. No extension of time shall be granted on the plea of drawings not having 

hered to. 

During the course of implementation of this contract, several other agencies 

to effect proper 

be the responsibility of the contractor of 

work proposed 

nd fixation of 

prevention from 

owners  during  

 the event  of  
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damage  or loss,  caused

he will be responsible to make good the same as advised/instructed 

Consultant/Client. 

 
7. DELIVERY OF WORKS 
Every  portion  of  the  work  s

time  and delivered up c

conclusion of the work. 

 
8. RELATION TO OTHER DOCUMENTS:

8A. The  technical  specific

listed  in the bills of quant

Specification form a part 

indications  in  drawings  a

or implied,  from  a part  of  t

8B. The quoted rates in the bills of Quantities shall be assumed to include all the 

specified and implied wo

General description of wor

Quantities. 

 
9. LIFT AND LEADS 
9A. The rates quoted for all items of work shall include all lifts and leads where 

applicable. 

9B. All debris and waste materials shall be disposed away 

off place as directed. 
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d, indirectly  of  directly  by  contractor

will be responsible to make good the same as advised/instructed 

shall  be  kept  clear  of  accumulation

clear and free from all defects of eve

DOCUMENTS: 

cation  is intended  for  general  descri

tities. All works specified or implied in t

  of  the  items  in  the  Bills  of  Quantities

and General  description  of works,  whet

the items in the Bills of Quantities. 

8B. The quoted rates in the bills of Quantities shall be assumed to include all the 

ork of the Technical   specifications.  d

orks even when not specifically mentioned

9A. The rates quoted for all items of work shall include all lifts and leads where 

9B. All debris and waste materials shall be disposed away from the site to a far 
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or  or  his labour,  

will be responsible to make good the same as advised/instructed by the 

on  from  time  to  

ery kind at the 

iption  of items  

the Technical 

es.  Similarly,  all  

ther  specified  

8B. The quoted rates in the bills of Quantities shall be assumed to include all the 

drawings and  

ed in the Bills of 

9A. The rates quoted for all items of work shall include all lifts and leads where 

the site to a far 
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MATERIAL SPE
 

1. HARD WOOD 
All wood must be well seasoned, free from Knots, 

other defects, Due to handling and transportation 

Wherever necessary, Provide with Anti

Treatment 

Door & Door frames Lapping
 

2. PLY WOOD /BWR GRADE:

 
3. LAMINATE: 

 
4. ADHESIVE 

 
5. GLASS 

 
6. MORTICE LOCK, FITTING

 
7. WOOD PRESERVATIVE 

 
8. PAINT: - ENAMEL / EMULSI

 

9. PVC FLOORING 
 

10. FLOOR SPRING & DOO
 

11. SANITARY FITTINGS 
 

12. FALSE CEILING 
 

13. VERTICAL BLINDS 
 

14. ADHESIVE 
 

15. FALSE CEILING CHANNE
 

16. FLOORING (VITRIFIED TILES
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MATERIAL SPECIFICATIONS FOR INTERIOR WORKS 

All wood must be well seasoned, free from Knots, 

other defects, Due to handling and transportation 

Wherever necessary, Provide with Anti- terminate 

CHERU TEAK / MAHAGONY/ TEAK

Lapping WOOD/SAL WOOD 

GRADE: CENTURY/ UNIPLY/ GREENPLY/JOYPLY/

SHARON/ARCHEDPLY 

 DURION/MERINO/GREENLA

ARCHEDLAM 

 FEVICOL SPEEDX / SR / SH 

 MODI GUARD / SAINT GOBAIN

NG GODREJ/DORSET/HAFELE 

 TERMINATION TOR (Pidilite) 
STP – PENTAPHENE PALE 

ION BERGER/ASIAN PAINT/ICI 

 ARMSTRONG/ KRISHAN VINYLE

OR CLOSER GODREJ/EBCO/DORMA/

 HINDWARE/JAQUWARE 

 INDIA GYPSUM/ARMSTRONG

 VISTA/MAC/GALEXY/PART

 FEVICOL/SR-998 

EL INDIA GYPSUM/G.I CHANN

S) NITCO/JOHNSON/RAK/KA
208001 

 

  

CHERU TEAK / MAHAGONY/ TEAK 

GREENPLY/JOYPLY/ 

AM/FORMICA/ 

GOBAIN 

VINYLE 

/EVERITE/OZONE 

RONG 

TY TEX 

ANNEL 

AJARIA 
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17. VENEER 

 
18. ACP SHEET 

 
19. HARWARES                                                           

 
20. 
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 TIMEXPLY/TRUWOOD/GREENLAM

 EURO BOND/ALEX PANELS

                                                           EBCO/OZONE/KICH/GOD

 PATCH FITTINGS OZONE/EBCO/DORMA

208001 
 

  

TIMEXPLY/TRUWOOD/GREENLAM 

PANELS 

ODREJ/SHALIMAR 

OZONE/EBCO/DORMA 
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MATERIAL SPECIFICATION FOR ELECTRICAL, TELEPHONE & BURGULAR ALARM WORKS
 
 

1. PVC RIGID PIPE 

 
2. PVC ROLL PIPE 

 
3. COPPER WIRES AND CABLES

4. SWITCH AND SOCKETS MOD
 

5. LIGHT FITTINGS 
 

6. DB & MCB 
 

7. AC STARTER, PLUG SOCKET 
 

8. TELEPHONE SOCKET 
 

9. DATA, VOICE CABLE CAT V
 

10. LUGS 
 

11. TERMINALS 
 

12. BURGULARALARM 
 

13. E-CAT6 PATCH PANNEL 
 

14. FAN (WALL BRACKET/EXHAU

 
15. TELEPHONE CABLE 
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MATERIAL SPECIFICATION FOR ELECTRICAL, TELEPHONE & BURGULAR ALARM WORKS

 AVONPLAST/ESSORKEY/ 

KALINGA/SUPER 

 SUPER DAIDA 

S FINOLEX/POLYCAB/RR KAB

(FRLS grade) 
DULAR ANCHOR ROMA/CRABTR

 WIPRO/ HAVELLS/PHILIPS 

 INDO ASIAN/MDS/HAGER/

 L&T SIEMENS/NORTH WEST/MDS

 CRABTREE/ MK/DELTON/FIN

VI D-LINK/ADHYA/SISTIMAX 

 DOWELLS 

 ESSEN/ELMEX 

 GODREJ/GLOBE DETECTIV

       D-LINK/AVAYA 

UST) ORIENT/KHAITAN/CROMPTON/
ARMONARD 

 NETCO 

208001 
 

  

MATERIAL SPECIFICATION FOR ELECTRICAL, TELEPHONE & BURGULAR ALARM WORKS 

BEL/HAVELLS 

REE / MK/GM 

R/SIEMENS/L&T 

WEST/MDS 

NOLEX 

VE 

ON/ 
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SUMMARY FOR UCO BANK

 
 

INTERIOR WORKS FOR BRANCH: 
 
 
 

TOTAL AMOUNT: - 
 
 

(Rupees 
 
 
 

NAME OF THE CONTRACTOR & ADDRESS:
 
 
 
 

DATE: - 
 
 
 
 
 

DATE: - 
 
 
 
 

DATE: - 

     

                         यूको बœक  UCO BANK 

सʃानआपकेिवʷासका Honours your Trust 

Zonal Office Kanpur, Siddhi Sadan, 75/4, Halsey Road, Kanpur - 208001
zo.kanpur@ucobank.co.in; zokanpur.gad@ucobank.co.in 

SUMMARY FOR UCO BANK 

ALIGANJ BRANCH. 

 - RS……………………..

 RS……………………..

THE CONTRACTOR & ADDRESS:- 

 SIGNATURE OF THE CONTRACTOR

 SIGNATURE OF THE CONSULTANT

 SIGNATURE OF THE Branch Head, U

BANK, Aliganj, Etah 

       

208001 

RS…………………….. 

RS…………………….. 

CONTRACTOR 

CONSULTANT 

UCO 

 


