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UCO BANK 
UCO BANK, BANKURA UNIVERSITY CAMPUS 

DIST- BANKURA 
WEST BENGAL 

 
TENDER NOTICE NO:01/22-23 Dated:18/04/2022 

NOTICE INVITING TENDERS 
1. Sealed tenders in the prescribed form are invited by the UCO Bank, Head Office 

from the enlisted contractors of UCO Bank on item rate basis for Civil/ interior 
furnishing/ electrical & data cabling works of UCO Bank, Bankura university 
campus. 

2.  The tender documents for the work can be obtained  on  production  of up  to 
date income  tax,  sales  tax,  professional  tax  clearance  certificate  from  the  
office  of  the  Zonal Office, Durgapur and also from Bank’s WEBSITE on payment 
of Rs 500.00 (Rupees Five Hundred ) only on any weekdays on or from 18-04-2022 to 
25-04-2022 between 10:00 am to 2:00 pm. Downloaded tender had to submit a DD 
Of Rs 500.00 (Rupees Five Hundred ) favoring Uco Bank, Zonal Office, Durgapur. 

3.  A Demand Draft  or  Pay  Order  for  2%  cost  of  the  quoted  Value  favoring  
UCO  BANK, Zonal Office, Durgapur Payable in Durgapur as Earnest Money to be 
submitted along with the tender documents. Any tender which is not 
accompanied by the EMD shall be summarily rejected. EMD of unsuccessful  
bidder  will  be  returned  within  a  week  of  award  of  work to successful bidder 
without any interest. 

 
4. Tenders should be submitted in sealed covers with the name of work written on the 

envelope & shall be received up to 2.00 p.m. 25-04-2022 at the office of the Zonal 
Manager, Zonal Office, Durgapur and will be opened on 25-04-2022 at 3.00 pm at 
the above office in presence of attending tenderers or their authorized 
representative (not more than one at a time). Tender documents will not be issued 
or received by post. 

5. The Bank does not bind itself to accept the lowest bid and reserve the right to split 
up the order as and when necessary and accept or reject any or all tenders 
without assigning any reason whatsoever. 

6. The Bank will not be bound to accept the lowest tender and reserves the right to 
reject any or all tenders without assigning any reason thereof. 

7. Clarifications, if any, required for details, can be obtained from our Consultant, M/S 
ARCHI SPACE CONSULTANT. PACIFIC WIND, 69/3A, RAJA S.C. MALLICK ROAD, 2ND 
FLOOR, NEAR BAGHAJATIN HOSPITAL, KOLKATA - 700047. CONTACT: - 9830006396 / 
9830061408 

8. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all tenders/ application without assigning any reason 
whatsoever. 
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Condition of Tender 
 

1. Attested copies  of  up  to  date  contractor’s  license,  Income  tax,  value  
added  tax and professional tax clearance certificates will have to be 
submitted along with the tender, without which the tender will be considered 
as incomplete and liable for  rejection. 

2. The tender shall remain valid for three months from the date of opening of the 
tender. 

 
3. The tenderer is to quote his rate in ink in both English figures and in English word. 

 
4. All corrections in the tender should be initialed by the tenderer before 

submission of the tender. 
 

5. Each page of the tender documents must be signed by the tenderer. 
 

6. Canvassing in any form is strictly prohibited and any tenderer found to have 
resorted to canvassing should be liable to have his tender rejected summarily. 

7. In the event of the tender being submitted by a firm, it must be signed by a 
person holding a power of attorney authorizing him to do so, such power of 
attorney should be produced along with thetender. 

8. Time is the essence of this contract and preference is likely to be given to a 
tender who will be in a position to complete the works in all details within the 
shortest possible time. The tenderer is requiring to specially mentioning in his 
tender the time he will require for completion of all work within the scope of 
this tender. Maximum time permitted is 20 calendar days from the date of 
issuing work order. If the contractor does not complete the work within the 
stipulated time, the contractor shall be liable to pay UCO Bank liquidation 
damage for delay as a penalty @ 2% (two percent) of the value of the work 
in respect of every day of delay or part thereof, subject to a maximum of 
20% (Twenty percent) of the value of the work executed by the contractor. 

 

9. When the work is awarded and the letter of intent issued, these documents 
shall become an integral part of contract. 
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GENERALCONDITIONSOFCONTRACT 
Unless otherwise provided for in the contract documents, these general conditions shall 
apply to the work of all the specification attached herewith. 

 
1. The contractor shall provide all the necessary supervision during the execution of 

the works as long as the Architect may consider necessary (which approval may 
at any time be withdrawn). The Supervisor/ representative of the contractor are to 
be constantly on the work site & shall give his/ her whole time to the supervision of 
the same. Such authorized agent or representative shall receive on behalf of the 
contractor, directions and instructions from the Architect or Architect’s 
representatives. 

2. The contractor shall employ only such persons as are skilled and experienced in 
their trade. The Architect’s shall be at liberty to object and call the contractor to 
remove from the site any person employed by him/ her for the execution of the 
work who in the opinion of the Architect misconduct’s himself or is incompetent or 
negligent in the proper performance of his duties and such persons shall not be 
again employed upon the works without permission of theArchitect. 

3. The contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before the submission of his/her tender as to the nature of the site, 
the qualities, quantities and materials necessary for the completion of the works 
and in general shall obtain all necessary information’s like risk contingencies which 
may influence or effect his tender& the execution of work in case it is assigned to 
him/ her. 

4. Rate quoted shall cover all the items like transport, octroi, value added tax, 
incidental charges, duties service tax, any other statutory taxes, etc., for 
completing the works. No claim will be entertained by the bank due to any 
fluctuation in the rate of labour, material, freights, taxes, duties etc. at any stage. 
The rate quoted will be firm during the entire period ofwork. 

5. The contractor has to arrange photos passes in prescribed proforma for the men 
working in the site. The contractor has to pay all legal dues to the workman 
engaged by him during the work as per law in force. Contract labor (Regulation 
&Allowance 1970). P.P.Act 1952, Bonus Act 1965, Est. Act 1972, West Bengal House 
Rent Allowance Act 1974, Gratuity Act 1972, and latest amended Acts are to be 
complied for execution of thework. 

6. If the contractor fails to pay legal dues to labour or any workmen, UCO Bank will 
reserve the right to deduct such due, from the final bill of the contractor and 
arrange for disbursement to the concerned labour or workmen. 

7. Work has to be carried out at the site without affecting the normal activities of the 
staff. The contractor will be responsible for any damage caused during the period 
of work and has to pay the damage.
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8. The successful tenderer to whom the contract is awarded will have to deposit as 
“initial security deposit” (ISD) a further sum to make up of the value of the 
accepted tender including the Earnest Money. ISD may be submitted in the form 
of Demand Draft/ Pay Order. The initial Security Deposit will have to be made 
within 7 days from the date of acceptance of tender, failing which the Bank at its 
discretion may revoke the letter of acceptance and forfeit the Earnest Money 
deposit furnished along with the tender. ISD will be refunded along with the final 
bills. 

9. If the contractor does not complete the work within the stipulated time, the 
contractor shall be liable to pay UCO Bank liquidation damage for delay as a 
penalty @ 2% (two percent) of the value of the work in respect of every day of 
delay or part thereof, subject to a maximum of 20% (Twenty percent) of the value 
of the work executed by thecontractor. 

 
10. Material and workmanship shall confirm to relevant ISI specification.  Contractor 

has   to follow the instruction of the Architect or his authorized representatives 
during the period ofwork. 

11. The quantities given in schedule approximate and may vary as per requirement of 
the site. Payment shall be made on the basis of actual measurement of the work 
to be certified by Architect. Measurement shall be made as per relevant IS code 
except wherever otherwise mentioned. 

12. The contract is time-bound and the works are to be completed within the time 
limit. Maximum time to complete the work is 20 calendar days from the date of 
issue of work order.  

13. 90% payment will be released after successful completion of work against bill duly 
verified & certified by the Consultant Architect & Branch Manager as well. 
Remaining 10% billed amount will be released after completion of 01 year, 
provided there is no deficiency/ defects observed in terms of quality & quantity of 
works. There would neither be any advance payment nor any payment against 
progressivebills. 

14. The  contractor  has  to  clear  all  the  materials,  debris,  tools,  tackles,   
scaffolding  etc. after completion of work for which no payment to be made. 

15. The Bank shall not be liable for or in respect of any damage compensation 
payable at  law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor and the contractor 
shall indemnify and keep indemnified the bank against all  such  damages  and  
compensation  (save  and  expect  as aforesaid) and against all  claims,  
demands,  proceeding  costs,  charges  and  expenses in respect thereof or in 
relationthereto. 
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FORM OF TENDER 
 
 

To 
The Dy General Manager, 
UCO Bank 
Zonal Office, Durgapur 
 
TENDERNOTICENO:   dated: 

 
CIVIL/ INTERIOR FURNISHING/ ELECTRICAL & DATA CABLING WORKS OF  
UCO BANK, KOLKATA MAIN BRANCH   

Sir, 

 
I/We the undersigned have examined the tender documents and the site of 
works as hereby submit this tender amounting the sum of Rs and should the 
same be accepted hereby 
undertake to execute, complete and maintain all works as set forth in the 
schedule of quantities and specifications in accordance with the conditions of 
tendering, general conditions of contract, and the rates quoted by us in the 
aforesaid schedule of quantities all here to annexed or in default there of to 
forfeit and pay to UCO Bank the sum of money mentioned in the aforesaid 
documents. 

I/We agree to abide by this tender for the period of three months from the date 
fixed for opening of the same. 

I/We undertake to complete and deliver the whole of the works covered under 
this tender within a period of 20 calendar days from the date of issue of work 
order. 

I/we shall be bound by the terms and conditions of the tender documents and 
our accepted tender. 

 
 
 

Witness……………........…..……. Signature of Tenderer.............................. 

 
Name.............................................. Name....................................................... 

 
Address.......................................... Address................................................... 

 
Date................................................ Date........................................................ 
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LIST OF APPROVED MATERIALS FOR INTERIOR FURNISHING WORK 

Sl.No. Items Approved make 

1 False Ceiling  Armstrong/ India Gypsum 

2 PVC Board Century /Green Ply/ GreenPanel 

3 Wood Frame Work / Wood Section Malaysian Sal 

4 Wood Skirting / Moulding / Lipping / 
Bidding  White Beach/ White Ceder 

5 Door frame Teak wood / Sal Wood 

6 BWR Ply / Block board with ISI mark  Century/ Green Ply/ GreenPanel/ Austin/ Sylvan 

7 Flush Door  Century/ Green Ply/ GreenPanel/ Austin/ Sylvan 

8 Laminate (1.5/1.0 mm thk.)  Century/ Formica/ Sunmica/ Greenlam 

9 Door Closure ( Heavy Duty )  Godrej / Archi / Sterling ( DC 2000) 

10 Floor Spring ( Heavy Duty )  Godrej / Archi / Sterling ( FS 3000 ) 

11 Door Lock ( Dead )  Godrej / Hafele /Hettich / Kich /Doorset / 4C 
Acme ( ML – REG – SS ) 

12 Door Handles ( ‘H’ Shape)  Godrej / Hafele /Hettich / Kich /Doorset / 4C 
Acme ( PHG – HSS ) 

13 Drawer / Storage Handle ( 4”/ 6” )  Kich /Neki / Hassley/EGL ( HMS –B – 9122 / 9123) 

14 Drawer / Storage Lock ( Multipurpose)  Ebco / Hafele /Hettich / Doorset / Godrej /  
Kombo ( 502) 

15 Screws  GKW / Nettle fold 

16 Hinges CIEF 

17 Sliding Telescopic Drawer Channel  Ebco / Kombo 

18 Key Board Tray ( Metal)  Ebco / Innofitt Systems ( KD 510. M) 

19 Cable Organiser  Ebco / Innofitt Systems ( CM 63.C ) 

20 Adhesive  Fevicol SH / Fevimate TL 

21 Aluminium Frame  Jindal 

22 Soft Board  Jolly Board 

23 Vertical Blinds  Mac / Annums / Window Fashion 

24 Glass Modi /Ashai / Saint Gobain 

25 A.C.P Alu Decor / Alu Bond / Alstone 

26 Ceramic Tiles Johnson/ Bell Ceramics Ltd 

27 Vitrified Tiles Johnson/ Bell Ceramics Ltd 

28 Paints  Berger/ Azo Nobel India Ltd./ Asain Paints 

29 SANITARY FIXTURES & FITTINGS CERA/ JAGUAR/ PARRY WARE  

30 All other items not covered above  As per sample approved by Bank/ Architect 
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LIST OF APPROVED MATERIALS FOR ELECTRICAL WORK 

S.No. Items Approved make 
1 MS pipe ISI mark. 16 Swg BEC / NIC 
2 MS fittings. BEC / NIC 

3 
Wire PVC insulated copper flexiable 

wire.  
Finolex/Havells/Gerard/ MESCAB 

4 A.C. stator. North west / Havells 
5 Switch, socket modular plate.  Crabtree(Sapphire)/MDS/AnchoreAVE/Indoasian 
6 Armoured cable.  Nicco/Glostar/KDK/Havells. 
7 Telephone Socket RJ -11.  Crabtree/MDS 
8 MCB, DB.  MDS/Havells/L&T Hagger/ Indoasian 
9 Telephone cable (0.51mmsq).  Netco/Delton. 
10 Light fittings.  Wipro/Philips/Crompton/ Havells 
11  Lugs.  Dowells. 
12 Terminals Connector.  ESSEN 
13 Exhust fan.  GEC/ EPC. 
14 Ceiling Fan/wall mounted fan.  Orient / Crompton / Havells 

15 
SFU/SPN/TPN S.M. housing /Open 

execution fronthandle.  
Havells/ L&T/ Semeins. 

16 Telephone connector.  KORN type. 
17 Volt Meter / Amps Meter. 96x96 mm. AE / L&T. 
18 Current transformer.  Kuppa / L&T. 
19 Selector switch.  Kaycee. 
20 Sliding fuse / DZ fuse.  Bharat Lender/ BCH. 
21 PVC tape. Steel grip/ Anchore. 
22 Join Box. 6"x4" MS box Heavey type.  Joiti make. 
23 Bearer Call Bell.  Max / Homa. 
24 Cable Gland Brass make. Arun (heavey type). 
25 Speaker.  Philips / Bosh. 
26 LED incator. 20 dia. (Bright type). Mikadov / L&T/ MDS. 
27 CD palayer.  Philips / Sony. 
28 Amplifier  Philips / Sony. 
29 Speaker wire.  Finolex. 
30 PL /TL lamp.  Philips. 
31 PVC flexiable Pipe.  Hunuman. 
32 Smoke / heat Detector.  Appolo / Dats. 
33 Manual call point.  Minimax/Dats. 
34 Security Alam Hooter.  Philips/Dats. 
35 Cat -6 cable Digi Link / Lucent/ HCL. 
36 RJ - 45 socket.  Digi Link / Lucent/ HCL. 
37 Patch panal Digi Link / Lucent/ HCL. 
38 HUB. Digi Link / Lucent/ HCL. 
39 PVC Regid pipe. MMS.  Precession / AKG / Pesto 
40 All other items not covered above  As per sample approved by Bank/ Architect 
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WORKS SPECIFICATIONS : 
 

Sl. 
No. 

Location Type of Material Color Code 

1. Floor Verified tiles of 600 mm x 
600 mm 

Armenia of H&R JOHNSON 
(India) 
Or 
10205 of BELL Ceramics 
Ltd.  

2. Wall Plastic Emulsion Paint White Aura (3P0051) of Berger 
Paints India Ltd. 
Or 
Popcorn White (46YY86/166) 
of Azo Nobel India Ltd. 
Or 
Solemn Yellow (7882) of Asian 
PaintsLtd. 

3. Ceiling Plastic Emulsion Paint White of the above 
manufacturers 

 

A) Indicative basic material specification:- 
 

Sl. 
No. 

Material Specifications 

1. Lamination on 
Horizontal surface 

1.5 mm thick conforming to IS 2066 

2. Lamination on 
vertical surface 

1.0 mm conforming to IS 2046 

3. Block board 19.00 mm BWR Grade conforming to IS 1659 
Century/ Green Ply/ GreenPanel/ Austin/ Sylvan 

4. Ply 4 mm/ 6mm/ 12mm/ 19mm conforming to IS 710 
(BWR Grade) of Century/ Green Ply/ 
GreenPanel/ Austin/ Sylvan 

 

2) Colour Code of partitions / cabins /counters. 
 

Sl. 
No. 

Colour Code Location 

1. Steamed Anegre (equivalent to 366 
of M/s. Century) 

This color will be provided at 
vertical faces of all counter / 
partitions along with facade of 
the counter as per design. 

2. Sugar maple (equivalent to 1758 of 
M/s. Formica) 

This color will be provided at 
vertical faces of all counter / 
partitions along with facade of 
the counter / tables as per 
design. 

3. Goncalo Alvez (equivalent to 1769 
of M/s. Sunmica) 

The color will be provided at 
skirting as per design. 
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.) AMOUNT (Rs.)

A.

A.3 Dismantling existing doors & windows wherever required In a manner which

facilitates easy fixing of new doors and windows without undue extra

expense. The rate shall include removal of debris from site.
1 JOB

B. BRICK WORK & CONCRETING WORKS

B.1 5" THK BRICK WALL 150 S.FT.

Constructing 5” thk. Brick wall in 1:4 cement mortar. Brick used shall be of

best quality kiln burnt, having sharp edges & giving clear ringing sound when

struck against each other. A 5” R.C.C. Patti Beam shall run horizontally @ 3‟-

0” c/c. The rate shall be inclusive of any scaffolding required, curing etc,

complete.

B.2 6" THK RCC WALL (M20) OF STRONG ROOM 700 C.FT

Constructing RCC Wall in 1:1.5:3 mix (M20) concrete of required thickness as

per the structural design. All RCC works should be machine mixed and

vibrated, clear cover provided for reinforcement. The rate shall be inclusive

of any scaffolding required, curing etc. Complete.

B.3 RCC FLOORING (M20) OF STRONG ROOM 80 C.FT

Constructing RCC Flooring in 1:1.5:3 mix (M20) concrete of required

thickness as per the structural design. All RCC works should be machine

mixed and vibrated, clear cover provided for reinforcement. The rate shall

be inclusive of any scaffolding required, curing etc. Complete.

B.4 STEEL REINFORCEMENT FOR ALL RCC WORKS 1,610 KGs

Providing and Fixing Structural Steel Reinforcement as per the structural

details for the RCC WALL & FLOOR etc. including shuttering, binding etc.

complete in all respect

B.5 MS GRILL FOR CEILING OF STRONG ROOM 60 S.FT.

Providing and fixing MS grills for ceiling of Strong room using 20 mm dia rods

spaced 75 mm c/c in welded angle iron frame. The edges to be supported

on IS angle 25mmx25mmx3mm on all sides. The side angles to be fixed to the

walls firmly with anchor bolts. The rate is inclusive of 2 coats of Antirust paint.

B.6 STRONG ROOM DOOR, AIR VENTILATOR FIXING 1 SET

Fixing in level and in position the strong room door with grill door for the

locker room opening and air ventilator as per layout details. The door and

vetilator will be supplied by the bank and erected by the supplying vendor.

The scope of work inlcude co-ordination with the supplier and getting the

clamps fitted properly with concrete and necessary plastering.

B.7 PLASTERING OF WALLS 750 S.FT.

Providing & applying cement sand plaster of 1:4 proportion to brick / RCC

walls & ceilings in single coat of avg. ¾” thk. Finished rough to receive

plaster of paris levelling coat. The rate shall include necessary scaffolding,

curing etc. Complete. 

TOTAL FOR CIVIL WORKS

      7) Painting and putty

NOTE-          Excluded item
      1) Brick wall of toilet
      2) Toilet plastering wall and flooring,Dado cladding work
      3) wash basin
      4)Plumbing and sanitary fitting , Drainage ,Gully trap , Sanitary fixture 
      5)Fitting and accessories

IN WORDS :

B.O.Q  FOR CIVIL WORK - UCO BANK ,BANKURA UNIVERSITY CUMPUS

DISMANTLING & DEMOLITION                                                                                 

      6)Sliding window
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.)  AMOUNT (Rs.) 

A. FALSE CEILING

A.1 False Ceiling - Gypsum Board: (Including Future Expansion Area) 460 Sq.ft.

A.2 False Ceiling - Armstrong Board: (Including Future Expansion Area) 450 Sq.ft.

B. WOODEN PARTITIONS

B.1 Full Height Wooden Double Skin Solid Partition With  Laminate Finish 190 Sq.ft.

B.2 SEMI HT. Wooden Double Skin Solid Partition With Both Sides Laminate Finish 70 Sq.ft.

B.O.Q  FOR  INTERIOR FURNISHING WORK- UCO BANK , BANKURA

Providing & Fixing suspended gypsum false ceiling, which includes providing and fixing G.I. Perimeter channels of size 

0.55mm thick having one flange of 20mm and another flange of 30mm & a web of 27mm along with perimeter of ceiling 

screws fixed to brick wall / partition with the help of nylon sleeves and screws at 600mm centers then suspending G.I. 

Intermediate channels of size 45mm X 0.9mm thick with 2 flanges of 15mm each from the soffit at 1220mm centers with 

ceiling angle of width 25 X 10mm X 0.55mm thick fixed to soffit with G.I. & steel expansion fastners only, "Fastners" shall be 

used for ceiling supports. Ceiling section of 0.55mm thickness having knurled verb of 51.5mm & two flanges of 26mm each 

with lips of 10.5mm are then fixed to the intermediate channel with the help of connecting clips & in direction 

perpendicular to the intermediate channel at 457mm centers. 12.5mm tapered edge gyp board (Conforming to IS-2095-

1982) is then screws fixed to ceiling to ceiling section with 25mm dry wait at 230mm centers, additional supports for AC grill 

shall be fixed as per instructions and AC Plan / Section / Layout. Screw fixing is done mechanically either with screw driver 

of drilling machine with suitable attachment. The boards are to be jointed and finish so as having a flush look, which 

includes filling and finishing the tapered and square edges of the boards with jointing compound, paper tape & two 

coats of primer suitable for Gyp board.  Note :- For light fittings, grills diffusers and cutouts, speakers, fire detectors etc. 

have to be made with the frame of perimeter channels of size 20 X 27 X 30mm X 0.545mm thick, supported suitably as per 

direction of Architect, Electric or A.C. Consultants & shown as per detail drawing without additional payments. Entire false 

ceiling shall be finish with 3 coats of ICI. Plastic emulsion paint with necessary scraping, putty, leveling & smooth finish with 

scaffolding, cleaning etc. 

Note:-Area of the False Ceiling will be measured in plan i.e. wall to wall. If Any Existing false ceiling should be removed 

along with debris out of compound without any extra charge.

Providing  & fixing in position false ceiling in Armstrong  600 x  600mm x 15 / 16 mm Dune Supreme RH 99 Prima tile with 

regular edge frame work  as specified by Armstrong  Co. with suspenders wherever required . Making necessary  

framework for A.C. ducting , if any , and necessary cutouts for diffusers and light fittings , taping and finishing to proper line 

& level , including making grooves and trap doors for A .C unit in 18 mm thick  M . R . Grade Plywood with Stainless Steel 

hinges & locks with moulding 1” x 1” for edges including finishing with White Plastic Emulsion Paint etc. complete in all 

respects. No Drop of design (if any) will be considered as extra measurement it will be considered flat ceiling. The cost 

includes all the materials, labour, transportation taxes etc., all complete. The work to be completed as per specification 

and approval of the Architect.

Supply & Erecting Solid Partition upto false celling, as per drawing & conforming to the following specification:

Basic Framework: Well seasoned Malaysian Sall wood sections, treated with two coats of wood preservatives, 50 x 50 mm 

(minimum) at maximum 2 ft horizontal and vertical spacing as per site condition. Vertical member shall be suitably 

anchored at floor level to ensure rigidity 

Skin Membrane:  6 mm BWR grade Ply wood on each face with 2 mm groves as per drawing / instruction.

Laminate Finishing:  1.0 mm thk. laminate sheet of combination shades as per instruction (as approved make) on Both 

face

Skirting: The Partition will be finished with 4" wide Skirting finished with 1.0 mm thick Bank's approved colour laminate of 

approved make on Both Side.

Note: Quoted Rates shall include all necessary material, accessories and also allow provisions for electrical / Telephone / 

Computer wiring conduits and switch boxes etc. (Materials of  wiring conduits and switch boxes shall be separately paid 

for) The work to be completed as per instruction.
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.)  AMOUNT (Rs.) 

B.3 FULL HT. Wooden Partly Glazed Partition With  Laminate Finish 400 SFT

B.4 CASH  PARTITION 40 SFT

C. GLASS BARRIER 50 Sq.ft.

D. GLASS DIVIDER 50 Sq.ft.

Supply & Erecting SEMI HT. (4'-6") Solid Partition as per drawing & conforming to the following specification:

Basic Framework: Well seasoned Malaysian Sall wood sections, treated with two coats of wood preservatives, 50 x 50 mm 

(minimum) at maximum 2 ft horizontal and vertical spacing as per site condition. Vertical member shall be suitably 

anchored at floor level to ensure rigidity 

Skin Membrane:  6 mm BWR grade Ply wood on each face with 2 mm groves as per drawing / instruction.

Finishing:  1.0 mm thk. laminate sheet of combination shades as per instruction (as approved make) on both face

Skirting: The Partition will be finished with 4" wide Skirting finished with 1.0 mm thick Bank's approved colour laminate of 

approved make on both sides.

Note: Quoted Rates shall include all necessary material, accessories and also allow provisions for electrical / Telephone / 

Computer wiring conduits and switch boxes etc. (Materials of  wiring conduits and switch boxes shall be separately paid 

for) The work to be completed as per instruction.

Supply & Erecting Partly Glazed Partition upto celling, as per drawing & conforming to the following specification:

Basic Framework: Well seasoned Malaysian Sal wood 2" x 1/2" sections treated with two coats of wood preservatives, 

(minimum) at maximum 2ft horizontal or vertical spacing as per site condition. Vertical member shall be suitably anchored 

at floor level to ensure rigidity.

Skin Membrane:  6 mm BWR grade Ply wood on each face with 2 mm groves as per drawing / instruction.

Finishing:  1.0 mm thk. laminate sheet of combination shades as per instruction (as approved make) on both sides.

Skirting: The Partition will be finished with 4" wide Skirting Finished with 1 mm thick Laminate of approved make & Colour.

Glazing: 8 mm. thk. Clear float glass with pencil polish edges from 3'-0" to 6'-6" fixed with continuous wall nut / wenge. It 

should be fixed with teak wood beading (size - 30mm x 20mm) all around, finished with melamine polished. Polishing will 

be the same colour as that lamination i. e. cedar finished. The rate should be including cost of decorative etching on on 

side of the glass. All complete.

Note: Quoted Rates shall include all necessary material, accessories and also allow provisions for electrical / Telephone / 

Computer wiring conduits and switch boxes etc. (Materials of of wiring conduits and switch boxes shall be separately paid 

for). The erection of partition shall include for expansion bolts cleats, clamps bolts, nuts, screws, rivets and other 

accessories, all complete. as per instruction.

Same as -  Wooden Double Skin Partly Glazed Partition.

Glazing : Strips of 12 mm. thk. clear float glass with pencil polish edges from  3'-6" to 6'-6" fixed with continuos wall nut / 

wenge. It should be fixed with teak wood beading (size - 30mm x 20mm) all around, finished with natural polished. 

Polishing will be the same colour as that lamination i. e. cedar finished. A cutout 3" throughout in glass work (similar to 

front) for official transaction. Above 6'-6" ht. the partition will be finished with 1.0 mm thick Laminate finish on both sides. 

The rate should be including cost of decorative etching on on side of the glass. All complete.

Intermediate trays: There will be provision for small trays / windows for transferring of small copy either from the banking 

area to the cash cabin or between the cash cabins. it should be finished with 1.0 mm  thick Bank's approved colour 

laminate of approved  make. its edges to be same finish. it should have a small door finished with laminate and fitted with 

all necessary fittings as per instruction.

Note : Quoted Rates shall include all necessary material, accessories and also allow provisions for electrical / Telephone / 

Computer wiring conduits and switch boxes etc. (Materials of of wiring conduits and switch boxes shall be separately paid 

for). The erection of partition shall include for expansion bolts cleats, clamps bolts, nuts, screws, rivets and other 

accessories, all complete. The work to be completed as per instruction.

Providing and Fixing glass barrier in front of work station made out of 8 mm thick polished edged float glass with teak 

wood beading (size - 30mm x 20mm) all around, finished with melamine polished. Polishing will be the same colour as that 

lamination i. e. cedar finished. The erection of divider shall include for expansion bolts cleats, clamps bolts, nuts, screws, 

rivets and other accessories. The rate should be including cost of decorative etching on on side of the glass. all complete. 

The work to be completed as per instruction of the Architect.
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.)  AMOUNT (Rs.) 

E. WRITING LEDGE  (4'-0" X 1'-6" X 1'-6") 1 NOS

F. SUGGESTION BOX & CHEQUE DEPOSIT BOX

F.1 Suggestion box 1  No.

F.2 Cheque deposit box 1  No.

G. SOFT BOARD 35 Sq.ft.

H. Notice Board 3' x 2' Acrylic 6 mm sheet with SS Bolt 2  Nos.

I. DOOR

I.1 Partly glazed door -(WPGD-1) - 3'-0" x 6'-6" 2  Nos.

I.2 Partly glazed door -(WPGD-2) - 3'-0" x 6'-6" 2  Nos.

I.4 Wooden partition door - (WPD-1)- 3'-0" x 6'-6" 3  Nos.

I.6 Glass door -(GD-2) - 5'-0" x 6'-6" 1  Nos.

1.7 Flush door -(D-1) - 3'-11" x 6'-6" 1 Nos

1.8 Flush door -(D-2) - 2'-6" x 6'-6" 4 Nos

I.7 Flap door -(FD-1) - 3'-0" x 4'-6" 1  Nos.

I.8 pvc door  - 1'-9" x 6'-6" 2  Nos.

I.9 ENTRANCE DOORS - WITH TOUGHENED GLASS (PATCH  FITTINGS) GD-1 50 Sqft.

J.
FULLY GLAZED PARTITION ENTRANCE - WITH TOUGHENED GLASS   

USING OZONE / HAFFLE / YALE / GODREJ MAKE FITTINGS 
80 Sqft.

K. TABLE

8mm. thk. clear float glass divider on table top for separation of each workstation with pencil polish edges. It should be 

fixed between two tables with teak wood beading (size - 30mm x 20mm) all around, finished with melamine polished. 

Polishing will be the same colour as that lamination i. e. cedar finished. The erection of divider shall include for expansion 

bolts cleats, clamps bolts, nuts, screws, rivets and other accessories. The rate should be including cost of decorative 

etching on on side of the glass. all complete. The work to be completed as per instruction of the Architect.

Providing & fixing WRITING LEDGE  made out of 19 mm BWR ply frame for sides, which shall be finished Laminate of 

approved make / colour 1.0 mm thk laminate. 12mm thick CLEAR Glass shall be fixed at top & side level with polish at 

exposed sides. 8mm thick CLEAR Glass shall be fixed vertically at every 4" c/c with smooth polishing at 4 sides and 

instructions of the Architect.

Providing and fixing suggestion box & cheque deposit box 1'-6" x 1'-6" x 6" with 1" wide slit for inserting cheques & letters 

(individual)  made out of 18 mm BWR block board and finished with 1.0 mm thk laminate & inside to be synthetic enamel 

painted.A 1" high slit & small door with key and locking arrangement to be done for dropping & taking out the slips, all 

complete as per instruction.

Soft board with necessary framework with 12 mm BWR plywood on top 12 jolly board to be fixed finished with fabric with 

necessary moulding duly polished along the periphery.

Providing and fixing solid core flush door of 38 mm thk. Finished with 1 mm thk. approved colour laminate . A wooden 

cover moulding of 3"x3/4" thk. white beech /teak wood with  polish shall be provided.  8 mm thk. clear float glass with 

etching (approved design) shall be provided with 1 1/2"x3/4" thk. White beech/teak wood moulding with polish for partly 

glazed door. In case of vision panel door 18"x9" made out of 8 mm thk. Clear glass with moulding with polish to be 

provided. The rate shall be inclusive of 4" s/s hinges, door stopper, screws,10" 'H' shape s/s handle (Kitch), dead lock, key 

hole cover, tower bolt, door closer of approved make. All edges of the door to be covered with necessary lipping with 

polish. The work should be completed as per specification, design and approval of Architect.

Note: Wooden door frame fixed to the wall shall have 4" x2 1/2" Teak wood / sal wood (seasoned) section with natural 

Providing and fixing frameless fully glazed 12mm thk toughened float glass door fixed with necessary patch fittings(Dorma 

make) including cutting, making holes, cutouts in the glass of required shape and size to accommodate fittings and fixing 

the fittings in floors, soffits, jams including necessary fixtures, srews, sealent wherever required and SS cover over patch 

fittings. Rate shall include approved patch fitting locking systems, 1 pair of 12” long S. S. 

(C Shape) Handles of approved make, floor springs, and any necessary hardware items.  The work should be completed 

as per specification, design and approval of Architect.

Providing and fixing of Fixed Glass partition with 10mm thick toughened glass using Standard fittings of above - mentioned 

makes at the top and grouting at the bottom with U - Shaped Aluminium rails and EPDM gaskets including cutting, making 

holes in glass and fixing the fittings in floors, false ceiling etc. and making the same good with necessary screw, sealent 

wherever required. The top fittings to be fitted to the Wooden section fixed in Brickwall. The work should be completed as 

per specification, design and approval of Architect.
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.)  AMOUNT (Rs.) 

K.1 B.M.C. Table with Glass Top (3'-0" DEPTH X  2'-6" HT.) 3 RFT

K.3

OFFICER/ C.M./ CREDIT DEPTT./ FOREX & NPA/ SECRETARY/ CHIEF 

CONCERRENT

AUDITOR TABLE (2'-6" DEPTH X  2'-6" HT.) 

12 RFT

K.4 Black powder coated key board tray with slide channel 20 NOS

L. CASH COUNTER

L.1 Cash Table 12 RFT

L.2 Glass Barrier (Front) 40 SFT

L.3 Black powder coated ready made key board tray with slide channel 2 NOS

N. LOW  HT. STORAGES (1'-6" DEPTH X 2'-6" HT.) 120 SFT

O. FULL  HT. STORAGES (1'-6" DEPTH X 7'-0" HT.) 140 Sq.ft.

Providing and fixing the cash counters along with front partition all complete.

TOTAL INTERIOR FURNISHING WORKS

IN WORDS : 

Providing and Fixing glass barrier in front of cash counter (above the the transaction top) made out of 12 mm thick 

Providing and fixing Low height Cabinet made out of made out of 19 mm BWR ply, 6 mm thk. Ply for back finished and 4” 

skirting throughout. Division of shutters shall be made equally according to the length of the storage. A 19 mm thk. Fixed 

BWR Ply shelf on battens shall be provided at 16” intervals from the base. All exposed surfaces are finished with 1.0 mm thk. 

Laminate of approved make & colour shade and inner surface finished with 1 coat primer and 2 coat synthetic enamel 

paint. All exposed edge finished with white beach/teak wood moulding, lipping with melamine polished. Polishing will be 

of the same color as that of lamination i.e., of Cedar finish. Cost of all fitting like s/s Hinges, locks, magnetic catches, tower 

bolt, "D" type Matt finish S.S. Handles and all necessary hardware shall be inclusive, all complete. As per drawing and 

instruction.

Providing and fixing Full height Cabinet made out of made out of 19 mm BWR ply, 6 mm thk. Ply for back finished and 4” 

skirting throughout. Division of shutters shall be made equally according to the length of the storage. A 19 mm thk. Fixed 

BWR Ply shelf on battens shall be provided at 16” intervals from the base. All exposed surfaces are finished with 1.0 mm thk. 

Laminate of approved make & colour shade and inner surface finished with 1 coat primer and 2 coat synthetic enamel 

paint. All exposed edge finished with white beach/teak wood moulding, lipping with melamine polished. Polishing will be 

of the same color as that of lamination i.e., of Cedar finish. Cost of all fitting like s/s Hinges, locks, magnetic catches, tower 

bolt, "D" type Matt finish S.S. Handles and all necessary hardware shall be inclusive, all complete. As per drawing and 

instruction.

Providing, fixing and fittings in position tables (6" projecting customer side) & 2'-6" ht. made out of 19 mm thk BWR block 

board for top, sides and front of approved make finished with 1.0 mm laminate as per design in all visible areas. 

The table will be supported on right side by a 1'-4" wide drawer unit consisting of one drawer and one filing drawer and 

foot rest on the other side. The front of the drawer unit will be made out of 19 mm thk. BWR block board, other sides made 

out of 12 mm thk BWR ply and 4" skirting throughout (Foot rest).

All exposed surfaces are finished with 1.0 mm thk. Laminate of approved make & colour shade and inner surface will be 1 

coat primer and 2 coat synthetic enamel paint. All exposed edge finished with white beach/teak wood moulding, lipping 

with melamine polished. Polishing will be of the same color as that of lamination i.e., of Cedar finish. The drawers and 

shutters to be provided with drawer sliding channels, S/S 4" long handles, s/s hinges, locks etc all necessary accessories. 

Wire manager for each (approved colour) will be provided, all complete.

NOTE : First drawer at each work station must have shelves for segregating currency notes pens/staplers / stamps etc. 

Drawer at each workstation to divided in 2 equal parts by a horizontal partition and the front partition among these to be 

divided into 3 equal partitions by vertical partitions.

Providing and making a table of over all size of top as mentioned above. It shall consist of 19mm thk. BWR Ply top as per 

design (double edge on outer edge with 37mm x 10mm thk moulding with steam beach wood on the edges) supported 

on three boxes of size 24" x 6" made of  19mm thk. BWR Ply  inter connected with boxing 4" x 6" (as approved by bank / 

architect). All external surfaces to be finished in 1mm laminate of approved shade ( sude finish).The work should be 

completed as per specification, design and approval of Architect.
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SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.)  AMOUNT (Rs.) 

A. MAIN PANEL :

A.1

Main incoming switch fuse unit supplying , fixing 100A TPN HRC type for   

main incoming on M/s angel iron frame with 2-Nos cable entry box including 

connection with both end copper socketing by crimping method

2 SET

A.2

4x25 mm sq pvc insulated copper flexible wire from cut out to main incoming 

switch fuse unit including connection with both end copper socketing by 

crimping method with 2-Nos 10 swg copper earth lid from earth bar to main 

switch

100 RFT

A.3 1 No 100 A. TPN. MCCB (main incoming) 2 NOS.

A.4 1 No 63A 4-P MCB. For A.C. controlling MAKE LEGRAND 2 NOS.

A.5 1 No 40 A. TPN. MCB for Branch controlling 2 NOS.

A.6 1 No 25 A. TPN. MCB for Generator controlling 1 NOS.

A.7 1 No 63A 4-P  change over switch 1 NOS.

A.8 1 No 100A 4-bar copper busbar Lighting 1 NOS.

A.9 1 No 100A 4-bar copper busbar A.C Power 1 NOS.

A.10 1 No 25A  D.P.  MCB. For volt controlling 1 NOS.

A.11 1 No 40A  D.P. MCB. For sigin board 2 NOS.

A.12 1 No 63A 4-P  MCB for UPS 1 SET

A.13 Phase indicating lamp  & controls with wiring (15W lamp  Red, yellow & Blue) 3 NOS.

B. SUPPLYING & LAYING OF CABLE

supplying & Laying of above cable with 2Nos 10 SWG.CU earth on 

wall/column  including supply & fixing of M.S. clamps/galvanised bar 

saddles@ 300 mm apart, as required making holes and mending good 

damages

B.1 Main Meter to Main panel 3.5 core 50 Sq.mm. 50 RFT

B.2 Main panel to main switch 3.5 core 35 Sq.mm. 50 RFT

B.3 Main panel to A.C.D.B. 4 core 25 Sq.mm. 50 RFT

B.4 Main panel to TPN Lighting DB.4 core 16 Sq.mm. 50 RFT

C. CABLE GLAND AND FINISHING THE END

Supplying & fixing of compression type brass cable gland along with rubber 

rings for dust and moisture proof entry of  following 1.1 KV grade aluminium 

conductor PVC insulated & PVC sheathed armoured cable and finishing the 

end by crimping method including supply and fixing of “Dowell” make 

solderless socket, tapes and jointing materials as required to be completed 

in all respect

C.1 Main Meter to Main panel 3.5 core 50 Sq.mm. 2 Each

C.2 Main panel to main switch 3.5 core 35 Sq.mm. 2 Each

C.3 Main panel to A.C.D.B. 4 core 25 Sq.mm. 2 Each

C.4 Main panel to TPN Lighting DB.4 core 16 Sq.mm. 2 Each

B.O.Q FOR ELECTRICAL WORK- UCO BANK , BANKURA

All installations shall comply with the requirements of the Indian Electricity Rules, 1956, as amended from time to time and as per 

relevant clauses of National Electrical Code, 1985. Installations shall conform in all respects to Indian Standard Code of Practice 

for electrical wiring installation IS. 732-1963 and IS 2274-1963. It shall also be in conformity with the regulations and requirements 

of the Local Electric Supply Authority. Wherever these specifications call for a higher standard of materials and/ or workmanship 

than those required by any of the above regulations, this specification shall take precedence over the said regulations and 

workmanship not covered by the above shall confirm to the Indian standards, unless otherwise called for. Equipment shall be 

given tropical and fungicidal treatment as per IS – 3202.

Supply, installation, testing and commissioning of following MCB Distribution Board in sheet steel enclosure with double 

door  and suitable for mounting on wall by surface / chase cutting and flushed with finished level to the position shown in 

the Electrical Layout complete in all respect, mending good all damages to the original finish, painting interconnection, 

etc. as required. :-



D. A.C  DISTRIBUTION BOARD (A.C.DB)

4 way   TPN  MCB DB complete with busbar and the following MCBs/RCB0 

Incoming:- 1 no. : 415V 63 -A 4P  MCB 10  KA

Outgoing  : 6  Nos  240V10-A SP MCB

6  Nos. 240V 20-A SP MCB

1 No. : Cable entry box

2 SET

E. LIGHTING DISTRIBUTION BOARD (L. DB)

4 way   TPN  MCB DB complete with busbar and the following MCBs/RCB0 

Incoming:- 1 no. : 415V 100 -A 4P  MCB 10  KA

Outgoing  : 6  Nos  240V10-A SP MCB

6  Nos. 240V 20-A SP MCB

1 No. : Cable entry box

1 SET

F. UPS DISTRIBUTION BOARD (UPS. DB)

Supplying & fixing  UPS D.B. counsumar unit 2+8 way SPN 

1no   32 A DP MCB

4nos 6 A-S.P.MCB

 4nos 10A-S.P.MCB

1 SET

G.  POINT WIRING :

G.1 Light Point - 1 Light point control by 01 switch. 25 NOS.

G.2  light Point -2 Light point control by 01 switch. 12 Nos.

G.3 Wall bracket fan point control by 01 switch with two pin socket in fan end 12 NOS.

G.4 Exust fan point  with controlling  switch 2 NOS.

G.5
Coll bell point wiring with 2x 1.5 Cupper flixible wire in PVC regid pipe wiring 

with coll bell & push
2 NOS.

G.6 Socket point wiring with 6Ams 5pin socket with controlling switch on board 15 NOS.

H. POWER WIRING

H.1

Supply, Laying of Circuit line2x2.5mmsq +1x 1mmsq  VC insulated copper 

wire form LDB to 6/16A or 6 Amps Plug point. Also note that 03 Nos 06 amps 

Plug to be connected from one circuit line

300 RFT

H.2
Providing & fixing Computer Plug Points with 4 Nos. 16 Amp sockets. & 4 Nos. 

16 AMP Switch complete with all necessary accessories.
6 NOS.

I. UPS WIRING

I.1

Supply laying of circuit line 2 x 2.5 Sq.mm + 1 x 1.5 Sq.mm MSCC PVC 

insulated wires drawn in 20 mm dia PVC conduit pipe with ISI mark from UPS 

DB to computer.

400 RFT

I.2

Supply laying of circuit line 2 x 6 Sq.mm + 1 x 1.5 Sq.mm MSCC PVC insulated 

wire through suitable size PVC conduit pipe with ISI mark from main DB to UPS 

incoming power DP controlling MCB

300 RFT

I.3

Supply laying of circuit line 2 x 6 Sq.mm + 1 x 1.5 Sq.mm MSCC PVC insulated 

wire trough suitable size PVC conduit pipe with ISI mark from UPS power 

controlling DP MCB to UPS outgoing DB

300 RFT

J. UPS CLUSTER POINT 6 NOS.

Supply fixing of 2x6 Amps 5 pin socket + 1x16 amps 6 pin socket in with 

controlling switch  MS box front plate with inter connection complete each 

work station

K. TELEPHONE WIRING :

Supply, laying, connection & testing of light, fan point, wiring by 2x1.5mmsq(2x3/.029) + 1x1mmsq PVC insulated copper 

flexible wire maintaining the colour code as per direction in PVC conduit of 20mm with ISI mark 1.5 pvc wall thk. to 

conceal in wall partition mending good the damage, complete with pvc circular box, bend to be done as per drawing 

including 3 point ceiling rose where ever required. GI saddle to be used for fixing, pvc conduit/ flexible pipe may use if 

required in partition wall. All pvc pipes should be with ISI mark. No joints will be allowed inside pipe.Light, fan & plug point 

complete with modular type switch plate & MS box. Including the main circuit line 2x2.5mmsq+1x1.5mmsq earth PVC 

insulated Cu. Wire, maintaining the colour code. Circuit line for lighting switch board ,6 Amps plug board are to be drawn 

from lighting DB to Lighting board & 6A plug point board, 6/16 Amps plug point line are to be drawn from power DB. 3 Nos 

lighting board/ 03 Nos.6 Amps plug are to be connected from one circuit & 02 Nos. 6/16 plug to be connected from one 

circuit (Lighting S.Board height-32" from floor).



K.1
Telephone Wiring :  Supply & laying of 2 pair PVC insulated wire , 0.5 mm 

down through PVC conduit pipe
100 RFT

K.2
Supply & fixing of telephone outlet RJ-111 socket with suitable mounting box 

with front plate
2 NOS.

K.3
Supply & fixing of telephone Junction box 10 pair krone type housed in MS 

box with Lock & key.
2 NOS.

L. A/C. ELECTRIFICATION :-

L.1
Supply laying & connection of A/C. line for 1.5/2TR  split A/C with 2x6 + 1x4 

mmsq through 16 SWG pvc conduit with ISI Mark.
300 RFT

L.2
Supply, fixing of A/C. 18-25 Amps stator complete with 20 amps socket in 

modular type box for split unit at 4.5 Ft from floor.
6 UNIT

M. GLOW SIGN BOARD WIRING :-

M.1
Out door type Glow Sign board wiring :-Supply, laying of main line with 2x2.5 

+1x1.5 mmsq through pvc conduit from main panel to glow sign board.
100 RFT

M.2
Supply installation of 16 amps DP mcb at main entrance Glow sign board 

complete with timer & contractor (2NO + 2NC). 24 Hrs in original housing.
1 SET

N.

N.1 Buzzer or calling of Bajaj / Anchor / National / Homa 2 Nos.

N.2
2x2 ft (36 W)LED Light Fitting including supplying and fixing for recess 

mounting on false ceiling
22 unit

N.3 6" DIA, LED (12 Watt.) Recess mounting circular Down light.  25 unit

N.5 12 W Panel Light FOR CASH 4 Nos.

N.6 Supply & Fixing of 4 ft Long led tube light (18W) 8 Nos.

N.7 Supply & Fixing of 2 ft Long led tube light (12W) 2 Nos.

N.8 Supply & Fixing 400 mm diameter Wall Mounting Fan 16 Nos.

N.9
250mm dia wall mounted exhaust fan of decorative plastic body and blade 

with louvers on the outside (Newtek/Cromton/Approved Equivalent)
3 Nos.

O. EARTHING  STATION :

O.1

Spike earthing with G.I. electrode 3 mts. Longx 50 mm dia (Class-B) including 

acessaries & providing masonary enclosure with cover 300x300 mm plate 

having locking arrangement & watering funnel etc.  with charcoal, sand & 

salt at alternate layer as required for & for main electrical panel earthing.

1 NOS.

O.2 UPS earthing with 600x600 x3mm copper electrode with 25X3 mm copper flat 

connected from electrode to earth bus 3 mts. Depth from ground level  50 

mm dia perforated G.I. pipe 3mtr Long for watering including acessaries & 

providing masonary enclosure with cover 300x300 mm plate having locking 

arrangement & wattering funnel etc. with charcoal, sand & salt at alternate 

layer as required for UPS earthing

1 NOS.

O.3
Supply laying 6sq mm pvc insulated copper flexible wire in pvc conduit pipe 

from earth pit to ups earth bus,
70 RFT

O.4 Laying earth  25X3mm copper flat from earth  pit to earth bus with saddelling 70 RFT

O.5 Making earth bus 25X3mm X200mm length copper earth bus with insulator 2 NOS.

TOTAL ELECTRICAL WORKS OF BRANCH

ELECTRICAL FIXTURES : 

Item includes Providing , assembling , fixing , testing & commissioning following fixtures including all accessories , lamps & 

extension chords  as maybe necessary complete. All LED / Fluorescent fixtures (except down lighters) to be hung from the 

RCC ceiling by 20 KG grade adjustable GI chain& in NON False ceiling area they are to be hung by appropriate down 

rods.



IN WORDS :



SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.  AMOUNT (Rs.) 

A. False Ceiling - Gypsum Board: 40 Sq.ft.

D. DOOR

D.1 Flush door -(D2) - 2'-6" x 6'-6" 1 Nos.

D.2
MAIN ENTRANCE DOOR CUM FIXED GLAZING 

with sticker design bank's name,logo,eatching,band etc

a) Openable Portion 21 Sq.ft.

b) Fixed Portion 35 Sq.ft.

F. ACP PANELING 40 Sq.ft.

G. Display Boards for Bank's Advertisement 1  Nos.

H. TRAP DOOR & BOXING FOR ROLLING SHUTTERS 50 Sq.ft.

I. FROST FILM / ETCHING FILM OVER GLASS 50 SFT

IN WORDS : 

Supplying , fabricating and installing Aluminium Composite Panel (as per approved colours) Cladding to walls and door , 

comprising of 4mm thick (0.5 mm + 3 mm + 0.5 mm ) approved brand acp material with back Al frame work in 0 level with 

joints and sizes as per front elevation working drawing. All complete with approved aluminium sub structure, aluminium 

brackets ,silicon sealants(all the joints shall in 5 mm grooves filled up with black silicon sealant), gaskets , PVDF coating etc. 

all compete including bird / vermin proof closer at the bottom and flashing.

Providing & fixing in position fameless double Acrylic transparent sheets 2'-6" x 1'-6" mounted with studs on the wall  (poster 

to be sandwiched in between) for display of Bank's advertisement inserted on it. Outer sheet is 5 mm thick and beveled 

crystal edge polished for ¾” at 8-10 degrees on all sides in the front. Rear sheet is 5 mm thick flat. Rate inclusive of S1 grade 

aluminium.

Providing and fixing trap doors consisting of 1/4” thk. Marine ply shutters with a clear opening of 4.5" opening for smooth 

operation of shutters and rest is closed with mirror screws (for opening for servicing). The shutters shall be finished with 

approved 2.0 mm Aluminium composite sheet, frame of 2" x 1 ½"  teak wood sections shall be provided for proper supprot 

and strength. Rate shall be inclusive of necessary fittings like hinges, ball catches, tower bolts, etc. Complete as per the 

instructions of Architect.

Providing and fixing etching film as directed by Bank/ Architect of glass, to proper level,

 with out air bubbles / cuts / folds etc. complete.

TOTAL INTERIOR FURNISHING WORKS OF ATM

B.O.Q  FOR INTERIOR FURNISHING WORK OF ATM- UCO BANK, BANKURA

Providing & Fixing suspended gypsum false ceiling, which includes providing and fixing G.I. Perimeter channels of size 

0.55mm thick having one flange of 20mm and another flange of 30mm & a web of 27mm along with perimeter of ceiling 

screws fixed to brick wall / partition with the help of nylon sleeves and screws at 600mm centers then suspending G.I. 

Intermediate channels of size 45mm X 0.9mm thick with 2 flanges of 15mm each from the soffit at 1220mm centers with 

ceiling angle of width 25 X 10mm X 0.55mm thick fixed to soffit with G.I. & steel expansion fastners only, "Fastners" shall be 

used for ceiling supports. Ceiling section of 0.55mm thickness having knurled verb of 51.5mm & two flanges of 26mm each 

with lips of 10.5mm are then fixed to the intermediate channel with the help of connecting clips & in direction 

perpendicular to the intermediate channel at 457mm centers. 12.5mm tapered edge gyp board (Conforming to IS-2095-

1982) is then screws fixed to ceiling to ceiling section with 25mm dry wait at 230mm centers, additional supports for AC grill 

shall be fixed as per instructions and AC Plan / Section / Layout. Screw fixing is done mechanically either with screw driver 

of drilling machine with suitable attachment. The boards are to be jointed and finish so as having a flush look, which 

includes filling and finishing the tapered and square edges of the boards with jointing compound, paper tape & two coats 

of primer suitable for Gyp board.  Note :- For light fittings, grills diffusers and cutouts, speakers, fire detectors etc. have to 

be made with the frame of perimeter channels of size 20 X 27 X 30mm X 0.545mm thick, supported suitably as per direction 

of Architect, Electric or A.C. Consultants & shown as per detail drawing without additional payments. Entire false ceiling 

shall be finish with 3 coats of ICI. Plastic emulsion paint with necessary scraping, putty, leveling & smooth finish with 

scaffolding, cleaning etc. 

Note:-Area of the False Ceiling will be measured in plan i.e. wall to wall. If Any Existing false ceiling should be removed 

along with debris out of compound without any extra charge.

Supply & Erecting Solid Partition FULL HT. as per drawing & conforming to the following specification:

Providing and fixing Full height Cabinet made out of made out of 19 mm BWR ply, 6 mm thk. Ply for back finished and 4” 

Providing and fixing solid core flush door of 38 mm thk. Finished with 1 mm thk. approved colour laminate . A wooden 

Providing & fixing fully glazed pivoted door at the main entrance consists of 6"x2" c.p.t. wood frame for top rail and 4"x2" 

c.p.t. wood frame for bottom rail finished with 1.0 mm thk laminate, sides with 1" X 1" c.p.t.wood mouldings of approved 

design. 12mm thk. toughened glass & finish handle (1'-0" long- both inside & outside) to be fixed on both sides & proper 

locking arrangement in bottom rail to be done. The rate should include lipping, moulding, beading, sticker design bank`s 

name, logo, Pull & Push Plate, & heavy duty floor spring of approved make. The work to be completed as per drawing and 

instruction.



SR.NO DESCRIPTION QTY. UNIT RATE  (Rs.  AMOUNT (Rs.) 

A.1

Main incoming switch fuse unit supplying , fixing 63-A TPN MCB for  main 

incoming on M/s angel iron frame with 2-Nos cable entry box including 

connection with both end copper socketing by crimping method
1 SET

A.2
Supplying and fixing 5 to 20-A range 3ph 4 wire KWH Meter in ATM including 

fitting fixing connection with all accessories 1 Each

B. SUPPLYING & LAYING OF CABLE

supplying & Laying of above cable with 2Nos 10 SWG.CU earth on 

wall/column  including supply & fixing of M.S. clamps/galvanised bar 

saddles@ 300 mm apart, as required making holes and mending good 

damages

B.1 Main panel to TPN ATM DB.4 core 16 Sq.mm. 15 RMT

C. CABLE GLAND AND FINISHING THE END

Supplying & fixing of compression type brass cable gland along with rubber 

rings for dust and moisture proof entry of  following 1.1 KV grade aluminium 

conductor PVC insulated & PVC sheathed armoured cable and finishing the 

end by crimping method including supply and fixing of “Dowell” make 

solderless socket, tapes and jointing materials as required to be completed 

in all respect

C.1 Main panel to TPN ATM DB.4 core 16 Sq.mm. 1 Each

D. A.C  DISTRIBUTION BOARD (A.C.DB)

4 way   TPN  MCB DB complete with busbar and the following MCBs/RCB0 

Incoming:- 1 no. : 415V 63 -A 4P  MCB 10  KA

Outgoing  : 6  Nos  240V10-A SP MCB

6  Nos. 240V 20-A SP MCB

1 No. : Cable entry box

1 SET

E.

E.1 One light Point controlled by a 6A switch 2 Nos.

E.2  light Point -2 Light point control by 01 switch. 2 Nos.

F.

F.1 Socket point wiring with 6 amps 5 pin with controlling switch on board 2 Nos.

F.2

Providing & fixing ATM MACHINE Points with 4 Nos. 16 Amp sockets. & 4 Nos. 

16 AMP Switch complete with all necessary accessories. 2 No.

F.3

Supply, Laying of Circuit line2x2.5mmsq +1x 1mmsq  VC insulated copper 

wire form LDB to 6/16A or 6Amps Plug point. Also note that 03 Nos 06 amps 

Plug to be connected from one circuit line

80 R.ft.

G.

G.1

Supply fixing & connection of UPS circuit line with 2x2.5+1x1.5mmsq through 

pvc conduite 20mmdia 16 SWG wall thickness, with ISI mark, to lay from UPS 

MCB DB to plug point board. Two nos separate circuit to be drawn.
40 R.ft.

G.2

Providing & fixing Raw Power Point includes 2x6/16, 6pin socket with 

2nos.16A switch to provide behind ATM at 12" ht. from FFL.to be connected 

from UPS power.
2 Nos.

H.

H.1
Supply laying & connection of A/C. line for 1.0 TR A/C. window / split with 2x4 

+ 1x2.5 mmsq through 16 SWG pvc conduite with ISI Mark.
40 R.ft.

H.2
Supply, fixing of A/C. 11-18 Amps stator complete with 20 amps socket in 

modular type box for split / window  unit at 4.5 Ft from floor.
1 unit

I.

B.O.Q  FOR ELECTRICAL WORK OF ATM-UCO BANK , BANKURA BRANCH

All installations shall comply with the requirements of the Indian Electricity Rules, 1956, as amended from time to time and as 

per relevant clauses of National Electrical Code, 1985. Installations shall conform in all respects to Indian Standard Code of 

Practice for electrical wiring installation IS. 732-1963 and IS 2274-1963. It shall also be in conformity with the regulations and 

requirements of the Local Electric Supply Authority. Wherever these specifications call for a higher standard of materials and/ or 

workmanship than those required by any of the above regulations, this specification shall take precedence over the said 

regulations and workmanship not covered by the above shall confirm to the Indian standards, unless otherwise called for. 

Equipment shall be given tropical and fungicidal treatment as per IS – 3202.

Supply, installation, testing and commissioning of following MCB Distribution Board in sheet steel enclosure with double 

door  and suitable for mounting on wall by surface / chase cutting and flushed with finished level to the position shown in 

the Electrical Layout complete in all respect, mending good all damages to the original finish, painting interconnection, 

etc. as required. :-

 POINT WIRING :

Supply,laying, connection & testing of light, fan point, wiring by 2x1.5mmsq(2x3/.029) + 1x1mmsq PVC insulated copper flexible 

wire maintaining the colour code as per direction in PVC conduite of 20mm with ISI mark 1.5 pvc wall thk. to conceal in wall 

partition mending good the damage, complete with pvc circular box, bend to be done as per drawing including 3 point 

ceiling rose where ever required. GI saddle to be used for fixing, pvc conduite/ flexible pipe may use if required in partition 

wall. All pvc pipes should be with ISI mark. No joints will be allowed inside pipe.Light, fan & plug point complete with modular 

type switch plate & MS box . Including the main circuit line 2x2.5mmsq+1x1.5mmsq earth PVC insulated Cu. Wire,maintaining 

the colour code. Circuit line for lighting switch board ,6Amps plug board are to be drawn from lighting DB to Lighting board & 

6A plug point board, 6/16 Amps plug point line are to be drawn from power DB. 3Nos lighting board/ 03 Nos.6Amps plug are to 

be connected from one circuit & 02 Nos. 6/16 plug to be connected from one circuit (Lighting S.Board height-32" from floor).

POWER WIRING :

UPS WIRING :

A/C. ELECTRIFICATION :

ELECTRICAL FIXTURES : 

Item includes Providing , assembling , fixing , testing & commissioning following fixtures including all accessories , lamps & 

extension chords as maybe necessary complete.All CFL / Fluroscent fixtures (except down lighters) to be hung from the RCC 

ceiling by 20 KG grade adjustable GI chain & in NON False ceiling area they are to be hung by appropriate down rods.Work to 

be done as per drawing and instruction of the architect.(Including material, labour charges.Complete in all respect.)



I.1
2x2 ft (36 W)LED Light Fitting including supplying and fixing for recess 

mounting on false ceiling
1 unit

I.2 6" DIA, LED (12 Watt.) Recess mounting circular Down light.  4 unit

I.3 Supply & Fixing of 4 ft Long led tube light (18W) 1 Nos.

J.

J.1
Out door type Glow Sign board wiring :-Supply, laying of main line with 2x2.5 

+1x1.5 mmsq through pvc conduite from main panel to glow sign board.
50 R.ft.

J.2
Supply installation of 16 amps DP mcb at main entrance Glow sign board 

complete with timer & contractor (2NO + 2NC). 24 Hrs in orginal housing.
1 Set

K.

K.1

Spike earthing with G.I. electrode 3 mts. Longx 50 mm dia (Class-B) including 

acessaries & providing masonary enclosure with cover 300x300 mm plate 

having locking arrangement & watering funnel etc.  with charcoal, sand & 

salt at alternate layer as required for ATM earthing.

1 No.

K.2
Supply laying 6sq mm pvc insulated copper flexible wire in pvc conduit pipe 

from earth pit to ups earth bus,
50 RFT

K.3
Laying earth  25X3mm copper flat from earth  pit to earth bus with 

saddelling
50 RFT

K.4 Making earth bus 25X3mm X200mm length copper earth bus with insulator 1 Nos

Earthing : Supply, Erection, Testing & Commissioning of 'Ashlok' Pipe earth station and Chemical compound bag, complete with 

civil works, etc. as per specs in accordance with latest IS-3043.

Earthing conductors : Supply & laying of equipment earthing using following sizes of conductors/tapes including all accessories 

to erect/lay the conductor & as per specifications.

TOTAL ELECTRICAL WORKS OF ATM

IN WORDS : 

GLOW SIGN BOARD WIRING :-

EARTHING STATION :



SR.

NO.
DESCRIPTION QTY. UNIT RATE  (Rs.  AMOUNT (Rs.) 

1
9 u rack Digi Link / Lucent/ HCL co. make supply & installation type 

Cat 6 PDU - box 1 no., Fan set complete unit.
2 Unit

2

Digi Link / Lucent/ HCL make Patch panel Unit Supply and Installation 

of Cat 6, 24 ports Gigabit 10/100/1000 Rack mountable Unmanged 

Switch

2 Unit

3
Digi Link / Lucent/ HCL make Patch Cord Cat 6 face plate - 2 port 

including mounting box for each workstation.
15 Nos.

4

Supply & Laying of Cat 6 cables 4 Core through pr-laid rigid PVC 

conduit from server to computer data socket including 

interconnection mending good, etc. as required (Digi Link / Lucent/ 

HCL make)

600 R.ft.

5 Digi Link / Lucent/ HCL make Single Ported RJ 45 IO BOX 15 Nos.

6 Supply & fixing of 1 mtr patch cord 15 Nos.

 B.O.Q FOR DATA CABLING WORK  - UCO BANK, BANKURA

TOTAL DATA CABLING WORKS

IN WORDS:



SL. N0. DESCRIPTION AMOUNT (Rs.)

1 CIVIL WORK

2 INTERIOR FURNISHING WORK

3 ELECTRICAL WORKS

4 INTERIOR -ATM

5 ELECTRICAL WORKS-ATM

6 DATA CABLING

GRAND TOTAL (1 to 6)

Note: 

B.O.Q FOR UCO BANK ,BANKURA BRANCH

ARCHI SPACE CONSULTANT

SUMMARY

IN WORDS- 

Cost including all material, labour and Transport charges etc. all complete. The work 

to be completed as per design, specification and approval of the Bank/Architect.
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Sl.No. Items Approved make

1 False Ceiling Armstrong / India Gypsum

2 Wood Frame Work / Wood Section Malaysian Sal

3
Wood Skirting / Moulding / Lipping / 

Bidding 
White Beach/ White Ceder

4 Door frame Teak wood / Sal Wood

5 BWR Ply / Block board with ISI mark Sylvan / Satabdi / Avenger /Archidply / Alishan

6 Flush Door Sylvan / Satabdi / Avenger /Archidply / Alishan

7 Laminate ( 1.0 mm thk.) Sunmica / Euromica / Merino / Airolam

8 Door Closure ( Heavy Duty ) Godrej / Archi / Sterling ( DC 2000)

9 Floor Spring ( Heavy Duty ) Godrej / Archi / Sterling ( FS 3000 )

10 Door Lock ( Dead ) 
Godrej / Hafele /Hettich / Kich /Doorset / 4C Acme 

( ML – REG – SS )

11 Door Handles ( „H‟ Shape) 
Godrej / Hafele /Hettich / Kich /Doorset / 4C Acme 

( PHG – HSS )

12 Drawer / Storage Handle ( 4”/ 6” ) Kich /Neki / Hassley/EGL ( HMS –B – 9122 / 9123)

13 Drawer / Storage Lock ( Multipurpose ) 
Ebco / Hafele /Hettich / Doorset / Godrej / 

Kombo ( 502)

14 Screws GKW / Nettle fold

15 Hinges CIEF

16 Sliding Telescopic Drawer Channel Ebco / Kombo

17 Key Board Tray ( Metal) Ebco / Innofitt Systems ( KD 510. M)

18 Cable Organiser Ebco / Innofitt Systems ( CM 63.C )

19 Adhesive Fevicol SH / Fevimate TL

20 Aluminium Door Frame Jindal

21 Soft Board Jolly Board

22 Vertical Blinds Mac / Annums / Window Fashion

23 Glass  Modi /Ashai / Saint Gobain

24 A.C.P
Alu Decor / Alu Bond / Alstone/ Wonder Alu board

Accura

25 Ceramic Tiles Orientbell/Kajaria/ Somany/ Jhonson

26 Vitrified Tiles Orientbell/Kajaria/ Somany/ Jhonson

27 Paints 
(Synthetic Enamel / Acrylic Emulsion) Asain Paints       ( 

Colour World) / Berger (Colour Bank )

28 SANITARY FIXTURES & FITTINGS JOHNSON/ CERA/ JAGUAR

29 All other items not covered above As per sample approved by Bank/ Architect

UCO BANK- BANKURA UNIVERSITY CAMPUS

LIST OF APPROVED MATERIALS FOR INTERIOR FURNISHING WORK

15 of 17



Sl.No

.
Items Approved make

1 MS pipe ISI mark. 16 Swg BEC / NIC

2 MS fittings. BEC / NIC

3 Wire PVC insulated copper flexiable wire. Finolex/Havells/Gerard/ MESCAB

4 A.C. stator. North west / Havells

5 Switch, socket modular plate. Crabtree(Sapphire)/MDS/Anchore AVE/Indoasian

6 Armoured cable. Nicco/Glostar/KDK/Havells.

7 Telephone Socket RJ -11. Crabtree/MDS

8 MCB, DB. MDS/Havells/L&T Hagger/ Indoasian

9 Telephone cable (0.51mmsq). Netco/Delton.

10 Light fittings. Wipro/Philips/Crompton/ MESCAB

11  Lugs. Dowells.

12 Terminals Connector. ESSEN

13 Exhust fan. GEC/ EPC.

14 Ceiling Fan/wall mounted fan. Orient / Crompton / Havells

15
SFU/SPN/TPN S.M. housing /Open execution 

fronthandle. 
Havells/ L&T/ Semeins.

16 Telephone connector. KORN type.

17 Volt Meter / Amps Meter. 96x96 mm. AE / L&T.

18 Current transformer. Kuppa / L&T.

19 Selector switch. Kaycee.

20 Sliding fuse / DZ fuse. Bharat Lender/ BCH.

21 PVC tape. Steel grip/ Anchore.

22 Join Box. 6"x4" MS box Heavey type. Joiti make.

23 Bearer Call Bell. Max / Homa.

24 Cable Gland Brass make. Arun (heavey type).

25 Speaker. Philips / Bosh.

26 LED incator. 20 dia. (Bright type). Mikadov / L&T/ MDS.

27 CD palayer. Philips / Sony.

28 Amplifier Philips / Sony.

29 Speaker wire. Finolex.

30 PL /TL lamp. Philips.

31 PVC flexiable Pipe. Hunuman.

32 Smoke / heat Detector. Appolo / Dats.

33 Manual call point. Minimax/Dats.

34 Security Alam Hooter. Philips/Dats.

35 Cat -6 cable Digi Link / Lucent/ HCL.

36 RJ - 45 socket. Digi Link / Lucent/ HCL.

37 Patch panal Digi Link / Lucent/ HCL.

38 HUB. Digi Link / Lucent/ HCL.

39 PVC Regid pipe. MMS. Precession / AKG / Pesto

40 AC UNIT Mitsubishi/Daikin/ Samsung/ Hitachi/ Blue Star

41 All other items not covered above As per sample approved by Bank/ Architect

UCO BANK- BANKURA UNIVERSITY CAMPUS.

LIST OF APPROVED MATERIALS FOR ELECTRICAL  WORK
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