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TECHNICAL BID 

 

Tender Reference No. –ZOND/GAD/TN-003/2022-23 

e-Tender Document 

For 

NOTICE INVITING COMPOSITE TENDER FOR INTERIOR ,CIVIL 
WORKS/FURNISHING,ELECTRIFICATION AND AIRCONDITIONING WORKS  OF  Call 

Centre OF  UCO Bank, 
At New Sabzi Mandi, Azadpur, Delhi. 

 

Last Date of Submission : - 21/02/2023 till 2.30 pm. 

 

 

 

 

 

 

 

 

 

 

 

 

 

DEPARTMENT:- ARCHITECTS:- 

The   Zonal Manager 

UCO BANK     ,                                      

ZO( GAD),  5-PARLIAMENT 

STREET, 

NEW DELHI-110 001 

 

 

 

M/S CHACHAD & ASSOCIATES 

A-1/297, SAFDARJUNG ENCLAVE,              
NEW DELHI - 110 029, 

M: 9810159316 

TENDER DOCUMENT COST-Rs 2000/- payable by D.D. in favour of UCO Bank, New Delhi 
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TENDER NOTICE 

Tender Reference No. – ZOND/GAD/TN-003/2022-23            Dt: 01.02.2023 

 UCO Bank, Delhi Zonal office intends to invite Online Tenders from the Empanelled, 

Reputed contractors for the proposed INTERIOR ,CIVIL 

WORKS/FURNISHING,ELECTRIFICATION AND AIRCONDITIONING WORKS  OF  Call 
Centre OF  UCO Bank, At New Sabzi Mandi, Azadpur, Delhi. 

The completion period of work will be 30 days.  The Work shall be executed as per 

specifications and supervision of our Consulting Architects, M/s. Chachad Associates , Tel : 

8700931486 represented through Mr. Yogesh Chachad 

Tender documents i.e. “Technical & Price Bids” for the above can be downloaded from our 

web site i.e. www.ucobank.com 

Entire Tender document is to be submitted in e-Tender form & in 2 separate parts i.e.   

1-Technical Bid and 2-Price Bid on our site https://www.tenderwizard.com/UCOBANK 
Ernest Money of Rs.55000/- & Tender Fee Rs. 2000/-payable by way of Demand                      

Draft/ Pay Order/ Net Banking in favor of UCO Bank, New Delhi. 

EMD Demand Draft/ Pay Order & Tender Fee should reach our office on or before .02/2023 not 

after 2.30 pm and Tender opening Committee shall open the Technical Bids after that. 

EMD & Tender Free (Separately) can be paid through net banking Account Number 

01200210000960,UCO BANK, Branch Parliament Retail(If EMD & Tender Fee is paid through 

online, kindly upload screen shot or mention UTR's no. on our website)(If EMD is paid 

through Demand Draft, kindly upload Demand Draft Details submitted in our office on our e-

procurement portal) 

 

If Demand Draft Details/UTR No. details or Screen shot of depositing EMD are not 

submitted on our e-procurement portal such bidder would be summarily rejected. 

 

Last Date of submission of online tender is   21/ 02/2023 till 2.30 p.m. 

Pre-bid meeting: 13.02.2023 at 03.00 PM in Zonal Office, New Delhi 
Opening Date of Technical Bid : 21.02.2023 at 04.00 PM 
Opening date of Financial Bid:   Qualified bidder will be intimated later on. 
 
E-Tender service provider details:  
 
M/s. Antares Systems Limited 
#24, Sudha Complex, 3 rd Stage, 

4th Block, Bangalore – 560079, Karnataka. 

Help Desk: 9044314492/ 9073677150/ 151 / 152 / 1800-3096630 / 033 4604 6611 / 080-40482100 

Contact: Mr. Pravesh, Mobile No.: +91 9044314492, e-Mail: praveshmani.t@antaressystems.com 

 

Sd/- 

Zonal Head 

Zonal Office, New Delhi  

https://www.tenderwizard.com/UCOBANK
mailto:kushal.b@antaressystems.com
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`WORK: INTERIOR, CIVIL WORKS/FURNISHING,ELECTRIFICATION AND 

AIRCONDITIONING WORKS  OF  Call Centre OF  UCO Bank, At New Sabzi Mandi, Azadpur, 

Delhi. 

 

 

1.  Online Tenders Are Invited In Two Bid System From Reputed Contractors As  Per    Eligibility 

Criteria Listed Below For Carrying  INTERIOR ,CIVIL 

WORKS/FURNISHING,ELECTRIFICATION AND AIRCONDITIONING WORKS  OF  Call 

Centre OF  UCO Bank, At New Sabzi Mandi, Azadpur, Delhi. 

  

2.   The following are the eligibility criteria for the contractors to participate in the tender bid: 

 

a. Average annual financial turnover during the last three Years ending 31st March, 2022       should 

be at least Rs 16.25 lacs. 

 

 b. The bidder should have experience of having successfully completed similar works  of value as 

indicated below during the last 7 years ending 31.03.2022. 

 

 

Details of Work Value of Work 

Three Similar Completed Works OR Rs 21.67  lacs each 

Two  Similar  Completed  Works OR Rs 27.09 lacs each 

One Similar Completed Work Rs 54.18 lacs each 

 

c. Similar work mean carrying out INTERIOR ,CIVIL 

WORKS/FURNISHING,ELECTRIFICATION AND AIRCONDITIONING WORKS  

Miscellaneous etc. Work  for reputed corporate/ PSU/Govt. work. 

 

d. The tenderer should submit completion certificate from the employer clearly indicating the 

nature, magnitude, date of starting and date of completion, indicating whether the works are 

completed within the stipulated time in respect of qualifying works. 

 

e. The tenderer should provide proper documentary proof supporting their claim in respect of all the 

above criteria. 

3 Ernest Money of Rs.55000/- & Tender Fee Rs. 2000/-payable by way of Demand                      

Draft/ Pay Order/ Net Banking in favor of UCO Bank, New Delhi. 

EMD Demand Draft/ Pay Order & Tender Fee should reach our office on or before .02/2023 not 

after 2.30 pm and Tender opening Committee shall open the Technical Bids after that. 

EMD & Tender Free (Separately) can be paid through net banking Account Number 

01200210000960,UCO BANK, Branch Parliament Retail(If EMD & Tender Fee is paid through 

online, kindly upload screen shot or mention UTR's no. on our website)(If EMD is paid 

through Demand Draft, kindly upload Demand Draft Details submitted in our office on our e-

procurement portal) 
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Last Date of submission of online tender is   21/ 02/2023 till 2.30 p.m. 

Pre-bid meeting: 13.02.2023 at 03.00 PM in Zonal Office, New Delhi 
Opening Date of Technical Bid : 21.02.2023 at 04.00 PM 
Opening date of Financial Bid:   Qualified bidder will be intimated later on. 
 

4. Time is the essence of contract. The work i.e Civil, Furnishing, Partition,  Electrical & 

Miscellaneous etc. to be carried out OF INTERIOR ,CIVIL 

WORKS/FURNISHING,ELECTRIFICATION AND AIRCONDITIONING WORKS  OF  Call 

Centre OF  UCO Bank,At New Sabzi Mandi, Azadpur, Delhi. should be completed in 45 days from 

the date of issue of work order. 

 

5. The Technical Bid & Financial bid duly filled in and signed on all the pages and stamped by 

the tenderer accompanied by details of the Company Profile, audited balance sheet for last 3 years 

Proof of submission of Income tax returns, PAN No., VAT No., GST No., proof of Work Experience 

of similar works during the last 7 years should be submitted online.  

 

6. The Technical Bids (subject to terms & conditions) shall be opened on 21/02/2023 at 03:00 

PM. 

 

7. The Price bid of the Tenderer who satisfies the eligibility criteria and qualifies in the 

Technical bid in all respects only will be opened. The date and time of opening of the price bid will 

be intimated to the qualified bidders. 

 

8. The Company reserves the right to accept any Tender or accept Tenders in part or to reject 

any or all Tenders without assigning any reasons thereof and will not be liable to offer any 

explanation whatsoever. 

 

9. The EMD of the successful tenderer would be retained with UCO BANK, Z.O.,Delhi   

while the EMDs of the unsuccessful bidders would be returned Within a 15 days time from the 

placing of work order with the successful bidder. 

 

10. In case if the Tenderer after being declared successful L-1 bidder withdraws from the bid or 

fails to execute the work within the prescribed time his EMD would be forfeited. 

 

11. The tenderer must carefully read and examine the whole tender document, visit the site at 

his own expenses, study the technical specifications, drawings etc before Submitting the tender. 

 

12. No consideration shall be given to a tender received after the expiry of time as stipulated 

above and no extension of time will normally be allowed for submission of the tender. 

The Notice inviting tenders, the conditions of tender and duly completed form of tender, 

Specifications etc will Inter-alia form part of the contract agreement to be executed by the 

Successful tenderer with the Company. 

 

13. Eligibility Criteria:- 

 

I] Average financial turnover during the last 3 years, ending 31
st
 March of the previous financial 

year, should be atleast 30% of the estimated cost. 
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II] Experience of having timely & successfully completed similar works during last 5 years ending 

last day of month previous to the one in which applications are invited should be either of the 

following:- 

 A] Three similar completed works costing not less than the amount equal to 40% of the estimated 

cost. 

                                                           Or 

B] Two similar completed works costing not less than the amount equal to 50% of the estimated 

cost. 

                                                             Or 

C] One similar completed work costing not less than the amount equal to 80% of the estimated cost. 

 

III] Similar work means interior furnishing works of same nature /magnitude carried out for 

public/private sector banks, or Public sector financial institutions Reputed Corporates involving 

interior furnishing, electrification, Air-conditioning , office automation. 

In addition to above, the criteria regarding satisfactory performance of works, personnel, 

establishment, plant, equipment etc may be incorporated in the Technical bid. 
IV] Only those contractors who have their registered office in Delhi/ NCR are eligible to apply. 

Documentary proof need to be submitted for office address. 

 

V] Only those company whose main profession is contracting and whose balance sheets , duly certified by 

Chartered Accountant indicate his job profile –Contracting for interior furnishing as the main business 

activity of his profession are eligible to apply. 

 

VI] Bank solvency given by the Bank and duly certified by the Chartered Accountant 

 

 

 

 

 

Sd/- 

 

Zonal Head 

UCO bank 

Zonal Office, New Delhi 
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M E M O R A N D U M 

 

Name of work :INTERIOR ,CIVIL 
WORKS/FURNISHING,ELECTRIFICATION AND 
AIRCONDITIONING WORKS  OF  Call Centre 
OF  UCO Bank,At New Sabzi Mandi, Azadpur, 
Delhi. 

 

 

Earnest Money Deposit   : Rs 55,000/- 

 

Tender Fee     : Rs. 2000/- 

 

Date of Commencement of work  : From the date of issue of Work order 

 

Period of Completion    : 30 days from the date of Commencement. 

 

Value of work to be taken for issue  : 

Of Interim certificate for payment  70% can be claimed in phases in the form of 

Three (3) running bills of the value of work. 

30% payment against 50% work done 

20% payment against 70% work done 

20% payment against 90% completion of work 

 

20% to be released after completion of work and 

handed over to the satisfaction and certification of the 

consultant. 

 

10%  SD to be released after the defects liability 

Period of 12 months, without any interest. 

 

Retention percentage to be   : 10% of the gross value of the bill 

Deducted From RA Bills as  

Security Deposit  

 

Defects Liability period   :  1 year from the date of completion 

 

Refund of Security Deposit : 100% of Security Deposit after expiry of     

    Defects liability period. 

Liquidated Damages : 0.5% of the Contract value per week or part   there of 

subject to a maximum of 10% of contract value/final 

bill amount 

 

Period of Final measurements   : 15 days. 

  

Period of honoring Interim – 

Certificate for payment   : 15 days       
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GENERAL TERMS & CONDITIONS OF TENDER 
 

1. Tender should be submitted online and the duly filled scanned copy of tender form must be 

uploaded on the UCO Banks Website. Each and every page of the tender document must be 

signed by authorized person. 

 

 

2. The tenders must be submitted in the prescribed format only. The tenderers must quote the              

rates in the schedule of quantities, rates and amount. The rates should be written both in 

words  and figures without any erasures and alterations. However if errors are made, the 

wrong figures  or words must be neatly scored Out under full signature of the tenderers and 

the correct figures  and words neatly re written. Over writing is not permitted. Applying 

white fluid for correcting rates and amount is also prohibited.  

 

*IMP. NOTE- All documents [in Technical bids and financial bids]  including  

shall be signed and stamped, unsigned, unstamped documents scanned submitted 

shall lead to rejection of tender documents. 
 

*IMP NOTE-The bidder shall submit, along with the tender documents [to be 

enclosed in Technical bids]  an undertaking duly attested by notary in a non-judicial stamp 

paper of  value Rs.50/- (Rupees Fifty Only) regarding their non-blacklisting/Left any work 

abandoned in any of the government department and public sector undertaking/enterprise in India 

and central    vigilance commission during the last five financial years. 

[Current date undertaking to be submitted] 

 

3. GST Tax as applicable will be exclusive of work order amount & all other Taxes as 

applicable will not be paid separately. The Tenderer must include these charges in the rates 

quoted, if applicable. No separate claim on this account will be entertained under any 

circumstances whatsoever. The tenderer shall quote his rates inclusive of cost of materials, 

corresponding wastages, labor and any other taxes and duties, octroi, and cost of 

transportation of materials to work site etc. 

 

4. Errors in the schedule of quantities, rates and amount shall be dealt with in the following 

manner: 

 

a. In the event of a discrepancy between the rates quoted in words and the rates in figures, 

lowest rate will be taken into consideration. 

 

b. In the event of an error occurring in the amount column as a result of wrong calculation the 

Unit rate shall be regarded as firm and the amount shall be amended accordingly based on 

the quantity given. 

 

c. All errors in totaling in the amount column and in carrying forward, the totals shall be 

corrected. 
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5. The quantities indicated in the schedule of quantities are only probable quantities and are 

liable to alteration by omission, reduction or addition. Payment shall be made on the basis of 

actual quantities of work done at the accepted rates. 

 

6. No alterations which are made by the tenderer in the drawings, specifications or in probable 

quantities accompanying the tender will be recognized and if any such alterations are made 

the tender is likely to be rejected and invalidated. 

 

7. The tenderer must obtain at his own expenses all the information necessary for the purpose 

of filing this tender and before entering into a contract with UCO Bank, Z.O. Delhi, must 

examine the drawings, specifications; conditions etc. inspect the site of work and acquaint 

himself with all local conditions and matters pertaining there to. The site can be inspected 

on all working days from Monday to Friday between 10:30 to 05:00 PM 

 

8. The tenderer shall also bear all expenses in connection with the preparation and submission 

of this tender. 

 

 

9. EARNEST MONEY DEPOSIT (E.M.D) :The tenderer shall also deposit an amount of 

Rs55,000/-(Rs. Fifty five thousand only) in the form of a Demand Draft drawn on any 

scheduled Bank in favor of UCO Bank Payable at New Delhi at the time of submission of 

the tender as Earnest Money. Is not liable to pay any interest on Earnest Money. 

 

The EMD of unsuccessful tenderers shall be refunded to them without any interest after the 

decision to award the work is taken. The EMD of the successful tenderer shall be retained as 

part of security deposit and for the due fulfillment of the contract. 

 

 

10. SECURITY DEPOSIT (S.D): Security Deposit shall be deducted from running/progressive 

bill/s of the contractor @ 10% of the gross value of the each bill. Security Deposit shall not 

bear any interest. The security deposit shall retained by UCO Bank, Z.O. Delhi., till the end 

of defect liability period. 

 

11. COMPLETION PERIOD: The time is the essence of contract. The entire work shall be 

completed by the contractor within 30 DAYS from the date of issue of the work order. 

The work is of urgent nature and the completion time schedule should be strictly adhered to 

by the contractor. 

 

12. The tenders submitted shall remain valid for acceptance for a period of 45 days from the 

date of their opening. Should any tenderer after being declared as successful bidder 

withdraws his tender or makes any modifications to his tender, the tender shall be treated as 

having been rejected or abandoned and his EMD will be forfeited. 
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13. It is not binding on UCO Bank, Z.O. Delhi to accept the lowest tender and    reserves the 

rights to reject any or all the tenders received without assigning any reasons thereof. Further 

UCO Bank, Z.O. Delhi reserves the right to award any portion of the work or portions of the 

work to different tenderers or to award the entire work to one tenderer. 

 

14. The tenderer whose tender is accepted is bound to execute a formal agreement with UCO 

Bank, Z.O. Delhi in accordance with the draft agreement which will include the notice 

inviting tender, tender conditions, other papers herein, special conditions, drawings and 

specifications etc. Irrespective of whether a formal agreement is drawn or not the contractor 

on being awarded the contract is liable based on acceptance of his tender. The contractor 

shall bear all expenses in connection with the execution of the said agreement including fees 

for stamps and registration of documents as required. 

 

15. The compensation or other sums of money payable by the contractor to UCO Bank, Z.O. 

Delhi under the terms of contract may be deducted from his EMD/ SD if the amount so 

permits and the contractor shall unless such deposit has become otherwise payable, within 

ten days after such deduction make good in cash the amount so deducted. The work shall be 

carried out under the directions and supervision of and subject to the approval in all respects 

by the Consultants / UCO Bank, Z.O. Delhi 

 

16. On acceptance of the tender the contractor shall in writing at once inform UCO Bank, Z.O. 

Delhi and the Consultants the names of his accredited representatives who will be 

responsible to take instructions from the Consultants/ UCO Bank, Z.O. Delhi 

 

17. The work or any part of it shall not be transferred assigned or subject without the consent of 

the The UCO Bank, Z.O. Delhi.   

 

18. The contractor shall be required to co-operate and work in accordance with and afford 

reasonable facilities for such other agencies/specialists as may be employed by The UCO 

Bank, Z.O. Delhi on other works/ sub works in connection with the work. 

 

19. The contractor will be required to insure the work and keep it insured until one month after 

the date of taking over the works by UCO Bank, Z.O. Delhi or otherwise as per the term s of 

the contract, against loss or damage by fire and other usual risks other than the risks 

accepted in the terms of the contract with an approved in UCO Bank, Z.O. Delhi 

20. The contractor is required to com ply with all acts of Govt. relating to labour rules and 

regulations made there under from time to time submit at the proper times all particulars and 

statements required to be furnished to the labour authorities. 

21. For all the items of work executed by him , the contractor will be required to supply, at his                   

own expenses, to the Consultants, copies of post card size photographs in triplicate for each 

of the works, taken from two approved portions of each item of work at intervals of not 

more than two weeks during the progress of the work and also at every important stages of 

the work or as directed by the Consultants/ UCO Bank, Z.O. Delhi. 
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22. In carrying out the work, the contractor shall comply with the provisions of the safety code, 

annexed to these papers. 

23. The bidder shall furnish an undertaking duly attested by notary in a non-judicial stamp paper 

of  value Rs.50/- (Rupees Fifty Only) regarding their non-blacklisting/Left any work 

abandoned in any of the government department and public sector undertaking/enterprise in 

India and central    vigilance commission during the last five financial years. ( Current date 

undertaking to be submitted ) 

 

 

FORM OF TENDER FOR WORKS 

 

Tender Reference No. – ZOND/GAD/TN-003/2022-23 

 

 

 

To 

The   Zonal Manager  

UCO BANK     , ZO,   

5-PARLIAMENT STREET, 

NEW DELHI-110 001 

 

Dear Sir, 

 

Having duly examined the tender documents including the drawings, specifications, designs, 

schedule of quantities relating to the works specified in the underwritten memorandum and having 

visited the site of the said work and having acquired all the requisite information relating thereto as 

affecting this tender. I/We hereby offer to execute the works specified in the underwritten 

memorandum within the time specified there in at the rates specified in the schedule of quantities 

and in accordance, in all respects with the specifications, designs, drawings and instructions in 

writing referred to in the conditions of the tender, the articles of agreement, special     conditions, 

the schedule of quantities, and conditions of the contract and with such     conditions of the contract 

and with such materials as are specified, by and in all other          respects in accordance with such 

conditions in the schedule of quantities and    conditions of contract so far as applicable. 

 

Should this tender be accepted, in whole or in part, I/W e hereby agree (I) to abide                  by and 

fulfill all the terms and provisions of the said conditions of the contract annexed here to and the 

conditions of tender so far as applicable or in default thereof to forfeit and pay to UCO Bank, Z.O. 

Delhi, the sums of money mentioned in the said conditions. 

 

a) A sum of Rs. 55,000/- (Rs. Fifty five thousand only) is here by forwarded as Earnest Money 

Deposit in form of Demand Draft drawn in favor of UCO Bank, payable at New Delhi. 

 

a) I/We agree (i) that should I/We fail to commence the work specified in the above mentioned 

memorandum UCO Bank, Z.O. Delhi shall without prejudice to any other right or remedy 
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be the liberty to forfeit the Earnest Money, otherwise shall be retained by UCO Bank, Z.O. 

Delhi towards security deposit mentioned in the above memorandum. (ii) To execute al the 

works referred to in the tender document upon the term s and conditions contained or 

referred to therein and to carry out authorized variations as directed by the Consultants/ 

UCO Bank, Z.O. Delhi and as per said conditions of the contract. 

The names of the Proprietor/ Partners/ Directors of our firm are: 

 

 Signature of tenderer with seal 

 

Dated the …………………..day of ……………….2023 

 

 

 

 

E-TECHNICAL BID 

Tender Reference No. ZOND/GAD/TN-003/2022-23 

PRE-QUALIFICATION – PROFORMA-1 

PARTICULARS OF THE CONTRACTORS TO BE FURNISHED FOR THE PURPOSE OF PRE-

QUALIF ICATION 
 

1 Name of Proprietors/ firm / company  

2 Address, Telephone No., and Email address  

3 Year of establishment  

4 Status of the firm (Company / Firm/ 

Proprietary) 

 

5  

Name of Directors / Partners/ proprietor(s) 

(Please enclose relevant document/deed) 

 

6 Whether registered with the registrar of 

companies / registrar of firms. If so, mention 

number and, date. 

 

7 Enclosed Solvency Certificate from CA with 

Brief Details. The minimum solvency of the 

Bidder should be Rs. 50.00Lacs. 

 

8 Whether registered for sales tax purposes. 
If so, mention number and date. Also Furnish 

copies of sales tax certificate duly certified. 

 

9 Whether the bidder is income tax 2019-20 
2020-21 
2021-22 

assessee, If so, please mention permanent 

account 



    यूको बैंक     UCO BANK 

सम्मान आपके विश्िास का               Honours Your Trust 

---------------------------------------------------------------------------------------------------- 

number. Furnish copies of income tax  returns 

for 
 

 

 These years duly certified.  
 

10 State Annual turnover of the Bidder  

following:1)   A    certificate   from    a    

Chartered Accountant certifying  the

 turnover figures mentioned. 

 

 

 

 

 

 

   

  
2) Copies of Audited Balance Sheet, 2019-20 

2020-21 
2021-22 
 

Trading/Revenue A/c and Profit & Loss A/c 
for these three years duly Certified 

 

   

11 Specify the maximum value of single work 

executed in the last 7 year in the country. 

(Please Mention Year also) 

Amount Rs. Year 

 

12 Status and details of disputed litigations / 

arbitration, if any. i) 

ii) 

iii) 

 

13 Documentary proof in support of 

satisfactory completion of similar work as 

per eligibility criteria 

 

 Note: Where copies are required to be  

furnished, these are to be certified copies 

preferably by the concerned agencies or a 

Government Officer. 

 

  Contractor’s Seal & Signature of the 

Contractor 
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PRE QUALIFICATION DOCUMENT 

 

 

DECLARATION 

 

I/We have read and understood the instructions contained in advertisement 

Appeared in… … … … … … … … … … …..Dated… … … ............, in the web site and in the 

Application form. 

 

I/W e do hereby declare that the information furnished above as well as in the tender document 

and in the supplementary sheets from pages… … to…….are correct to the best of my/our 

Knowledge and belief. 

 

Signature 

Place:    

 

Name 

 Date:    

 

Designation 

 Seal of Applicant 

 

 

Address    

 

 

 

 

*IMP. NOTE- All documents [in Technical bids and financial bids]  including  shall 

be signed and stamped, unsigned, unstamped documents scanned submitted shall 

lead to rejection of tender documents. 
 

*IMP NOTE-The bidder shall submit, along with the tender documents [to be 

enclosed in Technical bids]  an undertaking duly attested by notary in a non-judicial 

stamp paper of  value Rs.50/- (Rupees Fifty Only) regarding their non-blacklisting/Left 

any work abandoned in any of the government department and public sector 

undertaking/enterprise in India and central    vigilance commission during the last five 

financial years. 
[ Current date undertaking to be submitted]



 

 

 

 

PRE QUALIFICATION DOCUMENT 

PRE- OUALIFICATION – PROFORMA-II 

PARTICULARS IN RESPECT OF 3 MAJOR SIMILAR WORKS EXECUTED IN LAST 7 

YEARS 

 

S. 

No. 

Name of work/ 

project with address 

Short description 

of the work 

Value of 

work 

executed 

Stipulat

ed time   

of 

complet

ion 

Actual 

time of 

completi

on 

Name of 

architect 

consulting 

engineer 

        

        

        

 

Note: Should be supported by related documents. 

Place: 

Date: 

 

Signature of Contractor with seal



 

 

 

PRE QUALIFICATION DOCUMENT 
 

To 

The   Zonal Manager  

UCO BANK     , ZO,   

5-PARLIAMENT STREET, 

NEW DELHI-110 001 

 

Dear Sir, 

 

I/W e, the undersigned having carefully gone through and clearly understood the Specifications,         

with conditions of contract for the above mentioned work, do hereby tender to execute and               

complete the whole of the works strictly in accordance with the said specifications, etc. at the              

rates set out in the priced bill of quantities. 

 

I/W e am/are sending you herewith an amount of Rs… … … … … … … … … … … … … 

(Rupees 

.… … … … … … … … … … … … … … .Only) as Earnest Money by Demand Draft/ Pay 

Order which     amount is not to bear any interest and I/We do hereby agree that the same may be 

forfeited by                you in the event of your accepting m y/our tender and I/W e fail to execute 

the contract when               called upon to do so. 

 

It is understood that the lowest or any tender will not necessarily be accepted and UCO Bank, 

Z.O. Delhi region reserves the right to accept or reject any or all the tenders and that UCO Bank, 

Z.O. Delhi region is not bound to assign any reason for the same. 

 

I/We agree to keep our offer open for a period of 30 days from the date of opening of tenders. 

 

 

Thanking you, 

 

Yours faithfully, 

 

 

Date: 

 

Place 

 

 

(Contractor’s signature with seal) 

 

 



 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

4.1 DEFINITIONS 

 

In this contract, the following words and expression shall have the meaning thereby 

assigned to them unless the contract ascribed a different meaning 

 

a) Employer means UCO Bank, Z.O.,DELHI and includes their authorized 

representatives to deal with any matter on their behalf. 

a) Employer- in - charge means the person appointed by the Employer and notified 

to the Contractor to be in charge of the project 

b) Clerk of Works means any Engineer appointed by the Employer to perform the 

duties of Resident Engineer, limited to Supervision of Work and notified to the Contractor 

to be in charge of the project 

c) Architects mean the Architects Employed by UCO Bank, Z.O. Delhi. to give 

consultancy. 

a) Contractor means the individual, firm or Company with whom the contract is 

entered into and includes the heirs, executors, or successors. 

a) The expression Contract means the document forming the Tender and acceptance 

thereof and included all the sections of the tender including BOQ and set of drawings. 

b) Tender means the offer made by an individual or firm or company for execution 

of the works. 

c) Acceptance of Tender means the letter from the Employer communicating to the 

tenderer the acceptance of this tender and includes the advance acceptance of his tender. 

d) Drawings means the drawings referred to in the tender documents including any 

modifications of such drawings approved in writing by the Architect or his representative 

and such other drawings as are made from time to time and furnished by the contractor and 

approved by the Architect. 

e) Site means the actual lace as described in the tender at which the execution of 

works is to be done with the surrounding areas. 

f) A Week shall mean 7 days without regard to the number of Hrs worked in a day 

in that week. 

g) Specifications mean standard specifications for works and materials brought out 

in the tender, and added to or superseded by special specifications. In absence of any 

specifications for any item of work the relevant specifications in CPWD or DBA works 

Manual shall be followed and work be executed accordingly. 



 

 

 

4.2. 1    EXTENT OF CONTRACT 

 

The contractor shall supply at his own cost all the materials like ladders, scaffoldings, 

temporary works that may be required for the proper execution of the works, whether 

original, altered or substituted works. The contractor shall also supply survey instruments 

and other materials necessary for purpose of setting out of works and assisting to the 

measurements or examination at any time. 

 

 

The contractor shall also provide a sufficient portion of fencing and lights required to 

protect the public from accidents and shall be bound to bear any expenses of defense 

brought by any person for injury sustained owning to neglect of the above precautions, and 

to pay any damages and costs which may be awarded in any such suit, action or 

proceedings to any such person. In no case the Employer shall be a party to any such claim 

and the Contractor shall indemnify the Employer against any claim for any person on this 

account. 

 

 

4.2.2 Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and his prices for the work which 

shall cover all his obligations under the Contract and all matters and things necessary for 

the proper completion and maintenance of the work. 

 

4.2.3 Sub- Letting of Contract 
 

The contractor shall not assign the contract or any part thereof to any other party without 

the prior written consent of the Employer. 

 

4.2.4 Power to Make alterations 
 

Architect shall have the powers to make any alterations or additions to the stipulated 

specifications, drawings, designs and instructions that he may feel necessary or advisable 

during the progress of the work. The contractor shall have no claim for compensation on 

account of such alterations or additions. The contractor shall be bound to carry out the 

work in accordance with any instructions which may be given to him in writing signed by 

the Architect and such alterations shall not invalidate the Contract, and any additional work 

which the Contractor may be directed to do in the manner above specified as part of the 

work shall be carried out by the contractor. The time for completion and Costs of such 

additional works shall be extended in proportion to the original contract. The certificate of 

the Architect shall be conclusive as to such proportions. 

 

 

 



 

 

4.2.5 Works subject to approval of Architect 
 

All works to be executed under the contract shall be subject to approval of the Architect 

who shall be entitled to direct at what points and in what manner they are to be 

commenced. 

 

 

4.2.6 Urgent repairs and Urgent Works 
 

If by any reason, during the execution of the work or during the defects liability period, 

any works or repair become urgently necessary and the Contractor is unable / unwilling to 

do such work immediately, then the Employer may get the same done on their own and 

deduct the cost thus incurred from the funds due to the contractor. 

 

 

 

4.2.7 Clearance of Site 
 

The Contractor shall have to remove all Melba from site of work, dirt and dust, etc. before 

handing over the works to the Employer, The works shall not be treated as complete in all 

respects unless these requirements are fulfilled. 

 

In the event the Contractor failing to do so the architect and the employer shall have the 

right to get the site cleared at the contractors risk and cost. 

 

 

 

4.2.8 Protection of Trees and Shrubs 
 

Trees and Shrubs designated by the Architect shall be protected from damage during 

course of the work and the earth level shall not be changed within three feet of such trees. 

 

4.3       ARCHITECTS STATUS AND DECISIONS 

 

a) The Architect shall have General supervision & direction of Works. He has 

authority on behalf of the Employer to stop the work whenever such stoppage may be 

necessary to ensure proper execution of the works. The Architect shall be   the   interpreter 

of the   conditions of Contract   and   the judge of its performance. 

 

a) The Architect within reasonable time make decisions of all claims of the 

contractor and all other matters related to the execution ands progress of work. 

 

The decision of the Architect with respect to all or any of the following matters shall be 

final 

 

i) Variation/ Modification of the Design 



 

 

i) Quality and Quantities of Works Executed 

ii) Discrepancies in the drawings and Specifications 

iii) Opening up for inspection of any work covered up. 

iv) Amending of any defects occurring under Defects Liability Period 

 

     c)    The Contractor shall on the report of the Architect immediately dismiss from the works 

within 24 hrs any person employed thereof by him who may in the opinion of the 

Architect/ Employer be incompetent/ misconducts himself. 

 

4.4      DIRECTIONS REGARDING DRAWINGS & DESIGN 

 

a) After signing the Contract, the Contractor will be given three sets of drawings free 

of charge. Additional copies if required would be made at his own costs. One set of the 

drawings shall be kept at the site by the contractor and available to Architect/ his 

representative at all times. 

a) Further drawings and Instructions including revisions, as the Architect may 

furnish to the contractor shall form part of this contract. 

b) Only figured dimensions and detailed drawings shall be followed. The contractor 

shall verify all dimensions in the field before any work is commenced and obtain 

instructions of the Architect in case of any discrepancy. 

 

4.4.2 Action where no specifications 

 

 

In case of any work for which there are no specifications in the contract, such works shall 

be carried out in accordance with the directions of the Architect. 

 

 

4-5      DIRECTIONS FOR EXECUTION OFWORKS 

 

4.5.1 Setting Out 
 

The Contractor shall be responsible for the true and proper setting out of works. If at any 

time during the progress of the work any error shall appear in any part of the work, the 

Contractor shall rectify the errors. The checking of any setting out by the Employer/ 

Architect shall not in any way relieve the contractor of his responsibility for the correctness 

thereof 

 

 

4.5.2 Engagement of labour 

 

The Contract or shall employ labor in sufficient numbers to maintain the required rate of 

progress and Quality of work. No child labour will be employed by the Contractor. 



 

 

 

 

The contractor shall comply with all the provisions of Minimum wages Acts, Industrial 

Disputes Acts, ESI Acts. 

 

The Contractor shall indemnify the Employer against any payment to be made under and 

for observance of the Regulations aforesaid without prejudice to his right to claim 

indemnity from his sub- contractors. 

 

 

The contractor shall provide at his own cost for the protection of the works and for the 

Safety of those employed on works or the Public. 

 

 

4.5.3 Water and Power Requirements 

 

 

All arrangements for water and Power required shall be made by the Contractor at his own 

costs and nothing extra on this account shall be paid to him. Similarly filtered water 

required for drinking purposes for the laborers shall also be arranged by the Contractor at 

his own cost. 

 

The contractor shall make necessary arrangements for procuring petrol/ diesel for 

machinery or for Power generation to ensure uniform progress of work in the event of 

Power failure. 

 

No extension of time of completion of the contract shall be allowed on account of Power 

failure. 

 

 

4.5.4 Disruption of Progress 
 

The Contractor shall give written notice to the Architect whenever progress of work likely 

to be delayed. The notice shall include details of the drawings or order required and of why 

and when it is required and of any delay likely to be suffered if it is late. 

 

If for any reason, within reasonable time, the Architect is unable to give directions, and the 

work suffers, then the Architect shall take such delay into account In determining any 

extension of time to which the Contractor is entitled. 

 

 

4.5.5 Rectification of Defects 
 

If it appears to the Architect that any work has been executed with Imperfect workmanship 

or inferior material, then the Contractor shall rectify/ reconstruct the part so specified. 

 



 

 

 

4.5.6 Samples 

 

Samples of all materials to be used in works, shall be submitted for approval to the 

Architects, within four days of commencement of Contract, 

 

The costs for preparing samples will be borne by the contractor. 

 

 

4.5.7 Inspection of Works 

 

All works in execution stage or executed shall be open to inspection and supervision of the 

Architect/ his representatives. During the Visit of the Architect, the Contractor or his 

representative should be available on site. 

 

 

4.5.8 Preparation of Program Schedule 

 

The contractor, in consultation with the Architect shall prepare a program schedule of the 

various activities, before commencing of the works. 

 

 

4.5.9 Extension of Time for Completion 
 

If the contractor shall desire an extension of the time for completion of the work, on his 

having been unavoidably hindered in its execution or on any other ground, he shall apply 

in writing to the Architect within 3 days of occurrence of such hindrance and the extension 

he so desires. 

 

The Architect, in consultation with the Employer shall, if, in his opinion will authorize 

such extension of time as may be proper. 

 

4.5.10 Liquidated Damages For Delay 

 

The time and Date stipulated in the contract for the completion of the work shall be 

deemed to be the essence of the contract. If the contractor fails to carry out the works 

within the stipulated time or the extended time if given, then he shall pay to UCO Bank, 

Z.O. Delhi. a sum of  0.5% of the total Contract Price per week as Liquidated damages, for 

the period the works remain unfinished. The total amount of such a penalty shall not 

exceed 10% of the total Contract Price. 

 

4.5.11 Defects Liability Period 

 

The Contractor shall be responsible to make good and remedy at his own expense within 

such period as may be stipulated by the Employer any defects which may-develop or may 



 

 

be noticed before the end of (2-months from the Certified Completion date and intimation 

of which has been send to the contractor within 7 days of the expiry of the said period. 

 

If the Contractor, while rectifying the above defects, damages any other area of the site, 

will make good the related defects also at his own expense. Incase he does not do so then 

the same would be got done by the Employer and expenses would be deducted from the 

amount due to the contractor. 

 

4.6       MEASUREMENTS AND PAYMENTS 

 

4.6.1 A bill supported with measurement details shall be submitted by the contractor 

fortnightly to the Architect for all works executed and the Architect or his representative 

shall verify the requisite measurements. All bills shall be submitted in triplicates. 

 

All such intermediate payments to the contractor shall be regarded as payments byway of 

advance against the final payment and not as payments for works actually done and 

completed and shall not preclude the requiring of bad and imperfect work to be rectified or 

considered as an admission of due performance of the contract. 

 

Income tax deductions will be made as per the prevailing rates from the contractor's on 

account bills. 

 

4.6.2 Final Bill 

 

Final bill supported with consolidated measurements of the full work executed shall be 

submitted by the contractor, the same will be verified by the Architect within Three weeks 

of Completion of Works. 

 

After Verification, the Architect will give seven days notice to the Contractor to 

Countersign the bill as a token of acceptance or intimate in writing his intention to dispute. 

If the Contractor fails to take appropriate action within the prescribed period as above, then 

the bill finalized by the Architect shall be final and binding on the Contractor. 

4.6.3    Claim for Interest 

 

No Claim for interest will be entertained by the Employer, with respect to any money 

balances as lying with the Employer. 

 

 

4.6.3 Rates For Extra, Additional, Altered or Substituted works. 

 

The rates for additional, altered or substituted work shall be worked out in accordance with 

the following provisions, in their respective order. 

 

 

i) If rates for similar works are directly available in the Contract for the work, the contractor 

is bound to carry out at the same rates as available in the contract. 



 

 

 

i) If rates are not directly available in the contract, then they will be derived from the rates 

for a similar class of works as are specified in the contract, 

 

ii) If the rates cannot be determined, then the Contractor shall submit a detailed cost 

analysis as per market rates for same. The Architect will settle such claims. 

 

 

4.7       GUARANTEES 

 

4.7.1 Quality of Work 

 

The Contractor shall guarantee that the materials and workmanship are the best of their 

respective kinds for the service intended and that all items of work will be free from all 

inherent defects in workmanship and materials. He shall also guarantee that the works will 

not fail in any respect due to quality of materials, workmanship and method of 

construction. 

 

The Specifications assume a proper degree of Skill on the part of the Contractor and 

Workmen Employed. The Contractor shall consult the Architect, whenever in his judgment 

variation in the methods of Construction or in the quality of material would be beneficial or 

necessary to fulfill the guarantee called for. Such variations may be made by the 

Contractor, only when authorized by the Architect. 

 

4.7.2 Cost of Execution of work or repair, etc. 
 

All works of repair shall be carried out by the contractor at his own expense if the necessity 

thereof shall in the opinion of the Architect be due to the use of materials or workmanship 

not in accordance with the contract or on account of neglect or failure on the part of the 

contractor to comply with any obligation expressed or implied on the contractor's part 

under the contract. 

 

4.7.3 Remedy on Contractor's failure to carry out the works required. 

 

If the contractor shall fail to do any such work as the aforesaid required by the Architect. 

The Employer shall be entitled to carry out such works at the contractor's own cost and 

recover the same from any money that may become due to the contractor. 

 

 

4.7.4 Contract Valid during Guarantee Period 

 

This contract shall remain valid and in force until the expiry of Guarantee Period. 

 

 

 

 



 

 

4.8      RESCINDING/ TERMINATE CONTRACT 

 

 

4.8.1 In any case under any clause of this contract, the contractor has rendered himself 

liable to pay compensation amounting to whole of his retention deposit in hands of 

Employer, the Architect in consultation with the Employer, on his behalf shall have power 

to adopt any of the following courses – 

 

 

a. To rescind the contract (of which rescission notice in writing to the contractor 

shall be conclusive evidence) 

b. To employ a contractor paid by the Employer and to supply materials to carry 

out the work or any part of the work, debiting the contractor with the cost of the labor and 

the price of the materials. 

c. To measure up the work of the contractor and to take such part of the work of 

the contractor as shall be unexecuted out of his hands and to give it to another contractor to 

complete. In this case any expense which may incur in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by him, 

shall be borne and paid by the original contractor and may be deducted from any money 

due to him by the Employer. 

 

In the event of any of the above courses being adopted by the Architect, the Contractor will 

have no claim to compensation to any loss sustained by him. 



 

 

 

4.8.2 Termination of the Contract 
 

If at any time after the commencement of the work the Employer for any reason 

whatsoever not require the whole or part thereof as specified in the tender to be carried out, 

Architect shall give notice in writing of the feet to the Contractor who shall have no claim 

to any payment or compensation whatsoever on account of any profit or advantage which 

would have derived from the execution of the work. 

 

4.8.3 Jurisdiction 

 

The contract and its operation shall be governed by the laws of India, for the time being in 

force. The contract shall deemed to have been entered into at New Delhi. 

 

 

4.8.4 Bye Laws and Local Authorities 

 

The contractor shall conform to the provisions of any Govt. Acts and regulations of Local 

Authorities. Contractor would pay all charges and fees for towards Stacking, etc. The 

Contractor shall keep the Employer indemnified against all penalties and liabilities 

incurred in connection with the said contract. 

 

 

The contract will be governed by the Indian Contract Act, Indian Sales Act and all other 

relevant laws. 

 

 

 

4.8.5 Arbitration 
 

All disputes related to the said contract shall be referred to the arbitration of the person 

appointed by the Employer. All rules will be subject to Arbitration Act 1940, or any 

statutory modification or re-enactment thereof. 

 

It is a term of the contract that if the Contractor does not make any demand for arbitration 

in writing within 30 days of receiving the intimation from the Employer that bill has been 

certified for Payment, the claim of the contractor will deemed to have been waived 

absolutely bared and the Employer shall be discharged and released of all liabilities under 

the contract. 

 



 

 

 

FORM OF AGREEMENT 

 

Made at ……………. day of …………........ between UCO Bank, Z.O. Delhi Regional 

Office - I, New Delhi hereinafter referred to as the Employer which expression shall 

include their heirs, executors, administrators and assigns) of the one part 

and……………………………………………………………………(Hereinafter referred 

to as Executors which expression shall include their heirs, executors, administrators and 

assigns) of the other part. 

 

Employer is desirous of Furnishing Works at........................................................... 

And has caused drawings and specifications describing the work to be done to be prepared 

by Ar. . M/S Chachad and Associates, Architects,Civil Engineers, Int.Designers, 

A1/297F.F.,Safdarjung Enclave, New Delhi-29 Mob No. - 8700931486 as their 

Architects.( hereinafter referred to as the Architects) 

 

The said drawings and Specifications and the Price Schedule of Quantities have been 

signed by both the parties and the contractor has agreed to execute upon. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS 

 

1) In consideration of the said contract, payments to be made to the contractor & 

herein after provided he shall upon and subject to the said conditions execute and complete 

the works shown upon the said drawings and such further detailed drawings as may be 

furnished to him by the said Architects and described in the specifications and the said 

Priced Schedule of Quantities. 

1) The Employer shall pay the Contractor such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

2) The said Contract comprises the building above mentioned and all subsidiary 

works connected there within the same site as may be ordered to be done from time to time 

by the said Architects even, though such works may not be shown on the Drawings or 

described in the said Specifications or the Priced Schedule of Quantities. 

3) The Employer through the Architect reserves to himself the right of altering the 

drawings and nature of the work and adding to or omitting any items of work or cf having 

portions of the same carried out otherwise and such alterations shall be carried out without 

prejudice to this contract. 

4) The Employer in consultation with the Architect reserves the right to exercise 

control on quality of work, check the measurements, approval of rates of extra or 

substituted items. The decision of the Architect shall be final and binding in this regard. 

5) The following documents shall be deemed to form and construed as part of this 

agreement along with the amendments, negotiated and confirmed in various subsequent 

letters exchanged as mentioned hereinafter and parties hereto will respectively abide by 



 

 

and submit themselves to the Conditions and Stipulations and perform the agreement on 

their parts respectively in such conditions contained 

 

a)         Notice inviting Tender 

b)         Instructions to Tenderers 

c)         General Conditions of Contract 

d)         Special Conditions of Contract 

e)         Technical Specifications 

f)         Schedule of Quantities 

g)    Employers letter dated.................. To the Contractor awarding the Contractor 

awarding the Contract 

h)     Contractors letter dated ........... to the Employer in acceptance of the award 

of Contract 

 

6) All dispute arising out of or in anyway connected with the agreement shall be 

deemed to have arisen at Delhi, the Court in Delhi shall have jurisdiction to determine the 

same. 

 

7) The several parts of this contract have been read to us and fully understood by us. 

 

 

Witness our hand this ...... day of …………....2023 

 

       SIGNED BY THE SAID EMPLOYER 

 

Witness 

 

1) 

 

2) 

 

SIGNED BY THE SAID CONTRACTOR 

 

Witness 

 

1) 

 

2) 



 

 

SPECIAL CONDITIONS OF CONTRACT 

 

 

6.1 Insurance for Works 
 

The contractor before commencing on execution, without limiting his obligation shall 

insure the works against all acts of God, at his own costs and keep them insured till the 

completion of the project, in the joint names of the Employer and the contractor, for the 

full amount of the Contract. 

 

The Contractor shall deposit the policy and receipt for the premiums with the Employer 

within 7 days from the date of signing of the contract. Incase the Contractor fails to do so, 

then the Employer can make the required Policy and deduct the amount from the 

Contractors amount due. 

 

 

6.2 Insurance in respect to damage to persons and property 

 

The contractor shall be responsible for all injury to persons,, animals or things and for all 

structural and decorative damage to property which may arise from the operation or neglect 

of himself or any other person employed by him. 

 

The clause shall be held to include any damage to buildings whether immediately adjacent 

or otherwise. The Contractor shall indemnify the Employer and hold him harmless in 

respect of all and any expenses arising from any such injury or damage to persons or 

property. 

 

The Contractor shall reinstate all damages of every sort mentioned, due to his contract 

work to the property of third parties. 

 

The Employer shall be at liberty and is empowered to deduct the amount of any damage or 

compensation levied oh him due to the negligence of the Contractor. 

 

Such insurance will not limit or bar the liability and obligation of the contractor to deliver 

the works to the Employer complete in all respects as per the contract. Incase of loss or 

damage, the money payable under any insurance shall be received and retained by the 

Employer until the works are finally complete and such money shall then be credited to the 

Contractor in final settlement of accounts. 

 

 

 

 

 

 



 

 

LIST OF APPROVED AND NOMINATED MANUFACTURERS / SUPPLIERS 

OF MATERIALS 

 

UCO Bank, Z.O. Delhi INTERIOR FURNISHING ITEMS 

 
 

 

Sl.No. MATERIALS    APPROVED BRANDS 

 

1. False Ceiling & Cornices  : India Gypsum      

2.         Wood Framework:                                

            All wood must be well seasoned, 

            Free from knots, other defects.          : Malaysian sal / Maranti (seasoned) with 2 coat of 

wood preservative 

3. Wood skirting /mouldings, 

Liping /beading and door frame : Steam beech/ Mahogany/Teak wood/Sal wood. 

 

4.      Commercial ply                                  : Archid / Century/ Greenply MR GRADE 

 

5. Laminate    : Formica/ Century / Merino 

 

6. Veneer     :  Mayur/ Durian/Century 

 

7.         Flush Door                        : Mayur / Century / Greenply  

 

8.         Wood Preservative : STP- Pentaphene pale / Termination Tor (Pidilite) 

9.         Adhesive : Fevicol SH (Pidilite) / Araldite/SR-998/Century – 

SH. 

 

10. Door Closer    : Godrej /Ozone//Opel 

 

11.       Floor Spring                                       : DORMA/OZONE 

 

12. Door Lock    : Godrej Cylindrical pin level / CIEF 

       

13. Drawer Lock    : Godrej Multipurpose 

 

14. Hardware    : GKW 

 

15. Hinges     :  CIEF/Ebco 



 

 

Sl. No MATERIALS    APPROVED BRANDS 

 

16. Screws     :  GKW/ Nettle fold 

 

17. Carpet     :  Transasia / Uniproducts 

 

18. Vertical blinds    : Vista Levolor/Mac Decor 

 

19. Sun Control Film   : Garware 

 

20. Soft Board / Display Board  : Jolly board 

 

21. Paints (Enamel & Emulsion)  : Asian / Berger/ICI 

 

22. Texture paint    : Spectrum 

 

23. Ceramic Tiles    : Nitco/ Kajaria, 

 

24. Vitrified tiles    : Kajaria/NITCO/Johnson 

 

25. Glass     : Modi Guard/ Saint gobain 

 

26. Handle     : Stainless steel finish Neki / Hassely 

 

27.     PVC Floorings                                      : Armstrong/Krishna Vinyle 

 

28.  Waterproofing Compund                         :Dr Fixit/ Asian Paints 

 

 

NOTES: 
 

1. In case of unavailability of any material of specific make an equivalent make can be used 

only after a written approval of the Architect. The preference of make/brand of the 

material listed above will be decided by the Architect. The make/brand of any other item 

will be as mentioned in the drawings issued by the Architect. 

 

 

2.  The contractor shall provide samples of all materials mentioned in the list of makes as 

required by the Architect. A written approval of these samples shall be sought prior to 

commencement of any work. Architect reserve the right to enquire the genuineness of any 

material used at site directly from the manufacturer/Dealer. 

 

 

 

 



 

 

LIST OF APPROVED AND NOMINATED MANUFACTURERS / SUPPLIERS 

OF MATERIALS 

ELECTRICAL, LAN WORKSMAKE OF MATERIALS 
UCO Bank, Z.O. Delhi 

 

1 PVC fittings Kalinga /SUPER/ AKG / Precision 

 

2 

 

Wires – PVC insulated copper Finolex / Havells/Anchor/Skytone 

3 

 

Cables (armored) Gloster / Nicco / Havells / Evershine KDK 

4 

 

A.C Starter, Plug Socket Legrand / Crabtree / Northwest 

5 

 

Light & Power switch socket Crabtree-Sapphire series /MK Modular Type 

6 

 

Telephone Socket RJ-11 Crabtree/Anchor/Roma 

7 

 

DB MCB Legrand/ Havell’s/Standard 

8 

 

MCB Legrand / Havell’s / Standard 

9 

 

Telephone cable D-Link/.51 Netco /  National 

10 Light fitting 

 

PHILIPS, Wipro,Havells 

Approved by Architect. 

11 Fuse Switch 

 

L&T / Havell’s 

12 

 

Telephone Connecter Corn 

13 Ceiling/ Wall fan 

 

Crompton / Orient / Khaitan 

14 Exhaust fan 

 

Crompton / Orient / Khaitan 

15 

 

P.V.C tape Steel Grip 

16 

 

Call bell Max 

17 

 

Cable Lug Dowell’s 

18 

 

Cable gland Brass heavy type good quality 

19 

 

Distribution board MDS / Havell’s 



 

 

20 

 

MS conduit Heavy duty with ISI mark 16 SWG 

21 

 

Starter & single phasing preventer SEIMENS 

22 

 

SPN, TPN, Sheet metal Havell’s / MDS 

23 Pipe Metal 

 

M.S Conduit 16 S.W.G 

24 Metal Pipe Fittings 

 

Cast iron with thread & inspection cover 

25 

 

Pipe PVC  (Rigid Conduit) Kalinga /Super/AKG / Precision 

26 

 

PVC fitting for Rigid -Do- 

 

27 

 

PVC Roll Pipe Super Dalda or equivalent heavy guage 

28 PVC Casing  Casing Fittings Good quality heavy guage (colour white) 

 

29 Lugs 

 

Dowells 

30 Terminals 

 

Essen/Elmex 

31 Burgularalarm 

 

Godrej/Globe Detective 

32 E-Cat 6 Patch Pannel 

 

D-link/Avaya 

 

NOTES: 
1. In case of unavailability of any material of specific make an equivalent make can be used 

only after a written approval of Architect. The preference of make/brand of the material 

listed above will be decided by the Architect. The make/brand of any other item will be as 

mentioned in the drawings issued by the Architect. 

 

2.  The contractor shall provide samples of all materials mentioned in the list of makes as 

required by the Architect. A written approval of these samples shall be sought prior to 

commencement of any work. Architect reserve the right to enquire the genuineness of any 

material used at site directly from the manufacturer/Dealer. 

 



 

 

FINANCIAL BID 

 

Tender Reference No. –  

e-Tender Document 

For 

INTERIOR ,CIVIL WORKS/FURNISHING,ELECTRIFICATION AND 

AIRCONDITIONING WORKS  OF  Call Centre OF  UCO Bank, At New Sabzi 

Mandi, Azadpur, Delhi 

Last Date of Submission : - 21 .02.2023 till 2.30 pm. 

 

 

ISSUED TO:-....……………………………….………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

Price Bid 

 

Summary for UCO Bank- New Sabzi Mandi 

ITEMS AMOUNT 

  

CIVIL WORKS  

  

WATERPROOFING WORKS  

  

PLUMBING Work  

  

PAINTING AND PUNNING  

  

PARTITION WORKS  

  

FURNITURE WORKS  

  

STEEL WORK  

  

MISCELLANEOUS Work  

 

TOTAL= 

 

  



 

 

 

 

 BOQ  for civil work 

S. 

No. 
Description Unit Qty 

          INR 

Rate Amount 

1 Civil Work     

      

1.1 Scaffolding (Exterior side)     

 

Providing and fixing double scaffolding system (cup lock type) on 

the exterior side, up to seven story height made with 40 mm dia M.S. 

tube 1.5 centre to centre, horizontal & vertical tubes joining with cup 

& lock system with M.S. tubes, M.S. tube challies, M.S. clamps and 

M.S. staircase system in the scaffolding for working platform etc. 

and maintaining it in a serviceable condition for the required 

duration as approved and removing it there after. The scaffolding 

system shall be stiffened with bracings, runners, connection with the 

building etc wherever required for inspection of work at required 

locations with essential safety features for the workmen etc. 

complete as per directions and approval of Engineer-in-charge. The 

elevational area of the scaffolding shall be measured for payment 

purpose. The payment will be made once irrespective of duration of 

scaffolding. For 20 Days. 

L.S.  1   

      

1.2 Scaffolding (Inner side)     

 

Providing and fixing supporting the structure members and its 

adjoining area with steel propos (adjustable or required) bracing, 

steel/timber runners atc to relive the structural member of the 

required load coming over it as per the pattern given by the 

contractor & approved by engineers-in-charges complete. For 20 

Days. 

L.S. 1   

      

1.3 Protective Screen     

 

Providing, erecting, maintaining and removing temporary protective 

screens made out of specified fabric with all necessary fixing 

arrangement to ensure that it remains in position for the work 

duration as required by Engineer-in-charge. Woven PVC Cloth 

Sqm 30   

      

      

1.4 Demolishion of Toilet wall tiles,Fittings- seat,wash basin     

 

Removal, disposal of toilet floor/wall tiles,sanitary fittings, RCC slab 

cutout for staircase,removal of malba from site. 

 
L.S. 1   

1.5 Disposal of malba/ scrap from site     

 
Disposal of malba by trucks/tempo as per availability.  Shall be 

calculated once , irrespective of no of trips by carrier vehicle. The 
L.S. 1   



 

 

rate shall include all trips for malba disposal. All toilets malba, slab 

puncture malba etc for stairs generated to be included. 

      

1.6 Demolishion of RCC Members     

 

Demolishing R.C.C. work manually / by mechanical means 

including stacking of steel bars and dispoal of unserviceable material 

within including loading, transporting, unloading from roof and 1st 

floor to approved municipal dumping ground or as approved by 

Engineer-in-charge, beyond 50 m initial lead, for all leads including 

all lifts 

Cum 2.54   

      

      

      

      

s.no Description unit qty. rate  Amount 

      

1.7 Demolishing of portion of RCC Slab for Cutout for staircase L.S. 1   

 
Demolition of RCC Slab for making way for Staircase, connecting 

g.f. to f.f. 
    

1.8 Removing,disp of tiles, sanitary fittings, toilet floor, filling matter L.S. 1   

 

Dismantling of exiting, Flooring tile, wall tile, Sanitary & Plumbing 

fixtures, plumbing & Drainage pipes, platform and as required at site 

and as per instruction of Architects including stacking the usable 

material within premises as directed and carting away the debris to 

dumping ground complete as per instructions at site (Labour & 

Transportation will be arranged by the Contractor) 

    

1.9 Plastering wall / Ceiling Plastering     

 

Repairs to plaster to thickness 12 mm to 20 mm in patches of area 

2.5 s. meters and under, including cutting the patch in proper shape, 

raking out joints and preparing and lastering the surface of the walls 

complete, including disposal of rubbish to the dumping ground 

within 50 meters lead : 

    

 With cement mortar 1:4 (1 cement : 4 coarse sand) Sft. 100   

      

 Waterproof Plaster     

1.10 

P/A 12-15 mm thick waterproof cement plaster on existing brick 

walls with cement mortar 1:4 (1 cement : 2 coarse sand : 2 fine sand) 

mixed with 2% integral water proofing compound confirming IS : 

2640 (CICO or equivalent) in plumb with proper line and level. 

Sft. 200   

1.11 

Glass replacing -P/f 4mm glass in  fixed in metal frame, item to 

include removal of old broken glass, removal of old putty, clips etc 

and replacing with new glass, putty clips etc complete. 

 

sqft 200   

1.12 
Flooring Works -Providing & fixing of 24” x 24” Ceramic Tiles of 

Kajaria walls designer series tiles or approved equivalent make on to 
Sft. 576   



 

 

the walls including base cement plaster of 1:4 ration (1 cement : 4 

fine sand) in proper line and plumb, fixing of tiles with neat cement 

slurry, filling the tiles joints with matching colour tile grouting 

material as per details drawings / Arthitects instructions at site 

complete. Ladies and Gents Toilet Wall upto 7’-00” height. 

      

1.13 

Ceramic Tile : Providing & fixing 24”x24” Ceramic Tiles on Floor 

or approved equivalent make with cement mortar 1:4 bedding 

mortar, in proper line, level & slope including hacking the floors 

wherever required, with matching colour cement pigment in joints 

etc. complete as per detail drawings / Architects instructions at site 

complete. (For ladies and gents toilets) 

Sft. 280   

1.14 

Floor tile : vitrified tile  Providing & fixing 600x600 Kajaria/ 

Nitco/Marbonite Tiles on Floor or approved equivalent make with 

cement mortar 1:4, bedding mortar, in proper line, level & slope 

including hacking the floors wherever required, with matching 

colour cement pigment in joints etc. complete as per detail drawings/ 

Architects instructions at site complete, In Hall. 

Sft. 2735   

1.15 

Providing and laying 18-20 thick of approved colour of pre-polished 

granite stone on RCC counters fixed with cement mortar of 

approved quality, joint finished with pigment to match the shade of 

granite including rubbing, mirror polishing, half/full round or 

approved design moulding on all exposed edges. (Base rate of 

Granite – Rs. 220/- per sq. ft.) 

Sqft. 40   

1.16 

Providing and fixing 2 nos water tank 750 ltr. Sintex,White colour 

make including gate Valve,ball cock,all accessories and fixing on the 

roof top with plate form. 
Ltr. 1500   

1.17. 

Glass cleaning- Cleaning of all glass panes , in all three sides of site 

wherever glasses are fixed. Item to include  removal of hard  cement/ 

paint stains from inside and outside with roff tile cleaner with use of 

scrub pads/ brushes and cleaning residues of cleaner with water. 

L.S.   1   

1.18. 

Providing of platform in Agra Stone slab , with base raised,upto 1’ 

height in plastered bricks with cement mix 1:6. To carry load of two 

sintex tanks of 750litre capacity. 
L.S.   1   

1.19 

Mumty construction on terrace, item to include 4.5” brick walls all 

four sides with plastering inside and outside , with door metal 

provided , with lockable arrangement, . the roof shall be 8’ ht with  

Agra stone slab roof, supported on heavy T Sections. To be laid 

tarpaulin then 2” PCC 1:1.5:3 ratio, with URP103, Dr fixit 

waterproofing chemical. The mumty shall hall have chajja 

protruding out 2’ at door opening side. The iron T sections , metal 

door shall be applied  red oxide metal primer,2-3 coats and finished 

with white enamel paint 2-3 coats. 

L.S.   1   

1.20 

4.5" thick brick wall-Providing and laying 4.5" thick brick masonry 

including plaster 12 to 15 mm both side, in walls with bricks of class 

designation 75 in cement mortar 1:4 (1 cement : 4 coarse sand) at all 
Sft 300   



 

 

levels in proper plumb, line and level, including scaffolding, curing, 

racking of joints etc. including providing 2 nos 6 mm dia bars after 

every fourth course complete as per instructions at site. FOR 

TOILETS, UPS ROOM. 

1.21 

Toilet sunk filling.Filling with fly ash bricks in toilet 

sunkProvidingandlayingautoclavedaeratedcementblocksmasonrywith 

150mm/230mm/300 mm thick AAC blocks in super structure above 

plinthleveluptofloorVlevelwithRCCbandatsilllevelandlintellevel with 

approved block laying polymer modified adhesive. Item to include 4 

coats of polymer for toilet sunk. 

cm 15   

1.22 RCC Work-for Toilet ,Pantry counter     

 

Providing and laying in position ready mixed M-25 grade concrete 

for reinforced cement concrete work, using fly ash and cement 

content as per approved design mix 1:1.5:3, including the cost of  

shuttering, finish and reinforcement, including cost of admixtures in 

recommended proportions as per IS : 9103 to accelerate / retard 

setting of concrete, improve workability without impairing strength 

and durability as per direction of the Engineer-in-charge. 

cft 2.5   

1.23 RCC Work-for Stairs, connecting g.f. to f.f., width of stair 5’     

 

Constructing RCC Stairs 5’ wide one way with brick steps and Cat 

eye granite on tread and risers of steps, and S.S. Railing , connecting 

from G.F. Passage to F.F.. Providing and laying in position ready 

mixed M-25 grade concrete for reinforced cement concrete work, 

using fly ash and cement content as per approved design mix 1:1.5:3, 

including the cost of  shuttering, finish and reinforcement, including 

cost of admixtures in recommended proportions as per IS : 9103 to 

accelerate / retard setting of concrete, improve workability without 

impairing strength and durability as per direction of the Engineer-in-

charge. Note item to include providing anti skid groove on granite 

treads.2 nos., edges of granite shall be half round moulded. 

 

 

 

 

L.S. 1   

1.24 PCC Work-for Toilet floor     

 

Providing and laying in position ready mixed M-25 grade concrete 

for reinforced cement concrete work, using fly ash and cement 

content as per approved design mix, and manufactured in fully 

automatic batching plant and transported to site of work ini transit 

mixer for all leads, having continuous agitated mixer, manufactured 

as per mix design of specified grade for reinforced cement concrete 

work, including pumping of R.M.C. from transit mixer to site of 

laying, excluding the cost of centering, shuttering, finish and 

reinforcement, including cost of admixtures in recommended 

proportions as per IS : 9103 to accelerate / retard setting of concrete, 

improve workability without impairing strength and durability as per 

cft 12   



 

 

direction of the Engineer-in-charge. 

 Total Amount-CIVIL Works-1     

 
 

 
    

2 WATERPROOFING     

2.1 Waterproofing on slab     

 

Providingandlayingintegralcementbasedwaterproofingtreatment 

includingpreparationofsurfaceasrequiredfortreatmentofroofs, 

balconies,terracesetcconsistingoffollowingoperations. 

Applyingaslurrycoatofneatcementusing2.75kg/sqmof cement 

admixed with waterproofing compund confirming to IS 2645 and 

approved by engineeer-in-charge,over the RCC slab including 

adjoning wallls upto 300mm height including cleaning the surface 

before treatment. 

b] Laying brickbats with mortar using broken bricks /brickbats 

25mm to 115mm size with 50% of cement mortar 1:5 ( 1 cement:5 

coarse sand) admixed with water proofing compound confirming to 

to IS 2645 . 

C] Laying PCC in mix m-25 over it with proper slope,as per site 

condition. 

D] After 7 days of proper curing applying a second coat of cement 

slurry using 2.75kg/sqm of cement admixed with waterproofing 

compund confirming to IS :2645 . d] Finishing the surface with 

20mm thick jointless cement mortar of mix 1:4 admixed with 

waterproofing compund confirming to IS 2645. The whole terrece of 

finished shall be flooded with water for a minimum period of two 

weeks for curing and for final test. 

SQM. 10   

2.2 

Waterproofing seepage in walls/ ceiling -Providing and applying 

fibre reinforced elastomeric liquid water proofing membrane with 

resilient acrylic polymers having Sun Reflectivity Index (SRI) of 105 

on top of concrete roof in three coats @10.76 litre/ 10 sqm. One coat 

of self-priming of elastomeric waterproofing liquid (dilution with 

water in the ratio of 3:1) and two coats of undiluted elastomeric 

waterproofing liquid (dry film thickness of complete 

application/system not less than 500 microns). The operation shall be 

carried out after scrapping and properly cleaning the surface to 

remove loose particles with wire brushes, complete in all respect as 

per the direction of Engineer-in-Charge. All rainwater pipes shall be 

cleaned open and debris etc removed from site. Product-ASIAN 

PAINTS-SMART CARE, DAMP PROOF, providing 8 yrs warranty. 

 

SQM 30   

2.3 Form Work     

 
Formwork for Walls (any thickness) including attached pilasters, 

butteresses, plinth and string courses,Stair slab etc. 
Sqm. 75   

 Total Amount-Waterproofing works     



 

 

boq for Plumbing / tile work (Floor and wall, Toilet, and Bank Hall) including fitting and 

fixture 

S. No. Description Unit Qty Rate Amount 

3.0 Plumbing Works     

 Makes of Sanitary Wares     

A 
Sanitary Wares-Parryware, Hindware ,jaquar in White 

Colour 
    

B Seat covers – Patel, Commander     

C Kitchen Sink – Neelkanth, Jayna     

D C.P. Fittings – Jacquar     

E C.P. Accessories – Picasso     

F Bottle Trap – Parko     

G Health Faucet – Continental,Hindware,jaquar     

I PVC Tanks – Sintex     

J G.I. Pipes – Tata, Jindal (Hissar) – B Class     

K G.I. Fittings – UNIK     

L C.I. Pipes & Fittings – R.I.F.     

M Gate/Ball Valves – Leader/zoloto     

3.1 

Providing & fixing Wash Basin with pedestal of size 

400x450 in white colour of approved make (First 

Class) with Steel bottle trap, etc. complete as per 

instructions at site. 

Nos. 6   

3.2 

Providing & fixing W.C. with concealded flushing 

system of approved make Cera/Geberit/jaquar in 

white colour, C.P. Long Bend, Heavy Duty Seat Cover 

of Patel make, C.P. Connections, M.S. brackets, etc 

complete as per instruction at site. 

Nos. 5   

3.3 

Providing & fixing Wall hung Mini Stall Urinal 
with autosensers of approved make Cera/Geberit/ 

Parryware/Hindware in white colour with spreader 

assembly etc complete as per instruction at site. 

Nos. 6   

3.4. 
Providing & fixing C.P. concealed tank of approved 

make complete as per instructions at site. 
Nos. 5   

3.5. 
Providing & fixing C.P. Bib Cocks of approved make 

complete as per instruction at site. 
Nos. 6   

3.6 
Providing & fixing C.P. Pillar cock,long body of 

approved make complete as per instructions at  site 
Nos. 6   

3.7 
Providing & fixing C.P. Angle Valve of approved 

make complete as per instructions at site. 
Nos. 6   

3.8. 
Providing & fixing C.P. Paper Holders of approved 

make complete as per instructions at site. 
Nos. 5   

 3.9 

Providing & fixing C.P. Soap Dispenser of approved 

make fixed on the walls with PVC dash fasteners 

complete as per instructions at site. 
Nos. 6   



 

 

 
     

3.1o 
Providing & fixing C.P. Towel Rod/Ring of approved 

make complete as per instructions at site. 
Nos. 5   

      

3.11 

Providing & fixing C.P. Connection pipes of 

requisite length with C.P. nuts & bolts at either end 

complete as per instruction at site. 
Nos. 7   

      

3.12 
Providing & fixing SS Finish Sink of approved make 

complete as per instructions at site. 
Nos. 1   

3.13 
Providing & fixing heath faucet of approved make 

complete as per instruction at site 
Nos. 3   

3.14 

Fixing, testing & commissioning of internal Water 

supply with CPVC Pipe ¾”/1” mm and drainage 

work for W.C. and waste water of approved make Pipe 

complete, fittings such as tees, crosses, plugs, sockets, 

elbows, reducers, unions, sleeve pieces, check nuts, 

end fittings brass threaded for effective fixture 

connection etc. 

Nos. 5   

3.15 PVC connection for S.S. Sink Nos. 1   

3.16 
CPVC Pipe ¾”/1” mm and drainage work for W.C. 

and waste water of approved brand 
RFT 180   

3.17 

Providing and laying Heavy Duty UPVC pipes of 

approved make in floor including covering the same 

with concrete having 1:2:4 mix (1 cement : 2 coarse 

sand : 3 stone aggregate 12 mm nominal size). The 

item includes all other accessories such as floor traps, 

bends, etc. as may be required with all joints to be 

sealed with solution, necessary digging / chasing and 

covering the same properly, later etc. complete as per 

instructions of Architect / Bank’s Enginner 

    

a 
Same as above but for 110 mm dia nominal bore 

pipe. For rain water pipe 
RFT 180   

b 
Same as above but for 75 mm dia nominal bore 

pipe 
RFT 54   

c 
Same as above but for 50mm dia nominal bore 

pipe. 
RFT 55   

d Providing and fixing Ball cock for Water tank No. 2   

      

 Total Amount- Plumbing works     

      

 

 

 



 

 

S. No. Particulars Unit Qty Rate Amount 

4 PAINTING AND PUNNING     

4.1 POP     

 

Providing & applying POP on wall & column as per 

required and to give a smooth surface as per approval 

of the Architect.- Sakarni POP. 
Sqm 100   

4.2 Painting     

 

Plastic Paint : On Wall and Ceiling with the Base with 

POP punning to plumb level and 2 to 3 coats of Plastic 

emulsion on 2 to 3 coats of lappam and 2 coats of 

primer one before and one after lappam. All as per the 

instructions of the Architects. ASIAN/ ICI 

Sqm 200   

4.3 

Exterior weatherproof emusion-Painting  APEX, 

paint for Old /new /repaired work on walls 

,parapets,mumty,item to include preparation of base 

with Birla white/JK cement wall putty,sanding the 

surface for smooth finish, then  application of  

priming coat of primer applied @ 0.80 litrs/10 sqm 

complete, then two or three coats of APEX  exterior 

weatherproof exterior  emulsion Paint, including cost 

of Priming coat.  Paint- Apex Exterior emulsion paint  

, with 5 yr warranty. Combination of light and dark 

shade shall be used. 

 

Sqm 200   

4.4 Texture Paint     

 

Providing, spraying and applying Texture paint as per 

approved shade as per approval of the architect. Bi 

colour texture paint will be used. The wall surface has 

to duly prepared by scraping, removing the damaged 

plaster and applying P.O.P. to give a smooth surface as 

per approval of the Architect. Granular finish in Dark 

shade to be used on circular columns . Acro Paints 

sqm 70   

4.5 
Synthetic Enamel Paint : For window, Grill, Rolling 

Shutter, & Collapseable Gate 
Sqm 232   

4.6 
Synthetic Enamel Paint : On railing in staircase- 2-3 

coats and balconies , including primer coat. 
l.s. 1   

 Total Amount, PAINTING AND PUNNING     

 

 

 

 

 

 

 

 

     



 

 

 

      

      

5 PARTITION WORKS-     

5.1 

Providing and fixing frameless fully glazed 12mm thk 

toughened float glass PARTITION fixed with 

necessary patch fittings(Dorma make) including 

cutting, making holes, cutouts in the glass of required 

shape and size to accommodate fittings and fixing the 

fittings in floors, soffits, jams including necessary 

fixtures, screws, sealent wherever required and SS 

cover over patch fittings. Rate shall include necessary 

etching film / LOGO, approved patch fitting locking 

systems, 1 pair of 12” long S. S. (C Shape) Handles of 

approved make, floor springs, and any necessary 

hardware items.( DORMA MAKE Top Pivot - PT 24, 

Top Patch Fittings - PT 20, Bottom Patch fittings - PT 

10, Floor Spring - BTS 75 V, Corner lock with strike 

plate and Euro Profile Cilinder - US 10, Handle - TG 

9300 EQ - S 25mm dia X 300mm length) 

Item to include 

BANKING HALL,ALL CABIN 

DOORS,ENTRANCE DOORS,[EXCEPT TOILET 

DOORS]  - FULLY GLAZED (12MM THK 

TOUGHENED GLASS) (DORMA FITTINGS) 

 

 

SQM. 83   

 

 

 

 

5.2 

WASHROOM CUBICLES FOR LADIES TOILET 

: Providing & fixing readymade as per order, 

Washroom cubicle partitions with doors, accessories, 

locks, hinges, partitions of MERINO BRAND of 

ATHENA LITE S.S. 

There are 4 nos Cubicles complete required for ladies 

washroom[ Order to be given imd. On allotment of 

work,as it is factory made product] 

NO   4   

5.3. 

WOODEN PANELLING- Providing & fixing 

Panelling on existing walls as per design & drawing 

with sub- frame of size 38mm x50mm kail wood @ 

500mm x 500mm c/c vertically & horizontally, treated 

with anti termite and fire retardent paint. The frame to 

be fixed in walls with screws and wooden gutties. The 

panelling made of 6mm thick commercial plywood, 

Sft. 90   



 

 

finished with 1mm thick laminate.  

Rates to include necessary notches in frame on 

carrying electrical conduit and switch boxes. It 

includes design & grooves in laminate as directed by 

Architect/Bank, includes providing Steembeechwood 

moulding, lacquer polish on top of low height 

panelling wherever necessary etc, complete in all 

respect to the satisfaction of Architect/ Bank. PLY- 

DURO/ GREENPLY/ CENTURY 

 

6 FURNITURE WORKS-     

6.1 

P/f  SHARING BACK TO BACK LINEAR 

WORKSTATION - 1050 X 600 X 750/1050H MM 

TABLE TOP - 25MM Thick Pre Laminate MDF 

Board with 2mm Thick  PVC Edge banding as per 

approved shade. Wire Manager is provided on each 

table top. 

PARTITIONS: Providing Panel Based Partition 

system of 45mm thickness and 1200mm Height from 

all the 3 sides of the workstations.Partition Top and 

Vertical covers/trims in diecast aluminium duly 

powdercoated in 50-60mm microns thiclness . 

PARTITION FINISHES : Upper tiles above the 

worktop level shall be soft pinup fabric on all three 

sides of the partition.  Bottom tiles below the worktop 

level shall be in laminated finish. 

RACEWAY: Metal powder coated shall be provided 

above the worktop level , Factory made 

Electricals(Raw,UPS) slots will be provided as per 

approved samples . Skirting Raceway shall be 

provided with Data slots as per approved sample of 

Data plates 

 But Excluding Pedestal. 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI 

No    68   

6.2 

 

P/f NON SHARING LINEAR WORKSTATION - 

1050 X 600 X 750/1050H MM 

TABLE TOP - 25MM Thick Pre Laminate MDF 

Board with 2mm Thick  PVC Edge banding as per 

approved shade. Wire Manager is provided on each 

table top. 

PARTITIONS: Providing Panel Based Partition 

system of 45mm thickness and 1200mm Height from 

all the 3 sides of the workstations.Partition Top and 

No 6   



 

 

Vertical covers/trims in diecast aluminium duly 

powdercoated in 50-60mm microns thiclness . 

PARTITION FINISHES : Upper tiles above the 

worktop level shall be soft pinup fabric on all three 

sides of the partition.  Bottom tiles below the worktop 

level shall be in laminated finish. 

RACEWAY: Metal powder coated shall be provided 

above/below the worktop level , Factory made 

Electricals(Raw,UPS) slots will be provided as per 

approved samples . Skirting Raceway shall be 

provided with Data slots as per approved sample of 

Data plates But Excluding Pedestal. 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI 

6.3 

P/f  Keybpard Tray : Providing Ebco make black 

powder coated  metal key board tray of 0.8mm 

thickness CRCA sheet fitted with telescopic channels. 

All the necessary hardware is considered for fitment 

with the worktop. 

no 74   

6.4 

P/f  CABIN WORKSTATIONS - 1800 X 900 X 

750H MM [ Manager Table] 

TABLE TOP - 25MM Thick Pre Laminate MDF 

Board with 2mm Thick  PVC Edge banding as per 

approved shade. 

BEAM - 40 X 40 mm Square CRC Pipe with metal 

powder coated finish as per approved shade with 

Brackets Connect to Legs. 

SUPPORT LEGS -  60X30 / 50X50 mm CRC Pipe 

with metal powder coated finish as per approved 

shade or MDF Gable end with approved colore shade 

by engineer -incharge. WIRE CARRIER -  .8-1 MM 

Thick CRC sheet with metal powder coated finish as 

per approved shade. 

WIRE RISER COVER -  .8-1 MM Thick CRC sheet 

with metal powder coated finish as per approved 

shade. 

FLAPPER - Access Flap Metal Powder Coated Finish 

- 400-450 x 120 mm. MODESTY PANEL - 18MM 

Thick Pre Laminate MDF Board with 2mm Thick  

PVC Edge banding as per approved shade. 

SIDE CABINET COMBO WITH DRAWER UNIT - 

1050 X 450 X 750H MM - 

25MM Thick top & rest all 18mm thick MDF Finish 

with 02mm edge banding as per approved shade with 

Lock / Handle & required accessories. 

No 1   



 

 

Inclusive  of pedestal[ three drawer] 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

      

6.5 

P/f  CONFERENCE / MEETING TABLE TABLE 

- 4200 X 1650 X 750H MM 

TABLE TOP - 25MM Thick Pre Laminate MDF 

Board with 2mm Thick  PVC Edge banding as per 

approved shade. 

SUPPORT LEGS - MDF Gable end with approved 

colore shade by engineer -incharge. WIRE CARRIER 

-   0.8-1 MM Thick CRC sheet with metal powder 

coated finish as per approved shade. 

WIRE RISER COVER -  .8-1 MM Thick CRC sheet 

with metal powder coated finish  as per approved 

shade. 

FLAPPER - Access Flap Powder Coated Finish 450 X 

120. 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

 

 

No 1   

6.7 

P/f  3 DRAWER PEDESTAL FOR EACH USER OF 

SIZE 400L X 450 D X 680 H MM 

3 Drawer Pedestal having 2File + 1 Box drawer made 

up 18mm Prelaminated MDF Board having all the 

edges sealed with 1-2mm PVC lipping machine 

pressed with hot melt glue. 

All the drawers are fitted with telescopic channels 

with double extension ball bearing for smooth 

function/. 

The handles shall be SS brush finish or finger groove 

opening . 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

No 4   

6.8 

Full ht storage-Providing and fixing in position 

storage cupboards made of 19mm thick commercial 

board with necessary shelves as shown in the drawing. 

All exposed edges of the board to becovered with first 

class Steembeechwood leaping & to be finished with 

lacquer polish. All internal surfaces of the cup-boards 

to be finished with synthetic enamel paint. The 

shutters of the cabinets to be made of 19mm thick 

sqm 4   



 

 

commercial board & finished with 1.5mm thick 

laminate. The rate to include providing and fixing of 3 

Stainless steel handles, knobs, locking arrangements, 

magnetic ball catchers, Stainless-steel tower bolts etc. 

All hardware in stainless steel of approved make. 

Boards- MDF, Both side pre laminated Action Tessa 

Board. 

 

6.9 

Lunch platform-Providing and laying platform of 

1'3" to 1'6" width (clear width) and at 3 '6" height 

(finished top level) from floor of approved 20mm 

thick Granite with bull nosed edges. It shall be laid on 

BWR ply wood 19mm thick supported on Steel frame 

1’3”wide 19mm thick BWR ply wood to be provided 

below the entire lunch counter for Tiffin and kitchen 

items. The ply surface to be painted with enamel paint 

after applying putty. OR alternatively the lunch 

platform to be made of S.S. square section pipe, 2”x2” 

to be placed in balcony as per required shape and size 

and the Granite slab to be fitted over it properly with 

necessary plastering for exposed faces of the slab. 

 

rft 15   

6.1o 

P/f  Staff Personal Locker Unit - 12 Lockers Set 

- 1140W X 40D X 1950 MM----- Stand is provided as 

Locker Support Each Individual Locker Size : 

330Wx450Dx450Hmm 

(4 Compartments per column), as approved. Cost to 

include all necessary hardware including Pad Locks & 

Locker Levellors 

Material : CRCA 0.8mm thickness with powder 

coated finish & Doors are 1mm CRCA sheet. Color 

shade as per designer selection. 

All Locker units are with openable shutters having 

Pad locks , handles , ventilation holes, Name Index . 

Name plate will be in build type, slit type ventilation 

needed. 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI 

no 7   

 Total Amount-Furniture works     

 

 

 

 

 

 



 

 

 

S. No. Particulars Unit Qty Rate Amount 

7 STEEL WORKS     

7.1 2”metal pipe      

 

Providing & welding 2” Metal heavy pipe of thick 

gauge to be welded on 12mmx12mm square section 

members already existing on site balconies. 
rft 120   

7.2 P/F Gattu girder4” width     

 

Providing and fixing gattu girder 4” width to act as 

support for agra stone which would be kept as base for 

Two sintex tanks of 750 litre each. The 

girder(including priming quote and enamel painting)  

shall be embedded in brick colmns  base. 

  kg 50   

7.3 

Welding works -P/replacing broken Metal jaali in  

with new fixed in existing M.S.metal frame, item to 

include removal of old broken glass, removal of old 

putty, clips etc and replacing with putty clips etc 

complete.,item to include removal of old.glass and 

disposal and fixing broken welding joints in frames, 

jalli, replacement of faulty hinges, tower bolts, mortise 

lock etc, for all fixed and openable external glazing. 

Item to remove part of iron sheets in both [ 2 Nos] 

grill openings to be included in the item. for toilets 

and fixing 12mmx12mm grid grill of grid size 3”x3” 

for purpose of fixing exhaust fan on it, and opening 

secured safe. 

Also making arrangement in fixed glazing for exhaust 

fans.Addition/ removal of members etc. 

L.S. 1   

7.4 

  

SS RAILING FOR STAIRCASE WITH SUPPORTS 

ON EACH STEP 

 

rft 15   

 

Providing and fixing stainless steel railing (height of 

600mm) OF GRADE 304, GAUGE 16 using pipe 

section 76mm dia for top railing and vertical supports 

at ends and with 20mm dia SS pipes fixed to alternate 

tread using base plate of thickness 8mm (balustrades), 

and 2 Nos horizontals of 12mm dia for 

interconnecting the vertical supports fixed  with 

necessary fixtures fittings, collars, rings strips etc. 

complete.  All ends to be provided with SS end caps. 

 

sqm 70   

 TOTAL OF STEEL WORKS     

 

 



 

 

S. No. Particulars Unit Qty Rate Amount 

8 MISCELLANEOUS     

8.1 Mirror in Toilets     

 

Providing and fixing 6mm thk. of approved make 

clear mirror (First Quality) on 12mm thk. Marine ply. 

Mirror shall have a frame of 25mm x 25mm steam 

beach wooden moulding finished in melamine. The 

rate shall be inclusive all necessary fixtures & fittings. 

 ASAHI /Saint Gobain 

sqft 15   

8.2 Replacing broken glass     

 

P/f 5mm float glass Asahi/ St. Gobain in   fixed 

window in M.S. metal frame, item to include removal 

of old broken glass, removal of old putty, clips etc and 

replacing with new glass, putty clips etc complete., 

with opening of exhaust fan,item to include removal 

of old window. 

 

sqft 300   

8.3 

Supply High Back Chair: With Headrest with multiple 

adjustment 

Moulded PU foam on seat and mesh back and 

polystyrene fabric on seat Centre tilt mechanism with 

single-locking feature 

4 Way lumber adjustment 

2 Way adjustable arm with soft pu pad Class 3 Gas lift 

for height adjustment 

5 Pronged nylon Base with 60mm dai castors 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

no 1   

      

8.4 

Supply Medium Back Chair: Without Headrest with 

multiple adjustment Moulded PU foam on seat and 

mesh back and polystyrene fabric on seat Centre tilt 

mechanism with single-locking feature 

4 Way lumber adjustment 

2 Way adjustable arm with soft pu pad Class 3 Gas lift 

for height adjustment 

5 Pronged nylon/chrome base with 60mm dai castors 

Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

no 3   

8.5 

Providing Medium back chair, with adjustable lumber 

support,P.P. arms, chrome base, gas lift, Net back, 

fabric upholstery. ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo 

ltd-HNI. 

no 92   



 

 

8.6 

Supply Bar Stool: Providing and Placing Bard Stool 

Having Polypropelene seat & back having cushion on 

the seat. The legs are fixed type 4 legs powder coated 

finsih . Brands-Godrej & Boyce Mfg.Co.ltd/Amardeep 

Design India Pt Ltd/ Excellence office sol pvt 

ltd/HNI/Uflix Int. Pvt ltd./ BP Ergo ltd-HNI. 

 

no 6   

 Total Amount     

      

8.7 

Providing and fixing light reflective film as directed 

by Bank/ Architect for glass partition to proper level, 

with out air bubbles / cuts / folds etc. complete. 

Brand- Garware 

 

sqft 200   

8.8 

Providing & fixing in place Roller  blinds , translucent 

of light shade of approved make, quality and colour 

shade & pattern. Rate shall include necessary scotch 

guard treatment on both sides.  

Brand- Vista/ Neha’s 

 

sqm 112   

8.9 
P/F S.STEEL TOILET SIGNAGES ( 4" x 4") 

 
no   4   

8.1O 

Flush doors for toilets 2’8” x7’-Providing and fixing 

solid  WPC  doors of sizes as mentioned. The door 

shutter shall of  30 mm thick WPC shutter of Floresta 

Platina make and finished with 1mm thick approved 

laminate on both sides. The edges finished with 2mm 

edge banding tape, both laminate and edgebanding 

tale shall be pasted by Astral Fixing solution..  A door 

frame of 3.0” x 2" WPC, Floresta, Platina section shall 

be provided finished in Satin enamel with wooden 

grains . Rate shall include Dead lock ( Godrej Make), 

floor springs / door closure ( as the case may be), door 

stopper, a pair of handles 12" SS Brushed finished, 5" 

hinges 4 Nos., buffers, tower bolts, etc with necessary 

hardware items and with  door frames as mentioned 

above BRAND-WPC Floresta Platina, 700 density for 

doors and 1000 density for frame 

 

no 7   

      

 MISCELLANEOUS  TOTAL     

 

  



 

 

                                          ELECTRICAL BOQ 

SUMMARY OF COST 

 

FOR ELECTRICAL ITEMS AT UCO BANK CALL CENTRE AT NEW SABZI MANDI 

 

 

 

Sub 

Head                 

 Description    Amount 

      

I. :-INTERNAL WIRING     

      

II. :-LIGHTING FIXTURE & FANS     

      

III. :-WIRING FOR TELEPHONE     

      

IV. :-DISTRIBUTION BOARD & 

PANEL 

    

      

V. :-DATA CABLING SYSTEM     

      

VI :- AIRCONDITIONING     

      

      

  

 

    

      

 :-TOTAL      

 

  



 

 

 

          B.O.Q. FOR INTERNAL INSTALLATION ELECTRICAL WORKS 

                     FOR UCO BANK CALL CENTRE AT NEW SABZI MANDI 

 

 

S.NO DESCRIPTION OF ITEM UNIT QTY Rate Amount 

      

 SUB-HEAD I: INTERNAL WIRING     

1. Wiring for light, fan, call bell and 5A plug 

point with 2x1.5 sq.mm.F.R.L.S., PVC 

insulated copper conductor cable in recessed / 

surface MS conduit 16 gauge with suitable 

junction boxes switches and plugs etc. all 

fitted in concealed 16 SWG zinc passivated 

embedded in walls with moulded plate 

switches continuous running of 1.5 

sq.mm.F.R.L.S., PVC insulated copper solid 

conductor cable earthing the fixtures outlet 

boxes and wiring of sub circuit & mains 

circuit with supply and laying of 2x2.5 

sq.mm.F.R.L.S., PVC insulated copper 

conductor cable ans 1.5 sq.mm. F.R.L.S.,PVC 

insulated copper soild conductor cable for 

earthing from the distribution board as 

required (All wiring items include provision 

of conduit and all fittings / conduit 

accessories complete wiring and switches) 

    

a. Wiring as above for a light point controlled 

by a 6A switch. 
Point 10   

b. Wiring as above for a bracket / ceiling fan 

controlled by a 6A switch. 
Point 50   

c. Wiring as above for exhaust fan point 

controlled by a 6A switch. 
Point 8   

d. Wiring as above for two light points 

controlled by a 6A switch. 
Point 12   

e. Wiring as above for three light points 

controlled by a 6A switch. 
Point 2   

f. Wiring as above for four light points 

controlled by a 6A switch. 
Point 0   

g. Wiring as above for universal 2/3 pin 6A 

socket with switch outlet point. 
Point 5   

h. Wiring as above for speaker set includes 

attaching to speakers and functioning.. 
Point 0   

2. Wiring for universal 6 pin 16x6A power 

socket outlet point with 2x4 sq.mm.F.R.L.S., 

PVC insulated copper conductor cable in 

Point 6   



 

 

surface / recessed MS conduit 16 gauge 

including providing and fixing 6 pin 16x6A 

socket outlet with moulded switch plates with 

zinc passivated boxes embedded in walls 

including continous running of 4 sq.mm. 

F.R.L.S.,PVC insulated copper solid 

conductor cable and earthing the 3rd pin 

required ( only one power point per circuit 

will be wired.)  

 

 

     

 

S.N

O 

DESCRIPTION OF ITEM UNIT QT

Y 

Rate Amount 

3. Wiring for universal 6 pin 16x6A power 

socket outlet with 2x6 sq.mm.F.R.L.S., PVC 

insulated copper conductor cable in 

recessed/surface MS conduit including 

providing and fixing 6 pin 16x6A socket 

outlet with moulded switch plates with zinc 

passivated boxes embedded in walls including 

continous running of 6 sq.mm. F.R.L.S.,PVC 

insulated copper solid conductor cable and 

earthing the 3rd pin as required second power 

plug shall be looped with 2x4 sq.mm. 1x2.5 

sq.mm.F.R.L.S., PVC insulated copper 

conductor cable from the first one. including 

switch socket and box ( Two power point per 

circuit shall be wired.)  Set 6 

  

5 Supplying & fixing of 1 no. 16 Amps 

moulded switch and and 2 nos. 6 Amps 

moulded sockets, and 1 no 16amp moulded 

socket in partition with box and including 

with 2x4 sq.mmF.R.L.S., PVC insulated 

copper conductor cable in surface / recessed 

MS conduit and earthing the 3rd pin with 1x4 

sq.mm F.R.L.S.,PVC insulated copper 

conductor cable complete as required (2 point 

per circuit shall be wired) complete as 

required. Each 80 

  

6 Supplying & fixing 75mm x 75mm x 50 mm 

zinc passivated box with mould cord outlet 

complete with RJ 45 sockets as required for 

computer data point. Each 6 

  

7 Supplying and laying of PVC conduit with 

accessories under floor of the following size 
  

  



 

 

complete as required. 

 a. 25mm dia  Meter 40   

8 Supplying and fixing of galvanized ceiling 

mounted metal cable raceways ,width 6" 16 

gauge, complete finxing with ceiling/wall 

hangers, duco painted.items to include 

complete supply and installation.   

  

 a. supply ,installation 6" width, 16 gauge 

raceways Meter 20 

  

9 Wiring for sub main with following sizes in 

recessed / surface MS conduit as required.   

  

 a]. 4x35 sqmm ,armoured al cable. Meter 10   

 b]. 4x95 sqmm ,armoured al cable. Meter 18   

 c]. 2x 6 sqmm +1X2.5 SQMM,F.R.L.S., Meter 100   

 d] 4x 10sqmm,F.R.L.S., Meter 60   

 e] 3x 10 sqmm,F.R.L.S. Meter 40   

10 Supplying & wiring for 3 pin 25A power plug 

point with 2x6sqmm,F.R.L.S., PVC insulated 

copper conductor cable in surface / concealed 

PVC conduit 2mm thick including providing 

a fixing 3 pin 25 A metal clad socket with 

25A DPMCB,modular type with motor starter 

including earthing the 3rd pin with 2.5 

sq.mm.F.R.L.S., PVC insulated copper solid 

conductor cable as required. NO 17 

  

 SUB-HEAD I TOTAL:     

      

 

 

 

 

 

 

 

S.NO DESCRIPTION OF ITEM UNIT QTY Rate Amount 

      

 SUB-HEAD II:- LIGHTING FIXTURE 

AND FANS 

    

1 Supplying and fixing surface mounted 

2’X2’ LED Light fixture33 watt,cirrus-

RC366B Philips/ Crompton Greaves/ 

Havells 

    

a) Supply & fix Each 41   

2 Supplying, fixing and commissioning of     



 

 

305mm 1400 RPM exhaust fan complete 

with louver and bird guard screen with 3 

core flexible wire complete as 

required.(GEC)  

 a] Exhaust fan Nos.   5   

3 

supply and fix 1x 40 watt tube,with patti 

fitting Each 24 

  

4 Supplying & fixing round/ square type 

LED Surface mounted light fixture 15 

watt .Brand-PHILIPS/WIPRO/Havell Each 30 

  

5 supply and erection of wall mounted fans 

complete fitting.-Crompton greaves/Usha Nos. 12 

  

6 Supply & erection of ceiling  fans with 

complete fittings. Nos. 1 

  

7 supply and fixing of strip lighting, 5m 

length with driver. Brand- Philips/ wipro Nos. 1 

  

      

 SUB-HEAD II TOTAL:     

S.NO DESCRIPTION OF ITEM UNIT QTY Rate Amount 

 SUB-HEAD III:- WIRING FOR 

TELEPHONE    

  

1 Supplying and fixing 16 gauge GI box with 

locking with gas kits hinged cover with 

necessary bridge with tag blocks (Krone 

Make) to be recessed in wall / surface with 

adequate knock outs for conduit / cables as 

required for terminating suitable sizes of 

cables.   

  

 a. suitable for 20 pairs. No. 1   

 b. suitable for 10 pairs. No. R.O.   

2 Point wiring:-Providing and fixing 

telephone wiring with two pair telephone 

cable in PVC conduit including two pair 

cord outlet, moulded type telephone outlet 

housed in zinc passivated box with suitable 

connector strip in recessed wall / 

partitions/floor as required. Note:- cost to 

include wiring cost,conduits, RJ-11 Socket 

with plate  including terminations 

,complete in all respect.   

  

 a. single pair cord outlet Nos. 6   

 b.four pair cord outlet Nos. 1   

3 Providing/ fixing and commisioning of 

epabx system, 10 pair epabx line Meter 20 

  

4 Supplying, and installing of MS junction 

box of size 300 x 300 x 40 mm suitable for Each 20 

  



 

 

adopting two run of floor trunking of size 

150x32mm embdded in floor by cutting the 

existing floor to be in flush to the existing 

floor finish level and rendering the floor 

complete with cement concrete as approved 

layout complete as required including 

providing Stainless steel plate top cover 

and frame as required (LAN and UPS Point 

cabling) 

5 Supplying, fixing & installing of 

Aluminium floor trunking, with partition 

with cover of size 150 x 32 mm embedded 

in floor by cutting the existing floor to be in 

flush to the tiled floor finish level and 

rendering the floor complete with cement 

concrete as approved layout complete as 

required. (UPS Points / Data Meter 65 

  

 

 

      

 6 Supplying, fixing & installing of 

Aluminium floor trunking, with partition 

with cover of size 75 x 32 mm embedded in 

floor by cutting the existing floor to be in 

flush to the tiled floor finish level and 

rendering the floor complete with cement 

concrete as approved layout complete as 

required. (UPS Points /Data) Meter 30 

  

      

 SUB-HEAD III TOTAL :      

 

  



 

 

 

S.NO DESCRIPTION OF ITEM UNIT QTY Rate Amount 

 SUB-HEAD IV:- DISTRIBUTION BOARD & 

PANELS 

    

1 Supplying, erection and commissioning of 8 way  

TPN MCB distribution board comprising of recessed 

sheet steel enclosure with double door with loose wire 

box 100A tinned copper bus bars neutral and earth 

strips interconnections etc. complete with following 

mountings as required. (DB-for Power and Air 

conditioner) with 63 Amp MCB 4 pole. 

    

 a) 63A DP ELCB on each phase  3nos.     

 b) 16A SP MCB     

 c) 20A SP MCB out going     - 24 Nos. Set 1   

2 Supplying, erection and commissioning of 8 way 

Vertical TPN MCB distribution board comprising of 

recessed sheet steel enclosure with double door with 

loose wire box 100A tinned copper bus bars neutral 

and earth strips interconnections etc. complete with 

following mountings as required. (DB-for Light ). 

    

 a) 63A 4 POLE MCB INCOMER  1no.     

 b) 63A 2 POLE ELCB on each phase 3nos.     

 e) 20A SP MCB out going     - 24 Nos. Set 2   

3 Supplying, erection and commissioning of 8 way TPN 

MCB distribution board comprising of recessed sheet 

steel enclosure with double door with loose wire box 

100A tinned copper bus bars neutral and earth strips 

interconnections etc. complete with following 

mountings as reqired. (Computer DB)   

  

 a) 63A, 4P MCB as incoming - 1 No.     

 c) 63A ELCB on each phase     

 d) 10/20A SP MCB                    -24Nos. Set 2   

4 Supplying, erection testing and commissioning of 

cubical type sheet steel clad clad mounted totally 

enclosed LT switch board suitable for use on 415V 3 

phase 4 wire 50 cycles complete housed with 

incoming and outgoing,200A tinned copper bus bar 

including interconnection accessories etc. Complete as 

required and with following incoming and outgoing 

switchgear as per specification and drawings.     

  

 INCOMING     

 a)200A, 4P MCCB (25KA)     - 1 No 

 & 200 Amp TPN Bus bar - 1 set 

b) Voltmeter 0-500V with selector switch -1No   

  

 c) Ammeter 0-100A with selector switch $ CTs-1Set     

 d)Indicating lamp RYB      -1 Set     



 

 

 OUTGOING     

 a) 100Amp 4P  MCCB                       3Nos. Set 1   

 b) 125Amp 4P  MCCB for power & A/C  -1Nos.     

 C) 100Amp 4P changeover (1 for ups & 1 for light)-

2Nos. 

    

 d)  63AMP 4P MCB            -2nos,     

 SUB-HEAD IV TOTAL:     

 

 

 

S.NO DESCRIPTION OF ITEM UNIT QTY Rate Amount 

 SUB-HEAD V:- DATA CABLING SYSTEM     

1 Providing & fixing IOU, of AT & T make 

including the square face plate and M.S.housing 

box with RJ-45 Socket etc.complete in all 

respect.including cat -6 Data cable,pvc conduits, 

identification ferrules, complete in all respect 

including comissioning of the hub.(Contractor 

will be responsible for structure cable approvel 

for AT & T ) no 14 

  

2 PROVIDING /FXING NEW JACK PANEL & 

HUB AND COMMISIONING IT., 24 

PORT,COMPLETE NO 1 

  

3 Providing and fixing Mounting cords one per 

port.   

  

i] for 3'-0" long Nos. 14   

Ii for 7'-0" long Nos. 14   

 SUB-HEAD V  TOTAL:     

 

S.N

O 

DESCRIPTION OF ITEM UNIT QT

Y 

Rate Amount 

 SUB-HEAD VI:- EARTHING     

1 Supplying and erection of chemical electrode 

with chemical back filling the pit including 

installing the MS chamber of 50mm dia and 2m 

length 

Set 3   

2 Providing and fixing 6/10 sqmm insulated 

copper wire in recess or surface for loop earthing 

with submain conduit and LT. cable from panel 

to DB's as required. 

Meter 40   

2 Providing and fixing 25MMX3MM Cu strip 

sqmm insulated copper wire in recess or surface 

for loop earthing with submain conduit and LT. 

cable from panel to DB's as required. 

Meter 10   



 

 

2 Providing and fixing 25MMX3MM GI strip 

sqmm insulated copper wire in recess or surface 

for loop earthing with submain conduit and LT. 

cable from panel to DB's as required. 

Meter 30   

 SUB-HEAD VI TOTAL:EARTHING     

 SUB-HEAD VII:- AIRCONDITIONING     

1  SUPPLY,INSTALLATION SPLIT AIR 

CONDITIONER 1.0 TR,including servicing, gas 

refilling etc. [5-star rated units]  with B.E.E. 

Label Certification,2023 model 

DIEKIN/CARRIER/HITACHI 

 no 2 

  

2 SUPPLY,INSTALLATION OF SPLIT AIR 

CONDITIONER 1.8 TR,2023 model 

[ 5-star rated units] with B.E.E. Label 

Certification 

DIEKIN/CARRIER/HITACHI 

 no 15 

  

3 SUPPLY ,INSTALLATION,OF AUTOMATIC 

VOLTAGE STABILISER 

OF 4 KVA ,crystal care/Logicstat/blue star make, 

wall mounted model. no 2 

  

4 SUPPLY ,INSTALLATION OF AUTOMATIC 

VOLTAGE STABILISER 

OF 5 KVA ,crystal care/Logicstat/blue star make,  

wall mounted model. no 15 

  

5 EXCEEDING COPPER PIPEING WITH 

INSULATION and wire  

 m 90 

  

6 Installation of lockable iron stands with 

cage,lockable units. should be primer painted 

and black enamel painted, 2-3 coats finished. no 17 

  

7 CONNECTING OF MS PVC DRAIN PIPE 

25MM   

Scope of work:-1]commisioning, Installation of 

indoor & outdoor units. m 90 

  

 2]Connection of refrigerant (Copper) piping .     

 3]Insulation of refrigerant (Copper) piping      

 4]Pressure testing  & gas charging .      

 
SUB-HEAD VII:-  TOTAL 

AIRCONDITIONING   

  

 

 

 


