
TENDER FEE OF RS1000/- IN SHAPE OF DD IN FAVOUR OF UCO BANK, CHANDIGARH 
WILL BE DEPOSITED BY THE cONTRACTORS ALONG WITH SUBMISSION OF TENDERS.
EARNEST MONEY OF RS.10000/- IN SHAPE OF DD IN FAVOUR OF UCO BANK,| 
CHANDIGARH SHALL BE DEPOSITED BY TE CONTRACTORS ALONG WITH SUBMISSION 
OF TENDERS.
ONLY CONTRACTORS EMPANELLED WITH UCO BANK Zo CHANDIGARH ARE ELIGIBLE 
TO APPLY. 

ISSUED TO M/S 

TENDER DOCUMENT 

FOR 

INTERIORFURNISHING AND ELECTRICAL WORK OF 
UCO BANK 

AT 
CIVIL LINES LUDHIANA

OFFICE OF THE 
DEPUTY GENERAL MANAGER

UCO BANK, Z.O. S.C.O. NO. 55-57, 1t FLOOOR,
SECTOR 17-B, CHANDIGARH 160017 

ARCHITECTS: 

AJAY AGGARWAL & ASSOCIATES 
H.NO. 1335, SECTOR 34 C. 
CHANDIGARH-160 022 
MOBILE: 098554-05393

19.01.2021 at 2:00 p.m. Last Date & time for receiving: 
of sealed tender.
Place and date of opening 19.01.2021 at 3:30 p.m. 

in the Office of Chief Officer, UCO Bank. 
S.C.O.55-57, 1ST Floor, Zonal Office, Sector 17-8. 
Bank Square, Chandigarh.
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DETAILS OF TENDER 

TENDER FOR INTERIOR FURNISHING& ELECTRICAL WORK OF UCO BANK AI 
CIVIL LINES LUDHIANA

Interior/ Furnishing& Allied 
electrical works for Uco Bank, 

at Civil Lines, Ludhiana. 

1. Details of work to be done 

Item wise rate 2 Form of Contract 

Rs. 10,000/- (Ten thousand only 
in form of Demand draft in favour of 

3. Earnest Money

Uco Bank payable at Chandigarh.

3 Weeks Period of contract/ 
time of Completion 

. 

Liquidated damages for non- 
completion of work in time 

1.0% of the contract value per week 

Subject toa max of 10% of the 

Contract value.

. 

12 months (Twelve months) from the 
date of virtual completion as certified 

by Architect/ employer. 

Defect Liability Period 

8% of the total bill. b. Retention amount for 12 months:

15 days form the date of completion. Period of submitting of 
Final bill. 

1 

Mobilization Advance
Secured Advance

No. Mobilization Advance /secured
Advance will be given to the 
Contractor. 

8 

Chief Officer, Uco Bank, 
S.c.O. 55-57, 1s Floor, Zonal Office 
Sector 17-B, Bank Square, Chandigarh. 



TENDER FOR INTERIOR FURNISHING & ELECTRICAL WORK OF UCO BANK AI 
CIVIL LINES LUDHIANA

GENERALCONDITIONS 

1. The Contractor shall sign each page of this tender. 

2. Payment to the Contractor Agency shall be made as per actual work done at site. 

3. Quantity of work may increase or decrease at site as per requirement, which shall 

not affect the rates quoted by the contractor. 

Funishing works including electrical works etc. shall be done to the complefe

satisfaction of Bank and Architect-in-charge. 

5. All teak/ Cedar wood / rubber wood to be used should be knotless which is to be 

polished with all background surface preparation coarses maintaining the visibility 

of wood grains.

6. The contractor agency shall keep particular vigil on his workers/ carpenters 
painters etc. to maintain very good workmanship of all items, failing which no 

payment shall be made and no claim of material labour used shall be made to 

him in any case, and the same work shall be executed by him again without

charging any extra cost. 

7. All rates shall be quoted in words & figures & any cutting over writing shall be 

signed.

8. All items to be executed as per drawings, if any change is required, the same shall 
be brought to the notice of Architect-in-Charge. 

9. Any tender/quotation containing clerical or arithmetical mistakes shall be 

rejected. 

10. Any addition, alteration or comection shall be signed and stamped properly. 

11. Contractor agencies are advised (before quoting the rates) to inspect the site of 
the proposed work. He must go through all drawings and specifications and 

documenfs.

12. The Bank reserves the right to accept/ reject any tender / quotation without
assigning any reason. 

13. The Contractor agency should have already executed works of furnishing interiors 
& exterior, civil works of very good workmanship. 

14. Quality of material and workmanship rejected by the Architect Concerned 
Authorities shall be removed immediately by the contractor and rectified 
replaced. 

15. No advance payment shall be made to the Contractor on supply of any material
Supplied af site for execution. Payment shall only be made on execution of any 
concerned/ particular item. 

16. The rates shall include the cost of coat of anti termite treatment on all wooden 

frame work and all commercial ply / board used for partitions and paneling. 
furniture etc. The contractor/s shall have to dismantle & dispose the existing
cOunters, tables & partitions within the quoted cost of the total furnishing works. 



17. Rates for partitions, paneling, wall cladding and false ceiling shall include cutting and making good of necessary cut-outs/chiseling to be made for electrical conduits, switch boards etc. 

18. Bank shall not be responsible for any lose or damage to the contractor/labour due fo any natural calamity during the course of construction. Contractor is liable to 
make good all the damages if any, till the work is completed and handed over to the Bank authorities. 

19. Any payment to the contractor on account of execution of work, whether it is 
running payment or final, shall be verified by the Architect-in-Charge. 

20. Unless, otherwise mentioned all materials to be used shall be l.S.I. marked. Failureto do so, the work may be rejected and in that case contractor shall have to 
remove the defective materials and replace/ re-do the work for which no claim 
shall be entertained. 

21. The total work shall be supervised by the Architect-in-Charge and he/she shall be 
kept fully informed by the contractor regarding the progress of work. 

22. Bank may award the work in part or whole to a single party or any ofher party. 

23. It may please be noted that the Bank is not bound to allot the work to the lowest 
party. And as such, the allotment of work shall be based on workability of rates 
quoted by the contractor on account of quality work.

24. The bank resenves the right to reject any or all the tenders without assigning any 
reason whatsoever. 

25. The eanest money deposited shall not cary any interest and will be refunded to 

the unsuccessful tenderers. 

26. Eamest money paid by the contractor shaill be forfeited by by the Bank if 
contractor fails to undertake the job if he is communicated about acceptance his 
rates/tender.

27. The contractor shal take all the necessary precautions while working and to safe 

guard adiacent property, Bank's property, Bank's Employees, and traffic persons.

28. All the rates quoted are inclusive of removal of existing counters, partitions, wiring.
rubbish/ debris collected during the progress of work, rejected materials etc. 

29. The contractor shall not directly or indirectly sublet thee work to other party without
written permission of the Bank. 

schedule are prov 30. The quantities 
increase/decrease to any extent or may be omitted thus altering the aggregate 
value of the contract. No claim for loss of profit / bUsiness shall be entertained on 
this account.

mentioned in onal and likely to 

31. The Bank reserves the right to distribute the work for which quotations have been 
called, among more than one parties, if found necessary. No claim in this respect 
shall be considered and the contractor agrees to cooperate with other agencies 

appointed by the Bank. 

32. All the workers of the contractor must be properly covered by an insurance policy 
under "Workman's Compensation act" and "Fatal Accidents Act". The contractor 
at his own expenses arrange to effect and maintain until the virtual completion of 
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the contract, insurance policy in the joint name of Bank and the contractor 
against this risk to be retained by the Bank until the virtual completion of the work, 
and indemnify the Bank from all the liabilities arising out of such events. In case of 
delay, contractor shal arrange to extend insurance policy till work is completed. 

33. All the work should be completed within the specified period in the tender. If the 
work is delayed due to the reasons beyond the control of the contractor, he 
should keep intimating the Bank explaining, therein the reasons for such delays, 
immediately and if in the opinion Bank's authorities the delay is justified, the 
contractor shall be granted extension in time limit.

34. The contractor shall furnish well in time before work commence at his own cost, 
color samples, samples of materials or workmanship that may be called by Bank's 
Architect / Engineer for approval. Rates quoted shall cover for such preliminary 
work. 

35. All the glass panes, door handles/ hinges, electric fittings. fans, furniture, records,

floors etc. are to be thoroughly cleaned after the work is completed. 

36. The rates quoted by the contractor shall be firm throughout the duration of 
contract (including extension of time if any granted) and will not be subject fo any 
fluctuation due to variation in cost of material and labour.

37. Conditional tenders are liable to be rejected. 

38. The successful tenderer is bound to carry out any item of work necessary for the 

completion of the job even those such items are not included in schedule of 

quantities. 
39. f in any case of work required to be abandoned, the contractor shall not be 

enfitled for any claims and he will be paid as per the actual work done till that 
period, if deemed fit. 

40. Decision of the Bank shall be final and binding on any matter connected with the 
work. The matter of any dispute shall be decided after mutual discussions based
on the terms and conditions of this contract. However, if the matter can not be 
resolved then the same shall be referred to th respected qualified person in 
agreed to both the parties and his opinion shall be binding on both the parties.
However, this is precourse to any legal action in this regard.

41. If at any stage during the progress of work, it is observed that the contractor is not 
progressing 
schedule or fais to gear up the work despite instructions from Bank's Architect, the 
Employer (Bank) reserves the right to terminate the contract with 7 days notice. In 
such case the contractor shall be liable to pay the Employer any extra cost 
involved for the complelion of the said work and will not obstruct any way in 
completing the work through other agency. After completion of entire work the 
contractor shall be paid for the actual work executed by hina at the quoted rates 
after deducting any claims, damages. In case of such termination the security

deposit held by the Bank will be forfeited. 

the work with due diligence, care of lagging much behind the 

42. Contractor shall follow all rules/ regulations in force and should posses the license
for employing labour and also follow all safety measures, labour bye laws and shall 
be responsible for any lapse. 

43. At any stage i.e. during the execution of work, any kind of change reqd. whether 
it is in design or specification, the same has to be in-corporated by the contractor. 

cONTRACTOR UCO BANK 



TENDER FOR INTERIOR FURNISHING& ELECTRICAL WORKOF UCO BANK AI 
CIVIL LINES LUDHIANA

DESCRIPTION BRAND 

Board/ Ply 
Laminate

Century, Greenply, Archid Ply. 
Century, Greeenlam, Formica, Sunmica,b 
AICA 
Amulya Mica: Imm th. 
Everite, Doorking, Sandhu ISI, Nitco.C) Door Closer/ Floor spring
Marked.

d Drawer & Keyboard, Slide 
Rails 

Earl Bihari, Ebco (Telescopic) 

Glue for fixing commercial 

Board/Laminate 
e Fevicol (Pidilite) 

Glass

9 
h) 
i 

Triveni, Modi Float, Saint Gobain, Asahi.

Godrej.
Vista Levelor / Mac. 
Harmony., Vimal, Bhor or as approved

Jindal/Mahavir/Hindalco 

Mortice Latch & Lock 
Vertical Bilinds 
Tapestry/leather foam 
Aluminium Sections

k) False Ceiling 
Synthetic Enamel 
Emulsion Paint/Plastic Paint

Gypsum marked "Gypsteel" 
Asian, Nerolac, ICI, Berger
Asian, Nerolac, ICI, Bergerm 

SPECIFICATIONS/ BRANDS / MAKE OF ITEMS 
FOR ELECTRICAL WORK TO BE USED 

SFU/MCCB/ Change over switch/DB 
- Voltmeter/Ampere meter 

Armored Cable

L&T/Siemen's/MDS Legrand.
AE/L&T 
Gloster/ CC/Polycab. 
R.R. Kabels/Finolex/Havells/KEl. 
Finolex/Evershine KDK/Delton. 
Lucent (Avaya)/D-link. 
Havells/Crabtree/Anchor Roma.
Philips/Crompton/Wipro. 
Usha/Crompton/Orient. 

- PVC Insulated Wirees 

- Telephone cable 

- Data cables & I.O's 

- Modular switch / socket / call Bell 

- Light fittings & Lamps 
- Ceiling fan/Wall bracket fan/Exhaust 

fan 

CONTRACTOR UCO BANK 
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ESTIMATE FOR THE INTERIOR FURNISHING AND ELECTRICAL WORK OF UCO 
BANK BRANCH AT CIVIL LINES, LUDHIANA. 

A) INTERIOR FURNISHING. 

Sr. Description of Item Quantity Rate Amount 
No. (In Rs.) (In Rs.) 

Main Entrance Door 
a) Repairing and Refixing existing wooden glazed
door complete including beading ,handles, locks and 
other hardware etc as per site requirement. 
Note: The job includes fixing of existing Wooden
Glass door lying inside the bank. I Nos 

2. a) False Ceiling(Gypsum Board) 
Providing and fixing false ceiling with 1/2" gypsum
board on G.I. framing as specified by Gypsum India 200 Sq.ft 
with 12mm thk Gypsum board in perfect level with 
smooth finish with 3 coats of paint. The rates shall be 
inclusive of making opening for electrical fixtures, 
A.C. grills, etc. 

instructions.(The rate shall be binding for entire 

building area.)

finished as per designs and 

b) Grid Ceiling

Providing and fixing in position false ceiling of 

Armstrong 600x600 mmx 15/16mm DUNE supreme
RH 99 prima tile with Alum powder coated sections as s0 Sq.f 

per specifications of the company. 
Note: only plan area will be measured for payment.

The rates shall be inclusive of making opening for 
electrical fixtures, A.C. grills, etc. finished as per 

designs and instructions.(The rate shall be binding for 

entire building area.)

3. Oil Bound Distemper 

1200 Sq.ft Oil Bound Distemper painting three coats to give an even 

shade after preparation of surface for painting by scrapping 

etc. & filling including one primer coat, complete in all 

respects (Colour to approval) applicable to old or new work 

(False ceiling and walls) 

Electrical Panel Cupboard
Providing & fixing_Electrical Panel Cupboard of 9'-

0" ht and depth as per size of the electrical panel, | 36 Sq.ft 

layout plan made up of 19mm commercial board and 

finished with Imm thick laminate of CENTURY

AMULYA/ GREENLAM Make, shade as approved

The inner exposed surfaces to be finished with Enamel

4. 
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paint of white shade complete in all respects to the 

entire satisfaction of the Architect/Bank. A fix glass 
window should also be given to show the indicator 
LEDS of the panel inside. The work also includes

supplying. fixing of hinges, magnetic catchers, 
handles, Steam Beach lipping, Ventilator Grill etc 

complete in all respects to the complete satisfaction of 

the Architect. 

Dismantling 
Dismantling damaged False ceiling, Electrical Panel
etc and any other item and disposing the debris out of 
banks premises at authorized malba dumping site.
Note: The usable items like light fixtures, fans,etc are to be 
deposited with the branch manager. 

Lump 
Sum 

Panelling on walls 

Providing and fixing panelling over the existing wall made 100 Sq.ft 
out of 2"xl" partal wood framing @2'-0°clc bothways
covered with 6 mm th. Comm. ply. The entire wooden 
framing and ply is to be given anti-termite treatment. 
Finished with 1.0 mm thk. approved laminate finish. All 
exposed edges shall be covered with 6mm thk. t.w beading.

Total Rs. 

B) ELECTRICAL WORK. 

Sr. No Description of Item Quantity Rate Amount

(In Rs) (In Rs) 

SITC of 36 watt LED fitting, with DRIVER etc. 6 Nos 

Complete as reqd. Philips Cat no. RC-140B-

LED-36W white 2900 iumens or equivalent of 
Crompton/ Wipro / Bajaj with 2x 1.5 sqmm 

copper conductor. Note: Only one light fixture

to be controlled by one switch.

1. 

SITC of reccess 15 watt LED downlighter| 1 Nos 

assembly with driver complete as reqd. 
Philips Cat no. Astra slim 900 lumens or 

equivalent of Crompton/ Wipro / Bajaj with 2x 

1.5 sqmm copper conductor. 
SITC of Box type LED fitting lx20 watt 
(Philips Slim Line Cool Daylight LED Batten 
or equivalent of Crompton/ Bajaj ) complete 
with 2x 1.5 sqmm copper conductor. etc 

2. 

3. Nos 

SITC of 200mm exaust fans complete with self 1 Nos 
opening louvers/ shutters etc with 2x 1.5 sqmm 

copper conductor complete i/c all modifications 

4. 



as reqd at site ( M/s Crompton crosS air or 

equivalent of Usha/ Bajaj) 

Electrical Wiring and Points:
Providing, laying, fixing && testing of electrical 

points including wiring with fire retardant PVC 
insulated copper wire of Finolex make flame

guard quality, moulded plate switches. Sockets
of approved make in concealed zinc passivated 
boxes complete with earthing 1.00 mm 2 
multistrand wire in PVC pipe 
12mm/24mmx2mm ISI marked to be made run 
on wooden battens, false ceiling, chased in 
walls, floors. Disposal of malba and repair and 
finished of same with cement mortar as per 
existing. Complete job to the satisfaction of the 
architect. 

a) 32 amp wiring with MCB to site of outdoor| 1 Nos 
and indoor A/C unit with 2x4 sqmm multi 
strand PVC copper conductor wire of 650/1100
volts grade ( Finolex make flame guard quality)
with 2.5 sqmm PVC insulated copper earth wire 
in concealed PVC pipe with 3 way connector & 
DP switches. 

b) 15 amp wiring with 2.5 sqmm multi strand|I Nos 
PVC copper wire & metal clad enclosure 
sockets & plugs. incl. Plate switches, sockets,
plugs, etc. 

c) 5 amp plug point wiring with 1.5 sqmm multi 

strand PVC copper wire incl. Plate switches, 
sockets, plugs, etc. 

1 Nos 

10 Nos d) Wall fan, lights & exaust fan point wiring 

with 1.5 sqmm multi strand PVC copper wire 
from D/Bto switches & fittings incl. plate 

switches, sockets,etc. 
UPS wiringfor computers: 6. 

a) Supply & erection of wiring set for 

computers in zinc passivated boxes embedded

in walls/ partitions to accommodate set of 6 

amp 4 sockets & 1 switch ( Modular ) with 1.5 

sqmm copper conductor PVC insulated ISI 

marked cable alongwith independent earth wire 

of 1/18 run in 2mm thk. PVC conduits. 
b) Providing & fixing 32 Amp wiring with 2 
DP,s of 32 Amp from DB to the UPS for input 

&outputpowersupply with two wires of 10| 

2 nos 
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Sqmm and earth wire of 1.5 Sqmm | 1 job 
multistrand PVC copper wires. 

Computer Networking 
a) Providing & laying CAT-VI/ D-Link

computer networking cable in PVC conduits in | 2 nos 

floor/ wall from server room to each table with 

I.O box ,etc. 

b) Providing & fixing CAT-VI Patch Cord 2m 2 nos 

long 

Signage Wiring:

Providing & fixing of 3x4 mm2 copper flexible 1 Nos 

wire & PVC conduiting of ISI make complete
with all accessories like saddles, bends, etc. for 

Signage Wiring.

Main Electrical Control Panel
Design, Manufacture, Supplying and 
Commissioning Main LT Panel MS 3'X 
4'Distribution Board of 1.6mm thick MS sheet

9. nos 

fabricated cubicle type with Danger Notice
Board indicating sign (DANGER) in English,
Hindi, Pinjabi. , wall mounted fully recessed/ 
partly recessed with dust proof hinged and 
lockable doors, brass cable glands for incoming
and out going connections with inter 
connections with copper tapes /wires consists of 

following: 
() A cubical having 100 Amps TPN(Before 
bus bar) breaking current 20KA, 100 Amps 
TPN Bus Bar(Copper Tinned), voltmeter, 
ammeter & Digital power factor meter,
three indicators, C.Ts. with selector switches
&backup fuses (HRC type)
(ii) 100 Amps 4 Pole Heavy duty on load 
change over switch-1 No. 
(i) 63 amps 3 phase and neutral 6 way lighting
D.B. with suitable rated 6/10/16 Amps SP 
MCB-8 Nos(for switch board wiring).. 
32/40Amp DP MCB-3 Nos.( 1 for ATM UPS 
i/p, 2 Spare) 
(iv) 63 Amps 3 phase & neutral 6 way power 
DB with suitable rated 32/40 Amps DP MCB-9 
Nos. (7 for AC ckt 2 spare) 20 Amps SP MCB- 
10 Nos ( 8 nos for 16A plug point each separate
wiring, 1 for glow sign, 1 spare) 
(v) 63 Amps FP ELCB-1 Nos. for LDB & 63 

Amps FP ELCB-I No. for PDB, ELCB of 
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30MA having 30 m Sec. Sensitivity (Complete 
as per technical specifications and including 
earthing of each Electrical equipments) 
(vi) LT Panel labeling using aluminium strip for 
section wise load distribution (Complete as per 
technical specifications and including earthing

of each Electrical equipments) 

Selector Switch
3 Phase to single phase selector switch of 
40ampere for UPS supply line. This selector
switch to be connected in main panel after 63 
Amps TPN ELCB -INo. For UPS input circuit
from where UPS input wire is to derived. Basic
purpose of this selector switch is to select the 
any of the R, Y, B phase for UPS input supply
line in case of any particular phase failure.

10. 

nos 

| 11. AIR CONDITIONING WORK: 
Providing & laying each unit Copper pipe " 
and with complete insulation required for 
1.5 ton split type AC's from the place of| 
external units upto the location of inside units. 

10 Mtrs 

Rs. 

Total 

GRAND TOTAL RS.----

Quote discount, if any (- RS-

Net Total 

GST 18% Rs-- 

Net Total Rs. 

(Rupees

cONTRACTOR UCO BANK 
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